



Agency		Division		Reference #	
Illinois Department of Transportation		District 8 - Operations		ES 22-03	
Address		City		State	Zip
1102 Eastport Plaza Drive		Collinsville		IL	62234
Contractor/Vendor					
The Kilian Corporation					
Address		City		State	Zip
608 S. Independence		Mascoutah		IL	62258

**Emergency Purchase Details**

Emergency Category (Click List Box to re-select the appropriate option(s)).

<input type="checkbox"/> Involving threat to public health or public safety <input checked="" type="checkbox"/> Immediate expenditure is necessary for repairs to State property to protect against further loss or damage
---

Reason for selection of this particular contractor/vendor:

<p>The following vendors were contacted and their respective bids are noted.          The Kilian Corporation \$2,420,107.65          Howell Paving, Inc Declined to Bid          Christ Brothers Asphalt Declined to Bid          The Kilian Corporation was selected based on their low bid and their ability to perform the work. Kilian Corporation has the expertise, manpower, and equipment to be able to successfully complete the required pavement repairs within the desired time frame.</p>
--

Description of services and/or supplies to be provided:

<p>The HMA surface on I-270 between IL 3 and I-55 is rutting and stripping causing severe failures. The HMA surface has become unstable due to age and moisture that has entered the various layers. The Simpson gravel used in an earlier HMA overlay has also become unstable. It is recommended by BMPR all HMA surface be removed full-depth to the original concrete pavement in both the eastbound and the westbound lanes within the distressed areas between IL 3 and I-55. District 8 has been monitoring the pavement and the pavement conditions continue to worsen. Repairs need to be made now prior to asphalt plants closing for the season and also prior to winter conditions accelerating the deterioration.</p>
--

Is there an existing State contract available for the required services and/or supplies?  Yes  No

Expected Start Date  Estimated End Date\*

Amount of this expenditure is  Actual or Estimated\*

(\*Estimated end date and cost will be reported later.)

Select the type of funding to be used.  Federal Funds  State Appropriated Funds  State Grant Funds  Other

**Signatures**

I am making this statement and providing it to the CPO Office, the Auditor General, and the Procurement Policy Board in compliance with the Illinois Procurement Code and within 10 days after award of the contract.

I have authorized the emergency procurement in accordance with the requirements of the Illinois Procurement Code (30 ILCS 500) and the applicable administrative rule. I know and understand the contents of this statement and all statements herein are true and correct to the best of my knowledge.



# Chief Procurement Office

Bill Grunloh, Department of Transportation - Construction

Reference # ES 22-03

Agency Signature

Title

District 8 Operations Engineer

Printed Name

Date

Joseph D. Monroe, P.E.

10/12/21

CPO/SPO Signature

Date

10/12/2021