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1 Notice of Intent 

The Illinois Department of Transportation (IDOT) Bureau of Innovation Project Delivery (IPD) 

hereby informs industry via this Notice of Intent (NOI) for the Bridge replacements of SN 050-

0041, which carries US 34/IL 23 over Little Indian Creek, and SN 050-0058, which carries US 52 

over the Fox River (the Project).   

The Project is anticipated to be delivered under a Design-Build Contract (DB Contract) issued 

consistent with the provisions of the Innovations for Transportation Infrastructure Act, 630 ILCS 

10/1 et seq. (the Act), as well as other Illinois laws. 

Firms interested in pursuing this Project are not to respond to this NOI. The intent of this NOI 

is to inform industry of this Project and allow prospective proposers to begin preparing for 

future activities.  

1.1 IPD Contact 

All inquiries related to this procurement shall be directed to: 

Michael Stirk 

Bureau Chief – Innovative Project Delivery 

Illinois Department of Transportation (IDOT) 

Office of Planning and Programming (OPP) 

69 West Washington Street, Suite 2100 

Chicago, Illinois 60602 

DOT.IPD.US34-52BridgesProject@illinois.gov 

1.2 Project Description 

This Project consists of the replacement of the following two bridges: 

1. Replacement of the bridge carrying US 34 over Little Indian Creek (SN 050-0041) near 

Leland in LaSalle County 

2. Replacement of the bridge carrying US 52 over the Fox River (SN 050-0058) in LaSalle 

County 

1.3 Project Scope 

1.3.1 US 34 Over Little Indian Creek Bridge Replacement Scope 

 

The US 34 over Little Indian Creek bridge replacement scope includes all activities associated 

with the replacement of the bridge carrying US 34 over Little Indian Creek (SN 050-0041). The 

bridge is located 4 miles west of Somonauk and a half mile west of the eastern junction of US 

34 and Route 23 in LaSalle County, Illinois. The existing structure is a three-span, cast-in-place 

(CIP) concrete tee beam bridge with spans 1 and 3 44'-9" long and span 2 58'-3" long. The 

proposed improvement is to remove and replace the existing bridge structure. Additional 
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information regarding the project limits and scope details will be provided with the subsequent 

Request for Information (RFI) and Request for Qualifications (RFQ). 

1.3.2 US 52 Over Fox River Bridge Replacement Scope 

 

The US 52 over Fox River bridge replacement scope includes the replacement of the bridge 

carrying US 52 over the Fox River (SN 050-0058). The bridge is located 2.1 miles west of IL 71 

in LaSalle County, Illinois. The existing structure is a five-span, reinforced concrete open 

spandrel deck arch bridge supported on reinforced concrete vaulted abutments at the ends and 

four intermediate reinforced concrete piers. Main spans 1 and 5 are 77'-9" long and main spans 

2 through 4 are 80' long. The proposed improvement is to remove and replace the existing 

bridge structure. Additional work on the roadway will be required to account for the profile 

change for the structure, which include but is not limited to building up the approach 

pavement, resurfacing the roadway and paved shoulders, extending/upgrading guardrails, 

driveway relocation, paved ditch, and earthwork/grading.  Additional information regarding 

the full project limits and scope details will be provided with the subsequent RFI and RFQ. 

1.4 Project Schedule 

The Department anticipates issuing a RFI and holding an Industry Forum in Spring 2025. At that 

time additional information related to the Project and procurement schedules will be provided. 

1.5 Estimated Project Cost 

The estimated construction cost for the Project is $15,000,000. 

1.6 Overview of DB Delivery 

Design-Build (DB) is an alternative project delivery method that allows a Design-Build 

Contractor (DB Contractor) to perform design and construction concurrently, rather than 

sequentially as on design-bid-build projects. DB delivery method promotes innovation and 

collaboration leading to higher quality project outcomes, cost savings and accelerated project 

completion. IDOT will utilize a two-step procurement process for this Project. Under a two-

step procurement, IDOT will first issue a RFQ. Following an evaluation process, a Request for 

Proposals (RFP), will be issued to shortlisted proposers. The highest ranked DB Contractor will 

be selected based on a combination of understanding of design elements, project approach, DB 

Contract price, and other factors. After the execution of the DB Contract, the DB Contractor 

will perform design and construction services concurrently.  

The DB Contractor must self-perform at least 35 % of the construction work. Subcontracted 

work requirements will be further defined in subsequent RFI. 

1.7 DBE Participation 

It is the policy of IDOT that Disadvantaged Business Enterprises (DBE), as defined in 49 CFR Part 

26, and other small businesses shall have the maximum feasible opportunity to participate in 
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contracts financed in whole or in part with public funds. IDOT has established a DBE program 

in accordance with regulations of the USDOT, 49 CFR Part 26 and the Business Enterprise for 

Minorities, Women, and Persons with Disabilities Act (30 ILCS 575/4), as well as the federal 

contractual requirements set forth in FHWA Form 1273. Additional DBE requirements will be 

set forth in the RFP and DB Contract. 


