

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

001-46474 Highways - Executed

Place various widths of modified urethane, thermoplastic and hot-spray thermoplastic pavement marking line, letter and symbols as specified by individual work orders.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	M-60-022-18	N/A	D 1 H-T PVMNT MRK RPR 18-36	VARIOUS	Miscellaneous	0-01584-1004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2018			0.00	0.00	No	

002-60K72 Highways - Deleted

Pavement removal, south approach superstructure and substructure removal and replacement, guardrail removal, sidewalk and curb removal, pier and abutment removal beginning approximately 325 feet north of the intersection of Western Avenue and Des Plaines Street and extending north over Broadway Street, Canal Street, the Cal-Sag Channel and over the Metra tracks.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-581-10				Bridges	1-70203-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2019		10	Pending	Pending	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

003-60T44 Highways - Executed

Rehabilitation of bridge SN 016-1014 carrying IL 50 (Cicero Avenue) over I-57 in the City of Country Club Hills.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-356-12	NHPPA0EP(762)	0909-1015HB-BR	FAI 57	Bridges	1-74645-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			120	19.00	0.00	No	

004-60T75 Highways - Deleted

Reconstruction of 7,200 feet of US 45 and 3,200 feet of Grass Lake Road in the Villages of Lindenhurst and Old Mill Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-424,12	N/A			Pavement	1-90024-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2019		10	Pending	Pending	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

005-60V22 Highways - Executed

Remove three cell cast-in-place box culvert SN:016-1036 and replace with a slab bridge to carry US 12/45 over Addison Creek in the Village of Stone Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-529-12	NHPPZQVB(017)	464-B	FAP 330	Bridges	1-75901-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/21/2018		10	19.00	0.00	No	

006-60X51 Highways - Executed

Remove and replace the bridge carrying westbound US 12 over southbound IL 59 in the village of Fox Lake.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-116-14	NHPP70E2(038)	106-2HB-B	FAP 334	Bridges	1-77870-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2018		5	20.00	0.00	No	

007-62A93 **Highways - Rejected**

Landscaping along FAI Route 55 (Stevenson Expressway) from just east of FAI Route I-94 (Dan Ryan Expressway) near Prairie Avenue to US 41 (Lake Shore Drive), in the city of Chicago.

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

008-62A95 Highways - Executed

Culvert replacement on US Route 45/52, approximately 1.4 miles south of US Route 52 in unincorporated Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-356-15	NHPPD31K(490)	2015-038B	FAP 330	Bridges	1-78870-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	21.00	0.00	No	

009-62B45 Highways - Deleted

Shoulder widening, milled rumble strips and guardrail replacement on US 52 from Spencer Road to US 45 in the village of Manhattan and unincorporated Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-045-16				Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	Pending	Pending	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

010-62B99 Highways - Executed

Removal of the existing superstructure at Old Willow Road over the Des Plaines River, substructure modification and construction of a new pedestrian truss superstructure.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-210-16	STP15YZ(817)	142A-B	TR 9250	Bridges	1-71414-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	4.00	0.00	No	

011-62C95 Highways - Executed

Resurfacing and pedestrian ramps on Cicero Avenue from Chicago, Central and Pacific Railroad to Congress Parkway in the city of Chicago and the township of Cicero.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-413-16	NHPPAKRA(156)	50 & 57RS-1	FAP 350	Pavement	1-79475-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	18.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

012-62F04 Highways - Executed

Embankment stabilization along both sides of US 45 between I-80 and the METRA Railroad.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-203-17	NHPP5JAW(527)	104-SLP-T	FAP 330	Miscellaneous	1-79922-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	21.00	0.00	No	

013-62F33 Highways - Executed

Bridge deck repairs on the structure carrying IL 58 over Poplar Creek in Hanover Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-283-17	N/A	109-I-BR	FAU 1320	Bridges	0-01624-1018
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	13.00	0.00	No	

014-62F40 **Highways - Rejected**

Replace the existing Programmable Logic Controllers for the Kennedy Expressway Reversible Lane Control system.

015-62F70 **Highways - Rejected**

Pavement grooving of existing PCC pavement on Kennedy Expressway from south of Kimball Avenue to north of Addison Street in the city of Chicago.

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

016-62F89 Highways - Executed

Tree removal in various locations in various counties in District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-068-18	N/A	2017-052DTR	VARIOUS	Miscellaneous	1-80023-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2019		10	10.00	0.00	No	

017-62F93 Highways - Executed

Cleaning and painting existing steel structures at various locations in the villages of Monee, Peotone and the city of Joliet.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-087-18	NHPP-STPCDFR (332)	2017-056BP	VARIOUS	Bridges	0-01624-1008
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	4.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

018-62F94 **Highways - Deleted**

Fabrication and delivery of structural steel, bearings and modular joints for construction of the bridges carrying eastbound I-80 over Richards Street, Hickory Creek, Burlington Northern Santa Fe Railroad/Gardner Road, Wisconsin Central Railroad/Rowell Avenue and westbound I-80 over Richards Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-091-18				Bridges	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/15/2019			Pending	Pending	No	

019-62F96 Highways - Executed

Mowing the medians and roadsides of expressways and access controlled arterial routes in District One.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-098-18	N/A	2017-059I	VARIOUS	Miscellaneous	0-01624-1021
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2018			10.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

020-62F97 Highways - Executed

Mowing the medians and roadsides of expressways and access controlled arterial routes in District One.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-097-18	N/A	2017-058I	VARIOUS	Miscellaneous	0-01624-1020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2018			10.00	0.00	No	

021-62G05 Highways - Executed

Remove and replace signs along various expressways and arterial routes in various counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-109-18	N/A	2017-062SG	VARIOUS	Miscellaneous	0-01624-1022
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/07/2019			0.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

022-62G09 Highways - Executed

Weed control at various locations throughout District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-134-18	N/A	2017-066I	VARIOUS	Miscellaneous	0-02063-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2018			10.00	0.00	No	

023-66H76 Highways - Executed

Clean and paint bridge SN 038-0132 carrying CR 1100 North over I-57, 4.67 miles south of the Onarga interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-013-18	NHPPEKK4(363)	(38-7HB)BP	FAI 57	Bridges	0-01514-3003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

024-66H80 **Highways - Deleted**

Clean and paint bridge SN 019-0012 carrying IL-64 over the Kishwaukee River, 1.5 miles west of IL 23 near Sycamore.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-017-18				Bridges	0-01514-3007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	Pending	Pending	No	

025-66H82 **Highways - Executed**

Clean and paint bridge SN 006-0138 carrying IL 40 over BNSF Railway, 2.7 miles south of US 6/34

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-019-18	STPZWXQ(814)	(122VB-R)BP	FAP 646	Bridges	0-01514-3009
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

026-66H95 Highways - Executed

Centerline crack and joint sealing on I-80 from 0.7 mile east of I-180 to west of IL 89.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-033-18	NHPPH058(253)	D3 CRACK SEAL 2018- 2	FAI 80	Pavement	0-02023-3002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

027-66H96 Highways - Executed

Centerline crack and joint sealing on I-80 from the Fox River Bridge, north of Ottawa to west of CH 15 interchange north of Marseilles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-034-18	NHPPFN6V(073)	D3 CRACK SEAL 2018- 3	FAI 80	Pavement	0-02023-3003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

028-66H97 Highways - Executed

Microsurfacing along centerline on northbound and southbound lanes of I-57 from 0.6 mile north of IL 116 to north of Clifton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-035-18	NHPPXC1X(620)	D3 MICROSURF JT REPAIR 2018-1	FAI 57	Pavement	0-02023-3004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	8.00	0.00	No	

029-66H98 Highways - Deleted

Microsurfacing along centerline on northbound and southbound lanes of I-57 from north of IL 50 interchange to the Will County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-036-18				Pavement	0-02023-3005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	Pending	Pending	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

030-66J03 Highways - Executed

Intermittent class A patching on I-39 from I-80 to 0.3 mile south of Lee County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-047-18	N/A	(50-5,6,7,8)PP	FAI 39	Pavement	3-03950-0050
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

031-68339 Highways - Executed

7.52 miles of resurfacing and bridge rehabilitation on US 34/IL 110 from west of Cameron Road to IL Route 164.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Warren Knox	C-94-035-03	NHPPQBQZ(237)	94(16,16-1,17)RS, 48 (17,18)RS	FAP 313	Pavement	4-00102-0000 4-00102-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	2.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

032-68887 Highways - Executed

Bridge rehabilitation to structure numbers: 072-0127, 072-0128, 072-0129, 072-0130, 072-0131 and 072-0132.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-074-09	NHPPCT03(838)	72-4(HB,HVB-1,HVB)B- R	FAI 474 FAP 317	Bridges	4-00181-0700 4-00181-0800 4-00181-0900

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/15/2019			0.00	0.00	No

033-68D15 Highways - Executed

Patching, resurfacing, ADA ramp improvements and signal upgrades on IL 40 from West Corrington Ave. to Pennsylvania Ave. in Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-058-16	NHPP56YG(953)	(43-1-CS)RS-4	FAP 646	Pavement	4-00020-0500

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			80	3.00	0.00	No

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

034-68D16 Highways - Executed

Resurfacing on I-74 from Washington St. to Muller Road, from Morton Ave. to Mainstreet, from Sterling Ave. to the Union Pacific Railroad structure. Also, resurfacing on I-474 Roadway A and B in Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell Peoria	C-94-059-16	NHPPB0VX(431)	90(14,15)RS-4;72 (1K),6ÜRS-2	FAI 74 FAI 474	Pavement	4-00012-1435 4-00090-0350
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	0.00	0.00	No	

035-68D94 Highways - Executed

26 miles of microsurfacing and cape seal at 4 locations on US 24, IL 100 and US 136.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	McDonough Fulton	C-94-009-18	NHPPSKW1(917)	(33,109,18,102)RS-5; (101)RS-4	FAP 315 FAP 317	Pavement	0-02023-4001 0-02023-4003 0-02023-4005 0-02023-4007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	10.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

036-68E04 Highways - Executed

31 miles of crack and joint sealing on US 150, IL 26 and I-155.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell Putnam Peoria	C-94-022-18	N/A	(110-114; 1-2; 106-107) CJS	FAS 2402 FAS 2370 FAI 155	Pavement	0-01624-4014

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

037-68E06 Highways - Executed

Landscaping along I-74 from Ellis Street in Peoria to the Illinois River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-024-18	N/A	72- 8LS-10,(9,9-1)LS-9	FAI 74	Miscellaneous	0-01624-4015

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/30/2018			0.00	0.00	No

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

038-70A10 Highways - Executed

1.508 miles of resurfacing on US 45 (Cunningham Ave.) from University Avenue to north of I-74 in Urbana. Includes ADA ramp reconstruction and construction of a shared-use path from Kenyon Road to Napleton Way.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-038-12	NHPP74T6(949)	(28X-2)RS-3 & (28X-1)RS-6	FAP 800	Pavement	5-52995-0000 5-52995-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/01/2018		12	3.00	0.00	No	

039-70C72 Highways - Executed

Bridge deck sealing along various routes in District 5.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign McLean DeWitt	C-95-037-18	N/A	FY2018 BRIDGE DECK SEALING	VARIOUS	Bridges	5-53211-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

040-70C80 **Highways - Deleted**

Replacing light towers with new LED highway lighting at seven intersections along US 51.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean DeWitt	C-95-020-18				Electrical	5-91986-1605
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	Pending	Pending	No	

041-72C16 **Highways - Executed**

3 miles of resurfacing on IL 4 from the northern city limits of Auburn to 0.1 mile south of IL 104, and on IL 104 from 0.2 mile west of IL 4 to east of Sangamon Street in Auburn. Includes intersection reconstruction and parking improvement.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-090-08	STPMZTC(794)	(C)RS-10,N(139,140) RS-4,I-1	FAP 662 FAP 753	Pavement Earthwork Electrical	6-00468-0000 6-00536-0000 6-60090-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	9.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

042-72K26 Highways - Executed

7 miles of crack and joint sealing on I-72 from east of Hull to west of Barry.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-017-18	NHPPI0BI(848)	(75-2 & 75-3)	CJS FAI 72	Pavement	0-02023-6002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

043-72K27 Highways - Executed

8.7 miles of microsurfacing and centerline pavement markings on I-172 from north of IL 96 to US 24.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-019-18	NHPP96DS(208)	(1-5 & 1-6)	CJS FAI 172	Pavement	0-02023-6003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	4.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

044-72K38 Highways - Executed

Clean and paint bridge SN 011-0010 carrying IL 29 over IL 48 near Taylorville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-036-18	STPIEBV(901)	(4)BP	FAP 75	Bridges	0-01514-6005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

045-74823 Highways - Executed

Routing, cleaning and sealing all longitudinal joints in the PCC pavement of I-57/70 from the Little Wabash River bridge to the 4th Street overpass in Effingham; includes all ramps throughout the project area.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-016-18	NHPPOVME(796)	D7 CRACK SEALING 2018-1	FAI 57 FAI 70	Pavement	0-02023-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

046-76D23 Highways - Executed

Resurfacing and bridge repair on I-70 from west of Sugar Loaf Road to the Burlington Northern Railroad.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Bond	C-98-215-18	NHPPXPV5(974)	3-(2,3,4)RS-1	FAI 70	Pavement	8-00253-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2018		30	22.00	0.00	No	

047-76L38 Highways - Executed

Painting three bridges; SN 014-0055, US 50 at Frogtown Road, 6 miles west of Carlyle, SN 014-0056, US 50 at Flat Branch Road, 1.5 miles west of Carlyle, SN 014-0061 US 50 at the Kaskaskia River in Carlyle.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-192-18	NHPP8R51(080)	14-14HB-BP-1	FAP 327	Bridges	0-01514-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	3.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

048-76L39 Highways - Executed

Paint bridge SN 060-0055 and 060-0056 on I-270 1.3 miles west of I-55.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-193-18	NHPPNERT(180)	60-5BP-1	FAI 270	Bridges	0-01514-8002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/05/2018		7	0.00	0.00	No	

049-76L42 Highways - Executed

Paint bridge SN 082-0203 at the Poplar Street Complex in East St. Louis: The structure carries NB IL 3 traffic to EB I-55/64 collector/distributor and crosses over EB I-55/64 collector/distributor and Illinois Central Railroad.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-195-18	NHPPX17C(615)	82-3HVB-2-BP	FAP 312	Bridges	0-01288-8002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

050-78149 Highways - Executed

Removal and replacement of bridge SN 041-0036 carrying IL 37 over Atchison Creek, 8 miles south of IL 148.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-003-10	STPHLMQ(103)	2B-2	FAS 2826	Bridges	9-00171-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			130	13.00	0.00	No	

051-78264 Highways - Executed

Replace two single span structures with multiple barrel reinforced concrete box culverts on IL 141 2 miles west of New Haven (SN 097-0064 and SN 097-0029).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-052-11	STPEIUW(830)	101B-3;101B-4	FAP 877	Bridges	9-00237-0000 9-00427-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			120	15.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

052-78557 Highways - Executed

Full depth pavement replacement and ADA sidewalk upgrades at the intersection of IL 146 and Main Street in the City of Anna.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-008-17	NHPPP8K6(172)	(104,13)N-1	FAP 885	Pavement	9-00683-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

053-78579 Highways - Executed

Bridge repairs on SN 083-0048 and approach correction repairs on SN 083-0062 just north of Harrisburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-030-17	NHPPEPFK(302)	D9 BRIDGE REPAIR 2018-1	FAP 332	Bridges	9-00743-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	3.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

054-72J84 Highways - Executed

Sealing decks and parapets of 124 structures at various locations in Logan and Sangamon Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon Logan	C-96-048-17	N/A	D6 BDGE DECK SEALING 2017-1	VARIOUS	Bridges	6-00652-0400
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	0.00	0.00	No	

055-72K11 Highways - Executed

Field tile replacement on IL 121 0.3 miles west of 4th Street in Latham.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-075-17	N/A	(134) I-4	FAP 320	Miscellaneous	0-01624-6001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

056-72K23 Highways - Executed

Bituminous surface treatment A-1 and A-2 on I-55 frontage roads at five locations: 1)from 0.8 mile south of Elkhart to Kennedy Road in Elkhart; 2) from Kennedy Road to Governor Oglesby Street in ELhart; 3) from Governor Oglesby Street to just south of CR 1300 N; 4) Elkhart West Frontage Road from Governor Oglesby Street to 0.25 miles north; 5)Elkhart West Frontage Road from CR 700 N to 1.148 miles north.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-015-18	N/A	(23)Q-4,(24)Q & ELKHART FT RDS	FAS 1771 FAS 566 FAS 1771A VARIOUS	Pavement	0-01624-6013 0-01624-6014

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	5.00	0.00	No

057-72K39 Highways - Executed

Bituminous surface treatment at 2 locations; 1) I-55 Frontage Road from south of Sudduth Road in Sherman to IL 123; 2) I-55 Frontage Road from Stuttle Road to the Logan County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-037-18	N/A	(84-1-2) Q-3	FAI 55 5	Pavement	0-01624-6018

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

058-74816 Highways - Executed

Install a four foot hot-mix asphalt shoulder with rumble strips and a two foot aggregate shoulder on US 40 from IL 130 in Greenup to West Main Street in Casey.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland Clark	C-97-004-18	HSIP0HWR(156)	D7 SAFETY SHLD 2018-3	FAS 1707	Pavement	7-76910-1503

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	2.00	0.00	No

059-76J29 Highways - Rejected

6.5 miles of shoulder resurfacing and rumble strips on I-255 from the Mississippi River to IL 3 in Dupo.

060-76L04 Highways - Executed

Replace steel beam guardrail and terminal end sections at various locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-188-18	HSIPMPLB(837)	DIST 8 GUARDRAIL 2018-2	VARIOUS	Miscellaneous	8-08800-2510

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

061-98820 Highways - Executed

2.5 miles of milling, resurfacing, culvert replacement, full depth HMA shoulders, earthwork, guardrails and tree removal on IL 37 from Wastena Street south of Benton to Yellow Banks Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-071-03	HSIP-STP8TL9(832)	11R-1	FAS 2887	Pavement	9-02200-2710
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			125	10.00	0.00	No	

062-46488 Highways - Executed

Repairing or replacing damaged sign components, furnishing and installing new signs and supports or replacing damaged overhead sign structure components and end supports at various locations as described in individual work orders.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	M-60-027-18	N/A	STWDE FRWY SIGN MAINT 18-51	VARIOUS	Miscellaneous	0-01574-0001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/30/2021			0.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

063-46489 Highways - Executed

Removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker castings and installing new pavement marker at various locations throughout District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	M-60-028-18	N/A	D-9 REFLECTOR REPL 18-18	VARIOUS	Miscellaneous	0-01594-9001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2018			0.00	0.00	No	

064-61E27 Local Roads - Executed

Lighting, landscaping and sidewalk improvements along Norhtwest Highway from Touhy Avenue to Washington Avenue in the city of Park Ridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-092-18	JGE4(887)	10-00149-01-LS (PARK RIDGE)	FAU 3524	Pavement	0-01728-1029 1-22094-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	15.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

065-61E41 Local Roads - Executed

Resurfacing on Austin Avenue from 111th Street to 107th Street in the Village of Chicago Ridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-401-16	1P5V(081)	16-00055-00-RS (CHICAGO RIDGE)	AUSTIN AVENUE	Pavement	1-21959-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	14.00	0.00	No	

066-61E50 Local Roads - Executed

Resurfacing, sidewalks and pavement markings on various routes in the Village of Orland Hills.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-267-14	3ZL7(104)	14-00025-00-RS (ORLAND HILLS)	VARIOUS	Pavement	1-21719-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	18.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

067-64L93 Highways - Executed

Deck patching, joint replacement and structural steel repairs on bridge SN 081-0106 carrying I-280 over the Mississippi River, southwest of Rock Island.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-002-17	STPCXUR(056)	(81-1B)BRR	FAI 280	Bridges	2-20082-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

068-64M47 Highways - Executed

Pavement patching on US 30 from 0.1 mile west of Hillandale Court to Barlett Street in Morrison.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-070-17	N/A	(16,17)PATCHING-4	FAP 309	Pavement	2-30063-0500
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

069-64M56 Highways - Executed

Roadside restoration of right-of-way turf damage caused by motorists along state maintained routes.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-008-18	N/A	D2 RTR 2018	VARIOUS	Miscellaneous	0-01624-2005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2018			0.00	0.00	No	

070-64M59 Highways - Executed

Cold-in-place recycling with HMA overlay on Garden Plain Road from 0.3 mile northwest of Fenton Road to 0.6 mile west of Hillside Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-011-18	N/A	D2 RS 2018-3	FAS 196	Pavement	0-01624-2004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	2.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

071-64M79 Highways - Executed

Cold milling and HMA resurfacing on I-39 from 0.4 mile southwest to 0.4 mile northeast of Perryville Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-033-18	N/A	D2 RS 2018-5	FAI 39	Pavement	0-01624-2017
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	2.00	0.00	No	

072-64M82 Highways - Executed

"On-Call" maintenance of traffic signals, flashing beacons and roadway lighting along state maintained routes in Boone, Jo Daviess, Lee, Ogle, Stephenson and Winnebago Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-043-18	N/A	D2 ELE (EAST) 2018	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2020			0.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

073-64M83 Highways - Executed

"On-Call" maintenance of traffic signals, flashing beacons and roadway lighting along state maintained routes in Carroll, Henry, Rock Island, and Whiteside counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-044-18	N/A	D2 ELE (WEST) 2018	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2020			0.00	0.00	No	

074-66H18 Highways - Executed

4.29 miles of shoulder widening and rumble strips on IL 71 from just east of the Vermilion River in Jonesville to E 950th Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-040-17	HSIP0627(016)	(B, L, M) SFY	FAP 627	Pavement	3-47470-1706
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

075-70D00 Highways - Executed

52.21 miles Class A and B patches on I-74 from Carlock to NW of Bloomington, on I-55, from the county line to SW of Bloomington, and on I-55, from NE of Bloomington to the Lexington County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-023-18	N/A	D5 CM PATCHING 2018-1	FAI 55 FAI 74	Pavement	0-01624-5008
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

076-70D04 Highways - Executed

29.473 miles of Class A and B patches on I-57 and I-74 in Champaign and Vermilion counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign Vermilion	C-95-027-18	N/A	D5 CM PATCHING 2018-5	FAI 57 FAI 74	Pavement	0-01624-5012
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

077-70D05 Highways - Executed

Patching from IL 49 to Paris.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Edgar	C-95-028-18	N/A	D5 CM PATCHING 2018-6	FAP 749	Pavement	0-01624-5013
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

078-72J30 Highways - Executed

Replace slab bridge SN 068-7066 carrying IL 16 over Little Creek, 0.5 mile northeast of Irving.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery	C-96-068-16	NHPPU9FQ(045)	(19) BR	FAP 325	Bridges	6-00996-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				7.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

079-72J95 Highways - Executed

Bridge deck sealing on SN 034-0062 and SN 034-0001 on IL 136 in Hancock County and Lee County (IA)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-059-17	N/A	(22) BRS	FAP 315	Bridges	6-01122-0000 6-01123-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

080-72K46 Highways - Executed

Maintenance and repair of all ITS equipment in District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-055-18	N/A	(ITS) D6	VARIOUS	Electrical	0-01108-6002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2019			0.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

081-74836 Highways - Executed

Demolition of 3 buildings 1) Southwest corner of US 40 and 3rd Street in Effingham; 2) Along US 45 in Dietrich; 3) Along US 45 in Louisville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clay Effingham	C-97-033-18	N/A	D7 DEMOLITION 2018- 1	FAP 95 FAP 328 FAP 328A	Miscellaneous	7-51041-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

082-76K97 Highways - Executed

Milling and bituminous surface treatment on Eldred-Hillview Road from the Greene County line to IL 100.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Jersey	C-98-138-18	N/A	432RS-2	FAS 739	Pavement	0-01624-8009

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	10.00	0.00	No

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

083-76K99 Highways - Executed

2.3 miles of resurfacing on IL 157 from 0.1 miles south of IL 15 to Lake Drive.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-140-18	N/A	(120,130)RS-2	FAP 592	Pavement	0-01624-8010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	12.00	0.00	No	

084-76L32 Highways - Executed

5.5 miles of single-pass microsurfacing and ADA improvements along IL 100 from the Jersey County line to 0.1 mile north of State Street in Alton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-180-18	N/A	(402,403,404,405)RS-3	FAP 304	Pavement	0-02023-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	10.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

085-76L33 Highways - Executed

Single pass micro-surfacing along IL 159 from 0.2 miles south of Brookhaven to 0.1 mile north of Fountain Parkway.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-181-18	N/A	(129,130-1)RS-3	FAP 600	Pavement	0-02023-8002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	12.00	0.00	No	

086-76L44 Highways - Executed

Tree removal and mitigation at various locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-224-18	N/A	DIST 8 TREE MIT 2018 -1	VARIOUS	Miscellaneous	0-02043-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

087-78459 Highways - Executed

60 feet of milling, filling and diamond grinding to correct the profile at the north levee gate on IL 146 in Golconda.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Pope	C-99-024-15	N/A	(112,7)RS-4	FAP 885	Pavement	0-01624-9007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

088-78493 Highways - Executed

Repairs to the navigational and aerial lighting of the structure carrying four lanes of I-57 over the Mississippi River connecting Alexander County, IL and Mississippi County, MO (SN 002-0022)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Alexander	C-99-061-15	NHPPGUPA(306)	(02-1B-1)L-1	FAI 57	Electrical	9-00409-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	0.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

089-78580 Highways - Executed

0.09 miles of pavement repair of the whitetopping and installation of radar detection equipment at IL 37 and Old IL 13.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-031-17	N/A	D9 PAVEMENT REPAIR 2018-1	FAS 2887 FAU 9629	Pavement	0-01624-9001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

090-78589 Highways - Executed

Repairs to navigational and aerial lighting on bridge SN 064-0035 carrying four lanes of I-24 over the Ohio River connecting Massac County, IL and McCracken County, KY.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Massac	C-99-041-17	NHPPG4U1(940)	(64-3B)L-2	FAI 24	Electrical	9-00551-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	0.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

091-78628 Highways - Executed

Culvert replacement across six lanes of traffic on IL 148, 1.1 miles north of IL 13 near the City of Energy (SN 100-7042).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-028-18	N/A	130CLV-1	FAP 726	Bridges	0-01624-9018
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

092-78629 Highways - Executed

Crack routing and sealing the centerline joint on IL 127, from the Jackson/Union county line to IL 146.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-030-18	N/A	D9 CRACK SEAL 2018- 2	FAS 1909	Pavement	0-02023-9015
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

093-85659 Local Roads - Executed

Cold-In-Place recycling at various locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-041-17	A2ZK(435)	16-00185-01-PP	VARIOUS	Pavement	2-10522-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

094-85665 Local Roads - Executed

Resurfacing on S Chana Road from IL 64 to Flagg Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-038-17	3649(433)	13-00298-00-RS	FAS 88	Pavement	2-10488-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	4.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

095-85666 Local Roads - Executed

Resurfacing on Freeport Road from US 52 to Sterling Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-039-17	UIVH(048)	13-00300-00-RS	FAS 189	Pavement	2-10490-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	4.00	0.00	No	

096-87672 Local Roads - Executed

Bridge replacement located 3.5 miles northwest of Sheffield over Smith Ditch.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-045-17	XXPG(375)	13-08123-00-BR	TR 60B	Bridges	3-10493-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	3.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

097-91566 Local Roads - Executed

Bridge replacement on FAS Route 527 (CH 16) over East Branch Embarras River, located west of Illinois Route 130.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-003-18	QL68(828)	15-00028-00-BR	FAS 527	Bridges	5-10431-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/01/2018			3.00	0.00	No	

098-93662 Local Roads - Executed

Replace the bridge over Big Apple Creek, Located 2 miles north of Scottville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-233-14	BXVI(265)	13-00098-00-BR	CH 38	Bridges	6-10672-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	7.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

099-93699 Local Roads - Executed

Removal and replacement of two structures located 4 miles southwest of Rushville at Horney Branch Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Schuyler	C-96-010-18	CUQI(262)	16-00078-00-BR/16-00079-00-BR	FAS 1581	Bridges	6-10775-0000 6-10776-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			105	6.00	0.00	No	

100-93707 Local Roads - Executed

Widening and resurfacing CH 19 from IL 78 to Strawn Crossing Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-210-08	6GT8(219)	05-00093-01-FP	FAS 611	Pavement	0-01738-6004 6-10235-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	7.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

101-93708 Local Roads - Executed

Replace bridge carrying CH 22 over Sugar Creek, 4 miles west of Lincoln.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-210-17	WG04-419	15-00081-04-BR	FAS 564	Bridges	6-10735-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

102-61E23 Local Roads - Executed

Replace bridge carrying Oak Grove Road over drainage ditch, .7 mile southwest of US 14.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-151-15	AS19(155)	14-00433-00-BR	TR 135	Bridges	1-21592-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/28/2018		5	16.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

103-61E37 Local Roads - Executed

resurfacing improvements on West Street from IL 38 (Roosevelt Road) to Wesley Street in the City of Wheaton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-243-17	2W2M(423)	17-00116-00-RS (WHEATON)	FAU 2551	Pavement	1-22093-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				14.00	0.00	No	

104-85664 Local Roads - Executed

Replace bridge carrying Amboy Road over Branch of Main Ditch, .1 mile east of IL 26.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-035-17	GXDV(397)	17-00333-00-BR	FAS 185	Bridges	2-10527-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	3.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

105-95828 Local Roads - Executed

Replace structure carrying TR 5 over Cottonwood Creek, 1 mile east of Janesville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-034-13	06KM(859)	10-01125-00-BR/10-11138-00-BR	TR 5	Bridges	7-10614-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	3.00	0.00	No	

106-97656 Local Roads - Executed

Resurfacing on FAS Route 841 (CH 9) from IL 158 to Douglas Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-381-14	JQP3(346)	15-00218-04-RS	FAS 841	Pavement	8-10573-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	10.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

107-97659 Local Roads - Executed

Resurfacing on FAU Route 8596 (Broadway) from Pullen Blvd. to Lincoln Blvd. in the City of Centralia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-147-18	ZWGC(490)	15-00103-00-RS (CENTRALIA)	FAU 8596	Pavement	8-10596-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	19.00	0.00	No	

108-99595 Local Roads - Executed

Resurfacing CJ10 from .5 mile west of Cemetary Road to IL 37,

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-520-16	FLAP(009)	15-00185-00-RS	CH 19	Pavement	9-10546-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

109-85667 Local Roads - Executed

Resurfacing on Emerson Road from US 30 to IL 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-048-17	FPDI(411)	16-00225-00-RS	FAS 190	Pavement	2-10523-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	2.00	0.00	No	

110-87611 Local Roads - Rejected

New sidewalk construction and replacing existing sidewalks at various locations in the Village of South Wilmington.

111-87679 Local Roads - Executed

Reconstruction of FAU 6031 (4H Road) from 370 feet west of Ashbury Way to Adams Street in the City of Ottawa.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-052-17	VCB6(223)	13-00166-00-PV (OTTAWA)	FAU 6031	Pavement	3-10489-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	5.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

112-89702 Local Roads - Executed

Removal and replacement of the bridge carrying CH 3 over the South Branch of Crow Creek, 1 mile south of La Rose.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Marshall	C-94-044-16	U16W(957)	16-00099-00-BR	CH 3	Bridges	4-10570-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	6.00	0.00	No	

113-95819 Local Roads - Executed

Bridge replacement and approach work on TR 221A over Big Creek, 1.6 miles northeast of Pierceburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Crawford	C-97-039-05	T1UI(050)	03-05116-00-BR	TR 221A	Bridges	7-10816-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	5.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

114-72J53 Highways - Executed

Bridge repair on SN 084-0030 carrying BL 55 over the Sangamon River and on overflow structure SN 084-01799, 0.7 and 0.9 mile north of Dirksen Parkway in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-012-17	NHPPVVVP(913)	(27) BDR, BJR, BRR	FAP 666	Bridges	6-01003-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				8.00	0.00	No	

115-74605 Highways - Executed

Removal and Replacement of bridge decks on SN 058-0106 and SN 058-0107 carrying US 36 over US 51 in Harristown, includes new vaulted slab pavement, HMA resurfacing and guardrail.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-009-13	NHPPJ631(774)	(58-62HB-2)BR	FAP 323	Bridges	7-50882-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/16/2018		10	2.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

116-74805 Highways - Executed

Bridge deck patching and joint replacement on SN 018-0026 carrying IL 130 over the CSX Transportation railroad, 0.5 mile south of US 40.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-059-17	N/A	D7 BRIDGE REPAIRS 2018-4	FAP 116	Bridges	0-01624-7009
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	2.00	0.00	No	

117-60X10 Highways - Executed

Interchange reconstruction of I-55 at Weber Road and roadway reconstruction of Weber Road from Normantown Road to Rodeo Drive in the municipalities of Bolingbrook and Romeoville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-009-14	NHPP-STPTJQZ (898)	(99-1HB-1) R-1	FAI 55 FAP 856	Pavement	1-21893-1000 1-77734-0000 1-77734-0050
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/06/2021		10	20.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

118-61E32 Local Roads - Executed

Sidewalk and lighting improvements on FAU Route 1602 (147th Street) from Pulaski Road to Homan Avenue in the Village of Midlothian.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-244-16	BR78(203)	14-00028-00-SW (MIDLOTHIAN)	FAU 1602	Miscellaneous	1-11018-0023
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	16.00	0.00	No	

119-61E38 Local Roads - Executed

Resurfacing from Fairfield Road to Gilmer Road in the Village of Hawthorn Woods.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-074-18	UJNT(553)	17-00018-00-RS (HAWTHORN WOODS) ROAD	SCHWERTMAN	Pavement	1-22092-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	8.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

120-61E48 Local Roads - Executed

Construction of a roundabout at 147th Street and Ravinia Avenue in the Village of Orland Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-447-12	DET3(352)	12-00069-00-CH (ORLAND PARK)	FAU 1709	Pavement	1-21365-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/28/2018		5	19.00	0.00	No	

121-87684 Local Roads - Executed

Resurfacing with shoulder work and pavement markings on Rich Road from Glidden Road to North 1st Street, Coltonville Road from North 1st Street to IL 23, North 1st Street at Coltonville Road, and Bethany Road from 0.3 mile west of IL 23 to IL 23, within the cities of DeKalb and Sycamore.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-038-18	MKB4(332)	12-00235-00-RS	VARIOUS	Pavement	3-10625-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/03/2018			7.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

122-89726 Local Roads - Executed

Bituminous surface treatment at various locations in Stark County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Stark	C-94-046-17	GUQS(929)	14-00176-00-PP	VARIOUS	Pavement	4-10593-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/10/2018			0.00	0.00	No	

123-95825 Local Roads - Executed

Replace Bridge carrying Bobwhite Road over Buck Creek, 3 miles southwest of Louisville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clay	C-97-026-17	UR3X(855)	15-07124-00-BR	TR 154A	Bridges	7-10777-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	5.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

124-61D22 Local Roads - Executed

Reconstruction, resurfacing, bike/ped path, rehabilitate the structure over over Union Ditch and construction of pedestrian structure over Union Ditch, on St. Francis Road from 88th Avenue to 80th Avenue in the Village of Frankfort.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-137-15	B8RT(752)	10-00045-00-WR (FRANKFORT)	FAU 3752	Pavement	1-11018-0041 1-21712-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			135	22.00	0.00	No	

125-61E43 Local Roads - Executed

Construction of a multi-use path along Great Western Trail from Sassafras Drive to Prince Crossing Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-372-15	JYHN(107)	15-00275-00-BT	GREAT WESTERN TRAIL	Pavement	1-21915-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	7.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

126-61E49 Local Roads - Executed

Replace the bridge carrying Main Street over Crystal Creek in the Village of Algonquin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-086-18	7KH9(868)	16-00090-01-BR (ALGONQUIN)	MAIN ST	Bridges	1-22091-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	17.00	0.00	No	

127-87677 Local Roads - Executed

Resurfacing with median replacement, sidewalk and ADA curb ramps on Barber Green Road from Illinois Route 23 to Peace Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-050-17	6NQM(604)	13-00184-01-WR	FAU 5334	Pavement	3-10513-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/26/2018			7.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

128-89736 Local Roads - Executed

Replace the bridge carrying CH 8 over an unnamed tributary of the West Fork River, 2 miles northwest of Osceola.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Stark	C-94-021-18	GKF1(618)	14-00178-00-BR	FAS 1193	Bridges	4-10601-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/06/2018			7.00	0.00	No	

129-95823 Local Roads - Executed

Replace bridge structure carrying TR 22 over Opossum Creek, 2.8 miles east of Oconee.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Shelby	C-97-057-16	CJBC(416)	15-11119-00-BR	TR 22	Bridges	7-10795-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	6.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

130-99594 Local Roads - Executed

Replace the bridge carrying TR 17 over Cedar Creek, 1.4 miles northeast of Alto Pass.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-524-13	JNJK(393)	12-01205-00-BR	TR 17	Bridges	9-10484-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

131-61D29 Local Roads - Executed

Remove two bridges, and the construction of a single bridge to carry Deerpass Road over the north branch of the Kishwaukee River, 0.7 miles north of Illinois Route 176.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-747-10	0111(060)	10-00377-00-BR	CH 47	Bridges	1-20987-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/24/2019		15	18.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

132-61D42 Local Roads - Executed

Intersection improvement, channelization and traffic signals on FAP Route 876 (CH 1) from Interstate 80 ramp to 170th Street in the Village of East Hazel Crest.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-458-12	UN18(903)	12-00023-00-WR E HAZEL CREST	FAP 876	Pavement	1-21328-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			135	20.00	0.00	No	

133-61D47 Local Roads - Executed

Reconstruction of Weber Road from Normantown Road to 135th Street in Romeoville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-246-16	JMYR(660)	14-00170-42-RP	FAP 856	Pavement	1-21893-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/06/2021		10	20.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

134-61E15 **Local Roads - Withdrawn**

Reconstructin of Chicago Street from Center Street to Liberty Street, in the City of Elgin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-048-18				Pavement	1-21516-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/01/2019		10	Pending	Pending	No	

135-61E35 **Local Roads - Executed**

Resurfacing and reconstruction on Park Boulevard from IL Route 38 to Crescent Boulevard, and on Main Street from IL Route 38 to Fairview Avenue in the Village of Glen Ellyn.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-215-16	9V1A(115)	16-00081-00-PV ELLYN	GLEN FAU 2580 FAU 2581	Pavement	1-21927-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/09/2018		10	19.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

136-85663 Local Roads - Executed

Replace the existing bridge with a 3-cell box culvert to carry Stagecoach Trail over the West Branch of Clear Creek, 3 miles west of Warren.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-041-14	TQLL(004)	12-00142-00-BR	FAS 67	Bridges	2-10461-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

137-87683 Local Roads - Executed

Remove and replace both piers underneath the structure carrying CH 3 over the Fox River, 0.1 miles northwest of Millington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-037-18	WZPE(199)	17-00802-00-BR	FAS 171	Bridges	3-10624-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	3.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

138-91562 **Local Roads - Deleted**

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5			N/A				
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				Pending	Pending	No	

139-91567 **Local Roads - Executed**

Replace the bridge carrying Vorhees Street over Stoney Creek, reconstruction of May Street from Rodgers Street to Collett Street, and reconstruction of Rodgers Street from May Street south for 650 feet in the City of Danville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-014-18	SH8B(742)	08-00330-02-PV (DANVILLE)	FAU 6999	Bridges	5-00015-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/14/2018		15	4.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

140-95820 Local Roads - Executed

Replace the bridge carrying CR 2250 East over a tributary to Hickory Creek, located 3 miles southeast of St. Elmo.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-006-18	XY6D(553)	14-19126-00-BR	TR 508A	Bridges	7-10783-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	7.00	0.00	No	

141-97651 Local Roads - Executed

Reconstruct the intersection of Milburn School Road and Old Collinsville Road in the City of O'Fallon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-366-12	ANNX(626)	12-00059-05-PV (O'FALLON)	FAU 9148	Pavement	8-10650-0000 8-11018-0001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/10/2018		10	14.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

142-97663 Local Roads - Executed

Intersection improvement at Market Place and Plaza Drive in the City of Fairview Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-362-14	VQW9(866)	14-00042-00-PV FAIRVIEW HGHTS	FAU 9236	Pavement	8-11018-0002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	12.00	0.00	No	

01A-SR091 Aeronautics - Executed

Reconstruct T-Hangar Taxiway Pavement with PCC and Correct Drainage Issues Adjacent to the South End of the Main Ramp

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories			
5 / 8	Madison	ALN 4587 ST. LOUIS REGIONAL	317SBGP139	Miscellaneous Pavement			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
60	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		37		4.00	0.00	No	

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

02A-LE052 Aeronautics - Executed

Rehabilitate and Expand Terminal Automobile Parking Lot

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1	Will	LOT 4630 LEWIS UNIVERSITY	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		34		12.00	0.00	No

03A-PA062 **Aeronautics - Rejected**

Rehabilitate East Access Road (Tower/FBO Road)

04A-DU083 Aeronautics - Executed

Phase 1 - Pavement rehabilitation of apron areas at Echo T-Hangar

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1	DuPage	DPA 4557 DUPAGE	317SBGP139	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10		4.00	0.00	No

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

05A-IL032 Aeronautics - Executed

Extend Parallel Taxiway North, Phase 1

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
2 / 3	LaSalle	VYS 4331 ILLINOIS VALLEY REGIONAL	317SBGP109/111	Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
60	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		117		20.00	0.00	No

06A-VE053 **Aeronautics - Rejected**

Rehabilitate Taxiway D Between Runway 3 and 34

07A-EF009 **Aeronautics - Rejected**

Expand the East Half of the Aircraft Parking Apron

08A-MC027 Aeronautics - Executed

Reconstruct a Portion of the Airport Entrance Road Up To the Airport Property Line

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
4 / 7	Lawrence	AJG 4621 MT. CARMEL MUNICIPAL	N/A	Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
60	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		36		6.00	0.00	No

Letting Summary Report

Letting Date: March 09, 2018 Volume 021, No. 011

Current Date: June 01, 2026

09A-WH012 Aeronautics - Executed

Rehabilitate Airfield Signage and Taxiway Alpha MITLs

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
2 / 2	Whiteside	SQI 4585 WHITESIDE COUNTY	317SBGP139	Electrical		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		33		3.00	0.00	No

10A-VA020 Aeronautics - Executed

Construct T-hangar Access Taxiways

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 7	Fayette	VLA 4628 VANDALIA MUNICIPAL	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		45		5.00	0.00	No

11A-WA073 Aeronautics - Rejected

Rehabilitate Airport Entrance Road