

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

001-61J30 Local Roads - Executed

Replacement of existing structure with a single span steel beam structure with concrete deck and HMA approach roadways, retaining walls, curb and gutter, shared -use path, drainage improvements, pavement markings and landscaping on Geneva Road over the the west branch of the DuPage River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-312-19	TZSU(571)	18-00206-10-BR	FAU 1397	Bridges	1-22141-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			145	22.00	0.00	No	

01X-78057 Highways - Executed

Removal and replacement of SN 097-0003 and SN 097-0004 carrying I-64 over the Wabash River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-041-08	HBFPSNBI(724)	(97-2)B-5	FAI 64	Bridges Miscellaneous	9-77740-1000 9-77740-1050
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/01/2029			11.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

002-61J58 Local Roads - Executed

Resurfacing Hankes Road from Deerpath Road to Galena Boulevard, and Galena Boulevard from Hankes Road to Orchard Road in Aurora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-070-23	DV0F(735)	22-00354-00-RS (AURORA)	FAU 2299 FAU 1521	Pavement	1-22634-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	17.00	0.00	No

003-61K11 Local Roads - Executed

Resurfacing various streets within the Village of LaGrange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-141-22	C16E(520)	20-00096-00-RS (LAGRANGE)	VARIOUS	Pavement	1-22437-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/15/2024		10	24.00	0.00	No

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

004-61K14 Local Roads - Executed

HMA resurfacing with patching, and aggregate shoulders on Diggins Street from Lawrence Road to Front Street in Harvard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-191-21	V4RE(548)	21-00068-00-RS (HARVARD)	FAU 0002	Pavement	1-22397-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	17.00	0.00	No	

005-61K17 Local Roads - Executed

Sidewalk Construction along Court Street from East of Eastgate Avenue to Will Center Road in Monee

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-199-23	J6ED(234)	22-00034-00-SW (MONEE)	FAU 1654	Miscellaneous	0-02009-1003 1-22636-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	18.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

006-61K18 Local Roads - Executed

Superstructure removal and construction of tub girder superstructure with concrete slab deck and concrete substructure repair, approach slab replacement, and sidewalks on Wedgwood Drive over Addison Creek in Westchester.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-043-22	Q8HT(924)	21-00088-00-BR (WESTCHESTER)	MUN 3023	Bridges	1-22419-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	14.00	0.00	No	

007-61K20 Local Roads - Executed

Resurfacing Old Glenview Road from Skokie Road to Wilmette Avenue in Wilmette.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-108-24	PRNT(503)	21-00209-01-RS (WILMETTE)	FAU 1077	Pavement	1-22629-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	21.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

008-61K23 Local Roads - Executed

Resurfacing Church Road from Indian Trail Road to Sheffer Road, and Sheffer Road from Church Road to Ohio Street in Aurora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-176-23	69KP(575)	23-00363-00-RS (AURORA)	FAU 2513 MUN 1031	Pavement	1-22630-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	14.00	0.00	No

009-61K25 Local Roads - Executed

HMA resurfacing with pavement patching, recessed pavement markings, sidewalks, curb and gutter, and landscaping on Illinois Avenue from Highland Avenue to the bridge over the Fox River in Aurora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-193-23	QMI8(876)	23-00362-00-RS (AURORA)	FAU 1517	Pavement	1-22632-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	20.00	0.00	No

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

010-61K27 Local Roads - Executed

Sidewalk Construction on Calkins Drive from McCannon Street to Grove Street, West Street from Calkins Drive to Maple Street, and Grove Street from Snow St. to Maple Street in Sugar Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-116-23	N/A	20-00031-00-SW (SUGAR GROVE)	VARIOUS	Miscellaneous	0-00914-1024 1-22635-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

011-62R92 Highways - Executed

(1100 -Ft) (SN 049-0171) Bridge deck scarification and overlay, partial and full depth bridge deck, approach slab repair, expansion joint replacement, structural steel repair, and abutment bearing replacement, located over Metra Railroad and Rollins Rd in the Village of Fox Lake and Grant Township in Lake Co.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-262-22	NHPPE662(524)	FAP 0104 22 BJ	FAP 104	Bridges	1-81082-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	7.00	0.00	No

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

012-62R94 Highways - Executed

(5,317-Ft) SMART Overlay, ADA Improvements project along IL 53/ US 6 (Washington Street) from 200-feet South of South Chicago Street to West of Chicago Street in the City of Joliet, Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-265-22	NHPPAKG0(702)	FAP 0112 22 RS	FAP 112	Pavement	1-80966-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	20.00	0.00	No	

013-62T26 Highways - Executed

(3.51-Mile) Crack and Joint Sealing project along IL 132 (Grand Avenue) from 0.2-miles East of Hunt Club Road to Ferndale Street in the Village of Gurnee, Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-329-22	N/A	FAP 0541 22 CJ	FAP 541	Pavement	1-81059-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

014-62T63 Highways - Executed

(3,765-Ft) SMART Overlay, ADA Improvements: HMA removal / replacement, pavement patching, curb ramps (ADA) improvements, APS installation, detector loops, pavement markings. FAP 303: US 14 / IL 173 (Division St): from Brink St. to Diggins St. and IL 173 (Diggins St): Division St. to East of Garfield Rd. located in the City of Harvard in McHenry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-269-22	NHPPXGRD(728)	FAP 0303 22 RS3	FAP 303	Pavement	1-80885-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	11.00	0.00	No	

015-62T77 Highways - Executed

(1.45-Mile) Smart Overlay and ADA improvement; Location: FAP 341 IL72 from US 20/IL 47 to Reinking Rd in the Village of Pingree Grove and Rutland Township in Kane County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-296-22	NHPPHTBC(145)	FAP 0341 22 RS	FAP 341	Pavement	1-80987-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	13.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

016-62T79 Highways - Executed

(4.64-Mile) Crack and Joint Sealing on IL 83 (Kingery Hwy) from 0.1-mile north of Ridgemoor Drive to Cook County Line. The project is located within the Villages of Burr Ridge and Willowbrook in DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-298-22	N/A	FAP 0344 22 CJ	FAP 344	Pavement	1-81036-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

017-62U95 Highways - Executed

(200-Ft) Improvement is consisting of a bridge painting of the structures (SN 016-2454 and 016-2455) carrying FAP Route 372 (IL 171) over BNSF Railroad in the Village of Summit in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-182-23	NHPPS2VI(525)	FAP 372 23 BP	FAP 372	Bridges	0-01377-1004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

018-62V25 Highways - Executed

This improvement is on various State maintained routes within the Villages of Lily Lake and Virgil and the City of Elgin in Kane County. This is an intermittent spot resurfacing improvement consists of asphalt surface removal and replacement, pavement markings.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-004-24	N/A	2023 VAR PAVEMENT PATCH	VARIOUS	Pavement	0-02178-1010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

019-62W04 Highways - Executed

(1.2-Mile) Intermittent spot resurfacing improvement consists of partial depth removal, resurfacing with surface course, pavement marking. This improvement is on I 290 from Cicero Avenue to Central Park Avenue in the City of Chicago, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-090-24	N/A	FAI 290 23 PATCH	FAI 290	Pavement	1-81324-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

020-62W07 Highways - Executed

This contract consists of debris and litter cleaning along I-290/IL-53 from Lake Cook Rd to IL-83. The project length is 240 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook DuPage	C-91-102-24	N/A	FAI 290 23 LITTER	FAI 290 FAP 342	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/31/2025			0.00	0.00	No	

021-62W17 Highways - Active

The work to be completed under this contract consists of expressway daytime sweeping in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-111-24	N/A	2023 VAR SWEEPING	VARIOUS	Miscellaneous	1-81332-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/16/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

022-62W27 Highways - Executed

The improvement consists of the repair and installation of fence along various expressway and arterial highways in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-120-24	N/A	2023 VAR FENCE1	VARIOUS	Miscellaneous	1-81329-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/16/2024			0.00	0.00	No	

023-62W28 Highways - Rejected

This improvement consists of the litter picking and debris removal, graffiti cleaning and posting security at graffiti cleaning on the surfaces on State DOT right of way at various locations.

024-62W53 Highways - Executed

2,863-ft (0.54-miles). Intersection improvement of US 41 at Stearns School Road widening, addition of turning lanes, resurfacing, traffic signal modernization. Project includes improvements on Stearns School Road from Notting Hill Road to US 41 located in the Village of Gurnee and unincorporated Warren Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-130-24	HSIP9AR6(773)	2023-917-TL	FAP 346	Pavement	1-80318-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/30/2024		10	19.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

025-64P26 **Highways - Withdrawn**

1.5 miles of Reconstruction/HSIP Safety Funds_on US 20 (EB): 0.1 mile West to Frentress Lake Road and 0.2 mile West_ to 0.6 mile East of Barge Terminal Rd and US 20 (WB): 0.4 mile to 0.1 mile East of Barge Terminal Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-077-21				Pavement	2-20432-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	Pending	Pending	No	

026-64P61 Highways - Executed

Cold milling, pavement patching, ADA improvement, and hot-mix asphalt resurfacing on IL 2 from 0.2 miles south of Clifton Avenue to Pond Street in Rockford.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-021-23	NHPPWZB9(472)	33RS-3 & (34Y)RS-5	FAP 742	Pavement	2-20218-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	6.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

027-64S26 Highways - Executed

Bridge washing of SN 101-0133 and 101-0134 over the Kishwaukee River in Winnebago County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-059-23	NHPPKT8X(044)	D2 BC 2024-01	FAI 39	Bridges	2-26024-0300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

028-64S34 Highways - Executed

Bridge washing of 17 structures in various counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-089-23	STP87QV(654)	D2 BC 2024-02	VARIOUS	Bridges	2-26024-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

029-64S36 Highways - Executed

Bridge washing of 9 structures in Boone and Winnebago Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago Boone	C-92-091-23	STPY69D(466)	D2 BC 2024-04	VARIOUS	Bridges	2-26024-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

030-64S62 Highways - Executed

Bridge repair, deck repair, joint replacement on SN 098-0067, carrying Yorktown Rd over I-88.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-129-23	N/A	(195-2HVB)BR	FAI 88	Bridges	0-02178-2008

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

031-64S63 Highways - Executed

Bridge repair, deck repair, joint replacement on SN 098-0082, carrying Riverdale Rd over I-88 and SN 098-0083 carrying Buell Rd over I-88.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-130-23	N/A	(195-3HB-3&195-3HB2) BR	FAI 88	Bridges	0-02178-2009 0-02178-2010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

032-64S66 Highways - Executed

Bridge repair, deck repair, joint replacement on SN 071-0022, carrying IL 2 over Mill Creek and SN 101-0087 carrying IL 70 over Drainage Ditch, 0.2 miles East of Leech Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle Winnebago	C-92-133-23	N/A	(37BR-2)&(102B-1R-1)	FAP 742 FAS 55	Bridges	0-02178-2012 0-02178-2013

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

033-64S88 Highways - Executed

Cleaning and painting of structural steel on SN 008-0005 carrying IL 64/US 52 over Straddle Creek located 3.4 miles east of IL 78.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Carroll	C-92-004-24	STP6IJL(481)	(4BR-4)BP	FAP 17	Bridges	0-01377-2001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

034-64S89 Highways - Executed

Cleaning and painting of structural steel on SN 004-0016 carrying IL 76 over Beaver Creek, 2.5 miles south of IL 173.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Boone	C-92-005-24	STPWYN5(407)	(101BR)BP	FAP 754	Bridges	0-01377-2002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

035-64S90 **Highways - Deleted**

Partial cleaning and painting of structural steel on SN 052-0031 carrying US 30 over UPRR, 0.9 miles east of Whiteside County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-006-24				Bridges	0-01377-2003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	Pending	Pending	No	

036-64S99 **Highways - Executed**

Bridge washing of 11 structures along I-74 in Rock Island County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-011-24	NHPPXLQI(008)	D2 BC 2024-20	FAI 74	Bridges	0-01293-2011 2-21293-2012
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

037-66H62 Highways - Executed

Milling and resurfacing I-57 interstate including IL-54 and US-24 interchange ramps in Iroquois County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-059-23	NHPP9TBX(208)	(38-6,38-5) RS,BRR,CLV	FAI 57	Pavement	3-05738-0120
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	6.00	0.00	No	

038-66M28 Highways - Executed

This job is located on FAP 317 (US-24), approximately 2.8 mile west of IL 115 north at Piper city in Livingston county, (SN 053-0097). Bridge replacement.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-047-23	NHPP2E5C(651)	(24BR2)BR	FAP 317	Bridges	3-53097-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	10.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

039-66M56 Highways - Executed

Milling and resurfacing (standard overlay), pavement marking, raised reflective markers, and ADA improvements on FAP 623 (US 6) from the Bureau County Line 4.35 miles to the Little Vermilion River bridge in LaSalle.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-079-22	NHPPH41I(947)	(32,33,34,X)SW,RS-6	FAP 623 FAU 6088	Pavement	3-00650-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			120	7.00	0.00	No

040-66M88 Highways - Executed

This project is located on FAP 646 (IL 40), it begins south of the BNSF Railroad at the south city limits of Buda and ends at the Stark County line. The work consists of crack routing and sealing, and pavement marking.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-108-22	STP5C09(060)	(122)CJS	FAP 646	Pavement	3-04006-0050

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

041-66N30 Highways - Executed

This project consists of 6.2 miles of shoulder widening and rumble strip installation, guardrail removal, and guardrail replacement on IL 18 from 200 feet east of IL 89 in Putnam County to 1.1 miles east of E 3rd Rd in LaSalle County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle Putnam	C-93-062-23	HSIPQBXZ(076)	(1) SFY	FAP 653	Miscellaneous	3-47470-2401

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	9.00	0.00	No

042-66P20 Highways - Rejected

This project is located in a Kankakee county. The intent of the project to repair and maintain Traffic signal, Flashing beacons and Roadway lighting.

043-68E30 Highways - Executed

Resurface IL 17 from 0.02 miles west of Bryant Rd to Aledo.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Mercer	C-94-065-18	STPHECB(225)	(123,124)RS-4	FAP 639	Pavement	4-06618-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	7.00	0.00	No

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

044-68H23 Highways - Executed

Bridge preservation project on SN 102-0046, carrying US Route 24 over TPandW Railroad. The project is 486 feet in length and is located 2.2 miles West of Eureka.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Woodford	C-94-062-22	NHPPG983(664)	(18-2VB)BRR	FAP 317	Bridges	4-00222-0300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	4.00	0.00	No	

045-68H25 Highways - Executed

Bridge deck overlay, joint replacement/repair, bridge painting, bridge repair, and bridge approach roadway at SN 055-0042 over Baptist Creek and SN 055-0043 over Spring Creek, 2 and 4 miles east of Blandinsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	McDonough	C-94-002-23	HBFPWGMD(758)	[(119B)BR-1,2]BRR	FAP 685	Bridges	4-05522-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	5.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

046-68H80 Highways - Executed

Replace bearings at abutment and slope wall repairs on Thousand Dollar Road bridge over I-74.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-085-23	N/A	(72-4HB-1)	BRR,SCR FAI 74	Bridges	0-02178-4014
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

047-68H87 Highways - Executed

1.1 miles partial depth patching and longitudinal repair.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-006-24	N/A	(2)PP,I	FAU 6670	Pavement	0-02178-4013 4-01600-2402
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	4.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

048-68H88 Highways - Executed

0.3 miles HMA partial depth patching and longitudinal joint repair.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-007-24	N/A	(104X,101,12,11)	PP-1 FAP 673	Pavement	0-02178-4012
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	1.00	0.00	No	

049-68H89 Highways - Executed

Landscaping along I-74 from Ellis St in Peoria to the Illinois River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-008-24	N/A	72(8,9,9-1)	LS-15 FAI 74	Miscellaneous	0-02178-4017
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

050-68103 Highways - Executed

Weed spraying at various locations throughout District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-022-24	N/A	D4 WEED SPRAYING 2024	VARIOUS	Miscellaneous	0-02069-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/01/2024		5	0.00	0.00	No	

051-70901 Highways - Executed

11.88 miles of standard overlay, ADA improvements on ILL 10 in Clinton to ILL 48.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	DeWitt	C-95-023-11	STP8VQ6(773)	15(W,RS-2)&(15-1)RS- 1	FAP 71	Pavement	5-53911-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	7.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

052-70F49 Highways - Executed

Miscellaneous projects at Leroy, Towanda, Bloomington Complex.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-059-21	N/A	LEROY,TOWANDA,BL OOM IMP2024-2	LEROY TOWANDA BLOOMINGT STRGE FAC	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

053-70F51 Highways - Executed

Patching parking improvement at Champaign Complex.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-061-21	N/A	CHAMPAIGN IMP 2024 -1	CHAMPAIGN COMPLEX	Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	2.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

054-70F73 Highways - Executed

Bridge deck repairs over I-72 East of White Heath.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt	C-95-019-22	N/A	(74-69HB-3)BR	FAI 72	Bridges	0-02178-5005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	1.00	0.00	No	

055-70G63 Highways - Executed

Repair miscellaneous at Canadian National RR, tributary to Salt Creek northeast of Farmer City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	DeWitt	C-95-043-23	NHPPDSPQ(235)	MBPM 2024-1	FAI 74	Bridges	0-01293-5001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	2.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

056-70G74 Highways - Executed

4.056 miles of Cape Seal Operations from 0.1 mile South of IL 105 to US 36.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt	C-95-046-23	STP4X8N(886)	3RS-5&(4,5)RS-3	FAP 758	Pavement	5-53442-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	5.00	0.00	No	

057-70G88 Highways - Executed

24.620 miles, contract maintenance patching, 0.3 mi north of US 36 to 0.7 mi south of NSRR NW of Champaign.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign Douglas	C-95-033-24	N/A	D5 CM PATCHING 2024-3	FAI 57	Pavement	0-02178-5010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

058-70G89 Highways - Executed

0.23 miles Rumble Strip Installation, US Route 24 at Old US Route 66 Intersection.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-015-24	HSIPRPFW(831)	(13)N	FAP 317 FAS 294	Miscellaneous	0-00819-5001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	1.00	0.00	No

059-72159 Highways - Executed

Bridge deck overlay on SN 084-0208 and 084-0209 carrying East Lake Shore Drive over ICRR and Lake Springfield Slough, 0.6 and 0.7 miles east of I-55 in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-023-23	HBFPU7ZU(528)	(110X-2VB-1,B)BDR	FAU 7998	Bridges	6-01546-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	7.00	0.00	No

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

060-72618 Highways - Executed

Painting SN 084-0151 carrying Oak Crest Road over I-72, 2.9 miles east of I-55 near Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-028-24	NHPPFQFK(907)	(84-10-1HB-1)BP	FAI 72A	Bridges	0-01377-6005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

061-72620 Highways - Deleted

Painting portions of SN 085-0029 carrying IL 99 over Cedar Creek, 0.65 miles north of Camden.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Schuyler	C-96-029-24				Bridges	0-01377-6006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	Pending	Pending	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

062-72721 Highways - Executed

Patching on I-55 from the Sangamon County line to the McLean County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-019-24	N/A	D6 PATCHING 2024	FAI 55	Miscellaneous Pavement	0-02178-6018

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

063-72724 Highways - Executed

Surface removal and standard overlay on Hillview Blacktop from just south of IL 106 to 0.6 miles south of IL 106.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Scott	C-96-022-24	N/A	19RS-7	FAS 743	Pavement	0-02178-6021

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

064-72731 Highways - Executed

Bridge deck and approach repairs on SN 001-0070 carrying IL 104 eastbound over Mill Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-038-24	N/A	103B-1(BRR,BDR,BJR)	FAP 745	Bridges	0-02178-6028
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	3.00	0.00	No	

065-72732 Highways - Deleted

Deck patching on 4 bridges carrying US 67 over IL 104 ramps and NSRR northwest of Jacksonville. (SN 069-0073, 0074, 0075, 0076)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-039-24	N/A			Bridges	0-02178-6029
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	Pending	Pending	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

066-74903 Highways - Executed

9.3 miles of HMA surface removal, binder and surface courses, HMA and aggregate shoulders, longitudinal joint sealant and cured-in-place pipe liner at various locations in Charleston.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-032-19	STPTXLG(991)	10RS-2	VARIOUS	Pavement	7-50275-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	2.00	0.00	No	

067-74980 Highways - Executed

0.8 miles of inlay resurfacing on IL 33 from 0.2 miles east of North Glendale Road to Park Forest Drive in Robinson.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Crawford	C-97-063-20	STPTCJS(904)	(1Z,17Z)RS-2	FAP 781	Pavement	7-51032-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

068-74981 Highways - Executed

Patching, milling and resurfacing on I-70 from the Kaskaskia River east of Vandalia to 1 mile west of US 40.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-064-20	NHPP5WEP(148)	(26-3) RS-1	FAI 70	Pavement	7-50214-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	3.00	0.00	No	

069-74A64 Highways - Executed

2.8 miles of patching, resurfacing and shoulders on IL 49 from the Clark County line to the Jasper County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-164-21	STPZBN4(963)	(111,112)RS-3	FAP 832	Pavement	7-52779-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	3.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

070-74B88 Highways - Executed

6.5 miles of milling and resurfacing on US 45 from Bible Grove Road to 0.1 miles north of Vandalia Road in Louisville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clay	C-97-036-23	NHPPWHUW(644)	(4,5)RS-2	FAP 328	Pavement	7-52679-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	2.00	0.00	No	

071-74C17 Highways - Executed

4 miles of patching, resurfacing and aggregate wedge shoulders on IL 121 from 0.2 miles east of Burgener Drive in Mt. Zion to 0.4 miles west of IL 128.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-067-23	NHPPVDDZ(503)	(101)RS-4	FAP 320	Pavement	7-52758-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	3.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

072-74C89 Highways - Executed

21.4 miles of weed control on I-57 in various counties of District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-034-24	N/A	D7 WEED SPRAYING 2024-1	FAI 57	Miscellaneous	0-02069-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/24/2024			0.00	0.00	No	

073-76R84 Highways - Executed

Traffic signal modernization at various intersections in District 8. (IL 3 / IL 111 at Godfrey Road; IL 203 at Madison Avenue / High Street; IL 203 at Ohio Avenue)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison St. Clair	C-98-042-23	NHPPEDYJ(362)	D8 TS MODERNIZATION 2024-1	FAP 789 FAP 594	Electrical	0-01496-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	3.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

074-76T13 Highways - Executed

Pavement patching at various locations in District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-084-23	N/A	DIST 8 PATCHING 2024-2	VARIOUS	Pavement	8-89313-2400
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2026			15.00	0.00	No	

075-76T19 Highways - Executed

Patching on IL 203 from Eagle Creek Road to the St. Clair County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-090-23	N/A	(580,581)PP	FAP 594	Pavement Miscellaneous	0-02178-8005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	20.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

076-76T21 Highways - Executed

1.2 miles of chip seal and fog seal on Old IL 127 from 0.2 miles north of OR 15 to IL 127.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Bond	C-98-107-23	N/A	110Q	CH 15	Pavement	8-00991-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

077-76T22 Highways - Executed

1.98 miles of patching and resurfacing on Old US 67 from 0.6 miles north of Delhi Road to Hilltop Lane.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Jersey	C-98-097-23	STP47ED(024)	(259,47)Q	FAP 355	Pavement	8-00988-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	15.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

078-76T24 Highways - Executed

2.19 miles of SMART overlay milling and resurfacing, pavement patching, guardrail improvements, and pavement marking on W Frontage Rd from 0.1 miles east of Park Street in Livingston to the Macoupin County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-098-23	STPEVZK(809)	26Q	FAI 55	Miscellaneous Pavement	8-00989-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	10.00	0.00	No	

079-76T27 Highways - Executed

4.9 miles of fog seal on Schuster Road in Madison County from IL 143 to Bauman Road and on Freys Meadow Avenue in Bond County from Bauman Road to 1 mile west of Pokey Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison Bond	C-98-092-23	N/A	(60-14,60-15)Q, 3-4Q	FAI 070	Pavement Miscellaneous	8-00992-0000 8-00993-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

080-76T33 Highways - Executed

0.9 miles of resurfacing on Vadalabene Drive from IL 162 to IL 159 in Maryville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-096-23	N/A	(31-15)Q	FAU 9110	Pavement	8-00994-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	11.00	0.00	No	

081-76T36 Highways - Executed

0.8 miles of chip seal and fog seal on California Drive from 79th Street to IL 157.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-105-23	N/A	119Q	FAP 592	Pavement Miscellaneous	0-02178-8021
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	5.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

082-76T37 Highways - Executed

1.2 miles of chip seal and fog seal along Ghent Road (Old Route 3) from the Monroe County line to 0.3 miles north of Columbia Lakes Drive.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Monroe	C-98-106-23	N/A	65Q	FAU 9296	Miscellaneous	8-00995-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	13.00	0.00	No	

083-78948 Highways - Executed

Removal and replacement of SN 044-7057 carrying IL 146 over an unnamed ditch, 0.6 miles east of IL 147.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Johnson	C-99-055-22	HBFPWYEQ(674)	110CR-1	FAP 885	Bridges	9-00653-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	9.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

084-78997 Highways - Executed

Adding a 5- concrete wearing surface on 2 structures carrying IL 34 over a creek, approximately 2.5 miles east of Benton. (SN 028-0044 and 028-0045)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-044-23	HBFP245Z(153)	D9 BRIDGE OVERLAY 2023-8	FAP 869	Bridges	9-00714-2415
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	10.00	0.00	No	

085-78A07 Highways - Executed

Bridge deck overlay and HMA transitions on dual bridges carrying I-64 over French Creek, 1.25 miles west of IL 1. (SN 097-0051 and 097-0052)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-056-23	NHPPE26T(151)	(97-2B-2)BDR-1	FAI 64	Bridges	9-00714-2410
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

086-78A20 Highways - Executed

8.5 miles of milling and resurfacing on IL 1 from 0.1 miles south of Grater Road to the Hardin County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Gallatin	C-99-072-23	STP7FHU(193)	114(RS-3)	FAP 782	Pavement	9-00611-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	2.00	0.00	No	

087-78A31 Highways - Executed

0.85 miles of seal coating on Game Farm Road from IL 37 to the Game Farm entrance gate.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-034-24	N/A	1RS-1	SB 86	Pavement Miscellaneous	9-00882-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

088-78A34 Highways - Executed

1.5 miles of patching, HMA surface removal, binder and surface courses on Old IL 37 from IL 37 on the north to IL 37 on the south.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-041-24	N/A	(110-2)RS-2	SBI 142	Pavement	9-00880-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	5.00	0.00	No	

089-78A37 Highways - Executed

7 miles of patching, HMA surface removal and resurfacing on IL 142 from the Hamilton County line to just north of US 45 in Eldorado.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-044-24	STPCRMZ(409)	124RS-3,125RS-4	FAP 776	Pavement	9-00848-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	3.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

090-78A45 Highways - Executed

5.7 miles of HMA surface removal, binder and surface course, HMA shoulders, aggregate shoulders and patching on IL 14 from IL 148 in Christopher to North Court Street in West City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-053-24	NHPPJWL9(922)	(6,4)RS-2	FAP 869	Pavement	9-00879-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	2.00	0.00	No	

091-78A46 Highways - Executed

17.3 miles of patching, HMA surface removal and HMA resurfacing on IL 148 from the Franklin County line to 0.4 miles west of IL 37 in Mt. Vernon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-054-24	STPFS99(421)	(120,119)RS-5	FAP 726	Pavement	9-00837-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	5.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

092-78A47 Highways - Executed

10.9 miles of patching, milling and resurfacing on IL 154 from US 51 north of DuQuoin to IL 148 south of Sesser.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Perry Franklin	C-99-055-24	STP7LXP(469)	(108,34,35) -5	RS-4,126RS FAP 841	Pavement	9-00940-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			90	3.00	0.00	No

093-85753 Local Roads - Executed

Replace the bridge carrying CH 19 over Hillery Creek, 3 miles south of Cambridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-047-23	KUXB(253)	22-00168-00-BR	FAS 240A	Bridges	2-10639-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	2.00	0.00	No

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

094-85756 Local Roads - Executed

HMA overlay with HMA shoulders on Mantague Road from IL 26 to Baileyville Road and on Baileyville Road from Montague Road to IL 26.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-054-21	Z8HH(531)	20-00331-00-RS	FAS 82 FAS 52	Pavement	2-10604-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	5.00	0.00	No

095-87821 Local Roads - Executed

Replace the bridge carrying CH 16 over Prairie Creek, 1.5 miles south of IL 17.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-008-24	2T7S(848)	21-00210-01-BR	FAS 355	Bridges	3-10710-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	10.00	0.00	No

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

096-87830 Local Roads - Executed

HMA resurfacing with aggregate wedge shoulders and other miscellaneous work on County Highway 41 from the DeKalb County Line to Brown Street in Earlville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-017-24	RUIX(148)	19-00382-00-SM	FAS 174	Pavement	0-01746-3003 3-10670-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	6.00	0.00	No	

097-89798 Local Roads - Executed

Reconstruction of CH 15 from the McDonough County Line to IL 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Fulton	C-94-128-20	KBZ3(106)	20-00145-01-RS	FAS 446 FAS 1452	Pavement	4-10678-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/15/2024			1.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

098-89814 Local Roads - Executed

HMA resurfacing with pavement markings on Adams Street from US 24 to Franklin Avenue in Bartonville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-004-22	TVR5(515)	20-00074-77-RS (BARTONVILLE)	FAU 6677A FAU 6581	Pavement	4-10683-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	3.00	0.00	No

099-91627 Local Roads - Executed

Sidewalk replacement and construction at various locations in Rantoul.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-010-23	C2TN(818)	22-00116-00-SW (RANTOUL)	VARIOUS	Miscellaneous	0-02009-5001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/09/2024		5	1.00	0.00	No

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

100-91637 Local Roads - Executed

HMA resurfacing with HMA base course widening, concrete curb and gutter, and shoulder rumble strips on CH 15 from IL 1654 to IL 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-009-24	ATPL(285)	21-00152-02-RS	FAS 491	Pavement	0-01746-5004 5-10507-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	3.00	0.00	No

101-91638 Local Roads - Executed

Cold-In-Place Recycling, HMA surface and shoulders, aggregate shoulders, rumble strips, signage, and drainage improvements on CH 2, from the south corporate limits of Mansfield for 1.77 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt	C-95-012-24	IPC9(391)	23-00201-03-SD	FAS 534	Pavement	0-00108-5002 5-10524-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	4.00	0.00	No

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

102-93814 Local Roads - Executed

Resurfacing CH 15 from IL 10 to 5th Street in Middletown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-064-18	BUIU(126)	16-00034-03-RS	FAS 565	Pavement	6-10773-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	7.00	0.00	No	

103-97830 Local Roads - Executed

PCC Pavement, sidewalks, driveways, storm sewers, and pavement markings on Sixth Street from Pine Street to Poplar Street in Highland.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-015-23	6YZU(675)	19-00061-01-PV, 20-00061-02-RS	FAU 8842	Pavement	8-10734-0000 8-10734-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	13.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

104-60R49 Highways - Executed

3,360 ft. (0.64 mi.) along IL 43, and 2,970 ft. (0.5 6 mi.) along 95th Street, interchange reconstruction and bridge rehabilitation and repair, in Bridgeview, Oak Lawn, and Chicago Ridge, Cook County, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-122-12	NHPP7BJZ(701)	3128-Z-I-R&RS	FAP 348	Bridges	1-75983-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2025		15	25.00	0.00	No	

105-62J47 Highways - Executed

(4,946-Ft) Intersection Improvement: traffic signal modernization, left turn lanes, ADA improvements, Standard overlay. Project is located on IL 43 (Harlem Avenue) at Cermak Road / 22nd Street in the Village of North Riverside and the City of Berwyn in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-435-19	HSIPDHBD(758)	2019-077-TS&SW	FAP 348	Electrical	1-79178-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	19.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

106-62R90 Highways - Executed

The proposed improvement consists of deck overlay and joint repair of structures carrying 47th Street over I-90/94 in the City of Chicago, Cook County. Total gross length and net length = 412 FT (0.08 MI).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-259-22	NHPPQ2KD(828)	FAI 90/94 22 BJ	FAI 90/94	Bridges	1-81073-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/25/2024		10	7.00	0.00	No	

107-62T51 Highways - Active

This project consists of Traffic Signal Modernization and ADA Improvements of at the intersection of IL 1 (Halsted St.) and IL 83 (147th St.) in the city of Harvey in Cook County. Project length is 1,332 ft (0.25 mile)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-360-22	HSIPW34X(107)	FAU 3730 22 SIGNALS	FAU 3730	Electrical	1-79904-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	18.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

108-62T59 Highways - Executed

(6.1-Mile) SMART Overlay, ADA improvements: The work consists of hot-mix asphalt surface removal, pavement patching, hot-mix asphalt surface overlay, sidewalk removal and replacement for curb ramps (ADA) improvements, pavement markings, raised reflective pavement markers and detector loops. The project is located on US 12/ IL 59 (Rand Rd) from State Park Road/ East Street to North of IL 120, within the Villages of Spring Grove, Fox Lake and Volo in Lake and McHenry Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry Lake	C-91-284-22	NHPPI8QQ(544)	FAP 0334 22 RS	FAP 334	Pavement	1-80969-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2024		5	21.00	0.00	No

109-62T60 Highways - Executed

(6.67-Mile) SMART Resurfacing from IL 31 Tryon Grove Road) to W of State Park Rd and includes HMA milling and resurfacing, removal and replacement of combination concrete curb and gutter, pavement markings, guardrail removal and replacement, aggregate shoulder placement, and shoulder grading. The project is located in the City of Richmond, the Village of Spring Grove, and Unincorporated Areas of McHenry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-008-23	NHPPY13J(761)	FAP 0334 22 RS2	FAP 334	Pavement	1-80979-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2024		5	14.00	0.00	No

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

110-62T62 Highways - Executed

(1.55-Mile) SMART Overlay, ADA Improvements, hot-mix asphalt surface removal, pavement patching, hot-mix asphalt surface overlay, sidewalk removal and replacement for curb ramps (ADA) pavement markings, raised reflective pavement markers and detector loops. The project is located on US 14 (Division Street) from Crowley Road to IL 173/ Diggins Road, within the City of Harvard in McHenry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-261-22	NHPP4UEA(806)	FAP 0066 22 RS	FAP 66	Pavement	1-80989-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	17.00	0.00	No	

111-62T66 Highways - Executed

(5.5-miles) Crack and Joint Sealing. Location: FAP 311 (US 34) from Southwest of Authority Drive to West of IL 83 (Kingery Highway) within the Villages of Clarendon Hills, Downers Grove, and Westmont in DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-274-22	N/A	FAP 0311 22 CJ	FAP 311	Pavement	1-81035-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

112-62T72 Highways - Executed

(1.963-Mile) Cleaning and sealing of longitudinal joints between traffic lanes, paved shoulders, and curb and gutter and refreshing pavement markings. The improvement begins along IL 50 (Cicero Avenue) at a point South of 131st Street to North of 147th Street in the Village of Crestwood, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-307-22	N/A	FAP 0350 22 CJ	FAP 350	Pavement	1-81014-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

113-62U96 Highways - Executed

219.6 Debris and litter cleaning along I-290 and I-290 Extension from IL 83 (Kingery Highway) to Austin Boulevard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage Cook	C-91-183-23	N/A	FAI 290 23 IK2 LITTER	FAI 290	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/31/2025			0.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

114-62U98 Highways - Executed

This contract consists of debris and litter cleaning along I-94/US-41 (Edens Expwy) from I-90 (Kennedy Expwy) to Clavey Rd. The project length is 200 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake Cook	C-91-185-23	N/A	FAI 94 23 ED LITTER	FAI 94 FAP 346	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/31/2025			0.00	0.00	No	

115-62U99 Highways - Executed

(618-Mile) Debris and litter cleaning along I-94 (Bishop Ford Expwy) from I- 90/94 (Dan Ryan Expwy) to I-80, Stony Island Ave from I-94 to US-12 (95th St) and 103rd St. from Collage Groove to Stony Island.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook Will	C-91-186-23	N/A	FAI 94 23 BF LITTER	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/31/2025			0.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

116-62V02 Highways - Executed

This work is located on I-57 expressway from I-94 (Dan Ryan Expwy) to the Will/Kankakee County Line Cook and Will Counties. The project length is 375.6 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook Will	C-91-188-23	N/A	FAI 57 23 57 LITTER	FAI 57	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/31/2025			0.00	0.00	No	

117-62V03 Highways - Executed

This contract consists of debris and litter cleaning along I-80 from I-294 (Tri State Tollway) to I-355. The length of the project is 148 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook Will	C-91-189-23	N/A	FAI 80 23 57 LITTER	FAI 80	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/31/2025			0.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

118-62V11 Highways - Executed

The proposed improvement consists of deck overlay and joint repair of structure carrying I-55 At Des Plaines River in Channahon Township in Will County. Total gross length and net length= 2810 Feet (0.532 Mile). , The proposed improvement consists of deck overlay and joint repair of structures carrying I-55 At Des Plaines River in Channahon Township in Will County. Total gross length and net length= 2810 Feet (0.532 Mile).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-212-23	NHPPZVE5(352)	FAI 55 23 BR	FAI 55	Bridges	1-71397-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

119-72122 Highways - Withdrawn

1.7 miles of pavement reconstruction, milling and resurfacing, sidewalk ramp improvements and accessible pedestrian traffic signals on Dirksen Parkway from 0.1 miles south of Peoria Road to north of Northfield Drive in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-054-22				Pavement	6-60138-0000
						Electrical	6-60138-0100
							6-60138-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	Pending	Pending	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

120-72233 Highways - Executed

Sealing of bridge decks, approach pavements and parapets on multiple structures on various routes in various counties of District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Various	C-96-033-23	NHPP-STP12MT (945)	D6 BRIDGE DECK SEALING 2024	VARIOUS	Miscellaneous Bridges	6-00652-1000 6-00652-1001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			40	0.00	0.00	No		

121-72715 Highways - Deleted

Substructure repairs on SN 084-0073 and 084-0178 carrying Dirksen Parkway over NSRR and ICRR in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Sangamon	C-96-086-23	N/A			Bridges	0-02178-6017	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	Pending	Pending	No		

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

122-74562 Highways - Active

Replacement of SN 012-0018 carrying US 40 over North Fork Embarras River, 0.6 miles west of Washington Street in Martinsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-039-12	HBFP878Z(533)	(CX-B)B	FAS 1707	Bridges	7-50887-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	3.00	0.00	No	

123-74B82 Highways - Executed

3.3 miles of patching, milling and resurfacing on IL 32/33 from 0.2 miles west of IL 32 to 0.2 miles west of Ford Avenue in Effingham.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-028-23	STP1GKQ(322)	107RS-1	FAP 774	Pavement	7-52780-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	2.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

124-76H41 Highways - Executed

2 miles of new construction on IL 158 from IL 161 to IL 177, including new SN 082-0276.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-115-20		82-1	FAP 674	Bridges	8-00479-0000 8-00479-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			200	13.00	0.00	No	

125-76L11 Highways - Deleted

11.5 miles of resurfacing and ADA improvements on IL 37 from Cherry Street in Kinmundy to Madison Street in Salem.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-159-18				Pavement	8-00380-0000 8-00380-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			105	Pending	Pending	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

126-76T23 Highways - Executed

0.9 miles of resurfacing on State Street from O-Fallon Street to US 40 in Pocahontas.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Bond	C-98-091-23	STP92NI(041)	34Q	SBI 11 FAS 781	Pavement	8-00990-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	6.00	0.00	No

127-74C40 Highways - Executed

Sealing the bridge decks on 65 structures on various routes in various counties of District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-114-23	STPZLLE(760)	D7 BRIDGE DECK SEALING 2024-1	VARIOUS	Bridges Miscellaneous	7-50355-2024 7-50355-2124

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

128-76P58 **Highways - Withdrawn**

2.2 miles of resurfacing and ADA improvements on Beltline Road from IL 157 to IL 159 in Collinsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-101-21				Pavement	8-00619-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	Pending	Pending	No	

129-46638 **Highways - Executed**

Pavement marking replacement at various locations in St. Clair County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-092-24	N/A	D8 HT PVMNT MRK RPR 24-19	VARIOUS	Miscellaneous	0-01477-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

130-61D77 Local Roads - Executed

Full Depth Pavement reconstruction, curb and gutter replacement, sidewalk replacement, storm and sanitary sewer, pavement markings and traffic signals on Austin Avenue from Oakton Street to Lincoln Avenue, and on Oakton Street at the intersection with Austin Avenue in Morton Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-225-13	5FI6(675)	12-00106-00-PV (MORTON GROVE)	FAU 2791	Pavement	0-01746-1001 1-21370-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/21/2025		10	22.00	0.00	No	

131-61H42 Local Roads - Executed

Full Depth Resurfacing with curb and gutter, HMA bike path, ADA improvements, and Drainage improvements on Kautz Road from north of Lowest Drive to Swenson Drive in Geneva and St. Charles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-065-21	5PL0(644)	19-00117-00-PV (GENEVA)	FAU 2286	Pavement	0-00914-1026 0-01746-1002 1-22362-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/20/2024		15	18.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

132-61J65 Local Roads - Executed

Reconstruction of South McLean Boulevard to a full-curbed cross section with additional lanes, landscaped median and turn lanes, from Stearns Road to Spring Street in South Elgin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-159-22	IKV4(803)	18-00050-00-PV (SOUTH ELGIN)	FAU 2509	Pavement	1-22563-0000 1-22563-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/22/2024		20	18.00	0.00	No	

133-61J99 Local Roads - Executed

Replace the bridge carrying Oak Spring Road over the Des Plaines River, 0.80 mile east of IL 21.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-427-15	FTPC(028)	15-10112-00-BR	FAU 1234	Bridges	1-21835-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			140	16.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

134-61K10 Local Roads - Executed

Full depth pavement reclamation, aggregate subgrade, HMA Pavement, curb, gutter and sidewalk replacement, and storm sewer on Fish Lake Road from north IL 120 to Nippersink Road in Volo.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-417-15	HVQH(429)	15-08113-05-CH (VOLO)	FAU 163	Pavement	1-22624-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			120	21.00	0.00	No	

135-61K22 Local Roads - Executed

Resurface Church Road from Grove Avenue to IL 19, and resurface Main Street from Church Road to York Road in Bensenville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-093-21	SNR8(969)	20-00100-00-RS (BENSENVILLE)	FAU 2667 FAU 3001	Pavement	1-22631-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/01/2024		5	20.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

136-64B39 Highways - Executed

Structure replacement ditches in US 30 ROW 1 mile and 1.5 mile west of IL 251.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-073-20	HBFPZ7BK(316)	114BR-1 & 114BR-2	TR 238 TR 230	Bridges	2-12800-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			80	12.00	0.00	No

137-66N21 Highways - Executed

This project consists of repairing and maintaining traffic signals, flashing beacons, and roadway lighting in Grundy County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-051-23	N/A	D3 LIGHTING REPAIR 2024-1	VARIOUS	Electrical	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2025			0.00	0.00	No

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

138-68H20 Highways - Executed

Bridge deck overlay, bridge join replacement/repair, bridge approach roadway, bridge repair to structures on IL 78/IL 97 (SN 029-0021, SN 029-0055, SN 029-0056, and SN 029-0012).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Fulton	C-94-059-22	NHPP-STPG75Y (951)	[139,138(BC;BC-1) BR,BR-1]BRR	FAP 30 FAP 315	Bridges	4-02922-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			130	5.00	0.00	No

139-68J00 Highways - Executed

11 miles of cape seal on Il 41 from Monmouth Blvd. in Galesburg to Hunter St. in Abingdon in Knox County and on Il 78 from the Henry County Line to IL 17 (WB) in Stark County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Stark Knox	C-94-021-24	STPR94Q(507)	(14,15,16)RS-5;14RS-6	FAP 574 FAP 22	Pavement	4-02024-2203 4-02024-2205

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	4.00	0.00	No

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

140-70855 Highways - Executed

3P Policy, Designed Overlay, ADA Improvements, Traffic Improvements and Traffic Signal Replacement in Bloomington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-026-10	NHPP-STPCD3U (601)	(129)RS-4	VARIOUS	Pavement	5-53913-0000 5-53913-0400
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			140	6.00	0.00	No	

141-76H49 Highways - Executed

Replacement of SN 060-0347 carrying IL 111 southbound over Cahokia Canal, 0.24 miles north of I-55/70. Project also includes maintenance of the northbound structure, SN 060-0244.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-037-24	HBFPK915(853)	6-23B-I	FAP 582	Bridges	8-88040-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			150	13.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

142-76R56 Highways - Active

Repair and maintenance of electrical equipment at the Joe Page Bridge in Hardin (SN 031-0001).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Calhoun	C-98-131-22	N/A	266BR-1-I-8	FAP 304	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	01/01/2025			0.00	0.00	No	

143-85752 Local Roads - Executed

Install signing, raised reflective pavement markers and pavement markings on various routes in Stephenson County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-084-23	PU8I(496)	22-00194-00-SP	VARIOUS	Miscellaneous	0-00108-2001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

144-85754 Local Roads - Executed

Resurface Newburg Road from the Kishwaukee River Bridge to Irene Road in Belvidere.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Boone	C-92-075-23	SIPS(015)	23-00117-00-RS (BELVIDERE)	FAU 5009	Pavement	2-10637-0000 2-10637-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	6.00	0.00	No	

145-85755 Local Roads - Executed

HMA resurfacing, patching ADA improvements, Utility adjustments, and drainage structure adjustments on 19th Avenue from east corporate limits of Rock Island to 7th Street in Moline.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-053-22	5PHM(088)	21-00286-00-RS (MOLINE)	FAU 5771	Pavement	2-10627-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	3.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

146-87811 Local Roads - Executed

HMA resurfacing, curb and gutter, and traffic signals on South Main Street in Princeton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-021-24	91ZW(501)	22-00078-00-TL (PRINCETON)	FAU 5645	Pavement	3-10763-0000 3-10763-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	4.00	0.00	No	

147-87833 Local Roads - Executed

Resurface Somonauk Street from High Street to Conlin Avenue in Sycamore.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-020-24	NYNZ(255)	20-00083-00-RS (SYCAMORE)	FAU 5363	Pavement	3-10678-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/27/2024			6.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

148-87842 Local Roads - Executed

Sidewalk construction along various streets in Ladd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-093-23	MW91(566)	22-00023-00-SW (LADD)	VARIOUS	Miscellaneous	0-02009-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

149-87844 Local Roads - Executed

Sidewalk and driveway replacement, and landscaping along IL 13 from 5th Avenue to Curtis Street in Diamond.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-035-24	N/A	20-00013-00-SW (DIAMOND)	FAS 301	Miscellaneous	0-00914-3012
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	0.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

150-87845 Local Roads - Executed

Sidewalk construction on 11th Street from Rutland Street to Carrie Lane, and on Rutland street from 11th Street to Fillebrowne Street in Marseilles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-050-24	N/A	18-00052-00-SW (MARSEILLES)	FAS 268 MS 1980	Miscellaneous	0-00914-3014 3-10786-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	5.00	0.00	No	

151-89836 Local Roads - Executed

Replace PPC deck beams, HMA overlay of approach, shoulder and guardrail replacement on Duncan Road over a tributary to the Spoon River, 2.5 miles north of IL 90

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-046-23	140Z(285)	21-00052-00-BR	FAS 374	Bridges	4-10716-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	8.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

152-89850 Local Roads - Executed

Construction of PCC Sidewalk, combination curb and gutter, pavement markings, signing and fencing along Stadiam Drive from Court Street North to the existing Pekin park District Trail in Pekin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-072-23	N/A	21-00198-00-BT (PEKIN)	TR 7410	Miscellaneous	0-00914-4007 4-10745-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	2.00	0.00	No	

153-91618 Local Roads - Executed

Replace the bridge carrying TR 243 over Stony Creek, 1.5 miles northwest of Muncie.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-003-23	D196(056)	18-14144-00-BR	TR 243	Bridges	5-10517-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	4.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

154-91619 Local Roads - Executed

Fulldepth pavement reconstruction, pipe underdrains, storm sewer, sidewalks, curb and gutter, signing, traffic signals, and lighting on West College Avenue from US 150/Rivian Motorway to west of the Norfolk Southern Railroad in Normal. Project includes reconstruction of the US 150, West College intersection to include a right turn lane onto West College Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-004-23	HTPY(283)	20-00271-00-PV (NORMAL)	FAU 6352	Pavement	0-00230-5001 0-01746-5003 5-10495-0000 5-10495-0010 5-10495-0020

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/30/2025			8.00	0.00	No

155-91620 Local Roads - Executed

Construct a 10 foot wide HMA shared-Use path, PCC sidewalk, curb and gutter, and landscaping along Gregory Street from Parkside Road to Adelaide Street in Normal.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-005-23	N/A	21-00272-00-BT (NORMAL)	FAU 6349	Pavement	0-00914-5009 5-10526-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	3.00	0.00	No

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

156-93815 Local Roads - Executed

Replace existing structure with a three-span PPC deck beam structure, with aggregate approach pavement, shoulder widening and traffic barrier terminals on Union Street over Spring Creek in Nebo.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-078-21	FQ5W(222)	16-00001-00-BR (NEBO)	MUN 6010	Bridges	6-10785-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	5.00	0.00	No	

157-93816 Local Roads - Executed

Cold-In-Place Recycling and HMA Overlay on North 1200th Avenue from S.N. 001-3025 to east of TR 414

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-001-25	8U97(633)	21-00062-06-FP	FAS 1588	Pavement	6-10887-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	9.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

158-95946 Local Roads - Executed

PCC sidewalks, ADA Ramps, and Curb and Gutter on Western Avenue from 43rd Street to Noyes Court in Mattoon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-016-24	5A84(832)	21-00333-00-SW (MATTOON)	FAS 7670	Miscellaneous	0-02009-7005 7-11016-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/09/2024		15	3.00	0.00	No	

159-95948 Local Roads - Executed

Resurface Trimble Road/Robinson Road from IL 1 to E 1150 Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Crawford	C-97-079-23	0FHC(164)	22-00110-00-RS	FAS 1696	Pavement	0-01746-7002 7-10990-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	3.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

160-95950 Local Roads - Executed

Construction of a single-span PPC deck beam bridge with aggregate approach, channel excavation and seeding on 375 North Road on Matney Branch, 1.2 miles southeast of Oconee.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Shelby	C-97-071-22	NB36(014)	19-11120-00-BR	TR 387	Bridges	7-10958-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	6.00	0.00	No	

161-97809 Local Roads - Executed

Replace the bridge carrying Carl Street over Wilson Creek, south of IL 3 in Columbia

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Monroe	C-98-020-22	KCT9(777)	18-00055-00-BR (COLUMBIA)	MUN 6190	Bridges	8-10705-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		120		7.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

162-97825 Local Roads - Executed

Replace the bridge carrying TR 164 over Little Beaver Creek, 1/5 miles south of Dudleyville Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Bond	C-98-032-24	EF2X(852)	19-04120-00-BR	TR 164	Bridges	8-10775-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	10.00	0.00	No	

163-99726 Local Roads - Active

Construct a Bi-Directional Left Turn lane to include base course widening, resurfacing, and extension of a box culvert on IL 166, 4 miles south of IL 13.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-014-24	N/A	23-00168-00-PV	FAS 904	Pavement	0-00230-9001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	6.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

164-62B43 Highways - Executed

(1.8-Mile) Intersection Reconstruction, corridor widening, along IL 47 at IL 176 (North and South Junctions) including the realignment of Pleasant Valley Road in the City of Crystal Lake, Village of Lakewood, Dorr Township, McHenry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-042-16	NHPP-STPBJ0V (278)	105-N-2 (15)	FAP 326	Pavement	1-79372-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2026		10	22.00	0.00	No	

165-62U75 Highways - Active

The work to be completed under this contract consists of expressway daytime sweeping throughout District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-166-23	N/A	2023 EXPRESS DAY SWEEP	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

166-62W35 Highways - Executed

This contract consists of arterial road sweeping in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-133-24	N/A	2023-SWP-002(W)	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2025			0.00	0.00	No	

167-62W54 Highways - Executed

This work consists of mowing the roadsides of expressways in District One.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-171-24	N/A	2023-936-MOW (EXP)	VARIOUS	Miscellaneous	0-02178-1005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

168-64S35 Highways - Executed

Bridge washing of 12 structures in various counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-090-23	NHPP182E(588)	D2 BC 2024-03	VARIOUS	Bridges	2-26024-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

169-66M96 Highways - Executed

This project is located on FAS 248 (Tiskilwa Spur), it begins 0.7 mile north of Lovers Lane Road and ends 0.3 mile south of 1075N Road. The work consists of HMA milling and resurfacing, Class B patching, drainage work, paverment marking, and raised reflective markers.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-022-23	STP3L1D(999)	(117)RS-4	FAS 248	Pavement	3-24806-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	8.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

170-70G82 Highways - Executed

Bridge deck sealing 99 structures in Champaign County; 51 structures in MPO Champaign-Urbana.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-068-23	STPB4CF(066)	FY 2024 BRIDGE DECK SEALING	VARIOUS	Bridges	5-53256-1000 5-53256-2000 5-53256-3000 5-53256-4000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

171-76F88 Highways - Executed

Superstructure replacement on the north Southern Illinois University- Edwardsville entrance road over the Norfolk Southern Railroad (SN 060-0142 and SN 060-0143).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-292-18	HBFPMMU3(619)	BI	FAU 8885	Bridges	8-89347-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			135	10.00	0.00	No

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

172-62U68 Highways - Executed

This contract consists of arterial routes sweeping in McHenry and Kane counties

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane McHenry	C-91-105-23	N/A	2022 VAR SWEEPING MH/KA	VARIOUS	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	05/31/2025			0.00	0.00	No

173-62U70 Highways - Rejected

This contract consists of nighttime sweeping along various expressways in District 1.

174-62U97 Highways - Executed

This contract consists of debris and litter cleaning along I-290 and IL-110 (Eisenhower Expwy) from Austin Blvd to Wells Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-184-23	N/A	FAI 290 23 IK LITTER	FAI 290	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	02/28/2025			0.00	0.00	No

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

175-62W19 Highways - Executed

This contract consists of arterial road sweeping in DuPage county.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-132-24	N/A	2023-SWP-001-(DP)	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2025			0.00	0.00	No	

176-64P41 Highways - Executed

Cold Milling, Pavement Patching, and Hot-Mix Asphalt Resurfacing on IL 40 from 0.4 mile North of I-88 to IL 92.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Bureau Whiteside	C-92-009-22	STP-NHPP2LFN (872)	(101, 102, 135)RS	FAP 646	Pavement	2-11750-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	5.00	0.00	No	

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

01A-ED021 Aeronautics - Executed

Replace Runway 9/27 Pulse Light Approach Slope Indicator (PLASI) with a Precision Approach Path Indicator (PAPI)

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories	Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
3 / 5	Edgar	PRG 4981 EDGAR COUNTY	N/A	Electrical	90	No	No	No	No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver				
No		29		0.00	0.00	No				

02A-HA031 Aeronautics - Active

Remark Runway 6-24, Runway 14-32, Partial Parallel Taxiway and Taxiway Connectors

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories	Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
5 / 9	Saline	HSB 5094 HARRISBURG- RALEIGH	317SBGPTBD	Miscellaneous	90	No	No	No	No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver				
No		24		0.00	0.00	No				

03A-RO028 **Aeronautics - Rejected**

Reconstruct Airport Terminal Entrance Road Including Relocation of Main Terminal Entrance

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

04A-BL072 Aeronautics - Executed

Rehabilitate Airport Entrance Road and Associated Improvements

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
3 / 5	McLean	BMI 4776 CENTRAL ILLINOIS REGIONAL	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		97		5.00	0.00	No

05A-MV069 Aeronautics - Executed

Rehabilitate Automobile Parking Lot, Entrance Road, and Aircraft Apron Access Points

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 9	Jefferson	MVN 5015 MT. VERNON AIRPORT	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		54		6.00	0.00	No

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

06A-SD062 Aeronautics - Executed

Reconstruct Access Road: Curtiss Steinberg Drive, Phase 2

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 8	St. Clair	CPS 4833 ST. LOUIS DOWNTOWN	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		48		8.00	0.00	No

07A-SD063 Aeronautics - Executed

Taxiway B Relocation, Phase 2: Drainage Improvements

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 8	St. Clair	CPS 4839 ST. LOUIS DOWNTOWN	317SBGPTBD	Pavement Miscellaneous		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		56		15.00	0.00	No

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

08A-PN012 Aeronautics - Executed

Construct Aircraft T-Hangar Pavement and Airport Access Road

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
3 / 4	Tazewell	C15 5019 PEKIN MUNICIPAL	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		44		5.00	0.00	No

09A-DU093 **Aeronautics - Rejected**

Rehabilitate Airfield Pavements/Isolated Pavement Replacement: Runway 2L-20R and 2R-20L, Taxiway C and W

10A-LW031 Aeronautics - Executed

Replace Omni-Directional Approach Lights (ODALs) on Runway 27

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 7	Lawrence	LWV 5003 LAWRENCEVILLE-VINCENNES INTL	N/A	Electrical		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		33		0.00	0.00	No

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

11A-RC011 Aeronautics - Executed

Rehabilitate Airport Entrance Road and Auto Parking Lot

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
2 / 2	Ogle	RPJ 5096 ROCHELLE MUNICIPAL	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		32		3.00	0.00	No

12A-KA052 Aeronautics - Executed

Widen Taxiway Fillet at Runway 22 End and Relocate Taxiway A4

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
2 / 3	Kankakee	IKK 4991 GREATER KANKAKEE	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		38		11.00	0.00	No

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

13A-WA076 Aeronautics - Active

Construct Wildlife Fencing - Phase 5 (Northwest Area)

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1	Lake	UGN 4848 WAUKEGAN NATIONAL	317SBGPTBD	Fencing		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		50		11.00	0.00	No

14A-FL035 Aeronautics - Executed

Reconstruct Auto Parking Lot and Aircraft Hangar Access Pavements

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 7	Clay	FOA 4986 FLORA MUNICIPAL	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		56		5.00	0.00	No

Letting Summary Report

Letting Date: March 08, 2024 Volume 027, No. 005

Current Date: June 04, 2026

15A-LO034 Aeronautics - Active

Replace Airport Perimeter Fencing, Phase 1

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 6	Logan	AAA 5006 LOGAN COUNTY	N/A	Fencing		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		61		2.00	0.00	No
