

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**001-74435**      **Highways - Deleted**

Reconstructing the I-57 and IL 16 interchange located east of Mattoon from a cloverleaf to a raindrop diamond configuration.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-038-10				Bridges Pavement	7-50352-0000 7-50352-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2029		15	Pending	Pending	No	

**002-61K16**      Local Roads - Active

Roadway reconstruction, lighting and traffic signal modernization on Belmont Avenue from Williams Drive to Mannheim Road and on Mannheim Road from South of Gage Avenue to Anderson Place in Franklin Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-267-24	UJHE(042)	17-00083-02-PV (FRANKLIN PARK)	FAU 1373	Pavement	1-22088-0030 1-22088-0130
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/18/2026		10	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**003-61L19** Local Roads - Executed

Construction of a single-span PPC IL-beam bridge with integral abutments carrying Greenwood Avenue over the Union Pacific Railroad in Waukegan. Additional work includes MSE retaining walls, HMA approach roadways, guardrail, and lighting.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-394-20	1YBV(176)	20-00243-00-BR (WAUKEGAN)	FAU 3719	Bridges	1-22363-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2026		15	0.00	0.00	No	

**004-61L36** Local Roads - Executed

HMA resurfacing and intersection channelization at Main Street and Oxford St. in Downers Grove. Includes sidewalks, curb and gutter, storm sewers, street light relocation and pavement markings.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-101-25	EWPR(860)	23-00121-00-CH (DOWNERS GROVE)	FAU 2615	Pavement	1-22756-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**005-61L42** Local Roads - Executed

Roadway widening and HMA resurfacing of Waukegan Road and Westleigh Road in Lake Forest. Includes traffic signal modernization, lighting, curb and gutter, sidewalks, and storm sewer.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-164-23	QYFG(948)	13-00095-00-CH (LAKE FOREST)	FAU 2706	Pavement	1-22682-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/31/2026		20	0.00	0.00	No	

**006-61L44** Local Roads - Active

Resurfacing Mittel Drive from Thorndale Avenue to Devon Avenue in Wood Dale.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-142-25	B786(740)	23-00057-00-RS (WOOD DALE)	MUN 5077	Pavement	1-22855-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**007-61L56** Local Roads - Executed

Resurfacing Molitor Road from Elizebeth Lane to Felton Road, Diehl Road from Felton Road to Eola Road, Molitor Road from Diehl Road to Eola Road in Aurora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-125-25	BG5I=(144)	24-00369-00-RS (AURORA)	FAU 1490 MUN 230	Pavement	1-22840-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

**008-61L75** Local Roads - Executed

Resurfacing 5th Avenue from Harrison Street to Quincy Street in Maywood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-122-25	38K7(409)	24-00145-00-RS (MAYWOOD)	FAU 2742	Pavement	1-22769-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**009-61L81** Local Roads - Executed

Resurfacing Remington Road from Weber Road to Claar Boulevard in Romeoville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-181-25	25AM(770)	25-00080-00-RS (ROMEOVILLE)	MUN 502	Pavement	1-22785-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

**010-61L89** Local Roads - Active

HMA resurfacing on Maple Avenue from Brookfield Avenue to 31st Street in Brookfield. Includes pavement patching, curb and gutter, sidewalk, driveways, ADA ramps, curb bump-outs, and flashing beacons.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-184-25	DI0V(663)	25-00138-00-RS (BROOKFIELD)	FAU 2722	Pavement	1-22768-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**011-61L90** Local Roads - Executed

Resurfacing on Jackson Boulevard from Des Plaines Avenue to Harlem Avenue in Forest Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-193-25	ELK2(266)	25-00121-00-RS (FOREST PARK)	FAU 1462	Pavement	1-22806-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	0.00	0.00	No	

**012-61L94** Local Roads - Executed

Resurfacing on Raffel Road from Ware Road to IL 120 in Woodstock.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-234-25	YYSM(263)	24-00116-00-RS (WOODSTOCK)	FAU 41	Pavement	1-22838-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**013-61L95** Local Roads - Executed

Resurfacing various routes and locations in Aurora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-203-25	MS1C(333)	25-00371-00-RS (AURORA)	VARIOUS	Pavement	1-22848-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	0.00	0.00	No	

**014-61L99** Local Roads - Executed

Decorative lighting, landscaping and parkway restoration on IL 50 from Bruce Street Road to Steger Drive in University Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-321-07	S7J2(575)	05-00017-00-LS (UNIVERSITY PK)	FAP 350	Miscellaneous	1-77549-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**015-61M02** Local Roads - Executed

Traffic signals improvements at various locations on Kimball Street between Grove Avenue to Dundee Avenue in Elgin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-240-24	6ZDW(029)	22-00197-00-TL (ELGIN)	FAU 1314	Electrical	1-11026-0016
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

**016-61M05** Local Roads - Deleted

Resurfacing on 173rd Street from Wausau Avenue to South Park Avenue in South Holland.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-045-25				Pavement	1-22860-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	Pending	Pending	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**017-61M07** Local Roads - Executed

HMA resurfacing and culvert replacement on Winn Road from US 12 to East Solon Road, and from East Solon Road to Main Street in Spring Grove. Includes aggregate shoulders.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-015-26	D6XJ(947)	23-00021-00-RS (SPRING GROVE)	FAU 165 FAU 157	Pavement	1-22858-0000 1-22858-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

**018-61M08** Local Roads - Executed

Reconstruction of Green Bay Road from IL 176 to South of Witchwood Lane in the Village of Lake Bluff.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-148-26	5AB9(961)	18-00039-00-PV (LAKE BLUFF)	FAU 2711	Pavement	1-22856-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2026		10	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**019-61M09** Local Roads - Executed

HMA resurfacing on 34th Street from Harlem Avenue to Ogden Avenue in Berwyn. Includes patching, PCC base course widening, sidewalk, curb and gutter, drainage improvements and traffic signal modernization.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-157-23	B7L6(207)	23-00177-00-PV (BERWYN)	FAU 3734	Pavement	1-22693-0000 1-22693-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	0.00	0.00	No	

**020-62D34** Highways - Executed

(430-Ft) Proposed improvement consists of the removal and replacement of the existing bridge including traffic signal modernization and ADA improvements located on Touhy Avenue at North Branch of the Chicago River in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-001-17	N/A	95-B	FAP 341	Bridges	1-76353-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2026		15	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**021-62K62** Highways - Executed

(480-Ft) The work consists of the construction of the Central Park Avenue bridge (SN 016-2091) includes bridge construction, roadway reconstruction, erosion control and protection, utility relocation of existing storm sewers, earth excavation and embankment, storm sewers, pavements, pavement marking and signage, roadway lighting, traffic signals, ITS, traffic control and protection urban enhancements. Located along Central Park Avenue over I-290 in the City of Chicago, Cook County, Illinois.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-169-20	NHPPG73E(408)	2019-189-BR	FAI 290	Bridges	1-80008-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/29/2027		10	0.00	0.00	No	

**022-62K64** Highways - Executed

(780-Ft) Bridge Superstructure (S.N. 016-0098) replacement including approach slab replacement, pier repairs, lighting, ADA improvements, traffic signal modernization, pedestrian walkways, bike lanes, curb ramp, and curb and gutter replacement located at I-290 at Paulina Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-171-20	NHPP5D61(451)	2019-191-B-R	FAI 290	Bridges	1-80005-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/15/2027		5	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**023-62K65** Highways - Executed

(740-Ft) Bridge Superstructure reconstruction (SN-016-0754), approach slab reconstruction, bridge railing, fencing, earth excavation, topsoil excavation and placement, seeding and sodding, storm sewer and drainage structures, erosion control, hot-mix asphalt base, binder, and surface courses, PCC driveway pavement, PCC sidewalk, combination curb and gutter, traffic signal modernization, roadway and underpass lighting located I-290 at Sacramento Boulevard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-172-20	NHPPEW4T(947)	2019-192-B-R	FAI 290	Bridges	1-80006-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/25/2027		5	0.00	0.00	No	

**024-62L85** Highways - Deleted

(1,525-Ft) Standard Overlay consists of hot-mix asphalt pavement removal and replacement, combination curb and gutter removal and replacement, thermoplastic pavement marking, sidewalk removal and replacement. Located in the Village of Forest Park, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-304-20	N/A			Pavement	1-79449-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	Pending	Pending	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**025-62R19**      **Highways - Deleted**

Replacement and upgrading of the existing Intelligent Transportation Systems (ITS) from east of Ridge Rd to just west of Wheeler Rd and from Gardner St to I-355 for a net length of approximately 87,518 feet (16.58 miles). The improvement is located in the Villages of Shorewood, Minooka, Rockdale, and New Lenox and in the City of Joliet within Grundy, Kendall, and Will Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-106-22	N/A			Electrical	1-77247-7100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2028		10	Pending	Pending	No	

**026-62U12**      Highways - Executed

(520-Ft) Bridge Superstructure replacement, approach slab replacement, lighting ADA improvement and traffic signal modernization. The project is located at Structure No. 016-2114 on Loomis Street over I-290 in the City of Chicago in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-005-23	NHPP1REM(318)	FAI 290 22 BRIDGE 3	FAI 290	Bridges	1-80807-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/29/2027		10	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**027-62W33** Highways - Executed

(2,652-Ft) Drainage improvements, installation of new trunk storm sewer includes pavement restoration, designed overlay, curb ramps for sidewalks (ADA) improvements and lane re-allocation via pavement markings. Location of Work: FAU 2843: Dixie Hwy, from Harwood Avenue to north of Sycamore Drive, within the Village of Homewood in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-127-24	STPVVUG(341)	2023-916-RS,SW,FL	FAU 2843	Pavement	1-79743-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2026		10	0.00	0.00	No	

**028-62W47** Highways - Executed

(2,231-Ft) Intersection Improvements, Traffic Signal Modernization, ADA compliant curb ramps at pedestrian crossings, driveway improvements, pavement markings, landscaping, roadway lighting locations at IL 7 (Southwest Hwy) and IL 43 (Harlem Ave) in the Villages of Worth and Chicago Ridge in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-145-24	HSIP-STP04KG(724)	2023-925-N-TS(L)	FAU 3578	Pavement	1-80137-0000 1-80137-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2026		5	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**029-62W92**      **Highways - Withdrawn**

Replace old controllers, install new network switches, PTZ, integration to ATMS install new fiber at 20 signals. These locations are in the following municipalities, Carpentersville, Algonquin, Barrington Hills, East Dundee, Park City, and Gages Lake. Project located mainly in Lake and Kane counties with one location in Cook and two locations in McHenry counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-239-24	CMAQSMFN(462)	2024-967-TS	VARIOUS	Electrical	1-81265-0000 1-81269-0000 1-81271-0000 1-81272-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	0.00	0.00	No

**030-62Y09**      **Highways - Executed**

This is an advance procurement of selective mechanical, electrical, and structural components for the existing rolling movable bridges at Jackson Street and Jefferson Street over the Des Plaines River, Structure Number 099- 0239 and 099-0166 in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-185-25	N/A	2025-1066-I	FAP 607 FAU 297A	Bridges	1-79771-1001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		270		0.00	0.00	No

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**031-64L71** Highways - Executed

Culvert replacement on IL 82 Over a Drainage Ditch 0.3 mile north of roadway 1700N.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-076-23	STPNFTD(377)	136CR	FAP 638	Bridges	2-21325-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

**032-64S71** Highways - Deleted

10.3 miles of milling, HMA overlay, shoulders, and patching on IL 84 from 0.2 mile north of Doty Rd south of Savanna to the Whiteside County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Carroll	C-92-148-23				Pavement	2-20172-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	Pending	Pending	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**033-64T05** Highways - Executed

Bridge repairs and joint replacement on SN 071-0082, carrying IL 64 over Elkhorn Creek Tributary, 0.4 mile east of US 52.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-029-24	BRGV7V(804)	(101BR-2)BDR	FAP 17	Bridges	2-20441-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

**034-64T96** Highways - Executed

Bridge repairs and joint replacement on SN 052-0068, carrying IL 251 over Bureau Creek, 0.80 miles north of Lee County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-196-24	N/A	(111BR-1)BDR	FAS 1177	Bridges	0-02180-2009
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**035-64U16** Highways - Executed

12.4 miles of patching, milling, and resurfacing on Osco Rd from IL 81 to US 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-018-25	STPQ572(318)	((3,10 MFT)15-15D,105)PP&RS	FAS 227	Pavement	2-05300-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	0.00	0.00	No	

**036-64U18** Highways - Executed

11.4 miles of patching, cold milling, and standard overlay on IL 78 from 0.2 mile north of IL 92 in Henry County to north of west 8th St in Prophetstown, Whiteside County; and IL 92 from IL 78 to Bureau County Line in Henry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry Whiteside	C-92-020-25	STP5CS7(669)	(115,115EXT,128,135E XT)CIR&RS	FAP 22 FAP 587	Pavement	2-12925-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**037-64U21** Highways - Executed

8 Miles Cold-In Place Eldena Road to US 30.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-035-25	STPZCV0(169)	75 CIR&RS	FAP 694 FAP 573	Pavement	2-20225-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	0.00	0.00	No

**038-64U81** Highways - Executed

Class B patches along IL 5 at 16th St. in Moline with Approx. 560' of resurfacing.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-107-25	N/A	(2-1A)PP	FAP 595	Pavement	0-02180-2002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**039-64U83** Highways - Executed

1.5 miles of pavement patching from 1st St. to Archer Rd. HMA skip patching frontage roads in Rock Island County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-109-25	N/A	(112Y-1) PP&SR	FAU 5773	Pavement	0-02180-2004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

**040-64U84** Highways - Executed

650 ft of standard overlay at US BUS 20 and Logan Ave. South to 2nd St.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Boone	C-92-110-25	N/A	(I-3)RS	FAU 517	Pavement	0-02180-2005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**041-64U94** Highways - Executed

Restoration of turf right-of-way as a result of motorist caused damage. This involves tilling, fertilizing, seeding, and installing soil retention blanket on Disturbed areas throughout District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-119-25	N/A	D2 RTR 2026	VARIOUS	Miscellaneous	0-02180-2019
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/05/2027			0.00	0.00	No	

**042-64V02** Highways - Executed

Concrete sealer applied to bridge decks at various locations in Henry, Rock Island and Whiteside Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-008-26	N/A	D2 BDS 2026-01	VARIOUS	Bridges	2-93014-1001 2-93014-1002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**043-64V03** Highways - Executed

Concrete sealer applied to bridge decks at various locations in Winnebago County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-009-26	N/A	D2 BDS 2026-02	VARIOUS	Bridges	2-93014-2001 2-93014-2002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

**044-64V04** Highways - Executed

Concrete sealer applied to bridge decks at various locations in Carroll, Jo Daviess, Lee and Ogle Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-010-26	N/A	D2 BDS 2026-03	VARIOUS	Bridges	2-93014-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**045-64V08** Highways - Executed

Bridge washing of 6 structures over the Rock River in various Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-013-26	N/A	D2 BC 2026-04	VARIOUS	Bridges	0-01295-2002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

**046-64V09** Highways - Executed

Bridge washing of 5 structures over the Rock River in Henry and Rock Island Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island Henry	C-92-015-26	N/A	D2 BC 2026-05	VARIOUS	Bridges	0-01295-2007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**047-64V10** Highways - Executed

Bridge washing of 8 structures over the Rock River in various Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-016-26	N/A	D2 BC 2026-06	VARIOUS	Bridges	0-01295-2010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

**048-64V22** Highways - Executed

Tree Removal, 0.1 mi W of Union St to 0.3 mi W of ILL 78 in Kewanee.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-031-26	N/A	(104 & 104X)TR	FAP 611	Miscellaneous	2-00820-0050
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2026			0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**049-66D52** Highways - Executed

8.78 miles gross of HMA designed overlay and installation of four foot HMA safety shoulders along with edge line rumble strips on IL 17 in Livingston County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-059-14	STPW5N6(566)	108 RS-7	FAP 649	Pavement	3-01753-0000 3-47470-2605
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	0.00	0.00	No	

**050-66R21** Highways - Executed

Bridge deck wearing surface removal and replacement, deck patching, expansion joint replacement, bearing replacement, concrete repairs, HMA shoulder repairs, pavement striping, and other related construction work at two structures: SN's 050-0077 and 050-0078 carrying IL Route 251 over I-80 in LaSalle County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-068-25	N/A	(50-2HB)BRR	FAP 46	Bridges	3-77700-0250
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**051-66R58** Highways - Executed

Removing existing dual CMP culverts at three locations and replacement with a precast concrete box culvert, ditch cleaning, pavement removal and replacement, landscaping and other related construction work on IL Route 116 beginning approximately 138 feet west of N. 1450 Rd and ending approximately 170 feet east of 1304 W. Reynolds St. in Pontiac.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-125-25	N/A	(112X)CLV-2	FAP 673	Bridges	0-02180-3003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

**052-66R74** Highways - Executed

Application of growth regulator and broadleaf herbicide chemicals to vegetation within the "Safety Zone" along shoulders of District 3 Interstate Routes and ramps, including I-80, I-180, I-55, I-39, and I-57 within the counties of Bureau, LaSalle, Grundy, Livingston, Kankakee, Iroquois, and Ford.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-124-25	N/A	2026-2 WEED SPRAYING	VARIOUS	Miscellaneous	0-02071-3002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/20/2026		5	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**053-66R77** Highways - Executed

Bridge Deck Concrete Sealing with the parapets/curbs on various routes at various locations throughout Dekalb, Grundy, Kendall and Lasalle Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-143-25	N/A	D3 BRIDGE DECK SEALING FY 2026	VARIOUS	Bridges	3-27357-2600
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

**054-66R83** Highways - Executed

Milling and resurfacing, patching, pavement striping, pavement markers, and other related construction work on FAU\_Route 6081 north of I-80 in Peru beginning at II Route 251 and ending at Airport Rd; also on Charles St adjacent to east 3rd Rd in Lasalle County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-038-26	N/A	(X-MFT)RS-1	FAU 6081	Pavement	0-02180-3014
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**055-66R85** Highways - Executed

Filling existing shoulder inlets, paved shoulder removal and replacement with PCC shoulders and concrete curbs, pipe drain removal, riprap installation Class A Patching (Special) and other related construction work on FAI 39 north and south of SNs 050-0167 and 050-0168 over the Chicago and Northwestern Railroad.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-040-26	N/A	(50-6)T	FAI 39	Pavement	0-02180-3016
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

**056-66R89** Highways - Executed

Cleaning and painting steel bridge, pavement striping, and traffic control at SN 047-0052 carrying US Route 52 over Roods Creek in Kendall County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kendall	C-93-152-25	N/A	(126BR)BP	FAP 607	Bridges	0-01379-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**057-66R90** Highways - Executed

Cleaning and painting steel bridge, pavement striping, and traffic control at SN 019-0012 carrying IL Route 64 over S. Branch Kishwaukee River in DeKalb County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-153-25	N/A	(125BR)BP	FAP 17	Bridges	0-01379-3002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**058-66R91** Highways - Executed

Cleaning and painting all structural steel, pavement striping, and traffic control of SN 019-0012 carrying IL Route 92 over a branch of Masters Creek in Bureau County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-154-25	STP6K68(774)	(140BR-2)BP	FAP 587	Bridges	0-01379-3003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**059-66R92**      **Highways - Deleted**

Cleaning and painting structural steel, pavement striping, and traffic control at SN's 006-0055, 006-0057, and 006-0058 on I-180 in Bureau County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-155-25				Bridges	0-01379-3004 0-01379-3005 0-01379-3006

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	Pending	Pending	No

**060-68C43**      **Highways - Deleted**

Tree mitigation and prairie restoration at various locations adjacent to the NW quadrant of the Macomb Bypass.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	McDonough	C-94-038-15	N/A			Miscellaneous Landscaping	4-02204-0454

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/02/2026		5	Pending	Pending	No

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**061-68F50** Highways - Executed

Bridge painting and repair on SN 063-0002, the Scott W. Lucas Memorial Bridge over the Illinois River, in Fulton County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Fulton	C-94-060-20	NHPPBMB6(867)	(140-B-BR)BP,BRR	FAP 315	Bridges	4-00015-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/01/2027		10	0.00	0.00	No	

**062-68F92** Highways - Executed

3.22 miles patching, resurfacing and traffic signals; from west of Grosenbach Road to east of Cummings Lane in Peoria County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-115-20	NHPPMDDS(771)	17(RS-6,TS-2);18 (RS,TS)-2	FAP 317	Pavement	4-00019-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**063-68J43** Highways - Executed

Bridge joint replacement, structural steel repairs, floor drain extension, and deck sealer on East Washington Street over Farm Creek in East Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-095-24	N/A	[(104B-1)BR]BRR	FAU 6750	Bridges	0-02180-4003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

**064-68K11** Highways - Deleted

Washing of seven bridges in Disrict 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-060-25	N/A			Bridges	0-01295-4001 0-01295-4002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	Pending	Pending	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**065-68K52** Highways - Executed

1.38 miles of landscaping maintenance and installation along I-74 from Ellis St to the Illinois River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-101-25	N/A	72(8,9,9-1)LS-17	FAI 74	Landscaping Miscellaneous	0-02180-4007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2026			0.00	0.00	No	

**066-68K60** Highways - Executed

Districtwide tree removal on an on call basis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-109-25	N/A	D4 TREE REMOVAL 2026	VARIOUS	Miscellaneous	0-02071-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	04/01/2027			0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**067-68K61** Highways - Executed

Weed spraying throughout District 4. Approximately 2142 acres.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-110-25	N/A	D4 WEED SPRAYING 2026	VARIOUS	Miscellaneous	0-02071-4002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/01/2026		5	0.00	0.00	No	

**068-68K62** Highways - Deleted

Cleaning and painting structural steel of eleven existing bridges throughout District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-111-25	N/A			Bridges	0-01379-4001 0-01379-4002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			130	Pending	Pending	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**069-68K91**      **Highways - Deleted**

Districtwide repairs to guardrail and cable guardrail caused by motorists (MCHD).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-007-26	N/A			Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/31/2027			Pending	Pending	No	

**070-70D72**      **Highways - Withdrawn**

Culvert replacement at ditch 0.4 mile south of US 136 in Heyworth.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-007-25	STPB2B4(638)	(55)CR	SBI 2	Bridges	5-53203-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	Pending	Pending	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**071-70E65** Highways - Executed

Bridge deck overlay IL-32 over the Sangamon River 4.3 miles south of Cisco (SN 074-3171).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt	C-95-077-20	BRJWT1(008)	(76-00221-00)BR-1	FAP 760	Bridges	5-53367-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	0.00	0.00	No	

**072-70F37** Highways - Deleted

Bridge deck overlay and other repairs to SN 057-0163, SN 057-0164 over Money Creek, and 057-0162 over I-55. 487.42 gross feet.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-055-22				Bridges	5-53401-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			120	Pending	Pending	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**073-70F77**      **Highways - Deleted**

Remove and construct bridge decks on two structures SN 057-0154 (SB) and 057-0155 (NB) carrying FAI 55 over US 136 in McLean County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-013-22				Bridges	5-53415-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	Pending	Pending	No	

**074-70F93**      Highways - Executed

Bridge deck overlay at Mackinaw River 2 miles southwest of Lexington and at Turkey Creek 1.5 miles southwest of Lexington on I-55.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-054-22	BRL5J2(959)	(57-2B-3,4)BR	FAI 55	Bridges	5-53457-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			105	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**075-70H59** Highways - Executed

Bridge Painting of 7 Structures on FAI 74 / (I-74) in Champaign County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-003-26	NHPP081L(393)	D5 BRIDGE PAINTING 2026-1	FAI 74	Bridges	0-01379-5001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			225	0.00	0.00	No	

**076-70H79** Highways - Executed

88.7 miles of Litter removal along interstate right-of-ways in McLean County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-015-26	N/A	D5 LITTER REMOVAL 2026-1	VARIOUS	Miscellaneous	0-02180-5007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	04/15/2026			0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**077-70H80** Highways - Executed

75.3 miles of Litter removal along interstate right-of-ways in Champaign County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-016-26	N/A	D5 LITTER REMOVAL 2026-2	VARIOUS	Miscellaneous	0-02180-5008
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	04/15/2026			0.00	0.00	No	

**078-70H81** Highways - Deleted

2.11 miles of median cable improvements on I-74 from 0.3 miles west of County Rd 2500E to Market St in Ogden.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-017-26	N/A			Miscellaneous	0-01895-5002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**079-70H84** Highways - Executed

567.5 miles of weed spraying; approximately 2,004 acres on state ROW along US 51 and interstate routes including interchanges in Champaign, Dewitt, McLean, Piatt, and Vermilion Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-020-26	N/A	D5 WEED SPRAYING 2026-1	VARIOUS	Miscellaneous	0-02071-5002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/15/2026		5	0.00	0.00	No	

**080-72047** Highways - Executed

Bridge washing at eight major river crossings within District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-094-25	N/A	D6 BRIDGE CLEANING 2026	VARIOUS	Miscellaneous Bridges	0-01295-6002 0-01295-6003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**081-72307** Highways - Executed

9.2 miles of partial depth pavement patching, resurfacing, HMA shoulders, concrete gutter replacement and guardrail updates on IL 107 from the Brown County line to north of Franklin Street in Griggsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-052-23	STPA26S(696)	34RS-5	FAP 554	Pavement	6-60122-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	0.00	0.00	No	

**082-72383** Highways - Executed

5 miles of Cape seal on the mainline and fog seal on the shoulders of IL 121 from west of IL 54, south of Mt Pulaski, to 0.2 miles west of CH 6 (2200th Avenue), west of Latham.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-084-24	NHPPW1JJ(946)	134Q	FAP 320	Pavement	6-02050-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**083-72415** Highways - Executed

2.6 miles of milling, resurfacing and HMA shoulders on US 51 from IL 16 to 540 N. Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-090-24	NHPP-HSIPDQFY (100)	43RS-10,SR	FAP 322	Pavement	6-01211-0000 6-01211-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

**084-72419** Highways - Executed

6 miles of resurfacing on IL 111 from south of Albany Road, 1.8 miles south of Chesterfield, to IL 267 in Medora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-067-25	STPT6Z9(462)	123RS-10	FAP 608	Pavement	6-01523-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**085-72420** Highways - Executed

4.43 miles of cape sealing the existing mainline pavement of IL 4, and fog sealing the HMA shoulders.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-068-25	NHPPFADQ(921)	(F,DX)Q	FAP 662	Pavement	6-01482-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**086-72433** Highways - Executed

2.7 miles of resurfacing on Andrew Road from 0.1 miles east of IL 29 to west of IL 124, west of Sherman.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-085-25	STPL051(513)	(19X-15D)RS-3	FAS 634	Pavement	6-01202-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**087-72464** Highways - Executed

3.9 miles of resurfacing on IL 106 from west of Hillview Blacktop to Old US 36 and on Old US 36 from IL 106 to north of Commercial Street in Winchester.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Scott	C-96-091-25	STP3FWK(711)	(21,22)RS-9	FAP 757	Pavement	6-60100-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

**088-72469** Highways - Deleted

8.4 miles of microsurfacing on Mt. Auburn Road from south of Arch Street in Mt. Auburn to south of CH 21 (2100N Road) in Taylorville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-095-25				Pavement	6-02024-0000 6-02024-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**089-72653** Highways - Executed

Painting three bridges on I-55 in northern Logan County. (SN 054-060, 054-0061, and 054-0062)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-026-25	NHPPEEX3(877)	(54-4HVB,5HVB)BP	FAI 55	Miscellaneous Bridges	0-01379-6001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	0.00	0.00	No	

**090-72715** Highways - Executed

Substructure repairs on SN 084-0073 and SN 084-0178 carrying Dirksen Parkway over NS Railroad and IC Railroad in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-086-23	N/A	28VBR-BRR	FAP 668	Bridges	0-02180-6003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**091-72729** Highways - Executed

Bridge painting on SN 084-0127 and SN 084-0127 carrying I-72 over the NS Railroad, 1.2 miles east of Wabash Avenue in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-033-24	NHPP163E(650)	(84-9-3)BP	FAI 72	Bridges	0-01379-6002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

**092-72732** Highways - Executed

Bridge deck patching on four bridges carrying US 67 over IL 104 ramps and NS Railroad northwest of Jacksonville. (SN 069-0073, 0074, 0075, 0076)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-039-24	N/A	69-1BDR	FAP 310	Bridges	0-02180-6004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**093-72777** Highways - Executed

26.3 miles of crack and joint sealing on various routes in District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-068-24	NHPP-STP59YQ (155)	D6 CJS 2026-1	VARIOUS	Pavement Miscellaneous	6-01489-0000 6-01494-0000 6-02052-0000 6-02055-0000 6-02106-0000 6-02117-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

**094-72913** Highways - Executed

Riprap installation for erosion control at SN 069-0019 carrying IL 104 over NS Railroad, 0.5 miles south of IL 78 in Jacksonville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-047-24	N/A	(69VBR)I	FAP 310A	Bridges	0-02180-6002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**095-72978** Highways - Executed

Bridge deck overlay on SN 084-0192 carrying IL 104 over Sugar Creek, 1.2 miles east of Auburn.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-096-25	N/A	(140B-1)BDR	FAP 753	Bridges	0-02180-6014
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

**096-72979** Highways - Executed

Bridge deck patching and substructure repairs on SN 084-0102 carrying Ridgely Road over I-55, 0.5 miles south of Sangamon Avenue in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-097-25	N/A	(84-2HB-5)BDR,BRR	FAI 55	Bridges	0-02180-6015
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**097-72A25** Highways - Executed

Painting portions of four bridges on I-72. (SN 075-0083, 075-0112, 086-0037 and 086-0038)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike Scott	C-96-046-11	NHPPXUVA(110)	(75-1HB,75-5HB-1,86-9HB)BP	FAI 72	Bridges Miscellaneous	0-01379-6003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	0.00	0.00	No	

**098-72B36** Highways - Executed

8.7 miles of resurfacing and ADA improvements on IL 54 from the DeWitt County line to north of IL 121 and on McDonald Street from IL 54 to IL 121 in Mt. Pulaski.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-070-25	STPY9DX(429)	10RS-3	FAP 71	Pavement	6-60104-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**099-72C57** Highways - Executed

6.5 miles of resurfacing on Mount Auburn Road from CH 21 (2100 Road) to north of the Taylorville City limits. Also includes bridge repairs on SN 011-0029 located at Paper Mill Branch, 3.2 miles north of IL 29.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-036-09	STPXI69(461)	4RS-6, (4BR-2)BDR	FAS 636 FAU 7890	Pavement Bridges	6-01509-0000 6-01509-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	0.00	0.00	No	

**100-72D12** Highways - Active

1.4 miles of tree removal for the new Illinois River Bridge in Florence.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike Scott	C-96-102-25	STPYR7Z(997)	(20,21)TR	FAP 757	Miscellaneous	6-60403-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2026		20	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**101-72E33**      **Highways - Deleted**

Tree removal, excavation, patching, pavement replacement, PCC widening, concrete curb and gutter, HMA overlay, pipe culverts and storm sewers on IL 108 in Carlinville approximately 0.2 miles west of Hurricane Creek to east of Taylor Street and 2 miles to 2.3 miles east of IL 111.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
4 / 6	Macoupin	C-96-061-11	N/A			Pavement	6-00665-0000 6-00665-0100
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>		<b>Small Business Initiative</b>		<b>Target Market Program</b>	<b>QP Certification</b>
45	No	No		No		No	N/A
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No			85	Pending	Pending	No	

**102-72F57**      **Highways - Executed**

Expansion joint removal and deck/approach patching on SN 065-0018 carrying IL 123 over Indian Creek, 2.5 miles east of IL 97.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
4 / 6	Menard	C-96-075-12	N/A	(1B-2)BJR,BDR,BRR	FAP 737	Bridges	0-02180-6013
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>		<b>Small Business Initiative</b>		<b>Target Market Program</b>	<b>QP Certification</b>
45	No	No		No		No	N/A
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No			40	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**103-72G53** Highways - Executed

Patching on I-55 from the Montgomery County line to the Logan County line, I-72 from the Morgan County line to the Macon County line and IL 29 from Dirksen Parkway in Springfield to 0.2 miles east of Cardinal Hill in Rochester.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-022-14	N/A	D6 PATCHING 2026	FAI 55 FAI 72 FAP 75	Pavement Miscellaneous	0-02180-6016 0-02180-6021

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

**104-72G63** Highways - Executed

5.3 miles of resurfacing on IL 111 from south of Sherman Street in Palmyra to south of Cheshire Lane, north of Hettick.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-033-14	STPMCMY(093)	121RS-5; 122RS-2	FAP 608	Pavement	6-00465-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**105-72G90** Highways - Executed

1.8 miles of resurfacing, patching, ADA curb ramps, storm sewer, pipe culverts and lighting on IL 29 in Pana.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-061-14	N/A	(2RS-5; 2Z,RS-3) SW,DR	FAP 75 FAU 7935	Pavement Electrical	6-00423-0000 6-00423-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			160	0.00	0.00	No	

**106-72H11** Highways - Executed

Patching on I-55 from the Sangamon County line to the Mclean County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-082-14	N/A	D6 PATCHING 2026-1	FAI 55	Miscellaneous Pavement	0-02180-6017
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**107-72K24** Highways - Executed

Bridge deck sealing at various locations in Logan and Sangamon Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon Logan	C-96-016-18	N/A	D6 BDS 2025-1	VARIOUS	Miscellaneous Bridges	6-00652-1200 6-00652-1201 6-00652-1202 6-00652-1203
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

**108-72K80** Highways - Executed

Painting bridges on I-72 at Curran Road and Cantrell Road. (SN 084-0146 and SN 084-0161)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-114-18	NHPP6L3K(114)	(84-9-2HB-4,84-10-3HB -2)BP	FAI 72 FAI 72A	Miscellaneous Bridges	0-01379-6004 0-01379-6005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**109-74168** Highways - Executed

Bridge replacement on IL 105 over Long Creek, 0.5 miles east of Oakley Road. (SN 058-0044)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-079-06	BR308M(955)	(11BR)B-1	FAP 741	Bridges	7-93890-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	0.00	0.00	No	

**110-74368** Highways - Withdrawn

Bridge replacement on IL 48 over Mosquito Creek, 1.5 miles northeast of Blue Mound. (SN 058-0029)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-046-09	STPVNWG(689)	(128BR-1)B-1	FAP 714	Bridges	7-50260-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	Pending	Pending	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**111-74433**      **Highways - Deleted**

Replacement of SN 012-0014 carrying IL 1 over the CSX Railroad, 0.5 miles north of US 40.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-036-10				Bridges	7-50350-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			220	Pending	Pending	No	

**112-74498**      **Highways - Executed**

3.1 miles of resurfacing on IL 32 from the Shelby County line to IL 33.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-149-10	N/A	(106,107)RS-3	FAP 766	Pavement	7-50362-4000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**113-74650**      **Highways - Deleted**

Superstructure replacement and bridge widening of 2 structures on I-57 over IC Railroad and TR 86 at Jones Switch. (SN 015-0003 and 015-0004)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-017-14				Bridges	7-50917-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/01/2027		15	Pending	Pending	No	

**114-74705**      **Highways - Deleted**

Replacement of 2 structures carrying I-72 over IL 121 and the IC Railroad, northwest of Decatur. (SN 058-0074 and 058-0075)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-013-15				Bridges	7-93940-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/01/2027			Pending	Pending	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**115-74856**      **Highways - Withdrawn**

Bridge replacement on US 36/IL 121 over Lake Shore Drive in Decatur. (SN 058-0019)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-082-18	BR12MV(736)	(139X-2HB)B	FAP 320	Bridges	7-50998-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	Pending	Pending	No	

**116-74893**      **Highways - Executed**

1.2 miles of reconstruction, bridge replacement and bridge repairs on I-70 from Altamont to 0.8 miles east of the Altamont interchanges.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-020-19	NHPP9H49(110)	(25-1)R-BR	FAI 70	Pavement Bridges	7-50215-5700
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			305	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**117-74B50** Highways - Executed

7.9 miles of longitudinal joint repair on I-72 from US 36 to US 51.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-120-22	N/A	D7 JOINT REPAIRS 2023-1	FAI 72	Pavement	7-53016-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**118-74B61** Highways - Executed

0.5 miles of resurfacing and patching on IL 32/33 in Effingham from west of Ford Avenue to 0.1 miles west of Evergreen Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-004-23	STP-NHPPED56 (293)	(107Z)RS-4	FAP 774	Pavement	7-50993-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**119-74C61** Highways - Executed

8 miles of resurfacing on I-57 northbound lanes from the Fayette County line to the Little Wabash River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clay Effingham	C-97-138-23	NHPP46G8(705)	(25-6-1)RS-9 (13-1)RS-3	FAI 57	Pavement	7-52909-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	0.00	0.00	No

**120-74D34** Highways - Executed

0.5 miles of parking and ADA improvements on IL 128 from 0.1 miles north of Elm Street to Christy Street in Cowden.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Shelby	C-97-108-24	STP7Z WV(152)	101 SW	FAP 774	Pavement	7-50916-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**121-74D36** Highways - Executed

Parking lot improvements at the Lawrenceville Maintenance Yard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-001-25	N/A	D7 PARKING LOT IMPROV 2025-1	TR 184	Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

**122-74D37** Highways - Executed

Removal and replacement of lighting at exit 105 on I-70 in Montrose.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-002-25	NHPPDJVH(958)	D7 HIGHWAY LIGHTING 2025-1	FAI 70	Electrical	0-02088-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**123-74D50** Highways - Executed

Fencing at the Vandalia maintenance yard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-040-25	N/A	D7 FENCING 2026-1	FAU 8411	Miscellaneous Fencing	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

**124-76A37** Highways - Deleted

Bridge replacement on Old US 51 over Crooked Creek, 0.3 miles north of Central City. (SN 061-0007)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-009-07				Bridges	8-00726-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	Pending	Pending	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**125-76A46** Highways - Executed

Intersection improvements with signals and bridge replacement on IL 162/IL 157 in Glen Carbon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-283-18	NHPP-STP- HSIP6ATA(489)	51-1R	FAP 586 FAP 586A FAP 592	Pavement	8-00601-0000 8-08800-3130 8-89397-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/31/2027		50	0.00	0.00	No

**126-76B42** Highways - Deleted

Bridge replacement on US 51 over Louse Run Tributary, 2 miles south of Patoka, and the replacement of 3 bridge with culverts on DuBois Blacktop Road over a creek, 3 miles west of DuBois.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion Washington	C-98-333-18				Bridges	8-00781-0000 8-81220-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/01/2027		20	Pending	Pending	No

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**127-76E84** Highways - Executed

6.4 miles of resurfacing and bridge repairs along I-55/I-70 from the I-64 (Tri-Level) interchange to 0.5 miles west of Black Lane. Includes lighting work from east of I-64 (Tri-Level) in East St. Louis to east of IL 203 in Fairmont City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair Madison	C-98-286-18	NHPP-BR- HSIP9TOA(680)	82-(5,6)RS-2, 60-6RS-2	FAI 70	Bridges Electrical Pavement	8-00720-2400 8-08800-3110 8-70091-0000 8-70091-1000 8-70091-2000 8-70091-3000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			224	0.00	0.00	No

**128-76N65** Highways - Executed

Bridge superstructure replacement on IL 3 (Cedar Street) over the rail yard, south of Niedringhaus Avenue in Granite City. (SN 060-0202)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-002-25	BRKXQC(532)	(103,104)BR-1	FAP 2	Bridges	8-00335-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			180	0.00	0.00	No

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**129-76R78**      **Highways - Deleted**

Modernization of eight traffic signals along the IL 159 corridor in Fairview Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-153-22				Electrical	8-08800-3080 8-55541-0922
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	Pending	Pending	No	

**130-76U46**      **Highways - Executed**

Bridge deck sealing at various locations in St. Clair County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-104-25	N/A	DIST 8 BDS 2026-1	VARIOUS	Electrical Miscellaneous	8-88800-2600 8-88800-2610
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**131-76U72** Highways - Executed

1.8 miles of chip seal on Water Street from IL 3 in Cahokia Heights to Old IL 3 in Dupo.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
5 / 8	St. Clair	C-98-136-25	N/A	64Q	FAU 9206	Miscellaneous Pavement	0-02180-8013

<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>
45	No	No	No	No	N/A

<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No			15	0.00	0.00	No

---

**132-76U88** Highways - Executed

Well treatment at various locations in District 8.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
5 / 8	Madison St. Clair	C-98-152-25	N/A	DIST 8 DEEP WELLS 2026-1	VARIOUS	Miscellaneous	N/A

<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>
45	No	No	No	No	N/A

<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No			95	0.00	0.00	No

---

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**133-76U89** Highways - Executed

Repair and maintenance of electrical equipment at various pump stations at various locations in District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-153-25	N/A	DIST 8 ELECTRICAL 2026-1	VARIOUS	Electrical Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	01/27/2027			0.00	0.00	No	

**134-76U95** Highways - Executed

0.88 miles of resurfacing on IL 159 from 0.1 miles north of Fountains Parkway to north of Lincoln Trail in Fairview Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-052-26	NHPPREHD(912)	(130-1, 130-2)RS-4	FAP 600	Pavement	8-01057-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**135-78937** Highways - Executed

Replacement of SN 039-0052 carrying US 51 over CN, IC Railroad, approximately 2.6 miles north of Desoto.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-043-22	NHPPW160(145)	3VB-3	FAP 322	Bridges	9-00554-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			145	0.00	0.00	No	

**136-78969** Highways - Executed

Bridge replacement on IL 13 over North Fork Saline River east of Equality. (SN 030-0015)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Gallatin	C-99-012-23	NHPPBBL0(674)	(10-1,10-3-1)B-2	FAP 331	Bridges	9-00859-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			140	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**137-78A09** Highways - Executed

Drainage culvert removal and replacement on IL 148 south of 9th Street in the City of Christopher.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-058-23	NHPPR0GN(683)	127CR-1	FAP 726	Bridges	9-00856-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

**138-78A79** Highways - Executed

0.6 miles of pavement, shoulder and median replacement on IL 1 at the I-64 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-106-24	NHPPJUTC(212)	(97-2)R-1	FAP 332	Pavement	9-00954-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**139-78B00**      **Highways - Deleted**

Signal modifications on IL 13 in Carbondale from Glenview Drive to McKinney Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-033-25	N/A			Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	Pending	Pending	No	

**140-78B51**      **Highways - Executed**

1.6 miles of resurfacing on Old Shawneetown Road / Washington Street from IL 13 to Main Street in Old Shawneetown and 0.2 miles of resurfacing on Shawneetown Road from IL 13 to Washington Street in Old Shawneetown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Gallatin	C-99-095-25	N/A	11-1(RS-1);11(RS-3)	SBI 13C	Pavement	9-00952-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**141-78B53** Highways - Executed

6.8 miles of resurfacing and ADA ramp improvements on US 51 from 0.2 miles north of IL 154 to Raven Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Perry	C-99-097-25	STP-HSIPU0V6(711)	(5,6,7)RS-5,SW-1,SR-1	FAP 322	Pavement	9-00710-2650 9-00967-0000 9-00967-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

**142-78B58** Highways - Deleted

1.9 miles of patching and resurfacing on IL 148 from 0.8 miles south of the Franklin County line to 17th Street, north of Herrin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-102-25				Pavement	9-00965-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	Pending	Pending	No

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**143-78B63** Highways - Executed

0.6 miles of HMA removal, pavement overlay, patching and shoulder work on Old US 51 from IL 146 to US 51.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-107-25	N/A	(106,13)RS-3	FAU 9919	Pavement	9-00973-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

**144-78B75** Highways - Executed

Patching on IL 37 from IL 154 to IL 14 in Benton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-119-25	N/A	(4,5)PP-1	FAS 2826	Pavement Miscellaneous	0-02180-9006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**145-78B78** Highways - Executed

HMA overlay and joint repairs on SN 028-0050 and SN 028-0051 carrying IL 154 over Rend Lake.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-122-25	N/A	D9 BRIDGE OVERLAY 2026-10	FAP 845	Bridges	0-02180-9004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

**146-78B81** Highways - Executed

14.5 miles of tree pruning on IL 145 and IL 34 south of Harrisburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-125-25	N/A	D9 TREE TRIMMING 2026-1	VARIOUS	Miscellaneous	0-02180-9011
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2027			0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**147-78B84** Highways - Executed

Crack and joint sealing on I-57 from south of the north I-64 tri-level interchange to the Marion County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-128-25	NHPPNQTZ(278)	D9 CRACK SEAL 2026- 1	FAI 57	Pavement	9-01098-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**148-78B92** Highways - Executed

1.4 miles of slope stabilization with riprap along the IL 154 causeway over Rend Lake from Rend City Road to Fitzgerald Park Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-026-26	N/A	(112)I-2	FAP 845	Pavement Miscellaneous	9-01127-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**149-78B95** Highways - Executed

1.9 miles of high-tension median cable guardrail at 3 locations on I-57 near the Dix interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-029-26	HSIPZEN1(024)	(41-4-1)CBL-1	FAI 57	Miscellaneous	9-00710-2640
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

**150-78C00** Highways - Executed

Weed spraying for Johnson grass along I-57 at various locations in various counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-035-26	N/A	D9 WEED SPRAY 2026 -1	FAI 57	Miscellaneous	0-02071-9001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/05/2026			0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**151-78C01** Highways - Executed

Weed spraying for broadleaf weeds along I-24, I-57 and I-64 at various locations in various counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-036-26	N/A	D9 WEED SPRAY 2026 -2	VARIOUS	Miscellaneous	0-02071-9002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/08/2026			0.00	0.00	No	

**152-78C03** Highways - Executed

Replacement of SN 083-7080 carrying Old IL 13 over an unnamed creek, 4.6 miles west of Harrisburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-039-26	STP3EHT(027)	8CR-1	FAS 899	Bridges	9-00871-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**153-80B25**      **Highways - Deleted**

(2.5-Mile) Standard Overlay, ADA Improvements, New Shoulders: Removing and replacing exist. hot-mix asphalt, (HMA) surface and binder course. Narrow (minor) pavement widening, new HMA shoulders in place of existing aggregate, and median improvement. Spot locations pavement patching and curb removal and replacement. Curb ramps for sidewalks (ADA) improvements, drainage structures adjustment and cleaning. pavement markings, raised reflective pavement markers, pedestrian signals improvements (APS), detector loops replacement. Location: FAP 870: IL 53 (Columbine Avenue), from Baker Hill Drive to South of St. Charles Road in the Villages of Lombard and Glen Ellyn in Dupage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-261-25				Pavement	1-81591-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2026			Pending	Pending	No	

**154-80B34**      **Highways - Executed**

3,241 Ft) Standard Overlay, consists of resurfacing the existing HMA pavement with HMA surface and binder course, HMA Shoulder, thermoplastic pavement markings, ADA Improvements for curb ramps. Located on IL 7(159th St.) from Robson Dr. to E of Adellman Dr. in the City of Lockport in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-270-25	NHPPTY86(450)	2025-2004 RS	FAP 351	Pavement	1-81638-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**155-80B36** Highways - Executed

(1.6-Mile) Project consists of pavement patching, resurfacing with polymerized hot-mix asphalt surface course, binder course, ADA improvement, median removal and replacement and curb and gutter replacement, thermoplastic pavement marking. This improvement is in the Village of Frankfort and Frankfort Township in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-272-25	NHPPLFQ2(846)	2025-1088-RS	FAP 330	Pavement	1-81643-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	0.00	0.00	No	

**156-80B55** Highways - Deleted

This improvement consists of bridge painting of the structures (Roosevelt Rd. over I-90/94 (Dan Ryan Expwy) SN: 016-0478, and Wilson Ave. over I-94 (Edens Expwy) SN: 016-2038. All structures are located at City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-050-26	N/A			Bridges	0-01379-1004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	Pending	Pending	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**157-80B81** Highways - Executed

Litter Picking shall consist of the pickup, removal and satisfactory disposal of debris, deceased animal carcasses, refuse, Litter and any other rubbish. This work is located on I-90/94 (Dan Ryan Expwy) expressway from Congress Pkwy to I-57 / I-94 (Bishop Ford Expwy) in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-040-26	N/A	2025-2033-LR	FAI 94	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2027			0.00	0.00	No	

**158-80B82** Highways - Executed

Litter Picking shall consist of the pickup, removal and satisfactory disposal of debris, deceased animal carcasses, refuse, Litter and any other rubbish which has accumulated on the highway areas. This work is located on I-190; I-90/94 expressways from W. of US 12/45 Mannheim Rd to Congress Pkwy in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-041-26	N/A	2025-2032-LR	FAI 90 FAI 190 FAI 94	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2027			0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**159-80B85** Highways - Executed

Litter Picking shall consist of the pickup, removal and satisfactory disposal of debris, deceased animal carcasses, refuse, Litter and any other rubbish. This work is located on I-290/ IL 110; I-290A, FAP 342 and ILL 53 expressways from Lake Cook Road to Wells St. in Cook and DuPage Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook DuPage	C-91-044-26	N/A	2025-2029-LR	FAI 290	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2027			0.00	0.00	No

**160-80B86** Highways - Active

Litter Picking project shall consist of the pickup, removal and satisfactory disposal of debris, deceased animal carcasses, refuse, Litter and any other rubbish. This work is located on I-55 - Stevenson expressway from Reed Road to Lake Shore Dr in Cook, DuPage, and Will Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage Will Cook	C-91-045-26	N/A	2025-2028-LR	FAI 55	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2027			0.00	0.00	No

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**161-80C53** Highways - Executed

Fabrication and delivery of structural steel and bearings for the construction of two bridges (SN 099-0902 EB and 099-0903 WB) carrying I-80 over Chicago Ramp B, BNSF RR, UP RR, and Gardner Street in Joliet.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-141-26	NHPPRAMK(685)	2025-2113-B	FAI 80	Bridges	1-77247-4355
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	02/15/2027			0.00	0.00	No	

**162-85786** Local Roads - Executed

Replace the bridge carrying Genesee Court over Rock Creek, east of Lister Road at the south edge of Morrison.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-053-19	HHN6(619)	18-00237-00-BR	MS 2300	Bridges	2-10558-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/17/2026		30	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**163-85788** Local Roads - Executed

Traffic signal improvements at various locations in Moline.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-045-24	WW7Z(712)	23-00294-00-SP (MOLINE)	VARIOUS	Electrical	0-00110-2001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	0.00	0.00	No	

**164-89823** Local Roads - Executed

Construct a 10'x 10' triple barrel reinforced concrete box culvert to carry CH 22 over Toms Creek, 0.5 miles north of Alexis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Mercer	C-94-019-22	3J5S(767)	20-00118-00-BR	FAS 222	Bridges	4-10681-0000 4-10681-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**165-89844**      **Local Roads - Deleted**

Replace the bridge carrying Berlin Road over Camp Creek, 0.4 miles north of Bellingham Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	McDonough	C-94-055-23				Bridges	4-10715-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	Pending	Pending	No	

**166-89873**      **Local Roads - Executed**

Construct a cast-in-place double barrel 10.5' x 10' PCC box culvert to carry Akron Road over a branch of Kickapoo Creek. Includes HMA paving, and landscape.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-055-25	QF4C(244)	22-00112-00-BR	CH D22	Bridges	4-10728-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**167-93826** Local Roads - Executed

Reconstruction, widening and resurfacing Fifth Street Road from I-55 to Lincoln Parkway in Lincoln.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-035-25	HEF0(284)	98-00081-00-PV (LINCOLN)	FAS 569	Pavement	6-00136-0106 6-10025-0000 6-10025-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			210	0.00	0.00	No	

**168-93839** Local Roads - Executed

Construction of left turn lanes at the intersections of Carpenter Street and 5th and 6th Streets in Springfield. Includes; HMA resurfacing, widening, traffic signals, sidewalks, ADA ramps, and storm sewer.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-020-26	L5J7(901)	22-00496-00-SP (SPRINGFIELD)	FAU 7975	Pavement	0-00110-6001 6-10975-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**169-93844** Local Roads - Executed

Sidewalk replacement at various locations in Virden.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-021-26	GMG6(277)	22-00020-00-SW (VIRDEN)	VARIOUS	Miscellaneous	0-02011-6001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

**170-93849** Local Roads - Executed

Construction of a 2-Ispan PPC deck beam bridge to carry CH 11 over the South Fork of Bear Creek, 4.0 miles north of Camp Point. Includes HMA approach pavement and guardrail.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-009-25	W05Y(243)	24-00017-07-BR	FAS 1589	Bridges	6-10936-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**171-95982** Local Roads - Executed

Resurfacing CH 13 from the Wayne County Line to IL 130.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Edwards	C-97-024-25	1VV2(637)	21-00072-00-RS	FAS 800	Pavement	7-10978-0000 7-10978-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

**172-95989** Local Roads - Executed

Cape seal and patching on Findlay-Assumption Road from N 1000 E Road to IL 128.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Shelby	C-97-054-25	H4QY(595)	25-00299-00-RS	FAS 642	Pavement	7-11061-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**173-95990** Local Roads - Executed

Construct a single span PPC deck beam bridge to carry Birds Lane over Brushy Fork. Includes HMA approach pavement and guardrail.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-030-25	BPCA(404)	21-00133-00-BR	FAS 801	Bridges	7-10984-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

**174-97851** Local Roads - Executed

Resurfacing on South University Drive from University Park Drive to 0.1 mile south of Stadium Drive.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-087-24	81RS(669)	23-00007-01-RS (SIU-E)	FAU 8885	Pavement	8-10852-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**175-97876** Local Roads - Executed

Intersection resurfacing and sidewalk replacement on Clay Street between Seminary Street and Morrison Avenue in Collinsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-035-24	RI4E(586)	22-00098-02-SP (COLLINSVILLE)	FAU 9126	Pavement	0-00110-8001 8-10916-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

**176-97880** Local Roads - Executed

Construction of an HMA multi-use path and pedestrian bridge from GMandO Heritage Trail to Rueck road in Columbia. Includes; concrete curb, driveway, sidewalks, box culvert extension, and storm sewer.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Monroe	C-98-045-24	33WJ(443)	23-00057-01-BT (COLUMBIA)	CREEKSIDE PARK TRAIL	Pavement	0-05153-8001 8-10917-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		120		0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**177-99678** Local Roads - Executed

Replace the bridge carrying Tick Ridge Road over Post Creek Cut-off, located 4 miles east of Grand Chain.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Pulaski	C-99-528-13	1FDA(058)	12-00071-00-BR	FAS 0937	Bridges	9-10552-0000 9-10552-0020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			120	0.00	0.00	No	

**178-99742** Local Roads - Executed

Construct a four-span steel beam structure with concrete deck to carry Grapevine Trail over clear Creek, 1/2 miles east of McClure.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Alexander	C-99-003-26	R0G8(173)	22-00086-00-BR	FAS 945	Bridges	9-10647-0000 9-10647-0020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			185	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**179-99762** Local Roads - Executed

HMA Resurfacing on North Pumphouse Lane from North Tolle Lane to George Street northeast of Mount Vernon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-034-26	2K98(427)	25-11130-00-RS	TR 322 FAU 8737	Pavement	9-10759-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	Yes	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

**180-99763** Local Roads - Executed

Construction of PCC multi-use trail from E. Grand Street to Lewis Lane in Carbondale. Includes; ADS Ramps, light pole relocation, and storm sewers.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-004-26	N/A	22-00151-00-BT (CARBONDALE)	PILES FORK GREENWAY	Miscellaneous	0-02273-9007

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	0.00	0.00	No

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**181-61L93**      **Local Roads - Deleted**

HMA resurfacing on Euclid Avenue from Rohlwing Road to Rand Road in Arlington Heights. Includes patching, sidewalks, curb and gutter, drainage improvements, and traffic signal replacement.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-264-24				Pavement	1-22847-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			115	Pending	Pending	No	

**182-46671**      **Highways - Deleted**

Repairing various widths of pavement marking including lines, letters, numbers, and symbols on various highways, freeways, and expressways throughout District 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	M-60-008-26	N/A			Miscellaneous	0-01479-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2027			Pending	Pending	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**183-46943** Highways - Executed

This project consists of bridge replacement (Ex SN 049-0185, Pr SN 049-0400) and other misc repairs at Illinois Beach State Park in Lake County, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-30-010-25	N/A	ILLINOIS BEACH 2025	PARK ROADS	Bridges	0-04100-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

**184-62F94** Highways - Executed

(2,577-Ft) The work consists of the realignment and reconstruction of the mainline and interchange pavement and related roadway elements, including ramp and cross-road reconstruction, existing bridge removal, enclosed storm sewer system with drainage structures and detention ponds, earth excavation and embankment grading, installation of retaining and noise walls, barrier and moment slab construction, bridge replacement, roadway lighting, traffic signals ITS implementation, erosion and sediment control, landscaping, traffic control and protection, detour routing, pavement marking and signing, sidewalk. The project extends just east of Water Street to east of Gardner Street in the City of Joliet in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-129-25	NHPPSCVU(428)	2017-057F	FAI 80	Pavement	1-77247-4350 1-77247-6800 1-77247-7000 1-77247-7200

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes	10/31/2028		10	0.00	0.00	No

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**185-64L27**      Highways - Executed

Reconstruction of the intersection of US Route 20 and Illinois Route 73 including grade changes, replacing across road culverts, adding turn lanes, and installing traffic signals. The project includes Jointed PCC Pavement and Tied-Shoulders, 9", Hot-Mix Asphalt (HMA) surface removal and replacement 2-3/4", HMA Shoulders, 8", PCC and HMA Driveway Pavement, Pipe and Box Culverts pavement markings, tree removal, pavement removal, temporary pavement, intersection lighting, highway signage, earthwork, erosion control, permanent landscaping, fence, and all other items to complete the project. \_2.009 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-119-16	NHPPI9GY(700)	(22,107)R	FAP 301 FAP 654 FAS 1087	Pavement	2-77140-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/30/2026		15	0.00	0.00	No

**186-64R72**      **Highways - Deleted**

0.725 miles; Reconstruction; Harrison Ave: Mill Rd to 0.3 miles east of Kishwaukee River and I 39: 0.2 mi N of Harrison Ave to I-90.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-094-22				Pavement	2-15970-0400 2-15970-0410 2-15970-0415 2-15970-0547

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/15/2027		30	Pending	Pending	No

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**187-66N78** Highways - Executed

5.8 miles of milling and resurfacing 3 3/4" (designed overlay) for IL 29/26 and milling 3 1/2", resurfacing 3 3/4" (designed overlay) for SBI 29; additional work includes ditch cleaning, pipe culvert replacement, guardrail as applicable, pavement marking, and raised reflective pavement markers. This is located on FAS 318 (IL 29), SBI 29 A (IL 29), FAS 2245 (IL 29/26), starting at the Putnam County line and\_ending south of Kansas St. in Bureau Junction, and on SBI 29 (OR 29), from IL 29 to dead end.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-031-25	STP-NHPP3KQS (025)	(J-1,D-1,24,22)RS-1	FAP 318 SBI 29 A FAS 2245 SBI 29	Pavement	3-02906-0000 3-40029-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

**188-66R42** Highways - Executed

Traffic Signal Mast Arm Replacement at the intersections of US 45/US 52 and River Road and at US 45/ US 52 and South Tec Drive.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-090-25	N/A	(139) TS-1	FAP 840	Electrical	0-01498-3001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**189-66T16** Highways - Executed

0.60 miles of seeding, Minooka Rd to Aux Sable Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-044-26	N/A	D3 SEED FY 26-01	FAI 80	Miscellaneous	3-64720-2601
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**190-68J46** Highways - Deleted

0.24 mile intersection improvement, Extended EP US 150 left-turn lane, widening for addition of SB right-turn lane, and change left-turn signal phasing from protected/permissive to protected only at the US 150 and West Willow Knolls Dr. intersection in Peoria County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-098-24				Pavement	4-02125-4002 4-07225-0600
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	Pending	Pending	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**191-60R94** Highways - Executed

(3366.37-Ft) Intersection Reconstruction of IL-171 at 95th Street, reconfigure the existing "wye" intersection into a "tee" intersection, in Unincorporated Willow Springs, Illinois in. Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-268-12	STP5CJN(586)	U-1-N	FAU 3565	Pavement	1-76940-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2026		10	0.00	0.00	No	

**192-62321** Highways - Executed

(1,375-Ft) Standard Overlay, ADA Improvements Project with HMA surface and binder course, thermoplastic pavement markings, curb ramps located on Kimball Avenue from Diversey Avenue to Wellington Avenue located in the City of Chicago Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-449-01	STPNW2U(968)	2001-142RS	FAU 3728	Pavement	1-75522-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**193-62P93** Highways - Executed

ADA Improvements: curb ramps for sidewalks (ADA) including combination curb and gutter removal and replacement, sidewalk removal and replacement, installation of detectable warning surfaces, drainage structure adjustments, minor traffic signal improvements (accessible pedestrian signals), thermoplastic pavement markings work. Location: Various Routes, Various Locations within Norwood Park and Leyden Townships (Villages of Norridge, Park Ridge, River Grove and Elmwood Park).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-065-22	N/A	2021-172-SW	VARIOUS	Pavement	1-78752-0452
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	0.00	0.00	No	

**194-62R76** Highways - Executed

(290-Ft) Bridge Deck Overlay, (SN 099-0210) over I-55. The project consists of reconstruction of the expansion joints with strip seals, hydro scarification (3/4-), deck and approach slab repairs, latex concrete overlay (2 1/4-) with diamond grinding and longitudinal grooving, application of a protective coat, and substructure concrete repair. Roadway improvements include HMA on each side of the bridge. I-55 at Caton Farm Road (3 miles north of US 52) in the Village of Plainfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-232-22	NHPPJM3I(164)	FAI 55 22 BRIDGE REHAB	FAI 55	Bridges	1-80894-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**195-62V42** Highways - Active

(4,061-Ft) Standard Overlay and ADA improvements consists of resurfacing the existing HMA pavement with HMA surface course, HMA Binder course, thermoplastic pavement markings, ADA Improvements for curb ramps. This project is in the villages of Niles and Morton Grove in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-022-24	NHPPD9CL(859)	FAP 0348/1332 23	RES FAP 348	Pavement	1-79496-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

**196-62Y05** Highways - Executed

(1050-Ft) Bridge Deck Overlay (SN 056-0037) consists of replacing the expansion joints at both abutments, updating the guardrail, removing tree debris from the channel. Located on FAP Route 336, IL 31 (Richmond Road) over Nippersink Creek in The City of Richmond in McHenry County, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-172-25	BRQ0R5(798)	(111-BI) BDR, BJR 25	FAP 336	Bridges	1-81379-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**197-62Y14**      Highways - Executed

(296-Ft) Bridge joint repair and replacement, and bridge deck latex overlay project (SN 016-2545) consist of I-beam repair, joint sealing, HMA surface removal, butt joints, HMA surface course, guardrail removal, traffic barrier terminal installation, pavement markings, temporary concrete barrier, maintenance of traffic with temporary pavement markings, temporary traffic signals. This project is in the City of Chicago Heights, in Cook County, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-190-25	BR9I6B(759)	(1976-165-WRS) BDR, BJR 25	FAU 2886	Bridges	1-81376-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

**198-62Y30**      **Highways - Deleted**

(190-Ft) Bridge Deck Overlay, Bridge Joint Replacement consists of scarify and overlay bridge deck, bridge deck repairs, repair piers and abutments, repair parapets and sidewalk, joint replacement, and graffiti removal on the bridge of US 14 (Peterson Ave) over North Shore Channel. This project is in the City of Chicago in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-226-25				Bridges	1-81379-0030
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	Pending	Pending	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**199-80B11** Highways - Executed

(6,160-Ft) Standard Overlay, New Shoulders, and ADA Improvements include: Hot-mix asphalt (HMA) surface removal (cold milling), full-depth patches (Class D), resurfacing (inlay) with HMA binder and surface course, longitudinal joint sealing, replacement of curb and gutter, sidewalk removal and replacement for curb ramps for sidewalks (ADA), replacement of existing aggregate shoulders with HMA, drainage structures adjustments and cleaning, new thermoplastic pavement markings and raised reflective pavement markers. Location: IL 50 (Governors Hwy), from Beecher Rd to Tucker Rd / Wilmington Rd within the Village of Peotone.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-244-25	NHPPGID8(959)	2025-1099-RS	FAP 840	Pavement	1-81206-0001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

**200-80B14** Highways - Executed

(1.19-Mile) This project-s scope is designed overlay. It consists of resurfacing the existing HMA pavement with HMA surface and binder course, thermoplastic pavement markings located along US 6 (Channahon Rd) from Terry Drive of IL 7 (Larkin Ave) in the City of Joliet in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-247-25	NHPP5ST1(012)	2025-1087-RS	FAP 856	Pavement	1-81516-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**201-80B18** Highways - Executed

(767.78-Ft) Designed Overlay Project consists of hot-mix asphalt surface removal, resurfacing with polymerized hot-mix asphalt surface course and polymerized hot-mix asphalt binder course, placement of thermoplastic and preformed plastic pavement markings, pavement patching, combination concrete curb and gutter removal and replacement. The project is located within the City of Elgin in Hanover Townships in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-251-25	NHPPLZPB(560)	2025-1092-RS	FAP 345	Pavement	1-81498-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

**202-80B19** Highways - Executed

(3,512-Ft) Standard Overlay and ADA curb ramp improvement project consists of asphalt surface removal, placement of hot mix surface course, placement of hot mix binder course, pedestrian ramp improvements, pavement patching and pavement markings. This project located on IL-1 (Halsted St) from South of Ridge Road to Strieff Lane in the Villages of Homewood and Glenwood within Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-252-25	NHPPWWFK(227)	2025-1093-RS	FAP 876	Pavement	1-81582-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**203-80B29** Highways - Executed

(0.46-mile) Designed Overlay consisting of hot-mix asphalt surface removal, depth patches (Class D), curb and gutter spot repairs (removal and replacement) hot-mix asphalt resurfacing (cold milling and inlay), new thermoplastic pavement markings. Located on US 45 (Lake Street) from north of Tempel Drive to Ramp to IL 137 within the Village of Libertyville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-265-25	NHPPZTPQ(221)	2025-2010-RS	FAP 344	Pavement	1-81478-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

**204-80B50** Highways - Active

(1.08-Mile) Standard Overlay and ADA Improvements: curb and gutter spot repairs (remove and replace), sidewalk removal and replacement for curb ramps for sidewalks (ADA), hot-mix asphalt (HMA) surface removal and replacement (cold milling and inlay), full-depth patches (Class D), drainage structures adjustments and cleaning, new thermoplastic pavement markings raised reflective pavement markers, accessible pedestrian signals (APS) improvements and detector loops. Location: US 45 (Lake Street), from IL 176 (Maple Avenue) to Woodlawn Drive within the Village of Mundelein.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-074-26	NHPP8KIB(273)	2025-2069-RS	FAP 344	Pavement	1-81211-0001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**205-46939** Highways - Executed

Removal and replacement of SN's 090-9922 and 090-9923, and resurfacing and rehabilitation of internal park roads and campgrounds at the Spring Lake State Fish and Wildlife Area in rural Tazewell County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-30-011-24	N/A	SPRING LAKE 2024	PARK ROADS	Bridges	0-04100-4001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

**206-61J01** Local Roads - Executed

Intersection improvements and traffic signal modification on Lemont Road from 83rd Street to 87th Street, and on 87th Street from Havens Drive to Lemont Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-081-21	X6UK(066)	16-00232-00-CH	FAU 2612 FAU 3580	Pavement	1-22366-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	07/02/2027		10	0.00	0.00	No

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**207-61L87**      **Local Roads - Deleted**

HMA resurfacing on School Street from W. 144th Street to W 138th Street in Riverdale. Includes; Curb and gutter, and sidewalks.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-201-25				Pavement	1-22843-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	Pending	Pending	No	

**208-61M01**      **Local Roads - Executed**

Widening and reconstruction of Seil Road and replacement of the Seil Road Bridge across the DuPage River in Shorewood. Includes; mini roundabouts and street lighting at Seil Road and Raven Road, and at Seil Road and States Lane.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-193-21	50FP(334)	21-00047-00-WR (SHOREWOOD)	FAU 403	Pavement	1-22432-0000 1-22432-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/31/2027		10	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**209-64U20** Highways - Executed

Designed overlay, milling, and patching from Emerson Rd to Galt Rd and US 30 Connector. \_Approximately 4.29 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-022-25	NHPP-STP- HSIPHXIJ(592)	(195-3&(110,195-3)) PP&RS	FAI 88 FAP 309 FAS 1197	Pavement	2-20133-0100 2-20133-0101

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

**210-85763** Local Roads - Executed

Construction of a shared-use path along 36th Avenue from 7th Street to 13th Street in East Moline.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-019-20	LQ0P(831)	19-00274-00-BT (MOLINE)	FAU 5784	Pavement	0-05153-2001 2-10706-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/01/2026		10	0.00	0.00	No

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**211-85780** Local Roads - Executed

Pavement reconstruction, PCC pavement, sidewalks, storm sewer, curb and gutter, traffic signals, roadway lighting, and landscaping on 12 Avenue from 1st Street to 7th street, and improvements to 3rd Street and 7th Street in East Moline.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	A-92-003-23	VI5U(891)	22-00159-03-PV (EAST MOLINE)	FAU 5755 FAU 5851	Pavement	2-10641-0030 2-10641-0032
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/01/2026		30	0.00	0.00	No	

**212-85787** Local Roads - Executed

Construction of a HMA parking lot with access from North State Street in Belvidere. Includes; lighted sidewalk, and riverfront shore stabilization.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Boone	C-92-061-24	R2EB(090)	23-00118-00-LS (BELVIDERE)	FAU 5005	Pavement	0-05153-2002 2-10707-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/17/2026			0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**213-89781** Local Roads - Executed

Replace the bridge carrying CH 7 over Cedar Creek, 3.4 miles northeast of Monmouth.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Warren	C-94-048-20	RJCZ(314)	17-00138-00-BR	CH 7	Bridges	4-10626-0000 4-10626-0020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

**214-91642** Local Roads - Executed

Pavement reconstruction, shared-use path, and traffic signal modernization on Mattis Avenue from Windsor Drive to Curtis Road in Champaign.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-006-25	E4QI(495)	19-00314-00-PV (CHAMPAIGN)	FAU 7159	Pavement	5-10491-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/04/2026		30	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**215-97871** Local Roads - Executed

Resurfacing on W. State Street from US 50 to Douglas Avenue, and on Oberneufemann Road from Carriageway Lane to W. State Street in O'Fallon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-053-25	1XN0(145)	24-00054-02-PV (O'FALLON)	FAU 9164B FAU 9170A	Pavement	8-10890-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/04/2026			0.00	0.00	No	

**216-99718** Local Roads - Executed

HMA resurfacing and widening of W. Pleasant Hill Road from Union Hill Road to McLafferty Road in Carbondale. Includes; HMA Shoulders, PCC driveways, and culverts.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-002-26	D4VE(713)	22-00149-00-PV (CARBONDALE)	MUN 309	Pavement	9-10670-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**217-99758** Local Roads - Executed

Resurfacing on Lake Road from IL 127 to West Cross Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-005-25	AEGB(342)	22-00218-00-RS	CH 3	Pavement	9-10699-0000 9-10699-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

**218-76U41** Highways - Deleted

9.7 miles of resurfacing on IL 100/IL 16 from IL 96 in Kampsville to IL 16 in Hardin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Calhoun	C-98-093-25				Pavement	8-00197-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	Pending	Pending	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**219-64U03**      **Highways - Withdrawn**

19.3 miles, ultra-thin bonded wearing course, microsurfacing joint repairs, pavement patching, and rest\_area improvements from LaSalle County Line\_to Ogle County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee LaSalle	C-92-005-25	NHPP93ZZ(072)	(103-1,2)RA&RS	FAI 39	Pavement	2-17600-0000 2-17600-0001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2026		15	0.00	0.00	No	

**220-89834**      **Local Roads - Executed**

Construct an 8' wide HMA shared-use path along the north side of South Lake Stoney Road to Woodblock Road in Galesburg. Includes; box culvert extensions, pipe culverts, aggregate shoulders, and sidewalk.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-042-23	N/A	19-01502-40-BT (GALESBURG)	FAU 6780	Pavement	0-02273-4001 4-10765-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**221-97881** Local Roads - Executed

HMA resurfacing on St. Louis Avenue from West Main Street to Cotter Avenue in East Alton. Includes; pavement patching, milling, sidewalk, curb and gutter.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-009-26	Z9AF(563)	22-00053-00-RS (EAST ALTON)	FAU 8980	Pavement	8-10819-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	0.00	0.00	No	

**222-97883** Local Roads - Executed

Construct a shared-use path adjacent to St. Louis Steet from West Street to 2nd Street in Edwardsville. Includes; HMA milling and overlay, sidewalk, barrier curb and pavement markings.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-047-24	N/A	23-00111-05-BT (EDWARDSVILLE)	FAP 592	Pavement	0-02273-8002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**01A-MV070**      Aeronautics - Active

Replace Runway and Taxiway Guidance Signs

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
5 / 9	Jefferson	MVN 5227 MT. VERNON OUTLAND	317SBGPTBD	Electrical		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		146		0.00	0.00	No

---

**02A-DE088**      Aeronautics - Active

Reconstruct South T-Hangar Pavements

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
4 / 7	Macon	DEC 5251 DECATUR	3170033TBD	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		76		0.00	0.00	No

---

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**03A-SE008**     Aeronautics - Active

Rehabilitate T-Hangar Pavements

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
4 / 7	Shelby	2H0 5034 SHELBY COUNTY	N/A	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		25		0.00	0.00	No

---

**04A-MA036**     Aeronautics - Active

Install PAPI on Runway 13 End, REILS on Runway 31 End, and Lighted Wind Cone

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
3 / 4	Marshall	C75 5224 MARSHALL COUNTY	317SBGPTBD	Electrical		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		72		0.00	0.00	No

---

# Letting Summary Report

Letting Date: January 16, 2026 Volume 028, No. 049

Current Date: June 01, 2026

**05A-FR048** Aeronautics - Active

Replace Runway 6/24 Precision Approach Path Indicator (PAPI) System

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
2 / 2	Stephenson	FEP 5057 ALBERTUS	317SBGPTBD	Electrical		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		37		0.00	0.00	No

---