
Counties
Will

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
55

State Job #
C-91-281-22

Federal Project #
NHPPXJUP(220)

Major Work Categories
Bridges

PPS #
1-81097-0000

Section #
FAP 0330 22 BJ2

Routes
FAP 330

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

001-62T04 Highways - Executed 

The proposed improvement consists of bridge deck overlay, reconstruction of abutment deck joint, approach slab repairs and substructure repairs of the bridge 
located on La Grange Road/US 45 at Hickory Creek in Will County. Gross length: 4854 Ft (0.919 Mi), Net length: 1327 Ft (0.252 Mi).

Counties
DuPage

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
55

State Job #
C-91-302-22

Federal Project #
NHPPE3Q6(948)

Major Work Categories
Bridges

PPS #
1-81091-0000

Section #
FAP 0347 22 BJ3

Routes
FAP 347

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

002-62T17 Highways - Executed 

(760-Ft) Bridge Deck Overlay, Bridge Joint Replacement / Repair at IL 38 (Roosevelt Rd) at IL 53. This project is located in the Village of Glen Ellyn in DuPage 
County.
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Counties
DuPage

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
60

State Job #
C-91-335-22

Federal Project #
NHPPJSQ5(268)

Major Work Categories
Bridges

PPS #
1-81105-0000

Section #
FAP 0870 22 BJ

Routes
FAP 870

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

003-62T30 Highways - Executed 

(307-Ft) Bridge preservation project: Deck overlay, Joints replacement/repair. Located on IL 53 / Rohlwing Road, at Canadian National (CN) Railroad 
(approximately 0.1-miles South of Fullerton Avenue) in the Village of Addison.

Counties
Henry

Reg / Dist
2 / 2

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
11/25/2026

Calendar Days Working Days
15

State Job #
C-92-072-20

Federal Project #
NHPPL5ND(674)

Major Work Categories
Pavement

PPS #
2-20312-0000
2-51000-0100
2-51000-0200

Section #
(37-1)RS,(37-
1HB,1VBY)BDR,(81-

Routes
FAI 80

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

004-64N05 Highways - Executed 

5.795 miles of pavement patching, HMA resurfacing, HMA surface removal, the removal and replacement of concrete bridge decks for SNs 037-0023 and 037-0024 
over Cleveland Road, deck replacements and deck repairs for SN-s 037-0021 and 037-0022 over the Rock River, deck repairs for SN-s 037-0027 and 037-0028 
over the Iowa Interstate Railroad, and other necessary work to complete the proposed improvements along I-80 from the Rock River to US 6.
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Counties
Champaign

Reg / Dist
3 / 5

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
11/01/2025

Calendar Days Working Days
10

State Job #
C-95-069-22

Federal Project #
NHPPN0L7(973)

Major Work Categories
Bridges

PPS #
5-53283-0000

Section #
(14HB)BR,(14B)BR-1

Routes
FAI 74

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

005-70D76 Highways - Executed 

287' bridge repairs and bridge deck overlay at Saline Branch 0.8 mi west of US 45 and US 45 N of Urbana. SN's 010-0022 and 010-0023.

Counties
Vermilion

Reg / Dist
3 / 5

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
80

State Job #
C-95-075-20

Federal Project #
HIBR6BB0(796)

Major Work Categories
Bridges

PPS #
5-53365-0000

Section #
L-BR-1

Routes
FAS 331

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

006-70E63 Highways - Executed 

Bridge deck overlay and other repairs to SN 092-0177. About 875'.
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Counties
Douglas

Reg / Dist
3 / 5

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
80

State Job #
C-95-024-24

Federal Project #
NHPP575D(356)

Major Work Categories
Bridges

PPS #
5-53506-0000

Section #
(21-27B-2)BR

Routes
FAI 57

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

007-70H01 Highways - Executed 

113.2' bridge repairs and overlay at Scattering Fork River 1.5 mi south of US 36.

Counties
Sangamon

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
90

State Job #
C-96-054-22

Federal Project #
NHPP-HSIPGI62
(626)

Major Work Categories
Pavement

PPS #
6-60138-0000
6-60138-0100
6-60138-0200

Section #
28(R-2,RS-8)

Routes
FAP 668

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

008-72122 Highways - Executed 

1.7 miles of reconstruction, milling and resurfacing, ADA improvements and accessible pedestrian traffic signals on Dirksen Parkway in Springfield, from 0.1 miles 
south of Peoria Road to north of Northfield Drive.
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Counties
Christian

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
75

State Job #
C-96-078-23

Federal Project #
HSIPPMQW(864)

Major Work Categories
Pavement

PPS #
6-01074-0000

Section #
(11-12)N

Routes
FAP 322

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

009-72426 Highways - Executed 

Intersection reconstruction on US 51 at Leafland Street (CH 6) in Assumption.

Counties
Sangamon

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
105

State Job #
C-96-103-21

Federal Project #
NHPP-STP4CE6
(723)

Major Work Categories
Pavement

PPS #
6-01258-0000
6-01258-0100
6-01258-0300

Section #
84-5-1(BRR,RS-2)

Routes
VARIOUS

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

010-72M81 Highways - Executed 

Pavement patching, resurfacing, HMA shoulders, aggregate shoulders, grading and shaping ditches, rumble strips, and bridge repairs to SN 084-0111 on I-55 from 
0.7 miles south of IL 104 to 0.5 miles north of Horse Farm Road/Old Route 66 at the Glenarm Interchange and on Horse Farm Road/Old Route 66 from 0.4 miles 
west to 1 mile east of I-55.
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Counties
Cumberland

Reg / Dist
4 / 7

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
75

State Job #
C-97-110-22

Federal Project #
NHPPKFMZ(873)

Major Work Categories
Bridges

PPS #
7-52834-0000

Section #
D7 BRIDGE REPAIRS 
2024-12

Routes
FAI 70

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

011-74B41 Highways - Executed 

0.08 mile of bridge deck overlay, bridge joint replace/repair, bridge approach roadway, and bridge deck repairs at Cottonwood Creek, 0.1 mile east of CR 1125E 
(overhead).

Counties
Madison

Reg / Dist
5 / 8

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
08/28/2025

Calendar Days Working Days
10

State Job #
C-98-161-24

Federal Project #
NHPPUL93(962)

Major Work Categories
Bridges

PPS #
8-00999-0000

Section #
60-7BJR-BDR

Routes
FAI 70

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

012-76U07 Highways - Executed 

Bridge joint replacement/repairs and bridge deck overlay on SN 060-0014 and 060-0015 carrying I-55/70 over Beltline Road.
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Counties
Williamson

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
230

State Job #
C-99-041-18

Federal Project #
STP1LQI(305)

Major Work Categories
Pavement

PPS #
9-00649-0000

Section #
113R-1

Routes
FAS 2887

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

013-78633 Highways - Executed 

7.8 miles of resurfacing, HMA shoulders, aggregate shoulders, earthwork, culvert replacement, tree removal, guardrail updates, addition of a right turn lane, and 
construction of a roundabout on IL 37, south of Marion, from Wildcat Road to IL 148.

Counties
Williamson

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
11/19/2027

Calendar Days Working Days
15

State Job #
C-99-071-20

Federal Project #
NHFP-NHPP60UH
(363)

Major Work Categories
Pavement

PPS #
9-00147-1500
9-00147-1520

Section #
(X1-8,X1-7-1,X1-7,X1-6
-1)R-2

Routes
FAI 57

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

014-78798 Highways - Executed 

8 miles of earthwork, HMA pavement, HMA resurfacing, drainage and guardrail in order to add a lane in each direction of I-57 from Westminster Drive in Marion to 
just south of the I-24 interchange.
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Counties
Perry

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
65

State Job #
C-99-029-24

Federal Project #
BRU6D3(736)

Major Work Categories
Bridges

PPS #
9-00714-2510
9-00714-2520

Section #
(8-1B,8-1B-1)BRR-1

Routes
FAP 42

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

015-78A27 Highways - Executed 

Joint reconstruction with strip seals, base course widening, bridge deck, approach slab and structure repair, deck scarification, microsilica concrete overlay and 
approach HMA mill and fill on SN 073-0025 carrying IL 127 over Swanwick Creek and SN 073-0026 carrying IL 127 over Swanwick Creek Overflow north of 
Pinckneyville.

Counties
Williamson

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
30

State Job #
C-99-091-24

Federal Project #
STPADPF(397)

Major Work Categories
Pavement

PPS #
9-00666-0000

Section #
6RS-3

Routes
FAS 1887A
SBI 13B
SBI 13C

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

016-78A65 Highways - Executed 

7.8 miles of standard overlay on Crab Orchard Road from the IL 13 West Connector to the IL 13 East Connector.
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Counties
Gallatin

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
75

State Job #
C-99-093-24

Federal Project #
NHPPDLHD(014)

Major Work Categories
Pavement

PPS #
9-00527-0000

Section #
(10,11,11-1)RS-2

Routes
FAP 331

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

017-78A67 Highways - Executed 

8.8 miles of HMA surface removal, HMA resurfacing, aggregate wedge shoulders, pavement patching and guardrail improvements on IL 13 from IL 1 to the Old 
Shawneetown Bridge.

Counties
Johnson

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
30

State Job #
C-99-096-24

Federal Project #
STPCXZB(835)

Major Work Categories
Pavement

PPS #
9-00969-0100

Section #
113RS-4

Routes
FAP 726

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

018-78A70 Highways - Executed 

1.1 miles of pavement patching, HMA surface removal and HMA resurfacing on IL 37 from the Williamson County line to 0.2 miles south of I-24.
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Counties
Union

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
50

State Job #
C-99-097-24

Federal Project #
NHPP-STPK3UJ
(878)

Major Work Categories
Pavement

PPS #
9-00749-0000
9-00749-0100

Section #
106RS-6

Routes
FAP 885

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

019-78A71 Highways - Executed 

6 miles of overlay on IL 146 from 0.5 miles west of I-57 to the Johnson County line.

Counties
Perry

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
25

State Job #
C-99-109-24

Federal Project #
STPF4ZM(094)

Major Work Categories
Pavement

PPS #
9-00579-0100

Section #
(111,X,566)RS-3

Routes
FAP 861

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

020-78A82 Highways - Executed 

3 miles of resurfacing on IL 150 from IL 4 to Reeses Hill Road in Culter.
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Counties
Sangamon

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
420

State Job #
C-96-011-20

Federal Project #
BWWL(183)

Major Work Categories
Bridges

PPS #
6-10245-0030
6-10245-0200
6-10655-0010

Section #
07-00164-04-FP 07-
00090-08-FP

Routes
FAU 8153
FAU 8048

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

021-93671 Local Roads - Executed 

Construction of two structures: Iron Bridge Road over the Union Pacific Railroad, and the Union Pacific Railroad over Woodside Road. Work includes; pedestrian 
truss bridge over Woodside Road, reconstruction of the signalized intersection of Iron Bridge and Woodside, and the relocation of the Interurban Trail.
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