Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

001-62C52 Highways - Executed

(3.57-Mile) Resurfacing project consisting of HMA surface removal, pavement patching, HMA resurfacing, ADA improvements and pavement marking on Dixie HWy.

Reg / Dist	Count	ies State Job	#	Federal Project #	Section:	#	Routes	Major Work Categori	es PPS#
1 / 1	Cook	C-91-359	16	STPGMQ4(810)	3249-RS	-3	FAU 2843	Pavement	1-79589-0000
Award Peri 45	iod	Mentor Protégé No		lot Mix Asphalt-Small lo	Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Completion Da 10/29/2021	ite	Calendar Days	Working 5	Days DB 16.	E % 00	VBP % 0.00	Prequalification Waiver No

002-62D14 Highways - Executed

(4.8-Mile) of SMART overlay, milled rumble strips and ADA improvements on Palatine Road from IL 62 (Algonquin Road) to east of Roselle Road in the Villages of Barrington Hills, Hoffman Estates, Inverness, Palatine and South Barrington.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1/1	Cook		C-91-432-16	STP8454(014)	(119A,01	05&0507)RS-4	FAU 1285	Pavement	1-79369-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busines No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 80	Days DBI		VBP % 0.00	Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

003-62H51 Highways - Executed

Bridge rehab, ADA improvements and shared-use path on Cermak Road in the Villages of Broadview and Westchester (SN 016-0631, 016-0632, 016-0633).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
/ 1	Cook	C-91-261-19	STP44G6(432)	2018-126-BF	R FAU 1453	Bridges	1-78999-0000
							1-78999-0010
ward Pei	riod Men	tor Protégé	Hot Mix Asphalt-Sma	all Batch Sm	nall Business Initiative	Target Market Program	QP Certification
5	No		No	No		No	N/A
Pre-Bid M	eeting C	Completion Date	Calendar Days	Working Day	ys DBE %	VBP %	Prequalification Waiver
lo	1	0/31/2022		10	11.00	0.00	No
	3		DA improvements on Federal Project #	IL 53 / Hicks Ro	oad from US 14 (Northw Routes	est Highway) to Lake-Cook Major Work Categor	Road, in the Village of Palatine
/ 1	Cook	C-91-236-20	STP0U3K(823)	2020-046-RS	FAU 2592	Pavement	1-80398-0000
ward Pei	riod Men	tor Protégé	Hot Mix Asphalt-Sma	all Batch Sm	nall Business Initiative	Target Market Program	QP Certification
_		_					

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

005-62L23 Highways - Executed

(2.3-Mile) SMART resurfacing and ADA improvements on IL 83 from north of I-290 to IL 19 within the Villages of Addison and Bensenville and Cities of Elmhurst and Wooddale.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
1/1	DuPa	ge	C-91-241-20	NHPP23IJ(713)	2020-051	-SW	FAP 344	Pavement	1-80387-0000
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busine	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 65	Days DB	6 E % 00	VBP % 0.00	Prequalification Waiver No

006-62L36 Highways - Executed

ADA improvements project consist of retrofitting curb ramps for sidewalks to make compliant with PROWAG. Location: Along various State routes (see remarks) in Lockport, Plainfield, and New Lenox in Will County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
1 / 1	Will		C-91-255-20	N/A	2020-058	3-SW	VARIOUS	Miscellaneous	1-80548-0000
Award Peri	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines Yes		Гаrget Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 40	Days DB 12.	E % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

007-62L52 Highways - Deleted

(1.762-Mile) Cleaning and sealing longitudinal joints in the existing HMA pavement between traffic lanes and curb and gutter, restriping pavement marking in the City of Chicago, Lake and North Chicago Townships., (1.762-Mile) Cleaning and sealing longitudinal joints in the existing HMA pavement between traffic lanes and curb and gutter, restriping pavement marking in the City of Chicago, Lake and North Chicago Townships.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-271-20	N/A				Pavement	1-80508-0000
Award Peri 45	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		J	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 25	•	E % nding		Prequalification Waiver No

008-62L53 Highways - Executed

(1.1-Mile) SMART resurfacing and ADA improvements on US 12 (Main Street) from Wisconsin Street to IL 173 (Kenosha Street) in the Village of Richmond.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
1 / 1	МсНе	nry	C-91-272-20	NHPPF3AK(724)	2020-075	-RS	FAP 334	Pavement	1-80516-0000
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines	ss Initiative Ta	•	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 25	Days DB 18.	E % 00		Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

009-62L54 Highways - Executed

(0.7-Mile) Standard overlay with ADA improvements on Ashland Avenue from just south of Marketplace Access Road to Cermak Road, in the City of Chicago.

Reg / Dist Coun				Federal Project #	Section	Section #		Major Work Categorie	es PPS#
1 / 1	Cook	(C-91-273-20	NHPPEC6D(063)	2020-076	6-RS&SW	FAU 2853	Pavement	1-78148-0000
Award Per	riod	Mentor P	•	Hot Mix Asphalt-Smal	l Batch		ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Comp	oletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					40	10	0.00	0.00	No

010-66B52 Highways - Withdrawn

The project is located in the intersection of US 6 and IL 178, north of Utica in LaSalle county and consists of the reconstruction of the existing intersection into a PCC roundabout. The project also includes earthwork, seeding, drainage improvements, permanent lighting and removal of existing traffic equipment. The project length is 0.42 miles., The project is located in the intersection of US 6 and IL 178, north of Utica in LaSalle county and consists of the reconstruction of the existing intersection into a PCC roundabout. The project also includes earthwork, seeding, drainage improvements, permanent lighting and removal of existing traffic equipment. The project length is 0.42 miles.

Reg / Dist 2 / 3	Count LaSall		State Job # C-93-033-20	Federal Project #	Section	#	Routes	Major Work Categori Pavement	es PPS# 0-00816-3001
Award Perio	od	Mentor No	Ū	Hot Mix Asphalt-Smal l No	Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee No	eting	Com	npletion Date	Calendar Days	Working 100	Days	DBE % Pending	VBP % Pending	Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005 Current Date: November 17, 2025

011-66K56 Highways - Executed

6 miles of milling, resurfacing, and ADA improvements on US 45 from North Street in Buckley to Jefferson Street in Loda. 1 foot saftey shoulders will be added to the rural section between Buckley and Loda.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
2/3	Iroquo	ois	C-93-074-20	STP7CE0(847)	(33,34)RS	S-5,SW	FAS 338	Pavement	3-04538-0120
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 50	Days DB 7.0	E % O	VBP % 0.00	Prequalification Waiver No

012-66K61 Highways - Executed

Project is located in Piper City, Ford County. The job length is 1.09 miles and consists of milling and resurfacing 3.75" of HMA on the mainline pavement. The work also includes several ADA improvements.

Reg / Dist 2 / 3	Coun Ford	ties		Federal Project # STPND72(625)	Section # (106)RS-		Routes FAP 796	Major Work Categories Pavement	s PPS # 3-11527-0000
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busir No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 40	•	DBE % 7.00	VBP % 0.00	Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

013-66L23 Highways - Executed

This work is located at Structure No. 050-0011 (EB) and 050-0012 (WB) over Illinois Railway, approximately 2.0 miles East of IL 23 in LaSalle County. This work consists of bridge painting.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/3	LaSall	le	C-93-109-20)	(50-4VB)	BP	FAI 80	Bridges	0-01374-3002
Award Peri	iod	Mentor No	Protégé	Hot Mix Asphalt-Smal No	l Batch	Small Busine No		Target Market Program No	QP Certification QP-1 & QP-2
Pre-Bid Me No	eting	Com	npletion Date	Calendar Days	Working 20	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

014-66L46 Highways - Executed

The project is located 2.1 mi south of I-80 with a length of 450 ft. The work consists of regrading a failed slope along IL 251 and stabilizing the area with soldier piles and retaining walls. These will be built into existing box culvert (050-2524) with some drainage items. The final graded slope will be seeded.

Reg / Dist 2 / 3	Coun LaSal			Federal Project # NHPPUM09(855)	Section : (1)I-3	#	Routes FAP 46	Major Work Categorie Miscellaneous	es PPS# 3-25150-0110
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Smal l No	l Batch	Small Bus No	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mo	eeting	Com	pletion Date	Calendar Days	Working 45	Days	DBE % 7.00	VBP % 0.00	Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

015-68636 Highways - Executed

Widening and resurfacing on US Route 67 from just west of Tom's Creek on US 67/IL 135 to just south of 270th Avenue/CH 3 in Warren County. Net length= 4.5 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 4	Warren	C-94-170-06	NHPP375K(090)	101W-1,RS-2;28W-	FAP 310	Pavement	4-40720-0200
				1,RS-5	FAS 222		
Award Peri	od Mentor	Protégé l	Hot Mix Asphalt-Small	Batch Small Busines	ss Initiative Tard	net Market Program G	P Certification

45	No No	No	No	usiness initiative	No	N/A
Pre-Bid Meeting No	Completion Date	te Calendar Days	Working Days 140	DBE % 3.00	VBP % 0.00	Prequalification Waiver No

016-68F12 Highways - Executed

Overlay on IL 29 (Fourth Street) from Senachwine Creek to Truitt Avenue in Chillicothe with ADA ramp construction. Length =0.94 mile.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
3 / 4	Peoria	a	C-94-002-20	NHPP2XAD(322)	8RS-8;(6	5,5)RS-3	FAP 318	Pavement	4-07219-1800
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 40		BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

017-68F67 Highways - Executed

0.15 mile, Bridge Preservation, Bridge deck overlay and bridge joint replace/repair at Structure No. 036-0042 carrying IL Route 94 over Fall Creek, 4.3 miles north of IL Route 164.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categoric	es PPS#
3 / 4	Hend	erson	C-94-089-20	STPH95B(902)	[(106C)B	R]BDR,BJR	FAS 1412	Bridges	4-03619-0000
Award Peri	iod	Mentor No	· ·	Hot Mix Asphalt-Smal No	Batch	Small Busine	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	npletion Date	Calendar Days	Working 60	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

018-70C93 Highways - Executed

Bridge Deck Overlay S.N. 020-0043 over N Fork Salt Creek 3 Mi W of Dewitt.

ū	Counties DeWitt		Federal Project # STPNP26(319)	Section # 15 BR-1	Routes FAP 71	Major Work Catego Bridges	ories PPS # 5-53222-0000
Award Perio	od Mento No	J	Hot Mix Asphalt-Smal No	I Batch Sn		Target Market Program No	QP Certification N/A
Pre-Bid Mee No	eting Co	mpletion Date	Calendar Days	Working Da 65	DBE % 2.00	VBP % 0.00	Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

019-70E99 Highways - Executed

BRIDGE JOINT REPAIR/REPLACE AT VARIOUS LOCATIONS IN DEWITT AND MCLEAN COUNTIES.

Reg / Dist	Coun	ties State Job	# Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
3/5	McLe	an C-95-095-	20 NHPPM9ET(718)	MBPM 2	021-2	VARIOUS	Bridges	0-01291-5002
	DeWi	tt						
Award Peri	iod	Mentor Protégé No	Hot Mix Asphalt-Sma No	III Batch	Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A

Pre-Bid Meeting Completion Date Calendar Days **Working Days Prequalification Waiver** DBE % VBP % No No

60 3.00 0.00

020-70F24 Highways - Executed

Tree Removal and seeding at various routes in various counties throughout the District.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
3/5	Variou	IS	C-95-037-21	N/A	D5 TREE 2021-3	REMOVAL	VARIOUS	Miscellaneous	0-02066-5003
Award Peri	iod	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	I	No		Yes		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No		03/3	1/2022			0.0	00	0.00	No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

021-70F25 Highways - Executed

Bridge Painting, 1.0 and 2.0 Mi S of Ludlow.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

3 / 5 Champaign C-95-039-21 NHPPAX7K(823) D5 BRIDGE PAINTING FAI 57 Bridges 0-01374-5002

2021-2

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No QP-1 & QP-2

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 0.00 0.00 No

022-72999 Highways - Executed

Replacing a single span reinforced concrete slab bridge with a double barrel 10' x 10' precast box culvert on IL 123 over Richland Creek, 0.6 miles north of IL 125.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

4 / 6 Sangamon C-96-105-09 STPXZ9T(937) 102B-2 FAS 1573 Bridges 6-73800-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 08/15/2021 10 10.00 0.00 No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

023-72D40	Highway	ys - Deleted
-----------	---------	--------------

Pre-Bid Meeting

No

Completion Date Calendar Days

Removing existing box culvert and replacing with 8' x 4' box culvert on Old US 36, 1.7 miles northeast of I-72, west of Riggston., Removing existing box culvert and replacing with 8' x 4' box culvert on Old US 36, 1.7 miles northeast of I-72, west of Riggston.

Reg / Dist 4 / 6	Counties Scott	State Job # C-96-168-10	Federal Project #	Section #	# Routes	Major Work Categories Pavement	6-00527-0000
Award Per 45	riod Me No	•	Hot Mix Asphalt-Smal l No	Batch	Small Business Initiative	· ·	QP Certification N/A
Pre-Bid Me	eeting	Completion Date	Calendar Days	Working	Days DBE %	VBP %	Prequalification Waiver
No					Pending	Pending	No
024-72L72 7.7 miles	9	vays - Executed preservation with	Cape Seal of mainline,	Fog Seal	of shoulders and microsurf	acing of medians and intersect	tions on IL 110/336, on and of
7.7 miles or ramps in 0	of pavement Carthage an	preservation with d US 136.		J		· ·	
7.7 miles of ramps in 0	of pavement Carthage an	preservation with d US 136. State Job #	Cape Seal of mainline, Federal Project # NHPPHBI8(416)	Fog Seal Section 7 (34-3) Q	# Routes	facing of medians and intersect Major Work Categories Pavement	
7.7 miles	of pavement Carthage an Counties	preservation with d US 136. State Job #	Federal Project #	Section #	# Routes	Major Work Categories	PPS#
7.7 miles of ramps in 0	of pavement Carthage an Counties Hancock	preservation with d US 136. State Job # C-96-061-20	Federal Project #	Section (34-3) Q	# Routes FAP 302	Major Work Categories Pavement	PPS#

DBE %

9.00

VBP %

0.00

Working Days

60

Prequalification Waiver

No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

025-72L88 Highways - Execute	еd
------------------------------	----

5.1 miles of micro-surfacing, Cape Seal of pavement and Fog Seal of shoulders on US 51 from approximately 0.9 miles north of Assumption to the Shelby County line.

Reg / Dist	Count	ies S	State Job #	Federal Project #	Section a	# Routes	Major Work Categori	es PPS#
4/6	Christia	an (C-96-086-20	NHPPP6H3(350)	(45) Q	FAP 322	Pavement	6-01422-0000
Award Peri		Mentor P No	•	Hot Mix Asphalt-Small No	Batch	Small Business Initiative No	Target Market Program	QP Certification N/A
Pre-Bid Me No	eeting	Comp	oletion Date	Calendar Days	Working 50	Days DBE % 7.00	VBP % 0.00	Prequalification Waiver No

026-72L89 Highways - Executed

12.2 miles of cape seal, fog seal and grinding on IL 125 from 0.1 miles east of IL 78 to 0.1 miles west of the Sangamon County line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
4 / 6	Cass		C-96-087-20	STPQJ1U(952)	(3,4,5) Q	!	FAP 67	Pavement	6-01426-0000
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busin No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 55		BE % 1.00	VBP % 0.00	Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005 Current Date: November 17, 2025

027-72L91 Highways - Executed

13.1 miles of single pass micro-surfacing on Nokomis Blacktop from IL 127 to 0.2 miles east of E 20th Road.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
4/6	Montg	omery	C-96-089-20	STPSXYW(165)	(16,17) R	RS-8	FAS 723	Pavement	6-01427-0000
Award Peri 45	od	Mentor No	•	Hot Mix Asphalt-Smal l No	Batch	Small Busines		arget Market Program lo	QP Certification N/A
Pre-Bid Me No	eting	Com	npletion Date	Calendar Days	Working 40	Days DB 8.0	E % 0	VBP % 0.00	Prequalification Waiver No

028-72M52 Highways - Executed

Painting two bridges carrying I-55 over Brush Creek, 0.7 miles south of IL 104. (SN 084-0107 and SN 084-0108)

State Job # Fede	ral Project # Section #	Routes	Major Work Categor	ries PPS#
C-96-018-21	(84-5-1) BP	FAI 55	Bridges	0-01374-6006
r Protégé Hot Mi	ix Asphalt-Small Batch Small	Business Initiative 1	Target Market Program	QP Certification
No	No	1	No	QP-1 & QP-2
mpletion Date Cal	endar Days Working Days	DBE %	VBP %	Prequalification Waiver
	40	0.00	0.00	No
	C-96-018-21 or Protégé Hot Mi No	C-96-018-21 (84-5-1) BP or Protégé Hot Mix Asphalt-Small Batch Small No No	C-96-018-21 (84-5-1) BP FAI 55 or Protégé Hot Mix Asphalt-Small Batch Small Business Initiative To No	C-96-018-21 (84-5-1) BP FAI 55 Bridges or Protégé Hot Mix Asphalt-Small Batch No No No No No VBP %

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

029-72M53 Highways - Deleted

Painting SN 059-0009 carrying IL 4 over Union Pacific Railroad, 0.9 miles north of Staunton., Painting SN 059-0009 carrying IL 4 over Union Pacific Railroad, 0.9 miles north of Staunton.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4 / 6	Maco	upin	C-96-019-2	1				Bridges	0-01374-6007
Award Peri	iod	Mentor	Protégé	Hot Mix Asphalt-Small	I Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45		No		No		No		No	QP-1 & QP-2
Pre-Bid Me No	eting	Com	npletion Date	e Calendar Days	Working 30	g Days	DBE % Pending	VBP % Pending	Prequalification Waiver No

030-74364 Highways - Withdrawn

Removal and replacement of SN 018-0028 carrying IL 121 over Long Point Branch Creek, 1.3 miles east of Montrose Road., Removal and replacement of SN 018-0028 carrying IL 121 over Long Point Branch Creek, 1.3 miles east of Montrose Road.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#	
4 / 7	Cumbe	erland	C-97-042-09					Bridges	7-50200-0000	
Award Peri 45		Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		3	QP Certification N/A	
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 100	•	BE % ending		Prequalification Waiver No	

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

031-74366 Highways - Deleted

Removal and replacement of SN 025-0044 on IL 128, 3.3 miles south of IL 33., Removal and replacement of SN 025-0044 on IL 128, 3.3 miles south of IL 33.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
4 / 7	Effingham	C-97-044-09			Bridges	7-50259-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 10/01/2021 10 Pending Pending No

032-74915 Highways - Deleted

Bridge replacement (SN 017-8612) on IL 1 over Sugar Creek approximately 1 mile north of the Lawrence County line and realignment of TR 363., Bridge replacement (SN 017-8612) on IL 1 over Sugar Creek approximately 1 mile north of the Lawrence County line and realignment of TR 363.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
4 / 7	Crawford	C-97-048-19			Bridges	7-78190-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 115 Pending Pending No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

033-74943 Highways - Executed

7.2 miles of milling and resurfacing on Montrose Blacktop from IL 121 to the Effingham County line near Montrose.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
4 / 7	Cumb	erland	C-97-019-20	STP5NCV(564)	12 RS-2		FAP 828	Pavement	7-50906-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal l No	Batch	Small Busine No		0	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 70	Days DE 5.0	BE % 00		Prequalification Waiver No

034-74A11 Highways - Executed

Intersection reconstruction and safety improvements on IL 32 at Bruce-Findlay Road, south of Sullivan.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Catego	ries PPS#
4 / 7	Moult	ie	C-97-099-20	HSIPGWY9(249)	(1&2)N		FAP 762	Pavement	0-00816-7001
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					55		4.00	0.00	No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

035-76K45 Highways - Executed

Standard overlay resurfacing, patching and guardrail improvements on IL 157 from Petroff Drive in Caseyville to State Street in Caseyville; and IL 157 interchange ramps to St. Clair Avenue / IL 111.

Reg / Dist	t Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
5/8	St. Cla	air	C-98-212-18	NHPPSH9P(320)	(32-1,119)-1)RS-3	FAP 592	Pavement	8-00724-0000
Award Pe	eriod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	s Initiative	Target Market Program	QP Certification
45		No		No		No	1	No	N/A
Pre-Bid M	leeting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					60	15.0	00	0.00	No
45 Pre-Bid M		No	J	No Calendar Days	Working	No Days DB	r E %	No VBP %	N/A Prequalification Waiver

036-76N71 Highways - Executed

5.7 miles of 1 pass microsurfacing on IL 159 from 0.3 miles north of IL 140 to IL 143.

Reg / Dist 5 / 8	Coun Madis			Federal Project # STPS0DJ(583)	Section (103,125		Routes FAP 604	Major Work Catego Pavement	eies PPS# 8-00804-0000
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Smal l No	Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 25	j Days	DBE % 12.00	VBP % 0.00	Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

Routes

Major Work Categories PPS#

037-76N73	Highwa	ys - Withdrawn
-----------	--------	----------------

Reg / Dist Counties

8.2 miles of crack and joint sealing on IL 3 from 0.04 miles north of Pierce Lane to IL 109., 8.2 miles of crack and joint sealing on IL 3 from 0.04 miles north of Pierce Lane to IL 109.

Section #

5/8	Jerse Madis	,	30-2	1				Pavement	8-00803-0000
Award Per 45	riod	Mentor Protég No	é	Hot Mix Asphalt-Sma No	all Batch	Small B	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Completion	Date	e Calendar Days	Working 25	g Days	DBE % Pending	VBP % Pending	Prequalification Waiver No

038-76N77 Highways - Executed

State Job # Federal Project #

5 / 8 St. Clair C-98-034-21 NHPPPET2(318) (130-1,130-2)CJS-1 FAP 600 Pavement 8-00802-0000 Award Period Mentor Protégé Hot Mix Asphalt-Small Batch No	Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
45 No	5/8	St. CI	air	C-98-034-21	NHPPPET2(318)	(130-1,1	30-2)CJS-1	FAP 600	Pavement	8-00802-0000
Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver	Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Smal	I Batch	Small Busi	ness Initiative	Target Market Program	QP Certification
	45		No		No		No		No	N/A
	Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	g Days	DBE %	VBP %	Prequalification Waiver
No 15 15.00 0.00 No	No					15		15.00	0.00	No

^{4.1} miles of crack and joint sealing on IL 159 from 0.1 miles north of Fountains Parkway to Rosewood Village Drive.

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

039-76N78 Highways - Withdrawn

Crack and joint sealing on IL 127 from the Bond County line to 0.2 miles north of Williams Road., Crack and joint sealing on IL 127 from the Bond County line to 0.2 miles north of Williams Road.

0.2 1111165 1	north or willia						
Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categorie	s PPS#
/ 8	Clinton	C-98-035-21				Pavement	8-00798-0000
ward Per	iod Ment	or Protégé	Hot Mix Asphalt-Small	Batch S	Small Business Initiative	Target Market Program	QP Certification
5	No		No	1	No	No	N/A
re-Bid Me	eeting C	ompletion Date	Calendar Days	Working [Days DBE %	VBP %	Prequalification Waiver
0				25	Pending	Pending	No
• .		ays - Executed 1 over Wilken L	ake, 0.5 miles east of G	ermantown	(SN 014-0009) and over	Shoal Creek overflow, 0.6 mile	es east of Germantown (SN
Bridge pai 0010).	nting on IL 16	1 over Wilken L					·
Bridge pai 0010). l eg / Dist	nting on IL 16	1 over Wilken L State Job#	ake, 0.5 miles east of G Federal Project # STPIVXJ(044)	Section #	(SN 014-0009) and over Routes -1, 127BR-1- FAP 805	Shoal Creek overflow, 0.6 mile Major Work Categorie Bridges	·
Bridge pai 0010). d eg / Dist / 8	nting on IL 16 Counties Clinton	1 over Wilken L State Job # C-98-042-21	Federal Project #	Section # 127BR-BP BP-1	Routes -1, 127BR-1- FAP 805	Major Work Categorie	s PPS#
	nting on IL 16 Counties Clinton	1 over Wilken L State Job # C-98-042-21 or Protégé	Federal Project # STPIVXJ(044)	Section # 127BR-BP BP-1 Batch	Routes -1, 127BR-1- FAP 805	Major Work Categorie Bridges	o-01374-8004
Bridge pai 0010). Reg / Dist / 8	nting on IL 16 Counties Clinton iod Ment	1 over Wilken L State Job # C-98-042-21 or Protégé	Federal Project # STPIVXJ(044) Hot Mix Asphalt-Small No	Section # 127BR-BP BP-1 Batch	Routes -1, 127BR-1- FAP 805 Small Business Initiative	Major Work Categorie Bridges Target Market Program	os PPS # 0-01374-8004 QP Certification

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

041-78151 Highways - Deleted

Replacing the existing single span, closed abutment bridge with a new long span open abutment steel beam bridge with reinforced concrete deck on IL 142, 3 miles north of Eldorado. (SN 083-0032), Replacing the existing single span, closed abutment bridge with a new long span open abutment steel beam bridge with reinforced concrete deck on IL 142, 3 miles north of Eldorado. (SN 083-0032)

Reg / Dist	Counti	ies	State Job #	Federal Project #	Section #	# Routes	Major Work Categories	S PPS#
5/9	Saline		C-99-005-10				Bridges	9-98980-0000
Award Peri 45		Mentor F No	•	Hot Mix Asphalt-Small No	Batch	Small Business Initiative No	•	QP Certification N/A
Pre-Bid Me No	eting	Comp	pletion Date	Calendar Days	Working 90	Days DBE % Pending		Prequalification Waiver No

042-78336 Highways - Executed

Removal and replacement of a box culvert (SN 028-7029) carrying IL 34 over a drainage ditch, 5.5 miles east of IL 37 in Benton.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categori	es PPS#
5/9	Frank	lin	C-99-012-13	STPDRE3(238)	101B-2		FAP 869	Bridges	9-00305-0000
Award Per 45	riod	Mentor No	ū	Hot Mix Asphalt-Small No		Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 15	Days DB	E % 0	VBP % 0.00	Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

043-78501 Highways - Executed

Replacement of box culvert carrying US 45 over a stream and replacement of a single span bridge with a double box culvert carrying Feazel Road, off of US 45, over Pankey Branch. This project is located near Harrisburg.

Reg / Dist	Count	ties S	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
5/9	Saline		C-99-069-15	STPYM4Y(059)	32B-2;32	B-3	FAP 881	Bridges	9-00571-0000
									9-97970-0000
Award Peri	iod	Mentor P	rotégé l	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45		No	i	No		No		No	N/A
Pre-Bid Me	eting	Comp	letion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					70	7.0	0	0.00	No

044-78590 Highways - Executed

16.3 miles of tree pruning along IL 34 and US 45 in Saline County.

Reg / Dist	Countie	s State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
5/9	Saline	C-99-042-17	N/A	D9 TREE 2018-1	PRUNING	FAP 869 FAP 881	Miscellaneous	0-02175-9005
Award Perio		•	Hot Mix Asphalt-Small No	Batch	Small Busine No		•	QP Certification N/A
Pre-Bid Mee No	eting	Completion Date 03/31/2022	Calendar Days	Working	•	BE % 00		Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

045-78622 Highways - Deleted

Removal and replacement of a box culvert (SN 033-2000) carrying IL 242 over an unnamed stream, 3.5 miles north of McLeansboro. , Removal and replacement of a box culvert (SN 033-2000) carrying IL 242 over an unnamed stream, 3.5 miles north of McLeansboro.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
5/9	Hamil	ton	C-99-017-18	}				Bridges	9-78680-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal No	I Batch	Small B	usiness Initiative	9	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 15	Days	DBE % Pending		Prequalification Waiver No

046-78660 Highways - Deleted

Conversion of 2 intersections to Restricted Crossing U-Turn intersections: 1) IL 13/127 and Ava Road; 2) IL 13/127 and Grange Hall Road., Conversion of 2 intersections to Restricted Crossing U-Turn intersections: 1) IL 13/127 and Ava Road; 2) IL 13/127 and Grange Hall Road.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
5/9	Jacks	on	C-99-088-18	N/A				Pavement	9-02200-3050
									9-02200-3051
Award Peri	iod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small B	usiness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					180		Pending	Pending	No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

047-78760 Highways - Executed

12.8 miles of pavement patching and resurfacing on US 45 from IL 145 in Harrisburg to the Williamson County line in Stonefort.

Reg / Dist 5 / 9	Counties Saline		•	Section # 32RS-2	‡	Routes FAP 881	Major Work Categories Pavement	9-00522-0000 9-00523-0000
Award Peri	iod Mentor No		Hot Mix Asphalt-Small	Batch	Small Busi No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eting Com	pletion Date	Calendar Days	Working 75	-	DBE % 2.00	VBP % 0.00	Prequalification Waiver No
048-78836		- Executed						
			structures in various cou	ınties of D	istrict 9.			
Cleaning a	and painting of p	ortions of 16 s	Federal Project #	Section #		Routes VARIOUS	Major Work Categories Bridges	s PPS # 0-01374-9001
Cleaning a Reg / Dist 5 / 9	and painting of p Counties Various	ortions of 16 s State Job # C-99-019-21	Federal Project #	Section # D9 BRID 2021-1	# GE PAINT	VARIOUS	Bridges	0-01374-9001
Cleaning a Reg / Dist 5 / 9 Award Peri	counties Various Mentor	ortions of 16 s State Job # C-99-019-21 Protégé	Federal Project # Hot Mix Asphalt-Small	Section # D9 BRID 2021-1	# GE PAINT Small Busi	VARIOUS	Bridges Target Market Program	0-01374-9001 QP Certification
Cleaning a Reg / Dist 5 / 9	and painting of p Counties Various	ortions of 16 s State Job # C-99-019-21 Protégé	Federal Project #	Section # D9 BRID 2021-1	# GE PAINT	VARIOUS	Bridges Target Market Program	0-01374-9001
Cleaning a Reg / Dist 5 / 9 Award Peri	Counties Various Mentor	ortions of 16 s State Job # C-99-019-21 Protégé	Federal Project # Hot Mix Asphalt-Small No	Section # D9 BRID 2021-1	# GE PAINT Small Busi No	VARIOUS	Bridges Target Market Program	0-01374-9001 QP Certification

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

049-78858 Highways - Executed

05/14/2021

No

Weed spraying for Johnson grass along I-57 at various locations in various counties.

U	Counties Various	State Job # C-99-049-21	Federal Project # N/A	Section D9 WEE -1	# D SPRAY 2	Routes 021 FAI 57	Major Work Categories Miscellaneous	S PPS # 0-02066-9002
Award Perio		•	Hot Mix Asphalt-Small	Batch		iness Initiative	•	QP Certification
45	No		No		Yes		No	N/A
Pre-Bid Mee	eting C	ompletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No	0	6/11/2021				0.00	0.00	No
	ying for broa		ng I-57 at various locatio	ons in vari		s. Routes	Major Work Categories	s PPS#
•	Various	C-99-050-21	•		 D SPRAY 2		Miscellaneous	0-02066-9001
Award Period 45	od Men No	•	Hot Mix Asphalt-Small No	Batch	Small Bus Yes	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee	eting C	ompletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver

0.00

0.00

No

Letting Date: March 05, 2021 Volume 024, No. 005 Current Date: November 17, 2025

051-62L56 Highways - Executed

(7.6-Mile) SMART overlay, patching and pedestrian ramps on IL 137 from south of Greenwood Avenue to north of Russell Road in the Villages of Beach Park, Winthrop Harbor and Cities of Waukegan and Zion.

Reg / Dist 1 / 1	Counties Lake		Federal Project # NHPPPISC(989)	Section <i>‡</i> 2020-078	# B-RS&SW	Routes FAP 352	Major Work Categori Pavement	es PPS# 1-79870-0000
Award Per 15	riod M N	J	Hot Mix Asphalt-Smal l No	l Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mo	eeting	Completion Date 10/29/2021	Calendar Days	Working 5	Days	DBE % 17.00	VBP % 0.00	Prequalification Waiver No
(3.05-Mile	e) Standard	hways - Executed d overlay and pedes	trian ramp ADA improve	ements on	IL 64 from	ı IL 43 (Harlem Av	ve.) to IL 50 (Cicero Ave) wi	thin the Village of Oak Park
(3.05-Mile City of Ch	e) Standard nicago.	d overlay and pedes	·			·	,	•
(3.05-Mile City of Ch Reg / Dist	e) Standard nicago.	d overlay and pedes State Job #	trian ramp ADA improve Federal Project # NHPPM62Y(802)	ements on Section # 2020-095	#	Routes FAP 307	ve.) to IL 50 (Cicero Ave) wi Major Work Categori Pavement	•
	Standard nicago. Counties Cook	d overlay and pedes State Job # C-91-292-20 Ientor Protégé	Federal Project #	Section # 2020-095	# 5-RS	Routes FAP 307	Major Work Categori	es PPS# 1-80583-0000

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

UDD-02L02 HIGHWayS - Deleted	53-62L82	Highwa	ys - Delete	d
------------------------------	----------	--------	-------------	---

(3.9-Mile) Crack and joint sealing on US 20 (Lake Street) from I-355 to IL 83 (Kingery Highway) within the Village of Addison., (3.9-Mile) Crack and joint sealing on US 20 (Lake Street) from I-355 to IL 83 (Kingery Highway) within the Village of Addison.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
1 / 1	DuPa	ge	C-91-301-20)				Pavement	1-80507-0000
Award Peri	iod	Mentor No	Protégé	Hot Mix Asphalt-Smal No	l Batch	Small Busines No	s Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	npletion Date	Calendar Days	Working 35	, ,	Ξ % ding	VBP % Pending	Prequalification Waiver No

054-62L85 Highways - Deleted

(0.25-Mile) SMART overlay and ADA improvements on Des Plaines Avenue from Madison Street to Randolph Street within the Village of Forest Park.

Reg/Dist C		State Job # C-91-304-20	Federal Project #	Section	#	Routes	Major Work Categor i Pavement	ies PPS# N/A
Award Period 45	Mentor F No	J	Hot Mix Asphalt-Small No	Batch	Small Bu No	ısiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meet No	ng Com _l	oletion Date	Calendar Days	Working 20	Days	DBE % Pending	VBP % Pending	Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

055-62M08 Highways - Executed

(2.8-Mile) SMART overlay, detector loop replacement and ADA improvements on US 30 (Lincoln Highway) from IL 43 (Harlem Avenue) to IL 50 (Cicero Avenue) within the Village of Matteson.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook		C-91-328-20	NHPP9GTI(190)	2020-130)-RS	FAP 353	Pavement	1-80521-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 75	•	BE % .00	VBP % 0.00	Prequalification Waiver No

056-62N17 Highways - Deleted

Cleaning and painting existing steel structures at 3 locations. 1st located on Grand Avenue over Des Plaines River (SN 016-0 855), in the Village of River Grove; 2nd and 3rd located on US 64 (North Avenue) at RR-CN (SN 016-0500 and SN 016-1126), in the Village of River Grove., Cleaning and painting existing steel structures at 3 locations. 1st located on Grand Avenue over Des Plaines River (SN 016-0 855), in the Village of River Grove; 2nd and 3rd located on US 64 (North Avenue) at RR-CN (SN 016-0500 and SN 016-1126), in the Village of River Grove.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1/1	Cook		C-91-054-21	N/A				Bridges	0-01374-1006
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Small	Batch	Small Busi		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting		pletion Date		Working 60	Days	DBE % Pending		Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005 Current Date: November 17, 2025

057-66L17 Highways - Executed

State Job # Federal Project #

Reg / Dist Counties

This work is located at two sets of structures, SN 050-0210 and SN 050-0211 carrying FAI 39 Over the Nor-Folk Southern Railway, 1.48 miles north of IL Rte 18 and SN 050-0212 and SN 050-0213 carrying FAI 39 over Sandy creek, 1.23 mi. north of IL Rte. 18. This project consists of removing and replacing the expansion joints and approach slabs.

Routes

Major Work Categories PPS#

2/3	LaSal	le C-93-103-	-20 N/A	(50-1VB	& 50-1B)BRR	FAI 39	Bridges	0-02175-3016 3-50211-0010
Award Per 45	riod	Mentor Protégé No	Hot Mix Asphalt-Sma No	III Batch	Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Completion Da	ate Calendar Days	Working 90	g Days DE 5.0	BE % 00	VBP % 0.00	Prequalification Waiver No

058-72L90 Highways - Executed

4.7 miles of crack and joint sealing on IL 4 from 0.2 miles south of Cambridge Road, south of Girard, to west Donaldson Road / Jones Road.

Section #

•	Counties		Federal Project #	Section #		Routes	Major Work Categorie	
	Macoupin		NHPP38JZ(060)	(F,DX) CJ		FAP 662	Pavement	6-01439-0000
Award Perio 45	N o Mento i	J	H ot Mix Asphalt-Smal l No		Smaii Busine: No		Target Market Program No	QP Certification N/A
Pre-Bid Mee	eting Cor	npletion Date	Calendar Days	Working E	Days DB	E %	VBP %	Prequalification Waiver
No				15	0.0	0	0.00	No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

059-72M25 Highways - Executed

Cleaning of weigh station scale pit and jet cleaning drain tiles at the Pittsfield, Litchfield and Williamsville Weigh Stations. (I-55 and US 54/IL 106)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
4/6	Various	C-96-125-20	N/A	(18)WS (68-2)WS-7 (84	FAI 55	Miscellaneous	0-01537-6001
				-1-2)WS-5	FAP 321		

Award Period Mentor Protégé		Hot Mix Asphalt-Small Ba	atch Small Bus	iness Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting Yes	Completion Dat	t e Calendar Days W 15	Vorking Days 5	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

060-72M51 Highways - Executed

Field tile removal and replacement on IL 106 west of Ehlert Lane.

Reg / Dist 4 / 6	Coun Scott		State Job # C-96-017-21	Federal Project # N/A	Section (21)I-1	#	Routes FAP 757	Major Work Categorie Miscellaneous	s PPS# 0-02175-6022
Award Per 45	riod	Mentor No	Protégé	Hot Mix Asphalt-Smal No	l Batch	Small Busi No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Con	npletion Date	e Calendar Days	Working 15		DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

061-72M54 Highways - Executed

Patching on I-55 from the Macoupin/Madison County line to the Montgomery / Sangamon County line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
4 / 6	Montg	gomery	C-96-020-21	I N/A	D6 PATC	HING 2020	FAI 55	Pavement	0-02175-6012
Award Peri	od	Mentor No	Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	e Calendar Days	Working 15	•	DBE % 0.00	VBP % 0.00	Prequalification Waiver

062-72M64 Highways - Executed

Maintenance and repair of traffic signals, flashing beacons and roadway lighting along various routes at various locations in the Western half of the district.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
4 / 6	Variou	S	C-96-031-21	N/A	D6 SIGN. 2021-1	AL/LIGHTING	VARIOUS	Electrical	N/A
Award Peri		Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busines No		0	QP Certification N/A
Pre-Bid Me No	eting		pletion Date 0/2023	Calendar Days	Working	Days DB	E % 0		Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

063-74752 Highways - Deleted

Shoulder work, base course widening, curb and gutter, ADA sidewalk improvements and box culvert replacement on US 40 from the Fayette County line to Division Street in Altamont and on IL 128 from US 40 in Altamont to 0.1 miles north of I-70. , Shoulder work, base course widening, curb and gutter, ADA sidewalk improvements and box culvert replacement on US 40 from the Fayette County line to Division Street in Altamont and on IL 128 from US 40 in Altamont to 0.1 miles north of I-70.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	S PPS#
4 / 7	Effing	ham	C-97-045-16	;				Pavement	7-79895-1000
Award Peri	riod	Mentor No	J	Hot Mix Asphalt-Smal No	II Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	npletion Date	Calendar Days	Working 105	J Days	DBE % Pending	VBP % Pending	Prequalification Waiver No

064-74945 Highways - Executed

10.7 miles of milling and surfacing on IL 49 from the Coles County line to 0.3 miles north of I-70; includes bridge repairs on 2 structures, culvert replacement and shoulder work. (SN 012-8633, 012-0061, 012-0066)

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
4 / 7	Clark		C-97-021-20	STPG1BU(003)	(113,114)RS-4	FAP 832	Pavement	7-50398-0000
Award Peri	iod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busi	ness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					120		2.00	0.00	No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

065-74946 Highways - Executed

Bridge joint repair/replacement on SN 013-0020 carrying Dieterich Blacktop over the Little Wabash River Overflow, 0.8 miles north of Clay City.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4 / 7	Clay	C-97-022-20	STPUXNC(595)	D7 BRID 2021-1	GE REPAIRS	FAP 828	Bridges	7-52672-0000
Award Peri	od Men	tor Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45	No	1	No		No		No	N/A

Pre-Bid Meeting Completion Date Calendar Days **Working Days** DBE % VBP % **Prequalification Waiver**

65 0.00 0.00 No No

066-76K69 Highways - Executed

Bridge deck sealing on I-270 at the Chain of Rocks Bridge (SN 060-0345) and Mississippi River Bridge (SN 060-0035).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	Madison	C-98-328-18	NHPP8IHK(924)	60-1BDS-1, 60-BDS-2	FAI 270	Bridges	8-00348-1000
							8-00598-0000

QP Certification Award Period Mentor Protégé **Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program** 45 No No No No N/A

Pre-Bid Meeting Working Days DBE % VBP % **Prequalification Waiver** Completion Date Calendar Days No 15 15.00 0.00 No

Letting Date: March 05, 2021 Volume 024, No. 005 Current Date: November 17, 2025

067-76M84 Highways - Executed

6.7 miles of standard overlay resurfacing on IL 159 from the Macoupin County line to 0.3 miles north of IL 140.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/8	Madis	on	C-98-025-20	STP08Q4(157)	(101,102)RS-4	FAP 604	Pavement	8-00699-0000
Award Peri	iod	Mentor No	Protégé	Hot Mix Asphalt-Smal No	l Batch	Small Busine		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Con	npletion Date	e Calendar Days	Working 100	•	8 E % 00	VBP % 0.00	Prequalification Waiver No

068-76N92 Highways - Executed

0.67 miles of resurfacing along Ferrin Road / County Highway 3 from US 50 to Louis Street.

Reg / Dist				Federal Project #	Section :	#	Routes	Major Work Categori	
5/8	Clintor		C-98-131-20		5RS-2	_	OR 212	Pavement	0-02175-8007
Award Perion 45	od	Mentor I	J	Hot Mix Asphalt-Small No	Batch	Small Bus		Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					15		10.00	0.00	No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

069-76P15 Highways - Executed

Weed spraying along various interstate routes in various counties of District 8.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	Various	C-98-051-21 N/A	DIST 8 WEED	VARIOUS	Miscellaneous	0-02066-8004

SPRAYING 2021-4

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 06/30/2022 0.00 0.00 No

070-76P36 Highways - Executed

2.8 miles of partial depth patching on I-55 / I-70 between the BandO Railroad and IL 111.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categorie	S PPS#

5 / 8 St. Clair C-98-075-21 N/A 82-(5,6)PP-1, 60-6PP-1 FAI 70 Pavement 0-02175-8021

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 15.00 0.00 No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

071-78804 Highways - Executed

Bridge deck overlay and joint repair on SN 041-0040 and bridge deck overlays on SN 041-0041, 041-0042 and 033-0012; all on IL 142 in Jefferson and Hamilton Counties.

Reg / Dist Co	ounties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
5/9 Je	fferson	C-99-077-20	STPFS2L(152)	D9 BRID	GE OVERLAY	FAP 849	Bridges	9-00714-2120
Ha	amilton			2021-1				9-00714-2121
								9-00714-2122
								9-00714-2124
Award Period	Mento	or Protégé l	Hot Mix Asphalt-Smal	l Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45	No	I	No		No		No	N/A
Pre-Bid Meeti	ng Co	mpletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No				55	0.0	0	0.00	No
-								
072-61G92	Local R	oads - Executed	d					

Full Depth reconstruction on Acacia Drive, beginning at the south intersection with Wolf Road and ending at the north intersection with Wolf Road, in the Village of Indian Head Park

Reg / Dist	Count	ies State	Job#	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
1/1	Cook	C-91-	175-18	M13Z(876)	18-00013 (INDIAN		FAU 1716 <)	Pavement	1-22223-0000
Award Perio	od	Mentor Proté	gé	Hot Mix Asphalt-Small	l Batch	Small B	usiness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Mee	eting	Completio	n Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					70		19.00	0.00	No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

073-61G93 Local Roads - Executed

Construction of a bike path from east of Illinois Route 31 into the park, in the Village of Cary.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
1/1	McHenry	C-91-297-19 W92H(031)	18-P4002-00-BT	HOFFMAN	Pavement	0-01731-1037

PARK PATH

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 45 18.00 0.00 No

074-62L95 Highways - Executed

(2.5-Mile) SMART overlay and ADA improvements on Cermak Road from Kedzie Avenue to Halsted Street in the City of Chicago.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1/1 Cook C-91-314-20 STPRJ5C(541) 2020-117-RS&SW FAU 1453 Pavement 1-79075-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 13.00 0.00 No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

075-62M02 High	ghways - Executed
-----------------------	-------------------

State Job # Federal Project #

Reg / Dist Counties

Pavement patching, HMA surface removal, HMA resurfacing, pedestrian ramp improvements and culvert replacement at 2 locations: 1) IL 1 from west of IL 394 to just south of Burville Road; 2) IL 394 from north of County Line Road to north of IL 1.

Routes

Section #

Major Work Categories PPS #

iteg / Dist Oo	diffics Otate oob	m rederair roject m	occion #	Routes	major Work Sategor	163 110 #
1 / 1 Wil	C-91-322-2	20 NHPPV53D(525)	2020-124-RS	FAP 876 FAP 332	Pavement	1-80582-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	II Batch Small B No	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meetin No	g Completion Dat	te Calendar Days	Working Days 85	DBE % 12.00	VBP % 0.00	Prequalification Waiver No

076-62M18 Highways - Executed

(1.5-Mile) SMART resurfacing and ADA improvements on Ballard Road from Rand Road to Greenwood in the City of Des Plaines, City of Park Ridge, Village of Niles and unincorporated Maine Township.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-338-20	STP6NJ1(425)	2020-140)-RS&SW	FAU 1319	Pavement	1-79552-0000
Award Per 45	iod	Mentor No	ŭ	Hot Mix Asphalt-Small No	Batch	Small Busines		. 3	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 50	Days DB 17.	E % 00		Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

077-62M29 Highways - Executed

Bridge deck overlay, joint repairs, bearing replacement and concrete repairs on SN 016-0456 and 016-1041 carrying IL 394 over CN and NS Railroads, south of US 30.

Reg / Dist	Count	ties State Job	# Federal Project #	Section #	Routes	Major Work Categor	ries PPS#
1 / 1	Cook	C-91-350	-20 NHPP850P(130)	2020-169-BR	FAP 332	Bridges	1-80595-0030
Award Peri	iod	Mentor Protégé No	Hot Mix Asphalt-Sma	all Batch Smal	l Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Completion Da 10/29/2021	ate Calendar Days	Working Days 10	DBE % 10.00	VBP % 0.00	Prequalification Waiver No

078-62M32 Highways - Executed

(4.6-Mile) Pavement patching and crack and joint sealing on US 45 from north of Colorado Avenue to Stuenkel Road within the Village of Frankfort.

Reg / Dist 0	Counties Will		Federal Project # NHPP7K5K(828)	Section # 2020-177	# '-PP&CJS	Routes FAP 330	Major Work Categorion	es PPS# 1-80588-0000
Award Perio 45	Mento No	· ·	Hot Mix Asphalt-Smal l No		Small Busi No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee No	eting Cor	npletion Date	Calendar Days	Working 35	-	DBE % 19.00	VBP % 0.00	Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

079-62M70 Highways - Executed

This is a building demolition project for gas station. Work includes removing of all existing improvements: one-story building, canopy with gas pumps and storage tanks. Location: 491 South IL. Route 83, Village of Grayslake.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	S PPS#
1 / 1	Lake		C-91-397-20	N/A	2020-197	7-DM	FAP 866	Miscellaneous	1-75972-0610
Award Peri	riod	Mentor No	Ū	Hot Mix Asphalt-Smal l No	Batch	Small Busine	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 30	Days DB	6E % 00	VBP % 0.00	Prequalification Waiver No

080-64M35 Highways - Executed

ADA curb ramp improvements along US 52 from Wasson Road to Bluff Street in Amboy.

Reg / Dist 2 / 2	Counties Lee		Federal Project # STPLXVP(723)	Section D2 SW 2		Routes FAP 694	Major Work Categories Miscellaneous	PPS # 2-20317-0000
Award Perio	od Mento No	•	Hot Mix Asphalt-Smal l No	Batch	Small Busine No		3	QP Certification N/A
Pre-Bid Mee No	eting Cor	mpletion Date	Calendar Days	Working 35	•	BE % 00		Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

081-64P64 Highways - Executed

Expansion Joint Replacement on 101-0073 and 101-0074 carrying US 20 over the Kishwaukee River.

Reg / Dist Co	unties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2 / 2 Wii	inebago	C-92-007-21	1	(6B)BJR		FAP 525	Bridges	0-02175-2020
Award Period 45	Mento No	r Protégé	Hot Mix Asphalt-Smal No	l Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meetin No	g Cor	npletion Date	e Calendar Days	Working 20	J Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

082-72L67 Highways - Withdrawn

Bridge deck repairs on I-55 over the Sangamon River (2.7 miles north of IL 54/ Sangamon Avenue); I-55 over IL 54 / Sangamon Avenue; I-55 over the IC Railroad (0.3 miles north of IL 54 / Sangamon Avenue). (SN 084-0014, 084-0015, 084-0016, 084-0017, 084-0018)

Major W	Routes	ion#	ct # Section	Federal Projec	ate Job # F	ities Sta	Reg / Dist Count
Bridges	2) FAI 55	2) BDR, (84-2	, ,	NHPPQDQF(94	96-054-20 N	amon C-9	4 / 6 Sanga
		k-1	BDR-				
ve Target Mark	usiness Initiat	h Small B	t-Small Batch	Hot Mix Asphalt	otégé Ho	Mentor Pro	Award Period
No		No		No	No	No	45
VBP %	DBE %	king Days	ys Work	Calendar Day	etion Date	Complet	Pre-Bid Meeting
Pending	Pending		90				No
ve Target Mark No VBP %	usiness Initiat	ch Small B	BDR- t-Small Batch ys Work	Hot Mix Asphalt No	otégé Ho No	Mentor Pro No	Award Period 45 Pre-Bid Meeting

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

083-72L95 Highways - Executed

8.7 miles of HMA removal and 2 pass micro-surfacing on I-172 from IL 96 to US 24, east of Quincy.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4/6	Adam	s	C-96-093-20	NHPPA6ZS(212)	(1-5) RS	-2, (1-6) RS-1	FAI 172	Pavement	6-01431-0000
Award Peri	iod	Mentor No	_	Hot Mix Asphalt-Smal No	l Batch	Small Busin	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Con	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					55	8	.00	0.00	No

084-72M63 Highways - Executed

Maintenance and repair of traffic signals, flashing beacons and roadway lighting along various routes at various locations in the eastern half of the district.

Reg / Dist (Counties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
4/6	/arious	C-96-030-21	N/A	D6 SIGN 2021	AL/LIGHTING	VARIOUS	Electrical	N/A
Award Perio 45	d Mento No	•	Hot Mix Asphalt-Small No	Batch	Small Busines No			QP Certification N/A
Pre-Bid Mee	•	mpletion Date 30/2023	Calendar Days	Working	Days DB	E % 0		Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

085-85707 Local Roads - Executed

Resurface Meridian Road from IL 72 to IL 64.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

2/2 Ogle C-92-027-20 1MCW(049) 17-00317-00-RS FAS 1043A Pavement 2-10546-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 4.00 0.00 No

086-89475 Local Roads - Executed

Replace the bridge carrying CH 8 over Brush Creek, 5 miles east of Abingdon.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 4 Knox C-94-077-07 Y4C7(237) 07-00081-08-BR FAS 397 Bridges 4-10258-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 55 5.00 0.00 No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

087-89674 Local Roads - Executed

Streetscape project including curb and gutter, sidewalks, lighting and resurfacing on various streets in and around the downtown square in Macomb.

J	Counties McDonough		Federal Project # W9FF(628)	Section: 14-00154 (MACOM	I-00-PV	Routes VARIOUS	Major Work Categorie Pavement	s PPS# 0-01731-4001 4-10656-0000
Award Perio			Hot Mix Asphalt-Small	Batch		siness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Med	eting Con	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No	12/1	5/2021	_	_	-	2.00	0.00	No
088-89788	Local Ro	ads - Execute	d					
Resurface	CH 24 from CH	1 19 to CH 8.						
Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
3 / 4	McDonough	C-94-077-20) HW96(936)	19-00111	I-00-RS	FAS 435	Pavement	4-10659-0000
Award Perio	od Mentor	· Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45	No	-	No		No		No	N/A
Pre-Bid Mee	eting Con	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No	-	•	•	25	-	0.00	0.00	No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

089-97749 Local Roads - Executed

Replace the bridge carrying TR 64 over Turkey Creek, 1.5 miles east of Junction .

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5 / 8 Marion C-98-018-21 2MUY(482) 15-09034-00-BR TR 64 Bridges 8-10669-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 10.00 0.00 No

090-99651 Local Roads - Executed

Resurfacing and pavement markings on Brick Plant Road, from Randolph County line to IL 4.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 9 Jackson C-99-012-19 97WH(046) 18-00045-03-RS FAS 1870 Pavement 9-10608-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 0.00 0.00 No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

091-99657 Local Roads - Executed

Resurface New Liberty Road from the Massac County line to 0.1 mile northeast of New Liberty Road.

Reg / Dist	Count	ties :	State Job #	Federal Project #	Section:	#	Routes	Major Work Categories	PPS#
5/9	Pope	(C-99-035-19	0GHJ(863)	19-00017	7-02-RS	FAS 933	Pavement	9-10605-0000
Award Peri 45	od	Mentor F No	•	Hot Mix Asphalt-Small No	Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Comp	oletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					15	5	.00	0.00	No

092-99658 Local Roads - Executed

Resurface Eddyville Blacktop from Ragen Road south for 1.0 mile.

Reg / Dist 5 / 9	Coun Pope	ties		Federal Project # 46PW(942)	Section 19-00007		Routes FAS 930	Major Work Categori Pavement	es PPS# 9-10604-0000
Award Per	•	Montor		Hot Mix Asphalt-Smal				Target Market Program	QP Certification
45	iiou	No	Ū	Yes	i Balcii	No No	ness initiative	No	N/A
Pre-Bid Mo	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					20		3.00	0.00	No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

093-99659 Local Roads - Executed

Intersection improvements including replacement of sidewalks, enhancement of crosswalks and warning signs on Monroe Street from North 20th Street to North 16th Street in the City of Herrin.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS #
5/9	Willian	nson	C-99-085-19	PZ2M(759)	19-00073 (HERRIN		FAU 9591	Miscellaneous	0-01754-9002
Award Perio	od	Mentor	Protégé ł	lot Mix Asphalt-Small	Batch	Small Busines	s Initiative	Target Market Program	QP Certification
45		No	1	No		No		No I	N/A
Pre-Bid Mee	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					15	0.0	0	0.00	No

094-60T06 Highways - Deleted

Replace bridge structure carrying northbound IL Route 43 over the Metropolitan Water Reclamation District of Greater Chicago Railroad in the Village of Lyons. SN 016-0314, Replace bridge structure carrying northbound IL Route 43 over the Metropolitan Water Reclamation District of Greater Chicago Railroad in the Village of Lyons. SN 016-0314, Replace bridge structure carrying northbound IL Route 43 over the Metropolitan Water Reclamation District of Greater Chicago Railroad in the Village of Lyons. SN 016-0314

Reg / Dist	Coun Cook		State Job # C-91-282-12	Federal Project #	Section	#	Routes	Major Work Categorie Bridges	es PPS# 1-75893-0100
Award Peri				Hot Mix Asphalt-Smal	l Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	_	npletion Date	Calendar Days	Working	g Days	DBE % Pending	VBP % Pending	Prequalification Waiver
NO		10/3	11/2021		3		rending	rending	NO

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

095-61G22 Local Roads - Executed

Replace the bridge carrying Brookfield Avenue over Salt Creek in Brookfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
_	Cook	C-91-402-15	96L7(433)	15-00129 (BROOK		FAU 1408	Bridges	1-21803-0000
Award Perio	od Mentor	· Protégé l	Hot Mix Asphalt-Small	Batch	Small Bu	ısiness Initiative	Target Market Program	QP Certification
45	No	1	No		No		No	N/A
Pre-Bid Mee	eting Con	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No	10/2	9/2021		10		19.00	0.00	No
096-61G40 Reconstruc		ads - Executed	d from Gilmer Road to IL	22 in Long	g Grove.			
Reconstruc	tion on North I	Krueger Road f	from Gilmer Road to IL	`	-	Routes	Major Work Categori	es PPS#
Reconstruc	tion on North I	Krueger Road f	from Gilmer Road to IL Federal Project #	22 in Long Section : 16-00010 (LONG C	#)-00-PV	Routes MUN 2300	Major Work Categori Pavement	es PPS# 1-21919-0000
Reconstruc Reg / Dist	tion on North h Counties Lake	Krueger Road f State Job # C-91-232-16	from Gilmer Road to IL Federal Project #	Section : 16-00010 (LONG G	# D-00-PV GROVE)	MUN 2300	•	
Reconstruc	tion on North h Counties Lake	Krueger Road f State Job # C-91-232-16 Protégé	from Gilmer Road to IL Federal Project # DR8P(303)	Section : 16-00010 (LONG G	# D-00-PV GROVE)	MUN 2300	Pavement	1-21919-0000
Reconstruc Reg / Dist 1 / 1 Award Perio	tion on North h Counties Lake Mentor	Krueger Road f State Job # C-91-232-16 Protégé	from Gilmer Road to IL Federal Project # DR8P(303) Hot Mix Asphalt-Small No	Section : 16-00010 (LONG G	#)-00-PV GROVE) Small Bu No	MUN 2300	Pavement Target Market Program	1-21919-0000 QP Certification

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

097-61G81 Local Roads - Executed

Pavement reconstruction, storm sewer, sidewalks and pavment markings on 123rd Street from 76th Avenue to Harlem Avenue in Palos Heights.

Reg / Dist	Counti	es State Job	b # Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
1 / 1	Cook	C-91-423	3-15 0M80(991)	15-00053-00-P (PALOS HEIGH		Pavement	1-21813-0000
Award Peri	iod	Mentor Protégé	Hot Mix Asphalt-Sma	all Batch Smal	l Business Initiative	Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Me	eting	Completion D	ate Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				100	20.00	0.00	No

098-61G90 Local Roads - Executed

Pavement widening, markings and signing to acommodate on-street bicycle lanes on various routes within Aurora.

J	Counties Kane		Federal Project # WDHA(838)	Section : 16-00312	-	Routes VARIOUS	Major Work Categor Pavement	ries PPS# 1-11021-0051
Award Period	d Me r No	•	Hot Mix Asphalt-Smal No	(AUROR II Batch	,	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meet No	ting (Completion Date	Calendar Days	Working 30	Days	DBE % 9.00	VBP % 0.00	Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

099-62L04 Highways - Executed

(2.53-Mile) Improvement on Church St from Gross Point to Dodge Ave consists of Smart Overlay and ADA Improvement in the Villages of Skokie and village of Evanston Niles and Evanston Townships., (2.53-Mile) This improvement on Church St from Gross Point to Dodge Ave consist of Smart Overlay and ADA Improvement in the Villages of Skokie and village of Evanston, Niles and Evanston Townships.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categori	es PPS#
1 / 1	Cook		C-91-222-20	STPBQTY(342)	2020-032	2-RS&SW	FAU 1313	Pavement	1-80397-0000
Award Pe	riod	Mentor	Protégé	Hot Mix Asphalt-Small	l Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid M	leeting	Com	pletion Date	Calendar Days	Working	Days [DBE %	VBP %	Prequalification Waiver
No					75	1	19.00	0.00	No

100-62L05 Highways - Executed

(3.32 mile) Improvement on IL-53 from Hoff Rd to Manhattan Rd consists of smart overlay with HMA shoulder rumble strips in the village of Elwood, Jackson Township.

•	ounties /ill		Federal Project # NHPPVC9Z(779)	Section 3		Routes FAP 846	Major Work Catego Pavement	ries PPS # 1-80402-0000
Award Period 45	Mentor No	· ·	Hot Mix Asphalt-Small No	Batch	Small I No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeti No	ing Con	npletion Date	Calendar Days	Working 55	Days	DBE % 22.00	VBP % 0.00	Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

101-62M12 Highways - Executed

(2.7-Mile) SMART overlay and ADA improvements on 87th Street from Keeler Avenue to Damen Street in the Village of Evergreen Park, and the Cities of Chicago and Hometown.

Reg / Dist	Coun	ties State Job	# Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	Cook	C-91-332-2	0 NHPP30JL(994)	2020-13	4-RS	FAP 395	Pavement	1-80536-0000
Award Peri	iod	Mentor Protégé No	Hot Mix Asphalt-Sma	II Batch	Small Busin No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Completion Dat	e Calendar Days	Working 80	, ,	DBE % 19.00	VBP % 0.00	Prequalification Waiver No

102-62N09 Highways - Executed

Cleaning and painting the steel surfaces of bridge structures carrying Sauk Trail over 1-57 in the Village of Richton Park, Rich Township.

Reg / Dist 1 / 1	Counti Cook			Federal Project # NHPPJMNV(138)	Section 2020-24		Routes FAI 57	Major Work Categorie Bridges	es PPS# 1-79089-1000
Award Per 45		Mentor I No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busi No		Target Market Program No	QP Certification QP-1 & QP-2
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 75	•	DBE % 5.00	VBP % 0.00	Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

103-62N11 Highways - Deleted

Reg / Dist Coun	ties State Job #	# Federal Project # N/A	Section #	Routes	Major Work Categor	ies PPS#
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma	all Batch Small I No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working Days	DBE % Pending	VBP % Pending	Prequalification Waiver No

104-62N14 Highways - Executed

Improvement consists of removing and replacing signs along various district One expressways and arterials routes in the counties of Cook, DuPage, Kane, Lake, McHenry and Will.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
1 / 1	Variou	ıs	C-91-051-21	N/A	2020-244	1-SG	VARIOUS	Miscellaneous	0-02175-1009
Award Peri	iod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No		06/07	7/2022			0.0	0	0.00	No
No		06/07	7/2022			0.0	0	0.00	No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

105-62N16 Highways - Executed

Cleaning and painting existing steel on the structures No. 1: carrying 1-55 E. Frontage Road (Thomas Dillon Dr.) over I and M Canal, No. 2: US Route 6 (Jackson St.) over Spring Creek, No. 3: IL-113 over 1-55, in Village of Channahon and Diamond, and in City of Joliet, Wilmington, and Braidwood.

Reg / Dist Counti	es State Job # C-91-053-21	Federal Project # N/A	Section # 2020-246		Routes VARIOUS	Major Work Categories Bridges	PPS # 0-01374-1005
	•	Hot Mix Asphalt-Small No	Batch	Small Busine	ss Initiative Tar No		QP Certification
Pre-Bid Meeting	Completion Date	Calendar Days	Working 90		E % 0		Prequalification Waiver

106-72L66 Highways - Executed

HMA resurfacing, HMA shoulders, pipe underdrain replacement and bridge repairs on I-72 from east of the US 54 / IL 107 interchange to 0.6 miles east of the 290th Avenue overhead.

Reg / Dist 4 / 6	Coun Pike			Federal Project # NHPP4CBA(026)	Section : (75-6) RS	# S-3, SR, BJR	Routes FAI 72	Major Work Categorie Pavement	S PPS # 6-00642-0000 6-00642-0100
Award Peri 45	iod	Mentor P No	•	H ot Mix Asphalt-Small No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Comp	letion Date	Calendar Days	Working 95	Days DE	3E % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005 Current Date: November 17, 2025

107-72L82 Highways - Executed

Sealing the decks, parapets and concrete bridge approach pavement on various structures throughout District 6.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
4/6	Variou	us	C-96-078-20	STPEMCV(951)	-	GE DECK	VARIOUS	Bridges	6-00652-0700
					SEALING	S 2020			6-00652-0701
Award Peri 45	iod	Mentor No	J	Hot Mix Asphalt-Small No		Small Busine No	ess Initiative	· ·	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 55	Days Di	BE % 00		Prequalification Waiver No

108-72L93 Highways - Executed

19.5 miles of crack and joint sealing at 3 locations: 1) IL 97 from east of S. McKinley Street in Havana to 0.3 miles north of E CR 800; 2) US 136 from 0.1 miles east of Forrest City Road (CR 2800 E) to west of IL 29(S); 3) IL 29 from 3 miles south of US 136 to) .2 miles north of IL 10 in Mason City.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
4 / 6	Mason	C-96-091-20	STP-NHPPKYZ4 (334)	(G, 1, 12	3) CJS	VARIOUS	Pavement	6-01440-0000
Award Perio	od Ment	or Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative Ta	rget Market Program (QP Certification
45	No		No		No	No)	N/A
Pre-Bid Mee	eting C	ompletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No				40	0.0	00	0.00	No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

109-74544	Highways - Executed
103-17077	i ligitways - Executed

State Job # Federal Project #

State Job # Federal Project #

Rea / Dist Counties

Reg / Dist Counties

Designed overlay, bridge repair and ramp repair on US 36 from I-72 to 0.2 miles west of Harristown Boulevard and on US 51 from I-72 to 0.3 miles south of Cantrell Road west of Decatur. (SN 058-0066 and 058-0067)

Routes

Routes

Major Work Categories PPS #

Major Work Categories PPS #

Section #

Section #

							major rrom carego.	
4 / 7	Macor	n C-97-009-1:	2 NHPPWB4Z(151)	(58-62)R	S	FAP 322A FAP 323	Bridges	7-50374-0000
Award Per 45	riod	Mentor Protégé No	Hot Mix Asphalt-Sma	all Batch	Small E	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mo	eeting	Completion Date	e Calendar Days	Working 95	Days	DBE % 3.00	VBP % 0.00	Prequalification Waiver No

110-74941 Highways - Executed

7.9 miles of milling and resurfacing on Dietrich Blacktop from Church Street in Dietrich to 2 miles north of the Clay County line; also includes 10 miles of HMA shoulders and bridge improvements to SN 025-0091.

4 / 7 E	ffingham	C-97-017-20	STP-HSIP79KF(442)	105 RS-1		FAP 828	Pavement	7-50899-0000
								7-50899-0500
								7-76910-8716
Award Perio	l Mento	or Protégé	Hot Mix Asphalt-Small	l Batch	Small Busin	ess Initiative	Target Market Program	m QP Certification
45	No		No		No		No	N/A
Pre-Bid Mee	ing Co	mpletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No				115	2.	.00	0.00	No

Letting Date: March 05, 2021 Volume 024, No. 005 Current Date: November 17, 2025

111-74944 Highways - Executed

10.9 miles of milling and surfacing on US 51 from 0.2 miles south of 9th Street in Ramsey to Imco Drive in Vandalia., 10.9 miles of milling and surfacing on US 51 from 0.2 miles south of 9th Street in Ramsey to Imco Drive in Vandalia.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	es PPS#
4 / 7	Fayet	te	C-97-020-20	NHPPJ3TP(142)	20 RS-4	(21,22) RS-2	FAP 322	Pavement	7-50936-0000
Award Per	riod	Mentor No	J	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program No	QP Certification
Pre-Bid Me	eeting		pletion Date		Working		E %	VBP %	Prequalification Waiver
No					70	2.0	0	0.00	No

112-74A32 Highways - Executed

1.9 miles of patching on US 45 / IL 121 from IL 16 to Rudy Avenue in Mattoon and on IL 16 from 34th Street to 21st Street in Mattoon.

J	Counties Coles	State Job # C-97-116-21	Federal Project # N/A	Section : D7 PATC	# CHING 2021-2	Routes FAP 824A FAP 325	Major Work Categories Pavement	9 PPS # 0-02175-7006
Award Perio	od Mento No	•	Hot Mix Asphalt-Small No	l Batch	Small Busine No		0	QP Certification N/A
Pre-Bid Mee No	eting Co	mpletion Date	Calendar Days	Working 35	Days DE	BE % 00		Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

113-85697 Local Roads - Executed

Sidewalk construction, curb and gutter, storm swer, water main, segmental block retaining wall, intersection resurfacing and pavement markings on IL 84/High Street, from 11th street to south of Linn Street in Port Byron.

Reg / Dist Co	unties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	S PPS#
2 / 2 Ro	ck Island	C-92-005-17	JSEA(108)	15-00017		FAP 308	Pavement	0-01731-2002
				(PORT B	SYRON)			2-10586-0000
Award Period	Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45	No	I	No		No		No	N/A
Pre-Bid Meetin	g Cor	mpletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No	11/	12/2021		15	2.	.00	0.00	No

114-85704 Local Roads - Executed

Rehabilitate the bridge carrying Alpine Road over Forest Hills Road, 0.2 mile south of Windsor Road.

3		State Job # C-92-034-20	•	Section : 16-00620		Routes FAP 412	Major Work Categories Bridges	S PPS # 2-10511-0000
Award Period 45	Mentor P No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		Farget Market Program No	QP Certification N/A
Pre-Bid Meeting No	Comp 11/19/	oletion Date /2021	Calendar Days	Working 5	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

115-85705 Local Roads - Deleted

Cold-In-Place Recycling and resurfacing on Lyndon Road from US 30 to Commercial Street., Cold-In-Place Recycling and resurfacing on Lyndon Road from US 30 to Commercial Street.

Reg / Dist Cou 2 / 2 Whit	nties eside	State Job # C-92-028-20	Federal Project #	Section	#	Routes	Major Work Categories Pavement	PPS # 2-10577-0000
Award Period 45	Mentor No	· Protégé	Hot Mix Asphalt-Small No	Batch	Small I No	Business Initiative		QP Certification N/A
Pre-Bid Meeting No	Con	npletion Date	e Calendar Days	Working 40	Days	DBE % Pending		Prequalification Waiver No
116-85710		ads - Execute	ed	Brooklyn	to II 25	1		

Cold-In-Pla	ace Recycling	with HMA overi	ay on Shaw Road from	Brooklyn	to IL 251			
Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
2/2	Lee	C-92-038-20	9T32(510)	20-00344	1-00-RS	FAS 177	Pavement	2-10570-0000
Award Peri	iod Mento	or Protégé	Hot Mix Asphalt-Smal	l Batch	Small B	usiness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No	_	-	-	30	-	0.00	0.00	No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

117-87735 Local Roads - Executed

Resurfcing CH 6/CH 1 from Chestnut Street in Fairbury (Livingston County) to north of the railroad in McLean County.

Reg / Dist	Counties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
2/3	Livingston	C-93-059-20	8GYP(042)		5-06-RS/20-	FAS 351	Pavement	0-01741-3001
				00035-05	5-RS			3-10619-0000
Award Per	iod Mento	r Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45	No	i	No		No		No I	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	8.00	0.00	No

118-87765 Local Roads - Executed

Resurfacing, sidewalks, curb and gutter, pavement markings on East Hill Street from Sycamore Street to IL 23 in Genoa.

Reg / Dist Cou 2 / 3 DeK		# Federal Project # 21	Section # 20-00041-00-RS (GENOA)	Routes FAU 5503	Major Work Categori Pavement	es PPS# 3-10692-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma Yes	all Batch Small B No	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Da	te Calendar Days	Working Days 60	DBE % 9.00	VBP % 0.00	Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

119-89765 Local Roads - Executed

Processing modified soil, HMA resurfacing, aggregate shoulders, box culvert extension, and the construction of a box culvert, located on CH2 from CH 14 to Airport Road.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
3 / 4	Fultor	1	C-94-046-19	FY1R(588)	14-00130)-12-RS	FAS 452	Pavement	4-10636-0000
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busines	ss Initiative Ta	. 3	QP Certification N/A
Pre-Bid Me	eeting		pletion Date 1/2021	Calendar Days	Working	Days DB 7.00	E %		Prequalification Waiver No

120-93756 Local Roads - Executed

Remove existing three span concrete bridge over an abandoned railroad and then and fill area with earth, add curb and gutter, pipe culverts, sewer, HMA pavement with markings on the east edge of Peterburg.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
4/6	Menai	rd	C-96-005-20	HKYR(716)	18-00069	9-00-BR	FAS 576	Bridges	6-10801-0000
Award Per 45	riod	Mentor No	ū	Hot Mix Asphalt-Small No	Batch	Small Busines		0	QP Certification N/A
Pre-Bid Me	eeting		pletion Date 6/2021	Calendar Days	Working 5	Days DB 5.0	E % 0		Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

121-93757 Local Roads - Executed

Replace the bridge carrying La Prairie Road over South Fork Cedar Creek, east of the Adams County line.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
4 / 6	Schuyl	ler	C-96-050-18	HVLM(959)	18-00080)-00-BR	FAS 583	Bridges	6-10794-0000
Award Per	riod		J	Hot Mix Asphalt-Small	Batch		ess Initiative	Target Market Program	QP Certification
45		No	l	No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					45	5	.00	0.00	No

122-93758 Local Roads - Executed

Resurfcing, sidewalk replacement, curb and gutter replacement, and pavement markinghs on Maine Street from 24th Street to 30th Street in Quincy.

Reg / Dist Cou 4 / 6 Adar		Federal Project # 9UZW(460)	Section # 17-00329-00-RS (QUINCY)	Routes FAU 7807	Major Work Categorie Pavement	es PPS# 6-10771-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Smal No	I Batch Small No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working Days 45	DBE % 5.00	VBP % 0.00	Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

123-95888 Local Roads - Executed

Replace the bridge carrying TR 312 over flat creek, 5.0 miles east of Shobonier.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

4 / 7 Fayette C-97-056-19 1KIJ(037) 17-20129-00-BR TR 312 Bridges 7-10841-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 7.00 0.00 No

124-95889 Local Roads - Executed

Resurfacing CH 22 from the Fayett County line to IL 128.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Shelby C-97-111-21 ZGJP(412) 19-00288-00-RS FAS 651 Pavement 7-10897-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

125-95890 Local Roads - Executed

Replace the bridge carrying Center Street over Steven Creek and reconstruct the approach roadway. Project is located northwest of Hunt Street in Decatur.

Reg / Dist Co	unties State J	lob # Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
4 / 7 Ma	con C-97-1	07-21 YBF1(666)	19-00904-00-BR (DECATUR)	FAU 7374	Bridges	7-10895-0000
Award Period	Mentor Protége	é Hot Mix Asphalt-Sr	nall Batch Small B	usiness Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meetir	g Completion	Date Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			115	6.00	0.00	No

126-99654 Local Roads - Executed

Construct a multi-use path, a three-sided concrete structure and traffic signal improvements. Project begins at the southwest corner of IL 13 and Greenbriar Road to an existing path at John A Logan Community College.

Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
Williamson	C-99-101-18	0NW6(427)	18-00001	1-00-BT	MULTI-USE	Miscellaneous	0-01731-9001
					PATH		9-10644-0000
d Mento	r Protégé	Hot Mix Asphalt-Small	l Batch	Small Busine	ess Initiative Ta	rget Market Program	QP Certification
No		No		No	No)	N/A
ting Cor	npletion Date	Calendar Days	Working	Days DE	3E %	VBP %	Prequalification Waiver
			115	11	.00	0.00	No
	Williamson d Mento i No	Williamson C-99-101-18 d Mentor Protégé No	Williamson C-99-101-18 0NW6(427) d Mentor Protégé Hot Mix Asphalt-Smal No No	Williamson C-99-101-18 0NW6(427) 18-0000 d Mentor Protégé Hot Mix Asphalt-Small Batch No No ting Completion Date Calendar Days Working	Williamson C-99-101-18 0NW6(427) 18-00001-00-BT d Mentor Protégé Hot Mix Asphalt-Small Batch Small Busine No No No No ting Completion Date Calendar Days Working Days DE	Williamson C-99-101-18 0NW6(427) 18-00001-00-BT MULTI-USE PATH d Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Ta No N	Williamson C-99-101-18 0NW6(427) 18-00001-00-BT MULTI-USE Miscellaneous PATH d Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program No No No No No VBP %

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

127-46927 Highways - Executed

The work includes HMA resurfacing of roadway and parking areas, striping of of parking areas, sign replacements, aggregate resurfacing of camp sites and hunting lots, guardrail replacement, concrete barrier wall construction, and other misc. improvement items at Moraine View State Recreation Area (IDNR) in LeRoy, McLean County.

•	Counties //cLean	State Job # C-30-005-21	Federal Project # N/A	Section #	# E VIEW 2021	Routes INTERNAL PARK ROADS	Major Work Categories Pavement	PPS # 0-02151-5001
Award Period 45	d Mentor No	J	Hot Mix Asphalt-Sma ll No		Small Busine No			QP Certification N/A
Pre-Bid Meet No	ting Con	npletion Date	Calendar Days	Working 80	Days DE	BE % 00		Prequalification Waiver No

128-60T17 **Highways - Deleted**

Intersection Reconstruction (traffic signal installation), ADA Improvements at the intersection of FAU 2710: Des Plaines River Road and Robinson., Intersection Reconstruction (traffic signal installation), ADA Improvements at the intersection of FAU 2710: Des Plaines River Road and Robinson.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-305-12					Electrical	1-77069-0000
Award Period 45	od	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Bu No	siness Initiative	· ·	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	•	Working 60	Days	DBE % Pending		Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

129-62N22 Highways - Executed

Bridge deck overlay and bridge joint repairs on 8 structures on I-55 from south of I-80 to south of Weber Road. Includes intermittent 2- surface for joints and full depth patching.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
1/1	Will	C-91-068-21	NHPPDHUM(590)	2020-253-BR&PP	FAI 55	Bridges	1-79525-0000
							1-79525-2000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small	Batch Small B	usiness Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting No	Completion Dat 10/29/2021		Working Days 10	DBE % 13.00	VBP % 0.00	Prequalification Waiver No

130-64P78 Highways - Executed

Pavement patching on 1-74/280 from 0.5 mile west to 0.5 mile east of Mosquito Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/2	Henry	C-92-020-21	N/A	D2 PP 2021-1	FAI 74	Pavement	0-02175-2006
					FAI 280		
Award Peri	iod Mento	r Protégé	Hot Mix Asnhalt-Sma	ll Ratch Small	Rusiness Initiative Ta	rget Market Program (OP Certification

Awaru Periou	Wentor Protege	not with Aspiralt-Silial	i batcii Siliali bu	Silless illilialive	ranget Market Program	QF Certification
45	No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

131-64P79 Highways - Rejected

Pavement patching on 1-74 from the 1-74/1-80/1-280 Interchange to IL 81.

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

132-64P80 Highways - Executed

Pavement patching on 1-74/280, weigh scales, EB 1 mile East of and WB 3.3 miles East of the I-74/ I-280/ US 6 Interchange.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

2 / 2 Rock Island C-92-022-21 N/A D2 PP 2021-3 FAI 74

FAI 280

Pavement

0-02175-2005

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

133-64P81 Highways - Executed

Pavement patching on US 30 from Prophetstown Road to IL 40 in Rock Falls.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Whiteside C-92-026-21 N/A D2 PP 2021-4 FAU 5564 Pavement 0-02175-2013

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

134-64P82 Highways - Rejected

"On-call" maintenance for traffic signals, flashing beacons, and roadway lighting along State maintained routes in Boone, Jo Daviess, Lee, Ogle, Stephenson, and Winnebago counties.

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

135-64P83 Highways - Executed

"On-call" maintenance for traffic signals, flashing beacons, and roadway lighting along State maintained routes in Carroll, Henry, Rock Island, and Whiteside Counties.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/2	Vario	us	C-92-029-21	N/A	D2 ELE	(WEST) 2021	VARIOUS	Electrical	N/A
Award Per	riod	Mentor No	•	Hot Mix Asphalt-Smal	l Batch	Small Busine	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Con	npletion Date 0/2023		Working	Days D	BE % 00	VBP % 0.00	Prequalification Waiver

136-66B07 Highways - Executed

State Job # Federal Project #

Reg / Dist Counties

3P Milling and Resurfacing (Design Overlay), spot guardrail improvement and minor drainage improvement on FAS FAP 603 (US 52 and IL 23) from 0.5 miles West of 1-39 to IL 23 (S) in LaSalle County IL 23.

Routes

Section #

2/3	LaSalle	e C-93-063-11	1 STPR9MH(237)	(121, 122	, 123)RS-2 (& I FAS 169 FAP 603	Pavement	3-05250-0100
Award Peri	iod	Mentor Protégé No	Hot Mix Asphalt-Smal No		Small Busi No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Completion Date	e Calendar Days	Working 60	•	DBE % 6.00	VBP % 0.00	Prequalification Waiver No

Major Work Categories PPS #

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

137-66D55 Highways - Execute

3P Milling and Resurfacing (Design Overlay), spot guardrail improvement and minor drainage improvement on FAP 649 (IL i 7) from IL 251 in Wenona to IL 23 S of Streator.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categorie	es PPS#
2/3	Variou	ıs	C-93-063-14	STPCU1Y(008)	(5&107)F	RS-2	FAP 649	Pavement	3-01753-0300
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Bu		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 60	Days	DBE % 7.00	VBP % 0.00	Prequalification Waiver No

138-66F09 Highways - Executed

8.426 miles of 3R Resurfacing (Standard Overlay) and Structure Repairs from 0.7 mi North of the Iroquois County Line to 0.8 mi les north of the Kankakee River Bridge.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
2/3	Kanka	akee	C-93-075-20	NHPPEYJ4(183)	46-(3,4)F	RS-4 & I-1	FAI 57	Pavement	3-05746-0100
Award Peri	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting		pletion Date 1/2022	Calendar Days	Working 15	Days DB 6.0	E % 0	VBP % 0.00	Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

139-68F69 Highways - Executed

0.89 mile, resurfacing of Main Street (IL 1 16/US 150) from North of 1-74 to South Highview Road in East Peoria, Tazewell County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
3 / 4	Tazev	vell	C-94-092-20	NHPP7V67(188)	101RS-4		FAP 673	Pavement	4-09020-0400
Award Peri	riod	Mentor No	Ū	Hot Mix Asphalt-Smal No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	npletion Date	Calendar Days	Working 30	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

140-68F96 Highways - Executed

Guardrail repairs caused by motorists (MCHD) and cable guardrail repairs (high- tension cable barrier) at various location in District Four.

Reg / Dist Cour 3 / 4 Vario		# Federal Project # 20 N/A	Section # D4 GUARDRAIL REPAIRS 2021-MCH	Routes VARIOUS HD	Major Work Categori Miscellaneous	es PPS# 0-01871-4001 0-02175-4008
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	III Batch Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Da 06/30/2022	e Calendar Days	Working Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

141-68G02 Highways - Executed

Bridge painting at various locations in various counties.

Reg / Dist Co	ounties	State Job #	Federal Project #	Section #	‡	Routes		Major Work Categories	PPS#
3 / 4 Va	arious	C-94-005-21	NHPP-STPZ98R		GE PAINTING	VARIOUS		Bridges	0-01374-4001
			(181)	2021					0-01374-4002
Award Period	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Targ	et Market Program	QP Certification
45	No	I	No		No		No		QP-1 & QP-2
Pre-Bid Meeti No	J	npletion Date 26/2021	Calendar Days	Working	Days DE	BE % 00			Prequalification Waiver No

142-68G06 Highways - Executed

Installation of dilemma zone detection and LED lighting at various signalized intersections in District Four.

Reg / Dist	Count	ies State J	lob#	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
3 / 4	Variou	s C-94-0	11-21	HSIPCNQN(639)	D4 SIGN INSTALI	IAL _ATION 2021	VARIOUS	Electrical	4-02121-0000
Award Peri	od	Mentor Protég	é	Hot Mix Asphalt-Smal	I Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Completion	Date	Calendar Days	Working	Days I	DBE %	VBP %	Prequalification Waiver
No					35	(0.00	0.00	No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

143-70E78 Highways - Executed

BRIDGE DECK SEALING ALONG VARIOUS ROUTES THROUGHOUT REGION 3 / DISTRICT 5.

Reg / Dist	Countie	s State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
3/5	Various	C-95-101-20	STPWMAV(478)	FY 2021		VARIOUS	Bridges	5-53253-1000
				DECK SE	EALING			5-53253-1100
								5-53253-2000
								5-53253-2100
Award Peri	iod M	lentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	N	0	No		No		No	N/A
Pre-Bid Me	eting	Completion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No				25	0.0	00	0.00	No

144-72M55 Highways - Executed

Patching on I-55 from the Sangamon County line to the Atlanta exit.

Reg / Dist 4 / 6	Coun Logar		State Job # C-96-022-21	Federal Project # N/A	Section :	# CHING 2020-1	Routes FAI 55	Major Work Categoric	es PPS# 0-02175-6013
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Small No	l Batch	Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 25	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

145-74A33 Highways - Executed

Patching on IL 130 and the ramps at the ILL 130/I-70 interchange in Greenup; the project starts 0.1 miles north of Wagon Road and extends south for 0.7 miles to IL 121.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
4/7	Cumberland	C-97-117-21	N/A	D7 PATCHING 2021-3	FAP 116	Pavement	0-02175-7008
					FAI 70		

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batc	h Small Business Initiativ	ve Target Market Program	QP Certification
45	No	No	No	No	N/A
Pre-Bid Meeting No	Completion Dat	te Calendar Days Work	king Days DBE % 0.00	VBP % 0.00	Prequalification Waiver No

146-74A44 Highways - Withdrawn

Cleaning and painting 8 bridges on I-57 in various counties of District 7.

Reg / Dist (Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categor	ries PPS#
4/7	√arious	C-97-130-21					Bridges	0-01374-7004
Award Perio	d Men	tor Protégé	Hot Mix Asphalt-Small	l Batch	Small	Business Initiative	Target Market Program	QP Certification
45	No		No		No		No	QP-1 & QP-2
Pre-Bid Mee	ting C	ompletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				200		Pending	Pending	No
	ting C	ompletion Date	Calendar Days	•	Days		/*	•

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

147-61E91 Local Roads - Executed

Widening US 14 to add southbound, right-turn lane for proposed Metra access road. Project begins at Klingenberg Lane to Metra Station Access Road in Barrington.

Reg / Dist Co	ounties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categorie	s PPS#
1/1 Co	ook	C-91-018-17	' '	12-00089 (BARRIN		FAP 305	Pavement	1-21985-0000
Award Period		•	Hot Mix Asphalt-Small	Batch			Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meeti	ng Con	npletion Date	Calendar Days	Working	•	BE %	VBP %	Prequalification Waiver
No				110	1	9.00	0.00	No

148-61G57 Local Roads - Executed

Construction of a multi-use path on the west side of US 12, from Central Road to Elk Boulevard in Des Plaines.

Reg / Dist 1 / 1	Coun Cook			QTU0(998)	Section: 14-0022 PLAINES	1-00-BT (DES	Routes FAP 334 FAU 3523	Major Work Categories Pavement	PPS # 0-01731-1040 1-11021-0053
Award Per 45	riod	Mentor Prot é	•	Hot Mix Asphalt-Small No	Batch	Small Busines			QP Certification N/A
Pre-Bid Me No	eeting	Completion	on Date	Calendar Days	Working 110	Days DB 20.	E % 00		Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

149-61G60 Local Roads - Executed

State Job # Federal Project #

Calendar Days

Reg / Dist Counties

Pre-Bid Meeting

No

Completion Date

10/29/2021

Construction of bicycle facilities, pavement reconstruction, traffic signal improvements, roadway lighting, streetscape items, construction of a roundabout, and pavement markings. Improvement begins on Harrison Street at the McHenry County Conservation District Prairie Trail and extends north to Park Street, westerly to Riverview Drive, south to Main Street, then north to the existing multi-use path at IL 31 in Algonquin.

Routes

Section #

Working Days

5

Major Work Categories PPS #

1 / 1	McHer	nry	C-91-163-20	I3LE(630)	16-00090 (ALGON		VARIOUS	Pavement	0-01731-1034 1-22337-0000
Award Per 45		Mentor No		Hot Mix Asphalt-Small No	Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No.					180		16.00	0.00	No
150-62L93			- Executed	rovemente en Arlington	Lloiabto F	Dood from [Polatina Road to	II. 72 (Liggins Dood) within	a the City of Arlington Heights
(5.1-Mile)	SMART	overlay	and ADA imp	Ū	Ū			,	n the City of Arlington Heights.
	SMART	overlay	and ADA imp	Federal Project # STP-NHPPK9ZC (737)	Section		Palatine Road to Routes FAU 2626	IL 72 (Higgins Road) withir Major Work Catego Pavement	, ,
(5.1-Mile)	SMART Count Cook	overlay	and ADA imp State Job # C-91-312-20	Federal Project # STP-NHPPK9ZC	Section : 2020-115	# 5-RS&SW	Routes FAU 2626	Major Work Catego	ries PPS#

DBE %

19.00

VBP %

0.00

Prequalification Waiver

No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

151-66H15 Highways - Executed

Pre-Bid Meeting

No

Completion Date Calendar Days

BRIDGE REPLACEMENT (032-0079) IL 47 OVER 1-55, AND RECONSTRUCTION OF IL 47 FROM NORTHBROOK AVE TO THE SOUTH ABUTMENT OF SN 032-0110, ALONG WITH ADJACENT LIGHTING.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categorie	s PPS#
2/3	Grundy	C-93-047-20	NHPP-HIBR7C00 (501)	[((32-3)HB-1)]HBK	FAI 55	Bridges	0-02083-3001 3-32079-0000 3-32079-0007
Award Per 15	iod Mentoi No	•	Hot Mix Asphalt-Smal l No	I Batch Small Bus		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting Cor	npletion Date	Calendar Days	Working Days	DBE % 8.00	VBP % 0.00	Prequalification Waive
	94 bridge deck		outes in Macon, Moultrie		s. Routes	Major Work Categorie	s PPS#
No 152-74947 Sealing of Reg / Dist 4 / 7	94 bridge deck	s on various ro		e and Shelby countie			s PPS # 7-50355-2021 7-50355-2121

DBE %

0.00

VBP %

0.00

Working Days

90

Prequalification Waiver

No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

153-85658 Local Roads - Executed

Construction of a shared-use path through East Moline and Silvis Improvement starts at the Grand Illinois Trail at the Mississppi River with route signing.

Construction starts at 8th Street and 21st Avenue, then along 21st Avenue, Archer Drive and 30th Avenue/Crosstown, ending at 10th Street and Crosstown Avenue.

Reg / Dist (Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
2/2 F	Rock Island	C-92-128-00	, ,	10-00145 MOLINE)	5-00-BT (EAST)	GRAND IL TRAIL	Pavement	0-01731-2010
Award Perio 45	Mento No	J	Hot Mix Asphalt-Small No	Batch	Small Busines No		•	QP Certification N/A
Pre-Bid Mee No	ting Cor	npletion Date	Calendar Days	Working 135	Days DB 0.0	E % 0		Prequalification Waiver

154-95883 Local Roads - Executed

Construction of a reinforced concrete box culvert extension, aggregate surface course and shoulders, guardrail and pavement markings on CH 26, 1.0 mile southwest of Moriah at Mounts Branch.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	es PPS#
4 / 7	Clark		C-97-098-21	1MBH(807)	19-0027	8-00-DR	FAS 1658	Bridges	7-10891-0000
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Smal	l Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	j Days	DBE %	VBP %	Prequalification Waiver
No					50		6.00	0.00	No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

155-97751 Local Roads - Executed

Resurfacing, sidewalk replacement, curb and gutter replacement and pavement markings on West Main street to 28th Street in Belleville.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5 / 8	St. Clair	C-98-015-20	MXNC(453)	15-00176 (BELLEV		FAU 9182	Pavement	8-10603-0000
Award Pe	riod Men	tor Protégé	Hot Mix Asphalt-Small	Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
! 5	No		No		No		No	N/A
Pre-Bid M	eeting C	ompletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
٧o	0	7/30/2021				12.00	0.00	No
	J	ays - Executed ists of Litter/Deb	ris Removal from the ed	ge of the	pavement	to the Pedestrian	Barrier adjacent to the State-	Owned Expressway.
The impro	J	ists of Litter/Deb	ris Removal from the ed	ge of the	•	to the Pedestrian	Barrier adjacent to the State-	
The impro	ovement cons	ists of Litter/Deb	Federal Project #		#		•	
The impro	ovement cons	ists of Litter/Deb	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
The impro	Counties DuPage Cook	ists of Litter/Debi State Job # C-91-129-20	Federal Project #	Section : 2019-163	# 3-I	Routes FAI 290 FAP 342	Major Work Categorie	s PPS#
The impro	Counties DuPage Cook	ists of Litter/Debi State Job # C-91-129-20 tor Protégé	Federal Project # N/A	Section : 2019-163	# 3-I	Routes FAI 290 FAP 342	Major Work Categories Miscellaneous	s PPS# N/A
,	Counties DuPage Cook riod Men No	ists of Litter/Debi State Job # C-91-129-20 tor Protégé	Federal Project # N/A Hot Mix Asphalt-Small No	Section : 2019-163	# 3-I Small Bu Yes	Routes FAI 290 FAP 342	Major Work Categorie Miscellaneous Target Market Program	s PPS# N/A QP Certification

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

157-62K37	Highways - Executed

The improvement consists of Litter/Debris Removal from the edge of the pavement to the Pedestrian Barrier on I-290 Expressway from IL 83 (Kingery Hwy) to Austin Blvd.

Reg / D	ist Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
1/1	DuPage Cook	C-91-130-20	N/A	2019-164-I	FAI 290	Miscellaneous	N/A

Award Period	l Mentor Protégé	Hot Mix Asphalt-Smal	I Batch Small Busine	ess Initiative Target Market Progra	m QP Certification
45	No	No	Yes	No	N/A
Pre-Bid Meeti	ing Completion Da	ite Calendar Days	Working Days DE	BE % VBP %	Prequalification Waiver

158-62K39 Highways - Executed

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian Barrier I-94 (Edens Expressway)/US 41 (Skokie Hwy) expressway from Clavey Rd to I-90 (Kennedy Expwy).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
1 / 1	Lake	C-91-132-20	N/A	2019-166-I	FAI 94	Miscellaneous	N/A
	Cook				FAP 346		

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Ba	atch Small Business	Initiative Target Market Program	QP Certification
45	No	No	Yes	No	N/A
Pre-Bid Meeting No	Completion Da 04/30/2022	te Calendar Days Wo	orking Days DBE 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

159-62K42 Highways - Executed

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-57 expressway from I 94 (Dan Ryan Expwy) to I-80

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
1/1	Cook		C-91-135-20	N/A	2019-16	9-I	FAI 57	Miscellaneous	N/A
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Smal No	l Batch	Small Busin Yes	ess Initiative	. 3	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	j Days 🛚 🖸	BE %	VBP %	Prequalification Waiver
No		04/3	0/2022			0	.00	0.00	No

160-62K44 Highways - Executed

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-80 Expwy from I-294 to I-355.

Reg / Dist	Count	ies State Job #	Federal Project #	Section	#	Routes	Major Work Categoric	es PPS#
1/1	Will	C-91-137-20) N/A	2019-171	I-I	FAI 80	Miscellaneous	N/A
	Cook							
Award Peri	od	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small I	Business Initiative	Target Market Program	QP Certification
45		No	No		Yes		No	N/A
Pre-Bid Me	eting	Completion Date	e Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		04/30/2022				0.00	0.00	No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

161-95892 Local Roads - Executed

Construction of the Stevens Creek Multi-Use Path from Cresthaven Park in Decatur to Timber Lane in Forsyth.

Reg / Dist	Counties Macon		Federal Project # 8MKL(453)	Section # 14-P4000-01-BT	Routes STEVENS CREEK PATH	Major Work Categori Pavement	o-01731-7004
Award Peri	iod Mento No	r Protégé	Hot Mix Asphalt-Sma No	II Batch Small		arget Market Program	QP Certification N/A
Pre-Bid Me No		mpletion Date		Working Days	DBE % 6.00	VBP % 0.00	Prequalification Waiver No
162-62L70 (2.87-Mile)		s - Executed	ovements on US 30 fro	om Larkin Ave. to U	JS 30 (Center St. SB),	located within the Cities o	of Joliet and Crest Hill.
Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categori	ies PPS#
1/1	Will	C-91-289-20		2020-092-I	FAP 575	Pavement	1-80483-0000
Award Peri	iod Mento No	r Protégé	Hot Mix Asphalt-Sma No	II Batch Small Yes		Target Market Program	QP Certification N/A
Pre-Bid Me No	eting Co	mpletion Date	Calendar Days	Working Days 25	DBE % 13.00	VBP % 0.00	Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

163-62N26 Highways - Executed

The improvement consists of cleaning (nighttime sweeping) various expressways throughout District One in various counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
1/1	Various	C-91-071-21	N/A	2020-256-I	VARIOUS	Miscellaneous	N/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 12/31/2021 0.00 0.00 No

164-76M33 Highways - Active

Cleaning of the Missouri Avenue Pump Station on I-55/I-64.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 St. Clair C-98-060-19 N/A 82-4PS-2 FAI 70 Electrical 8-82930-0205

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 0.00 0.00 No

165-76M78 Highways - Rejected

Chemical treatment of deep wells at various locations in East St. Louis. , Deep well treatment at various locations in East St. Louis.

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

166-62M87 Highways - Executed

Trombone Mast Arm Replacement at various locations in District One.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categorie	es PPS#
1 / 1	Cook	C-91-009-21	STP2F19(446)	2020-214	-I VARIOUS	Electrical	0-01493-1000
Award Perio	od Mentor	· Protégé	Hot Mix Asphalt-Small	Batch	Small Business Initiative	Target Market Program	QP Certification
45	No		No		No	No	N/A
Pre-Bid Mee	eting Con	npletion Date	Calendar Days	Working	Days DBE %	VBP %	Prequalification Waiver

No 55 6.00 0.00 No

167-62N10 Highways - Executed

This improvement consists of a culvert repair of the structure (SN 045-0299) carrying IL Route 47 over Pingree Creek in Plato Township.

Reg / Dist	Count	ies S	State Job #	Federal Project #	Section #	#	Routes	Major Work Catego	ories PPS#
1 / 1	Kane	(C-91-047-21	NHPPTZFX(832)	2020-241	-T	FAP 326	Bridges	1-80797-0000
Award Perio	od	Mentor P	•	Hot Mix Asphalt-Small	Batch		Business Initiative	Target Market Program	
45		No		No		No		No	N/A
Pre-Bid Mee	eting	Comp	oletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					20		0.00	0.00	No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

168-62633 Highways - Deleted

(4,391-Ft) Intersection improvement including channelization, traffic signal modernization and resurfacing of IL 58 at Niles Center Rd. and at US 41 (Skokie Blvd.) in the Village of Skokie., (4,391-Ft) Intersection improvement including channelization, traffic signal modernization and resurfacing of IL 58 at Niles Center Rd. and at US 41 (Skokie Blvd.) in the Village of Skokie.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
1/1	Cook		C-91-167-03					Pavement	1-71562-0000
Award Perio	od	Mentor	Ū	Hot Mix Asphalt-Small			iness Initiative	Target Market Program	QP Certification
45		No	ſ	No		No		No	N/A
Pre-Bid Med	eting		pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		10/28	3/2022		5		Pending	Pending	No

169-62J27 Highways - Executed

State Joh # Fodoral Project #

Pog / Diet Counties

(2,589.74-Ft) Culvert removal and replacement, drainage improvements, roadway removal and replacement, earth excavation. landscaping, and erosion control at Farmers Creek over and at unnamed ditch. Located in the City of Des Plaines and Village of Niles in Cook County.

Section #

reg / Dist	Count	iles State Job #	rederal Project #	Section :	#	Roules	wajor work categorie	3 FF3#
1/1	Cook	C-91-395-19	N/A	2019-050	D-T	FAU 1319	Bridges	1-78893-0000
								1-78893-1000
Award Peri	od	Mentor Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	No		No	1	No	N/A
Pre-Bid Me	eting	Completion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No		10/29/2021		10	19	.00	0.00	No

Major Work Catogories DDS #

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

170-62K88 Highways - Executed

This is an ADA Improvement project located along various State maintained routes within the Village of Oak Park and City of Park Ridge in Cook County.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1/1	Cook		C-91-206-20	N/A	2020-017	7-SW	VARIOUS	Miscellaneous	1-78752-0407
Award Peri		Mentor No	•	Hot Mix Asphalt-Smal l No	Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 70	•	BE % .00	VBP % 0.00	Prequalification Waiver No

171-62L57 Highways - Executed

(3.1-Mile) Smart Overlay improvements, ADA improvements along IL 43 (Harlem Avenue) from .IL 64 (North Avenue) to IL 19 (Irving Park Road) in the City of Chicago and Villages of Elmwood Park, Oak Park and River Forest Cook County.

Reg / Dist 1 / 1	Coun Cook			Federal Project # NHPPPIPJ(725)	Section 2020-079		Routes FAP 348	Major Work Categor Pavement	ies PPS# 1-78035-1000
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Smal No	l Batch	Small B No	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	npletion Date	Calendar Days	Working 75) Days	DBE % 19.00	VBP % 0.00	Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

172-62L58 Highways - Deleted

(4,147-Ft) SMART Overlay with ADA improvements. Location: Devon Ave, from N Springfield Ave to McCormick Blvd in Lincolnwood Township, in the City of Chicago and Village of Lincolnwood, in Cook County.

Reg / Dist 0	Counties Cook	State Job # C-91-277-20	•	Section	#	Routes	Major Work Categories Pavement	PPS#
Award Perio			Hot Mix Asphalt-Small	Batch	Small Bus	iness Initiative		QP Certification
45	No	_	No		No		No	N/A
Pre-Bid Mee No	eting Con	npletion Date	Calendar Days	Working 45	•	DBE % Pending	VBP % Pending	Prequalification Waiver No

173-62L59 Highways - Executed

(1.52-Mile) SMART Overlay, ADA improvements. Location: Busse Road, from 534-ft south of IL-72 (Higgins Road) to 86 feet south of IL-58 (Golf Road) in the Villages of Elk Grove and Mount Prospect, in Elk Grove Township in Cook County.

Reg / Dist 1 / 1	Coun Cook	ties		Federal Project # STPM38P(520)	Section # 2020-081		Routes FAU 2660	Major Work Categorie Pavement	1-80579-0000
Award Per 45	riod	Mentor No	ū	Hot Mix Asphalt-Small No	Batch	Small Busi No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 50	•	DBE % 18.00	VBP % 0.00	Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

174-62L60 Highways - Executed

This improvement on Washington Blvd. from IL-50 (Cicero Ave.) to Hamlin Ave. consists of Smart Overlay Improvement in the City of Chicago in West Chicago Townships.

Reg / Dist	Countie	es State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
1 / 1	Cook	C-91-279-20	STPE4H3(123)	2020-082	2-RS	FAU 1415	Pavement	1-80589-0000
Award Peri		•	Hot Mix Asphalt-Smal l No	Batch	Small Busine No		0	QP Certification N/A
Pre-Bid Me No	eeting	Completion Date	Calendar Days	Working 40	•	BE % .00		Prequalification Waiver No

175-62L86 Highways - Executed

(5.36-Mile) Smart overlay and ADA improvements project on Pulaski Rd from IL 64 (North Ave.) to Devon Ave. within the City of Chicago in Cook County.

Reg / Dist 1 / 1	Coun Cook			Federal Project # STPQ8YC(997)	Section 2020-108	# 3-RS&SW	Routes SBI 2812	Major Work Categori Pavement	es PPS# 1-79085-0000
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 110	Days	DBE % 16.00	VBP % 0.00	Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

176-62L94 Highways - Executed

No

No

45

(1.80-Mile) SMART Overlay and ADA Improvements on Montrose Ave. between Central Ave. and Pulaski Road and is located within the City of Chicago.

Reg / Dist 1 / 1	Counties Cook		Federal Project # STPPYM1(396)	Section # 2020-116-RS	Routes FAU 1366	Major Work Categories Pavement	1-80585-0000		
Award Per 45	iod Mentor No	Ū	Hot Mix Asphalt-Small No	Batch Small I	Business Initiative	3	QP Certification N/A		
Pre-Bid Me	eeting Com	pletion Date	Calendar Days	Working Days 45	DBE % 16.00		Prequalification Waiver No		
(1.08-Mile	177-62M14 Highways - Executed (1.08-Mile) SMART Overlay, ADA Improvements; Location: FAP 358: Torrence Ave from Grand Calumet River to Harding Ave in the Villages of Burnham and Calumet City.								
Reg / Dist 1 / 1 Award Per	Cook	C-91-334-20	Federal Project # NHPPSUZV(962) Hot Mix Asphalt-Small	Section # 2020-136-RS&S\		Major Work Categories Pavement Target Market Program	PPS # 1-79599-0000 QP Certification		

No

No

N/A

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

178-62M94 Highways - Executed

This work consists of building demolition located along Rand Road near the bridge over the Des Plaines River. This project has a gross length of 349 LF.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook		C-91-012-21	STPJ1F6(097)	2020-21	9-DM	FAU 3523	Miscellaneous	1-70254-0010
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 25	,	BE % 00	VBP % 0.00	Prequalification Waiver No

179-62M97 Highways - Executed

Cleaning(sweeping) various arterial highways in District One throughout (North) Cook county.

Reg / Dist 1 / 1	Coun Cook		State Job # C-91-018-21	Federal Project # N/A	Section 2020-220		Routes VARIOUS	Major Work Categorie Miscellaneous	s PPS# N/A
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Sma ll No	l Batch	Small Busin No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting		pletion Date 1/2021	Calendar Days	Working	, ,	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

180-62M98 Highways - Executed

Cleaning(sweeping) various arterial highways in District One throughout (South) Cook county.

Reg / Dist	Count	ies State Job #	Federal Project #	Section	# Routes	Major Work Categories	S PPS#
1/1	Cook	C-91-019-2	1 N/A	2020-22	I-I VARIOUS	Miscellaneous	N/A
Award Peri	od	Mentor Protégé	Hot Mix Asphalt-Smal	l Batch	Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 12/31/2021 0.00 0.00 No

181-62N01 Highways - Active

Cleaning(sweeping) various arterial highways in District One throughout Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1 / 1	Lake	C-91-022-21	N/A	2020-224	1- 1	VARIOUS	Miscellaneous	N/A
Award Perio	od Mento r No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		J J	QP Certification N/A
Pre-Bid Mee	•	npletion Date 31/2021	Calendar Days	Working	•	BE % 00		Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

182-62N02 Highways - Active

Cleaning(sweeping) various arterial highways in District One throughout Kane and McHenry counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
1 / 1	Kane	C-91-023-21	N/A	2020-225-I	VARIOUS	Miscellaneous	N/A

McHenry

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
4.5	N.L.	A.L.	NT.	NI.	A L / A

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 12/31/2021 0.00 0.00 No

183-62N03 Highways - Executed

(575-Ft.) The improvement on Des Plaines Ave. bridge and Ridgeland Ave. bridge over 1-290 consists of bridge deck repairs and expansion joint repairs. Located in the Villages of Oak Park and Forest Park in Cook County, IL.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
1/1	Cook	C-91-040-21 N/A	2020-233-BR	FAI 290	Bridges	0-02175-1016

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 08/20/2021 5.00 0.00 No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

184-62N12 Highways - Executed

This improvement consists of cleaning and painting the steel surfaces at CTA bridge structure over 1-90/94 S. of 55th Street, in the City of Chicago, Lake Township.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categoric	es PPS#
1/1	Cook		C-91-049-21	N/A	2020-242	2-BP	FAI 90	Bridges	1-79980-0000
							FAI 94		
Award Peri	iod	Mentor	Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busi	iness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					110		0.00	0.00	No

185-62N21 Highways - Executed

(9.40-Mile) Pavement patching (intermittent resurfacing) project. Surface patching of longitudinal joints, lanes and shoulders and full depth (Class D) patching. Reinstate pavement markings affected by patching on Interstate 80 (I-80) from Kendall County Line to Des Plaines River in Will County.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
1 / 1	Will		C-91-069-21	N/A	2020-254	1-PP	FAI 80	Pavement	1-80003-1000
Award Per 45	riod	Mentor No	ū	Hot Mix Asphalt-Smal l No	Batch	Small Busine No		Г arget Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 40	Days DB 7.0	E % 0	VBP % 0.00	Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

01A-FR044 Aeronautics - Executed

Rehabilitate North Quadrant T-Hangar Access Taxiways

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

2 / 2 Stephenson FEP 4784 ALBERTUS 317SBGPTBD Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 38 4.00 0.00 No

02A-RC010 Aeronautics - Executed

Reconstruct Remaining Area of Main Aircraft Parking Apron Designated as R/1

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

2 / 2 Ogle RPJ 4765 ROCHELLE 317SBGPTBD Pavement

MUNICIPAL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 19.00 0.00 No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

03A-LA042 Aeronautics - Executed

Rehabilitate Portions of Taxiways C and F; Remove Taxiway F2 and Abandoned Taxiways

Reg / Dist Counties IL Project # Federal Project # **Major Work Categories**

1/1 Cook **IGQ 4658 LANSING MUNICIPAL** 317SBGPTBD Earthwork

Pavement

Small Business Initiative Target Market Program QP Certification Award Period Mentor Protégé **Hot Mix Asphalt-Small Batch**

90 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % **Prequalification Waiver**

12 0.00 No 8.00 No

04A-MR024 Aeronautics - Executed

Apply Emulsified Asphalt Seal Coat and Remark Runway 18-36

Reg / Dist Counties Federal Project # **Major Work Categories** IL Project #

Grundy 2/3 C09 4763 MORRIS MUNICIPAL 317SBGPTBD Pavement

Miscellaneous

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No N/A

Calendar Days Pre-Bid Meeting Completion Date Working Days DBE % VBP % **Prequalification Waiver**

13 0.00 0.00 No No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

1LR-M1904 DNR - Active

Stabilization of dangerous embankments at the Kickapoo State Park abandoned mine site by the Illinois Department of Natural Resources using federal Abandoned Mined Lands funds.

Reg / Dist 0 / 0	Counti Vermili		Project # AML-GVe	E-1904	Name Kickap Projec	ooo SRA Embankments Rec	lamation	Major Work Ca Miscellaneous Landscaping Earthwork	tegories
Award Per 45		Mentor P No	Protégé	Hot Mix Asphalt-Small E	Batch	Small Business Initiative No	Target Ma No	rket Program	QP Certification N/A
	4.	_						• /	

Pre-Bid MeetingCompletion DateCalendar DaysWorking DaysDBE %VBP %Prequalification WaiverYes5.000.00No

2LR-M1907 DNR - Active

Elimination of clogged streams, clogged stream lands, hazardous equipment & facilities, and hazardous water bodies at the Blue Bird Coal Company #5 & 6 abandoned mine sites by the IDNR using federal abandoned mined lands and state bond forfeiture funds.

Reg / Dist	Counties	Project #	Name	Major Work Categories
0/0	Saline	AML-GSIE-1907 Bluebird 5 & 6 / Pitco Mine Reclamation		Earthwork
			Project	Miscellaneous
				Landscaping

Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Small Batch No	No	• Target Market Program No	QP Certification N/A
Pre-Bid Meeting Yes	Completion Da	te Calendar Days Worki	ing Days DBE % 6.00	VBP % 0.00	Prequalification Waiver No

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: November 17, 2025

3LR-M2001 DNR - Active

Elimination of dangerous highwalls at the Thunderbird Collieries abandoned mine site by the Illinois Department of Natural Resources using federal abandoned mined lands funds.

Reg / Dist Counties	Project #	Name	Major Work Categories
---------------------	-----------	------	-----------------------

0 / 0 Williamson AML-GWmE-2001 Thunderbird Highwall Reclamation Project Miscellaneous

Earthwork Landscaping

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

Yes 10.00 0.00 No

4LR-M2004 DNR - Active

The Buckheart Mine Highwall Remedial Project is for the repair of an eroded sideslope and drainageways at the Buckheart Mine abandoned mine site by the Illinois Department of Natural Resources using federal abandoned mined lands funds.

Reg / Dist Counties Project # Name Major Work Categories

0 / 0 Fulton AML-GFuE-2004 Buckheart Mine Highwall Remedial Project Landscaping

Earthwork
Miscellaneous

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

Yes 20.00 0.00 No