

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**001-62C52** Highways - Executed

(3.57-Mile) Resurfacing project consisting of HMA surface removal, pavement patching, HMA resurfacing, ADA improvements and pavement marking on Dixie HWy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-359-16	STPGMQ4(810)	3249-RS-3	FAU 2843	Pavement	1-79589-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/29/2021		5	16.00	0.00	No	

**002-62D14** Highways - Executed

(4.8-Mile) of SMART overlay, milled rumble strips and ADA improvements on Palatine Road from IL 62 (Algonquin Road) to east of Roselle Road in the Villages of Barrington Hills, Hoffman Estates, Inverness, Palatine and South Barrington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-432-16	STP8454(014)	(119A,0105&0507)RS-4	FAU 1285	Pavement	1-79369-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	19.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**003-62H51** Highways - Executed

Bridge rehab, ADA improvements and shared-use path on Cermak Road in the Villages of Broadview and Westchester (SN 016-0631, 016-0632, 016-0633).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-261-19	STP44G6(432)	2018-126-BR	FAU 1453	Bridges	1-78999-0000 1-78999-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2022		10	11.00	0.00	No	

**004-62L18** Highways - Executed

2.5 miles of resurfacing, patching and ADA improvements on IL 53 / Hicks Road from US 14 (Northwest Highway) to Lake-Cook Road, in the Village of Palatine.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-236-20	STP0U3K(823)	2020-046-RS	FAU 2592	Pavement	1-80398-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	19.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**005-62L23** Highways - Executed

(2.3-Mile) SMART resurfacing and ADA improvements on IL 83 from north of I-290 to IL 19 within the Villages of Addison and Bensenville and Cities of Elmhurst and Wooddale.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-241-20	NHPP23IJ(713)	2020-051-SW	FAP 344	Pavement	1-80387-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	11.00	0.00	No	

**006-62L36** Highways - Executed

ADA improvements project consist of retrofitting curb ramps for sidewalks to make compliant with PROWAG. Location: Along various State routes (see remarks) in Lockport, Plainfield, and New Lenox in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-255-20	N/A	2020-058-SW	VARIOUS	Miscellaneous	1-80548-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	12.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**007-62L52**      **Highways - Deleted**

(1.762-Mile) Cleaning and sealing longitudinal joints in the existing HMA pavement between traffic lanes and curb and gutter, restriping pavement marking in the City of Chicago, Lake and North Chicago Townships. , (1.762-Mile) Cleaning and sealing longitudinal joints in the existing HMA pavement between traffic lanes and curb and gutter, restriping pavement marking in the City of Chicago, Lake and North Chicago Townships.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-271-20	N/A			Pavement	1-80508-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	Pending	Pending	No	

**008-62L53**      Highways - Executed

(1.1-Mile) SMART resurfacing and ADA improvements on US 12 (Main Street) from Wisconsin Street to IL 173 (Kenosha Street) in the Village of Richmond.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-272-20	NHPPF3AK(724)	2020-075-RS	FAP 334	Pavement	1-80516-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	18.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**009-62L54** Highways - Executed

(0.7-Mile) Standard overlay with ADA improvements on Ashland Avenue from just south of Marketplace Access Road to Cermak Road, in the City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-273-20	NHPPEC6D(063)	2020-076-RS&SW	FAU 2853	Pavement	1-78148-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	10.00	0.00	No	

**010-66B52** Highways - Withdrawn

The project is located in the intersection of US 6 and IL 178, north of Utica in LaSalle county and consists of the reconstruction of the existing intersection into a PCC roundabout. The project also includes earthwork, seeding, drainage improvements, permanent lighting and removal of existing traffic equipment. The project length is 0.42 miles. , The project is located in the intersection of US 6 and IL 178, north of Utica in LaSalle county and consists of the reconstruction of the existing intersection into a PCC roundabout. The project also includes earthwork, seeding, drainage improvements, permanent lighting and removal of existing traffic equipment. The project length is 0.42 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-033-20				Pavement	0-00816-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	Pending	Pending	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**011-66K56** Highways - Executed

6 miles of milling, resurfacing, and ADA improvements on US 45 from North Street in Buckley to Jefferson Street in Loda. 1 foot safety shoulders will be added to the rural section between Buckley and Loda.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-074-20	STP7CE0(847)	(33,34)RS-5,SW	FAS 338	Pavement	3-04538-0120
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	7.00	0.00	No	

**012-66K61** Highways - Executed

Project is located in Piper City, Ford County. The job length is 1.09 miles and consists of milling and resurfacing 3.75" of HMA on the mainline pavement. The work also includes several ADA improvements.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-077-20	STPND72(625)	(106)RS-3, SW	FAP 796	Pavement	3-11527-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	7.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**013-66L23** Highways - Executed

This work is located at Structure No. 050-0011 (EB) and 050-0012 (WB) over Illinois Railway, approximately 2.0 miles East of IL 23 in LaSalle County. This work consists of bridge painting.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-109-20		(50-4VB)BP	FAI 80	Bridges	0-01374-3002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	5.00	0.00	No	

**014-66L46** Highways - Executed

The project is located 2.1 mi south of I-80 with a length of 450 ft. The work consists of regrading a failed slope along IL 251 and stabilizing the area with soldier piles and retaining walls. These will be built into existing box culvert (050-2524) with some drainage items. The final graded slope will be seeded.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-038-21	NHPPUM09(855)	(1)I-3	FAP 46	Miscellaneous	3-25150-0110
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	7.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**015-68636** Highways - Executed

Widening and resurfacing on US Route 67 from just west of Tom's Creek on US 67/IL 135 to just south of 270th Avenue/CH 3 in Warren County. Net length= 4.5 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Warren	C-94-170-06	NHPP375K(090)	101W-1,RS-2;28W-1,RS-5	FAP 310 FAS 222	Pavement	4-40720-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			140	3.00	0.00	No	

**016-68F12** Highways - Executed

Overlay on IL 29 (Fourth Street) from Senachwine Creek to Truitt Avenue in Chillicothe with ADA ramp construction. Length =0.94 mile.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-002-20	NHPP2XAD(322)	8RS-8;(6,5)RS-3	FAP 318	Pavement	4-07219-1800
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	5.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**017-68F67** Highways - Executed

0.15 mile, Bridge Preservation, Bridge deck overlay and bridge joint replace/repair at Structure No. 036-0042 carrying IL Route 94 over Fall Creek, 4.3 miles north of IL Route 164.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Henderson	C-94-089-20	STPH95B(902)	[(106C)BR]BDR,BJR	FAS 1412	Bridges	4-03619-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	8.00	0.00	No	

**018-70C93** Highways - Executed

Bridge Deck Overlay S.N. 020-0043 over N Fork Salt Creek 3 Mi W of Dewitt.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	DeWitt	C-95-088-20	STPNP26(319)	15 BR-1	FAP 71	Bridges	5-53222-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	2.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**019-70E99** Highways - Executed

BRIDGE JOINT REPAIR/REPLACE AT VARIOUS LOCATIONS IN DEWITT AND MCLEAN COUNTIES.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean DeWitt	C-95-095-20	NHPPM9ET(718)	MBPM 2021-2	VARIOUS	Bridges	0-01291-5002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	3.00	0.00	No	

**020-70F24** Highways - Executed

Tree Removal and seeding at various routes in various counties throughout the District.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-037-21	N/A	D5 TREE REMOVAL 2021-3	VARIOUS	Miscellaneous	0-02066-5003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2022			0.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**021-70F25** Highways - Executed

Bridge Painting, 1.0 and 2.0 Mi S of Ludlow.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-039-21	NHPPAX7K(823)	D5 BRIDGE PAINTING 2021-2	FAI 57	Bridges	0-01374-5002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

**022-72999** Highways - Executed

Replacing a single span reinforced concrete slab bridge with a double barrel 10' x 10' precast box culvert on IL 123 over Richland Creek, 0.6 miles north of IL 125.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-105-09	STPXZ9T(937)	102B-2	FAS 1573	Bridges	6-73800-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/15/2021		10	10.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**023-72D40**      **Highways - Deleted**

Removing existing box culvert and replacing with 8' x 4' box culvert on Old US 36, 1.7 miles northeast of I-72, west of Riggston. , Removing existing box culvert and replacing with 8' x 4' box culvert on Old US 36, 1.7 miles northeast of I-72, west of Riggston.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Scott	C-96-168-10				Pavement	6-00527-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				Pending	Pending	No	

**024-72L72**      **Highways - Executed**

7.7 miles of pavement preservation with Cape Seal of mainline, Fog Seal of shoulders and microsurfacing of medians and intersections on IL 110/336, on and off ramps in Carthage and US 136.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-061-20	NHPPHBI8(416)	(34-3) Q	FAP 302 FAP 315	Pavement	6-01260-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	9.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**025-72L88** Highways - Executed

5.1 miles of micro-surfacing, Cape Seal of pavement and Fog Seal of shoulders on US 51 from approximately 0.9 miles north of Assumption to the Shelby County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-086-20	NHPPP6H3(350)	(45) Q	FAP 322	Pavement	6-01422-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	7.00	0.00	No	

**026-72L89** Highways - Executed

12.2 miles of cape seal, fog seal and grinding on IL 125 from 0.1 miles east of IL 78 to 0.1 miles west of the Sangamon County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Cass	C-96-087-20	STPQJ1U(952)	(3,4,5) Q	FAP 67	Pavement	6-01426-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	11.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**027-72L91** Highways - Executed

13.1 miles of single pass micro-surfacing on Nokomis Blacktop from IL 127 to 0.2 miles east of E 20th Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery	C-96-089-20	STPSXYW(165)	(16,17) RS-8	FAS 723	Pavement	6-01427-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	8.00	0.00	No	

**028-72M52** Highways - Executed

Painting two bridges carrying I-55 over Brush Creek, 0.7 miles south of IL 104. (SN 084-0107 and SN 084-0108)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-018-21		(84-5-1) BP	FAI 55	Bridges	0-01374-6006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**029-72M53**      **Highways - Deleted**

Painting SN 059-0009 carrying IL 4 over Union Pacific Railroad, 0.9 miles north of Staunton. , Painting SN 059-0009 carrying IL 4 over Union Pacific Railroad, 0.9 miles north of Staunton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-019-21				Bridges	0-01374-6007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	Pending	Pending	No	

**030-74364**      **Highways - Withdrawn**

Removal and replacement of SN 018-0028 carrying IL 121 over Long Point Branch Creek, 1.3 miles east of Montrose Road. , Removal and replacement of SN 018-0028 carrying IL 121 over Long Point Branch Creek, 1.3 miles east of Montrose Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-042-09				Bridges	7-50200-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	Pending	Pending	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**031-74366**      **Highways - Deleted**

Removal and replacement of SN 025-0044 on IL 128, 3.3 miles south of IL 33. , Removal and replacement of SN 025-0044 on IL 128, 3.3 miles south of IL 33.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-044-09				Bridges	7-50259-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/01/2021		10	Pending	Pending	No	

**032-74915**      **Highways - Deleted**

Bridge replacement (SN 017-8612) on IL 1 over Sugar Creek approximately 1 mile north of the Lawrence County line and realignment of TR 363. , Bridge replacement (SN 017-8612) on IL 1 over Sugar Creek approximately 1 mile north of the Lawrence County line and realignment of TR 363.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Crawford	C-97-048-19				Bridges	7-78190-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			115	Pending	Pending	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**033-74943** Highways - Executed

7.2 miles of milling and resurfacing on Montrose Blacktop from IL 121 to the Effingham County line near Montrose.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-019-20	STP5NCV(564)	12 RS-2	FAP 828	Pavement	7-50906-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	5.00	0.00	No	

**034-74A11** Highways - Executed

Intersection reconstruction and safety improvements on IL 32 at Bruce-Findlay Road, south of Sullivan.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Moultrie	C-97-099-20	HSIPGWY9(249)	(1&2)N	FAP 762	Pavement	0-00816-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	4.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**035-76K45** Highways - Executed

Standard overlay resurfacing, patching and guardrail improvements on IL 157 from Petroff Drive in Caseyville to State Street in Caseyville; and IL 157 interchange ramps to St. Clair Avenue / IL 111.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-212-18	NHPPSH9P(320)	(32-1,119-1)RS-3	FAP 592	Pavement	8-00724-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	15.00	0.00	No	

**036-76N71** Highways - Executed

5.7 miles of 1 pass microsurfacing on IL 159 from 0.3 miles north of IL 140 to IL 143.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-040-22	STPS0DJ(583)	(103,125)RS-3	FAP 604	Pavement	8-00804-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	12.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**037-76N73**      **Highways - Withdrawn**

8.2 miles of crack and joint sealing on IL 3 from 0.04 miles north of Pierce Lane to IL 109. , 8.2 miles of crack and joint sealing on IL 3 from 0.04 miles north of Pierce Lane to IL 109.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
5 / 8	Jersey Madison	C-98-030-21				Pavement	8-00803-0000
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>		
45	No	No	No	No	N/A		
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No			25	Pending	Pending	No	

**038-76N77**      Highways - Executed

4.1 miles of crack and joint sealing on IL 159 from 0.1 miles north of Fountains Parkway to Rosewood Village Drive.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
5 / 8	St. Clair	C-98-034-21	NHPPPET2(318)	(130-1,130-2)CJS-1	FAP 600	Pavement	8-00802-0000
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>		
45	No	No	No	No	N/A		
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No			15	15.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**039-76N78**      **Highways - Withdrawn**

Crack and joint sealing on IL 127 from the Bond County line to 0.2 miles north of Williams Road. , Crack and joint sealing on IL 127 from the Bond County line to 0.2 miles north of Williams Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-035-21				Pavement	8-00798-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	Pending	Pending	No	

**040-76P11**      Highways - Executed

Bridge painting on IL 161 over Wilken Lake, 0.5 miles east of Germantown (SN 014-0009) and over Shoal Creek overflow, 0.6 miles east of Germantown (SN 014-0010).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-042-21	STPIVXJ(044)	127BR-BP-1, 127BR-1- BP-1	FAP 805	Bridges	0-01374-8004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**041-78151**      **Highways - Deleted**

Replacing the existing single span, closed abutment bridge with a new long span open abutment steel beam bridge with reinforced concrete deck on IL 142, 3 miles north of Eldorado. (SN 083-0032) , Replacing the existing single span, closed abutment bridge with a new long span open abutment steel beam bridge with reinforced concrete deck on IL 142, 3 miles north of Eldorado. (SN 083-0032)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-005-10				Bridges	9-98980-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	Pending	Pending	No	

**042-78336**      **Highways - Executed**

Removal and replacement of a box culvert (SN 028-7029) carrying IL 34 over a drainage ditch, 5.5 miles east of IL 37 in Benton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-012-13	STPDRE3(238)	101B-2	FAP 869	Bridges	9-00305-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**043-78501** Highways - Executed

Replacement of box culvert carrying US 45 over a stream and replacement of a single span bridge with a double box culvert carrying Feazel Road, off of US 45, over Pankey Branch. This project is located near Harrisburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-069-15	STPYM4Y(059)	32B-2;32B-3	FAP 881	Bridges	9-00571-0000 9-97970-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	7.00	0.00	No

**044-78590** Highways - Executed

16.3 miles of tree pruning along IL 34 and US 45 in Saline County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-042-17	N/A	D9 TREE PRUNING 2018-1	FAP 869 FAP 881	Miscellaneous	0-02175-9005

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	03/31/2022			0.00	0.00	No

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**045-78622**      **Highways - Deleted**

Removal and replacement of a box culvert (SN 033-2000) carrying IL 242 over an unnamed stream, 3.5 miles north of McLeansboro. , Removal and replacement of a box culvert (SN 033-2000) carrying IL 242 over an unnamed stream, 3.5 miles north of McLeansboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Hamilton	C-99-017-18				Bridges	9-78680-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	Pending	Pending	No	

**046-78660**      **Highways - Deleted**

Conversion of 2 intersections to Restricted Crossing U-Turn intersections: 1) IL 13/127 and Ava Road; 2) IL 13/127 and Grange Hall Road. , Conversion of 2 intersections to Restricted Crossing U-Turn intersections: 1) IL 13/127 and Ava Road; 2) IL 13/127 and Grange Hall Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-088-18	N/A			Pavement	9-02200-3050 9-02200-3051
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			180	Pending	Pending	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**047-78760** Highways - Executed

12.8 miles of pavement patching and resurfacing on US 45 from IL 145 in Harrisburg to the Williamson County line in Stonefort.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-016-20	STP9U4F(926)	32RS-2	FAP 881	Pavement	9-00522-0000 9-00523-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	2.00	0.00	No	

**048-78836** Highways - Executed

Cleaning and painting of portions of 16 structures in various counties of District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-019-21		D9 BRIDGE PAINT 2021-1	VARIOUS	Bridges	0-01374-9001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			220	0.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**049-78858** Highways - Executed

Weed spraying for Johnson grass along I-57 at various locations in various counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-049-21	N/A	D9 WEED SPRAY 2021 -1	FAI 57	Miscellaneous	0-02066-9002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/11/2021			0.00	0.00	No	

**050-78859** Highways - Executed

Weed spraying for broadleaf weeds along I-57 at various locations in various counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-050-21	N/A	D9 WEED SPRAY 2021 -2	FAI 57	Miscellaneous	0-02066-9001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/14/2021			0.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**051-62L56** Highways - Executed

(7.6-Mile) SMART overlay, patching and pedestrian ramps on IL 137 from south of Greenwood Avenue to north of Russell Road in the Villages of Beach Park, Winthrop Harbor and Cities of Waukegan and Zion.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-275-20	NHPPPISC(989)	2020-078-RS&SW	FAP 352	Pavement	1-79870-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/29/2021		5	17.00	0.00	No	

**052-62L73** Highways - Executed

(3.05-Mile) Standard overlay and pedestrian ramp ADA improvements on IL 64 from IL 43 (Harlem Ave.) to IL 50 (Cicero Ave) within the Village of Oak Park and City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-292-20	NHPPM62Y(802)	2020-095-RS	FAP 307	Pavement	1-80583-0000 1-80583-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	20.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**053-62L82**      **Highways - Deleted**

(3.9-Mile) Crack and joint sealing on US 20 (Lake Street) from I-355 to IL 83 (Kingery Highway) within the Village of Addison. , (3.9-Mile) Crack and joint sealing on US 20 (Lake Street) from I-355 to IL 83 (Kingery Highway) within the Village of Addison.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-301-20				Pavement	1-80507-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

**054-62L85**      **Highways - Deleted**

(0.25-Mile) SMART overlay and ADA improvements on Des Plaines Avenue from Madison Street to Randolph Street within the Village of Forest Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-304-20				Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	Pending	Pending	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**055-62M08** Highways - Executed

(2.8-Mile) SMART overlay, detector loop replacement and ADA improvements on US 30 (Lincoln Highway) from IL 43 (Harlem Avenue) to IL 50 (Cicero Avenue) within the Village of Matteson.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-328-20	NHPP9GTI(190)	2020-130-RS	FAP 353	Pavement	1-80521-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	13.00	0.00	No	

**056-62N17** Highways - Deleted

Cleaning and painting existing steel structures at 3 locations. 1st located on Grand Avenue over Des Plaines River {SN 016-0 855), in the Village of River Grove; 2nd and 3rd located on US 64 (North Avenue) at RR-CN (SN 016-0500 and SN 016-1126), in the Village of River Grove. , Cleaning and painting existing steel structures at 3 locations. 1st located on Grand Avenue over Des Plaines River {SN 016-0 855), in the Village of River Grove; 2nd and 3rd located on US 64 (North Avenue) at RR-CN (SN 016-0500 and SN 016-1126), in the Village of River Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-054-21	N/A			Bridges	0-01374-1006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	Pending	Pending	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**057-66L17** Highways - Executed

This work is located at two sets of structures, SN 050-0210 and SN 050-0211 carrying FAI 39 Over the Nor-Folk Southern Railway, 1.48 miles north of IL Rte 18 and SN 050-0212 and SN 050-0213 carrying FAI 39 over Sandy creek, 1.23 mi. north of IL Rte. 18. This project consists of removing and replacing the expansion joints and approach slabs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-103-20	N/A	(50-1VB & 50-1B)BRR	FAI 39	Bridges	0-02175-3016 3-50211-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	5.00	0.00	No	

**058-72L90** Highways - Executed

4.7 miles of crack and joint sealing on IL 4 from 0.2 miles south of Cambridge Road, south of Girard, to west Donaldson Road / Jones Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-088-20	NHPP38JZ(060)	(F,DX) CJS	FAP 662	Pavement	6-01439-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**059-72M25** Highways - Executed

Cleaning of weigh station scale pit and jet cleaning drain tiles at the Pittsfield, Litchfield and Williamsville Weigh Stations. (I-55 and US 54/IL 106)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-125-20	N/A	(18)WS (68-2)WS-7 (84 -1-2)WS-5	FAI 55 FAP 321	Miscellaneous	0-01537-6001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes			15	0.00	0.00	No

**060-72M51** Highways - Executed

Field tile removal and replacement on IL 106 west of Ehlert Lane.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Scott	C-96-017-21	N/A	(21)I-1	FAP 757	Miscellaneous	0-02175-6022

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**061-72M54** Highways - Executed

Patching on I-55 from the Macoupin/Madison County line to the Montgomery / Sangamon County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery	C-96-020-21	N/A	D6 PATCHING 2020	FAI 55	Pavement	0-02175-6012
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**062-72M64** Highways - Executed

Maintenance and repair of traffic signals, flashing beacons and roadway lighting along various routes at various locations in the Western half of the district.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-031-21	N/A	D6 SIGNAL/LIGHTING 2021-1	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2023			0.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**063-74752**      **Highways - Deleted**

Shoulder work, base course widening, curb and gutter, ADA sidewalk improvements and box culvert replacement on US 40 from the Fayette County line to Division Street in Altamont and on IL 128 from US 40 in Altamont to 0.1 miles north of I-70. , Shoulder work, base course widening, curb and gutter, ADA sidewalk improvements and box culvert replacement on US 40 from the Fayette County line to Division Street in Altamont and on IL 128 from US 40 in Altamont to 0.1 miles north of I-70.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-045-16				Pavement	7-79895-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			105	Pending	Pending	No	

**064-74945**      **Highways - Executed**

10.7 miles of milling and surfacing on IL 49 from the Coles County line to 0.3 miles north of I-70; includes bridge repairs on 2 structures, culvert replacement and shoulder work. (SN 012-8633, 012-0061, 012-0066)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-021-20	STPG1BU(003)	(113,114)RS-4	FAP 832	Pavement	7-50398-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			120	2.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**065-74946** Highways - Executed

Bridge joint repair/replacement on SN 013-0020 carrying Dieterich Blacktop over the Little Wabash River Overflow, 0.8 miles north of Clay City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clay	C-97-022-20	STPUXNC(595)	D7 BRIDGE REPAIRS 2021-1	FAP 828	Bridges	7-52672-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	0.00	0.00	No	

**066-76K69** Highways - Executed

Bridge deck sealing on I-270 at the Chain of Rocks Bridge (SN 060-0345) and Mississippi River Bridge (SN 060-0035).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-328-18	NHPP8IHK(924)	60-1BDS-1, 60-BDS-2	FAI 270	Bridges	8-00348-1000 8-00598-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	15.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**067-76M84** Highways - Executed

6.7 miles of standard overlay resurfacing on IL 159 from the Macoupin County line to 0.3 miles north of IL 140.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-025-20	STP08Q4(157)	(101,102)RS-4	FAP 604	Pavement	8-00699-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	12.00	0.00	No	

**068-76N92** Highways - Executed

0.67 miles of resurfacing along Ferrin Road / County Highway 3 from US 50 to Louis Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-131-20	N/A	5RS-2	OR 212	Pavement	0-02175-8007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	10.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**069-76P15** Highways - Executed

Weed spraying along various interstate routes in various counties of District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-051-21	N/A	DIST 8 WEED SPRAYING 2021-4	VARIOUS	Miscellaneous	0-02066-8004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2022			0.00	0.00	No	

**070-76P36** Highways - Executed

2.8 miles of partial depth patching on I-55 / I-70 between the BandO Railroad and IL 111.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-075-21	N/A	82-(5,6)PP-1, 60-6PP-1	FAI 70	Pavement	0-02175-8021
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	15.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**071-78804** Highways - Executed

Bridge deck overlay and joint repair on SN 041-0040 and bridge deck overlays on SN 041-0041, 041-0042 and 033-0012; all on IL 142 in Jefferson and Hamilton Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson Hamilton	C-99-077-20	STPFS2L(152)	D9 BRIDGE OVERLAY 2021-1	FAP 849	Bridges	9-00714-2120 9-00714-2121 9-00714-2122 9-00714-2124

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	0.00	0.00	No

**072-61G92** Local Roads - Executed

Full Depth reconstruction on Acacia Drive, beginning at the south intersection with Wolf Road and ending at the north intersection with Wolf Road, in the Village of Indian Head Park

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-175-18	M13Z(876)	18-00013-00-FP (INDIAN HEAD PK)	FAU 1716	Pavement	1-22223-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	19.00	0.00	No

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**073-61G93** Local Roads - Executed

Construction of a bike path from east of Illinois Route 31 into the park, in the Village of Cary.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-297-19	W92H(031)	18-P4002-00-BT	HOFFMAN PARK PATH	Pavement	0-01731-1037

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	18.00	0.00	No

**074-62L95** Highways - Executed

(2.5-Mile) SMART overlay and ADA improvements on Cermak Road from Kedzie Avenue to Halsted Street in the City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-314-20	STPRJ5C(541)	2020-117-RS&SW	FAU 1453	Pavement	1-79075-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	13.00	0.00	No

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**075-62M02** Highways - Executed

Pavement patching, HMA surface removal, HMA resurfacing, pedestrian ramp improvements and culvert replacement at 2 locations: 1) IL 1 from west of IL 394 to just south of Burville Road; 2) IL 394 from north of County Line Road to north of IL 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-322-20	NHPPV53D(525)	2020-124-RS	FAP 876 FAP 332	Pavement	1-80582-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			85	12.00	0.00	No

**076-62M18** Highways - Executed

(1.5-Mile) SMART resurfacing and ADA improvements on Ballard Road from Rand Road to Greenwood in the City of Des Plaines, City of Park Ridge, Village of Niles and unincorporated Maine Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-338-20	STP6NJ1(425)	2020-140-RS&SW	FAU 1319	Pavement	1-79552-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	17.00	0.00	No

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**077-62M29** Highways - Executed

Bridge deck overlay, joint repairs, bearing replacement and concrete repairs on SN 016-0456 and 016-1041 carrying IL 394 over CN and NS Railroads, south of US 30.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-350-20	NHPP850P(130)	2020-169-BR	FAP 332	Bridges	1-80595-0030
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/29/2021		10	10.00	0.00	No	

**078-62M32** Highways - Executed

(4.6-Mile) Pavement patching and crack and joint sealing on US 45 from north of Colorado Avenue to Stuenkel Road within the Village of Frankfort.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-356-20	NHPP7K5K(828)	2020-177-PP&CJS	FAP 330	Pavement	1-80588-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	19.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**079-62M70** Highways - Executed

This is a building demolition project for gas station. Work includes removing of all existing improvements: one-story building, canopy with gas pumps and storage tanks. Location: 491 South IL. Route 83, Village of Grayslake.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-397-20	N/A	2020-197-DM	FAP 866	Miscellaneous	1-75972-0610
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	17.00	0.00	No	

**080-64M35** Highways - Executed

ADA curb ramp improvements along US 52 from Wasson Road to Bluff Street in Amboy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-004-20	STPLXVP(723)	D2 SW 2017-1	FAP 694	Miscellaneous	2-20317-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	2.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**081-64P64** Highways - Executed

Expansion Joint Replacement on 101-0073 and 101-0074 carrying US 20 over the Kishwaukee River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-007-21		(6B)BJR	FAP 525	Bridges	0-02175-2020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

**082-72L67** Highways - Withdrawn

Bridge deck repairs on I-55 over the Sangamon River (2.7 miles north of IL 54/ Sangamon Avenue); I-55 over IL 54 / Sangamon Avenue; I-55 over the IC Railroad (0.3 miles north of IL 54 / Sangamon Avenue). (SN 084-0014, 084-0015, 084-0016, 084-0017, 084-0018, 084-0019)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-054-20	NHPPQDQF(941)	(84-2) BDR, (84-2-2) BDR-1	FAI 55	Bridges	6-00597-0000 6-00597-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	Pending	Pending	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**083-72L95** Highways - Executed

8.7 miles of HMA removal and 2 pass micro-surfacing on I-172 from IL 96 to US 24, east of Quincy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-093-20	NHPPA6ZS(212)	(1-5) RS-2, (1-6) RS-1	FAI 172	Pavement	6-01431-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	8.00	0.00	No	

**084-72M63** Highways - Executed

Maintenance and repair of traffic signals, flashing beacons and roadway lighting along various routes at various locations in the eastern half of the district.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-030-21	N/A	D6 SIGNAL/LIGHTING 2021	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2023			0.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**085-85707** Local Roads - Executed

Resurface Meridian Road from IL 72 to IL 64.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-027-20	1MCW(049)	17-00317-00-RS	FAS 1043A	Pavement	2-10546-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	4.00	0.00	No	

**086-89475** Local Roads - Executed

Replace the bridge carrying CH 8 over Brush Creek, 5 miles east of Abingdon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-077-07	Y4C7(237)	07-00081-08-BR	FAS 397	Bridges	4-10258-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	5.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**087-89674** Local Roads - Executed

Streetscape project including curb and gutter, sidewalks, lighting and resurfacing on various streets in and around the downtown square in Macomb.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	McDonough	C-94-072-14	W9FF(628)	14-00154-00-PV (MACOMB)	VARIOUS	Pavement	0-01731-4001 4-10656-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/15/2021			2.00	0.00	No	

**088-89788** Local Roads - Executed

Resurface CH 24 from CH 19 to CH 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	McDonough	C-94-077-20	HW96(936)	19-00111-00-RS	FAS 435	Pavement	4-10659-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**089-97749** Local Roads - Executed

Replace the bridge carrying TR 64 over Turkey Creek, 1.5 miles east of Junction .

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-018-21	2MUY(482)	15-09034-00-BR	TR 64	Bridges	8-10669-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	10.00	0.00	No	

**090-99651** Local Roads - Executed

Resurfacing and pavement markings on Brick Plant Road, from Randolph County line to IL 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-012-19	97WH(046)	18-00045-03-RS	FAS 1870	Pavement	9-10608-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**091-99657** Local Roads - Executed

Resurface New Liberty Road from the Massac County line to 0.1 mile northeast of New Liberty Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Pope	C-99-035-19	0GHJ(863)	19-00017-02-RS	FAS 933	Pavement	9-10605-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	5.00	0.00	No	

**092-99658** Local Roads - Executed

Resurface Eddyville Blacktop from Ragen Road south for 1.0 mile.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Pope	C-99-036-19	46PW(942)	19-00007-03-RS	FAS 930	Pavement	9-10604-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	3.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**093-99659** Local Roads - Executed

Intersection improvements including replacement of sidewalks, enhancement of crosswalks and warning signs on Monroe Street from North 20th Street to North 16th Street in the City of Herrin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-085-19	PZ2M(759)	19-00073-00-SP (HERRIN)	FAU 9591	Miscellaneous	0-01754-9002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

**094-60T06** Highways - Deleted

Replace bridge structure carrying northbound IL Route 43 over the Metropolitan Water Reclamation District of Greater Chicago Railroad in the Village of Lyons. SN 016-0314 , Replace bridge structure carrying northbound IL Route 43 over the Metropolitan Water Reclamation District of Greater Chicago Railroad in the Village of Lyons. SN 016-0314 , Replace bridge structure carrying northbound IL Route 43 over the Metropolitan Water Reclamation District of Greater Chicago Railroad in the Village of Lyons. SN 016-0314

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-282-12				Bridges	1-75893-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2021		5	Pending	Pending	No

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**095-61G22** Local Roads - Executed

Replace the bridge carrying Brookfield Avenue over Salt Creek in Brookfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-402-15	96L7(433)	15-00129-00-BR (BROOKFIELD)	FAU 1408	Bridges	1-21803-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/29/2021		10	19.00	0.00	No	

**096-61G40** Local Roads - Executed

Reconstruction on North Krueger Road from Gilmer Road to IL 22 in Long Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-232-16	DR8P(303)	16-00010-00-PV (LONG GROVE)	MUN 2300	Pavement	1-21919-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	20.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**097-61G81** Local Roads - Executed

Pavement reconstruction, storm sewer, sidewalks and pavement markings on 123rd Street from 76th Avenue to Harlem Avenue in Palos Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-423-15	0M80(991)	15-00053-00-PV (PALOS HEIGHTS)	FAU 1710	Pavement	1-21813-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	20.00	0.00	No	

**098-61G90** Local Roads - Executed

Pavement widening, markings and signing to accommodate on-street bicycle lanes on various routes within Aurora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-251-16	WDHA(838)	16-00312-00-BT (AURORA)	VARIOUS	Pavement	1-11021-0051
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	9.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**099-62L04** Highways - Executed

(2.53-Mile) Improvement on Church St from Gross Point to Dodge Ave consists of Smart Overlay and ADA Improvement in the Villages of Skokie and village of Evanston Niles and Evanston Townships. , (2.53-Mile) This improvement on Church St from Gross Point to Dodge Ave consist of Smart Overlay and ADA Improvement in the Villages of Skokie and village of Evanston, Niles and Evanston Townships.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-222-20	STPBQTY(342)	2020-032-RS&SW	FAU 1313	Pavement	1-80397-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	19.00	0.00	No	

**100-62L05** Highways - Executed

(3.32 mile) Improvement on IL-53 from Hoff Rd to Manhattan Rd consists of smart overlay with HMA shoulder rumble strips in the village of Elwood, Jackson Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-223-20	NHPPVC9Z(779)	2020-033-RS	FAP 846	Pavement	1-80402-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	22.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**101-62M12** Highways - Executed

(2.7-Mile) SMART overlay and ADA improvements on 87th Street from Keeler Avenue to Damen Street in the Village of Evergreen Park, and the Cities of Chicago and Hometown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-332-20	NHPP30JL(994)	2020-134-RS	FAP 395	Pavement	1-80536-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	19.00	0.00	No	

**102-62N09** Highways - Executed

Cleaning and painting the steel surfaces of bridge structures carrying Sauk Trail over 1-57 in the Village of Richton Park, Rich Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-046-21	NHPPJMN(138)	2020-240-BP	FAI 57	Bridges	1-79089-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	5.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**103-62N11**      **Highways - Deleted**

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1			N/A				
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				Pending	Pending	No	

**104-62N14**      **Highways - Executed**

Improvement consists of removing and replacing signs along various district One expressways and arterials routes in the counties of Cook, DuPage, Kane, Lake, McHenry and Will.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-051-21	N/A	2020-244-SG	VARIOUS	Miscellaneous	0-02175-1009
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/07/2022			0.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**105-62N16** Highways - Executed

Cleaning and painting existing steel on the structures No. 1: carrying 1-55 E. Frontage Road (Thomas Dillon Dr.) over I and M Canal, No. 2: US Route 6 (Jackson St.) over Spring Creek, No. 3: IL-113 over 1-55, in Village of Channahon and Diamond, and in City of Joliet, Wilmington, and Braidwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-053-21	N/A	2020-246-BP	VARIOUS	Bridges	0-01374-1005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	0.00	0.00	No	

**106-72L66** Highways - Executed

HMA resurfacing, HMA shoulders, pipe underdrain replacement and bridge repairs on I-72 from east of the US 54 / IL 107 interchange to 0.6 miles east of the 290th Avenue overhead.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-053-20	NHPP4CBA(026)	(75-6) RS-3, SR, BJR	FAI 72	Pavement	6-00642-0000 6-00642-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	9.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**107-72L82** Highways - Executed

Sealing the decks, parapets and concrete bridge approach pavement on various structures throughout District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-078-20	STPEMCV(951)	D6 BRIDGE DECK SEALING 2020	VARIOUS	Bridges	6-00652-0700 6-00652-0701
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	0.00	0.00	No	

**108-72L93** Highways - Executed

19.5 miles of crack and joint sealing at 3 locations: 1) IL 97 from east of S. McKinley Street in Havana to 0.3 miles north of E CR 800; 2) US 136 from 0.1 miles east of Forrest City Road (CR 2800 E) to west of IL 29(S); 3) IL 29 from 3 miles south of US 136 to) .2 miles north of IL 10 in Mason City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Mason	C-96-091-20	STP-NHPPKYZ4 (334)	(G, 1, 123) CJS	VARIOUS	Pavement	6-01440-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**109-74544** Highways - Executed

Designed overlay, bridge repair and ramp repair on US 36 from I-72 to 0.2 miles west of Harristown Boulevard and on US 51 from I-72 to 0.3 miles south of Cantrell Road west of Decatur. (SN 058-0066 and 058-0067)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-009-12	NHPPWB4Z(151)	(58-62)RS	FAP 322A FAP 323	Bridges	7-50374-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			95	3.00	0.00	No

**110-74941** Highways - Executed

7.9 miles of milling and resurfacing on Dietrich Blacktop from Church Street in Dietrich to 2 miles north of the Clay County line; also includes 10 miles of HMA shoulders and bridge improvements to SN 025-0091.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-017-20	STP-HSIP79KF(442)	105 RS-1	FAP 828	Pavement	7-50899-0000 7-50899-0500 7-76910-8716

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			115	2.00	0.00	No

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**111-74944** Highways - Executed

10.9 miles of milling and surfacing on US 51 from 0.2 miles south of 9th Street in Ramsey to Imco Drive in Vandalia. , 10.9 miles of milling and surfacing on US 51 from 0.2 miles south of 9th Street in Ramsey to Imco Drive in Vandalia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-020-20	NHPPJ3TP(142)	20 RS-4 (21,22) RS-2	FAP 322	Pavement	7-50936-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	2.00	0.00	No	

**112-74A32** Highways - Executed

1.9 miles of patching on US 45 / IL 121 from IL 16 to Rudy Avenue in Mattoon and on IL 16 from 34th Street to 21st Street in Mattoon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-116-21	N/A	D7 PATCHING 2021-2	FAP 824A FAP 325	Pavement	0-02175-7006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**113-85697** Local Roads - Executed

Sidewalk construction, curb and gutter, storm swer, water main, segmental block retaining wall, intersection resurfacing and pavement markings on IL 84/High Street, from 11th street to south of Linn Street in Port Byron.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-005-17	JSEA(108)	15-00017-00-SW (PORT BYRON)	FAP 308	Pavement	0-01731-2002 2-10586-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/12/2021		15	2.00	0.00	No	

**114-85704** Local Roads - Executed

Rehabilitate the bridge carrying Alpine Road over Forest Hills Road, 0.2 mile south of Windsor Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-034-20	7K29(857)	16-00620-00-BR	FAP 412	Bridges	2-10511-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/19/2021		5	3.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**115-85705**      **Local Roads - Deleted**

Cold-In-Place Recycling and resurfacing on Lyndon Road from US 30 to Commercial Street. , Cold-In-Place Recycling and resurfacing on Lyndon Road from US 30 to Commercial Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-028-20				Pavement	2-10577-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	Pending	Pending	No	

**116-85710**      Local Roads - Executed

Cold-In-Place Recycling with HMA overlay on Shaw Road from Brooklyn to IL 251.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-038-20	9T32(510)	20-00344-00-RS	FAS 177	Pavement	2-10570-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**117-87735** Local Roads - Executed

Resurficing CH 6/CH 1 from Chestnut Street in Fairbury (Livingston County) to north of the railroad in McLean County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-059-20	8GYP(042)	15-00145-06-RS/20-00035-05-RS	FAS 351	Pavement	0-01741-3001 3-10619-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	8.00	0.00	No	

**118-87765** Local Roads - Executed

Resurfacing, sidewalks, curb and gutter, pavement markings on East Hill Street from Sycamore Street to IL 23 in Genoa.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-052-21		20-00041-00-RS (GENOA)	FAU 5503	Pavement	3-10692-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	9.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**119-89765** Local Roads - Executed

Processing modified soil, HMA resurfacing, aggregate shoulders, box culvert extension, and the construction of a box culvert, located on CH2 from CH 14 to Airport Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Fulton	C-94-046-19	FY1R(588)	14-00130-12-RS	FAS 452	Pavement	4-10636-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/01/2021			7.00	0.00	No	

**120-93756** Local Roads - Executed

Remove existing three span concrete bridge over an abandoned railroad and then and fill area with earth, add curb and gutter, pipe culverts, sewer, HMA pavement with markings on the east edge of Peterburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Menard	C-96-005-20	HKYR(716)	18-00069-00-BR	FAS 576	Bridges	6-10801-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/16/2021		5	5.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**121-93757** Local Roads - Executed

Replace the bridge carrying La Prairie Road over South Fork Cedar Creek, east of the Adams County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Schuyler	C-96-050-18	HVLM(959)	18-00080-00-BR	FAS 583	Bridges	6-10794-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	5.00	0.00	No	

**122-93758** Local Roads - Executed

Resurfcing, sidewalk replacement, curb and gutter replacement, and pavement markings on Maine Street from 24th Street to 30th Street in Quincy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-212-17	9UZW(460)	17-00329-00-RS (QUINCY)	FAU 7807	Pavement	6-10771-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	5.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**123-95888** Local Roads - Executed

Replace the bridge carrying TR 312 over flat creek, 5.0 miles east of Shobonier .

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-056-19	1KIJ(037)	17-20129-00-BR	TR 312	Bridges	7-10841-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	7.00	0.00	No	

**124-95889** Local Roads - Executed

Resurfacing CH 22 from the Fayette County line to IL 128.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Shelby	C-97-111-21	ZGJP(412)	19-00288-00-RS	FAS 651	Pavement	7-10897-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**125-95890** Local Roads - Executed

Replace the bridge carrying Center Street over Steven Creek and reconstruct the approach roadway. Project is located northwest of Hunt Street in Decatur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-107-21	YBF1(666)	19-00904-00-BR (DECATUR)	FAU 7374	Bridges	7-10895-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			115	6.00	0.00	No	

**126-99654** Local Roads - Executed

Construct a multi-use path, a three-sided concrete structure and traffic signal improvements. Project begins at the southwest corner of IL 13 and Greenbriar Road to an existing path at John A Logan Community College.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-101-18	0NW6(427)	18-00001-00-BT	MULTI-USE PATH	Miscellaneous	0-01731-9001 9-10644-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			115	11.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**127-46927** Highways - Executed

The work includes HMA resurfacing of roadway and parking areas, striping of parking areas, sign replacements, aggregate resurfacing of camp sites and hunting lots, guardrail replacement, concrete barrier wall construction, and other misc. improvement items at Moraine View State Recreation Area (IDNR) in LeRoy, McLean County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-30-005-21	N/A	MORaine VIEW 2021	INTERNAL PARK ROADS	Pavement	0-02151-5001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			80	3.00	0.00	No

**128-60T17** Highways - Deleted

Intersection Reconstruction (traffic signal installation), ADA Improvements at the intersection of FAU 2710: Des Plaines River Road and Robinson. , Intersection Reconstruction (traffic signal installation), ADA Improvements at the intersection of FAU 2710: Des Plaines River Road and Robinson.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-305-12				Electrical	1-77069-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	Pending	Pending	No

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**129-62N22** Highways - Executed

Bridge deck overlay and bridge joint repairs on 8 structures on I-55 from south of I-80 to south of Weber Road. Includes intermittent 2- surface for joints and full depth patching.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-068-21	NHPPDHUM(590)	2020-253-BR&PP	FAI 55	Bridges	1-79525-0000 1-79525-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/29/2021		10	13.00	0.00	No	

**130-64P78** Highways - Executed

Pavement patching on 1-74/280 from 0.5 mile west to 0.5 mile east of Mosquito Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-020-21	N/A	D2 PP 2021-1	FAI 74 FAI 280	Pavement	0-02175-2006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**131-64P79** **Highways - Rejected**

Pavement patching on 1-74 from the 1-74/1-80/1-280 Interchange to IL 81.

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**132-64P80** Highways - Executed

Pavement patching on 1-74/280, weigh scales, EB 1 mile East of and WB 3.3 miles East of the I-74/ I-280/ US 6 Interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-022-21	N/A	D2 PP 2021-3	FAI 74 FAI 280	Pavement	0-02175-2005

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

**133-64P81** Highways - Executed

Pavement patching on US 30 from Prophetstown Road to IL 40 in Rock Falls.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-026-21	N/A	D2 PP 2021-4	FAU 5564	Pavement	0-02175-2013

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

**134-64P82** Highways - Rejected

"On-call" maintenance for traffic signals, flashing beacons, and roadway lighting along State maintained routes in Boone, Jo Daviess, Lee, Ogle, Stephenson, and Winnebago counties.

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**135-64P83** Highways - Executed

"On-call" maintenance for traffic signals, flashing beacons, and roadway lighting along State maintained routes in Carroll, Henry, Rock Island, and Whiteside Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-029-21	N/A	D2 ELE (WEST) 2021	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2023			0.00	0.00	No	

**136-66B07** Highways - Executed

3P Milling and Resurfacing (Design Overlay), spot guardrail improvement and minor drainage improvement on FAS FAP 603 (US 52 and IL 23) from 0.5 miles West of 1-39 to IL 23 (S) in LaSalle County IL 23.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-063-11	STPR9MH(237)	(121, 122, 123)RS-2 & I	FAS 169 FAP 603	Pavement	3-05250-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	6.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**137-66D55** Highways - Executed

3P Milling and Resurfacing (Design Overlay), spot guardrail improvement and minor drainage improvement on FAP 649 (IL i 7) from IL 251 in Wenona to IL 23 S of Streator.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-063-14	STPCU1Y(008)	(5&107)RS-2	FAP 649	Pavement	3-01753-0300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	7.00	0.00	No	

**138-66F09** Highways - Executed

8.426 miles of 3R Resurfacing (Standard Overlay) and Structure Repairs from 0.7 mi North of the Iroquois County Line to 0.8 miles north of the Kankakee River Bridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-075-20	NHPPEYJ4(183)	46-(3,4)RS-4 & I-1	FAI 57	Pavement	3-05746-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/01/2022		15	6.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**139-68F69** Highways - Executed

0.89 mile, resurfacing of Main Street (IL 1 16/US 150) from North of 1-74 to South Highview Road in East Peoria, Tazewell County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-092-20	NHPP7V67(188)	101RS-4	FAP 673	Pavement	4-09020-0400
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	3.00	0.00	No	

**140-68F96** Highways - Executed

Guardrail repairs caused by motorists (MCHD) and cable guardrail repairs (high- tension cable barrier) at various location in District Four.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-120-20	N/A	D4 GUARDRAIL REPAIRS 2021-MCHD	VARIOUS	Miscellaneous	0-01871-4001 0-02175-4008
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2022			0.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**141-68G02** Highways - Executed

Bridge painting at various locations in various counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-005-21	NHPP-STPZ98R (181)	D4 BRIDGE PAINTING 2021	VARIOUS	Bridges	0-01374-4001 0-01374-4002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/26/2021			0.00	0.00	No	

**142-68G06** Highways - Executed

Installation of dilemma zone detection and LED lighting at various signalized intersections in District Four.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-011-21	HSIPCNQN(639)	D4 SIGNAL INSTALLATION 2021	VARIOUS	Electrical	4-02121-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**143-70E78** Highways - Executed

BRIDGE DECK SEALING ALONG VARIOUS ROUTES THROUGHOUT REGION 3 / DISTRICT 5.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-101-20	STPWMAV(478)	FY 2021 BRIDGE DECK SEALING	VARIOUS	Bridges	5-53253-1000 5-53253-1100 5-53253-2000 5-53253-2100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

**144-72M55** Highways - Executed

Patching on I-55 from the Sangamon County line to the Atlanta exit.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-022-21	N/A	D6 PATCHING 2020-1	FAI 55	Pavement	0-02175-6013

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**145-74A33** Highways - Executed

Patching on IL 130 and the ramps at the ILL 130/I-70 interchange in Greenup; the project starts 0.1 miles north of Wagon Road and extends south for 0.7 miles to IL 121.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-117-21	N/A	D7 PATCHING 2021-3	FAP 116 FAI 70	Pavement	0-02175-7008

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

**146-74A44** Highways - Withdrawn

Cleaning and painting 8 bridges on I-57 in various counties of District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-130-21				Bridges	0-01374-7004

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			200	Pending	Pending	No

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**147-61E91** Local Roads - Executed

Widening US 14 to add southbound, right-turn lane for proposed Metra access road. Project begins at Klingenberg Lane to Metra Station Access Road in Barrington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-018-17	Y3HR(634)	12-00089-00-PK (BARRINGTON)	FAP 305	Pavement	1-21985-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	19.00	0.00	No	

**148-61G57** Local Roads - Executed

Construction of a multi-use path on the west side of US 12, from Central Road to Elk Boulevard in Des Plaines.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-126-16	QTU0(998)	14-00221-00-BT (DES PLAINES)	FAP 334 FAU 3523	Pavement	0-01731-1040 1-11021-0053
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	20.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**149-61G60** Local Roads - Executed

Construction of bicycle facilities, pavement reconstruction, traffic signal improvements, roadway lighting, streetscape items, construction of a roundabout, and pavement markings. Improvement begins on Harrison Street at the McHenry County Conservation District Prairie Trail and extends north to Park Street, westerly to Riverview Drive, south to Main Street, then north to the existing multi-use path at IL 31 in Algonquin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-163-20	I3LE(630)	16-00090-02-PV (ALGONQUIN)	VARIOUS	Pavement	0-01731-1034 1-22337-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			180	16.00	0.00	No	

**150-62L93** Highways - Executed

(5.1-Mile) SMART overlay and ADA improvements on Arlington Heights Road from Palatine Road to IL 72 (Higgins Road) within the City of Arlington Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-312-20	STP-NHPPK9ZC (737)	2020-115-RS&SW	FAU 2626	Pavement	1-79060-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/29/2021		5	19.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**151-66H15** Highways - Executed

BRIDGE REPLACEMENT (032-0079) IL 47 OVER 1-55, AND RECONSTRUCTION OF IL 47 FROM NORTHBROOK AVE TO THE SOUTH ABUTMENT OF SN 032-0110, ALONG WITH ADJACENT LIGHTING.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-047-20	NHPP-HIBR7C00 (501)	[[((32-3)HB-1)]HBK	FAI 55	Bridges	0-02083-3001 3-32079-0000 3-32079-0007

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			100	8.00	0.00	No

**152-74947** Highways - Executed

Sealing of 94 bridge decks on various routes in Macon, Moultrie and Shelby counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Moultrie Macon Shelby	C-97-023-20	STP7ZDS(032)	D7 BRIDGE DECK SEALING 2021-1	VARIOUS	Bridges	7-50355-2021 7-50355-2121

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			90	0.00	0.00	No

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**153-85658** Local Roads - Executed

Construction of a shared-use path through East Moline and Silvis Improvement starts at the Grand Illinois Trail at the Mississippi River with route signing. Construction starts at 8th Street and 21st Avenue, then along 21st Avenue, Archer Drive and 30th Avenue/Crosstown, ending at 10th Street and Crosstown Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-128-00	R7K2(437)	10-00145-00-BT (EAST MOLINE)	GRAND IL TRAIL	Pavement	0-01731-2010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			135	0.00	0.00	No

**154-95883** Local Roads - Executed

Construction of a reinforced concrete box culvert extension, aggregate surface course and shoulders, guardrail and pavement markings on CH 26, 1.0 mile southwest of Moriah at Mounts Branch.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-098-21	1MBH(807)	19-00278-00-DR	FAS 1658	Bridges	7-10891-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	6.00	0.00	No

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**155-97751** Local Roads - Executed

Resurfacing, sidewalk replacement, curb and gutter replacement and pavement markings on West Main street to 28th Street in Belleville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-015-20	MXNC(453)	15-00176-05-RS (BELLEVILLE)	FAU 9182	Pavement	8-10603-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/30/2021			12.00	0.00	No	

**156-62K36** Highways - Executed

The improvement consists of Litter/Debris Removal from the edge of the pavement to the Pedestrian Barrier adjacent to the State-Owned Expressway.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage Cook	C-91-129-20	N/A	2019-163-I	FAI 290 FAP 342	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	04/30/2022			0.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**157-62K37** Highways - Executed

The improvement consists of Litter/Debris Removal from the edge of the pavement to the Pedestrian Barrier on I-290 Expressway from IL 83 (Kingery Hwy) to Austin Blvd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage Cook	C-91-130-20	N/A	2019-164-I	FAI 290	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	04/30/2022			0.00	0.00	No

**158-62K39** Highways - Executed

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian Barrier I-94 (Edens Expressway)/US 41 (Skokie Hwy) expressway from Clavey Rd to I-90 (Kennedy Expwy).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake Cook	C-91-132-20	N/A	2019-166-I	FAI 94 FAP 346	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	04/30/2022			0.00	0.00	No

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**159-62K42** Highways - Executed

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-57 expressway from I 94 (Dan Ryan Expwy) to I-80.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-135-20	N/A	2019-169-I	FAI 57	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	04/30/2022			0.00	0.00	No	

**160-62K44** Highways - Executed

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-80 Expwy from I-294 to I-355.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will Cook	C-91-137-20	N/A	2019-171-I	FAI 80	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	04/30/2022			0.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**161-95892** Local Roads - Executed

Construction of the Stevens Creek Multi-Use Path from Cresthaven Park in Decatur to Timber Lane in Forsyth.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-137-21	8MKL(453)	14-P4000-01-BT	STEVENS CREEK PATH	Pavement	0-01731-7004

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			140	6.00	0.00	No

**162-62L70** Highways - Executed

(2.87-Mile) Crack and joint sealing improvements on US 30 from Larkin Ave. to US 30 (Center St. SB), located within the Cities of Joliet and Crest Hill.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-289-20	N/A	2020-092-I	FAP 575	Pavement	1-80483-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	13.00	0.00	No

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**163-62N26** Highways - Executed

The improvement consists of cleaning (nighttime sweeping) various expressways throughout District One in various counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-071-21	N/A	2020-256-I	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2021			0.00	0.00	No	

**164-76M33** Highways - Active

Cleaning of the Missouri Avenue Pump Station on I-55/I-64.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-060-19	N/A	82-4PS-2	FAI 70	Electrical	8-82930-0205
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

**165-76M78** **Highways - Rejected**

Chemical treatment of deep wells at various locations in East St. Louis. , Deep well treatment at various locations in East St. Louis.

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**166-62M87** Highways - Executed

Trombone Mast Arm Replacement at various locations in District One.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-009-21	STP2F19(446)	2020-214-I	VARIOUS	Electrical	0-01493-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	6.00	0.00	No	

**167-62N10** Highways - Executed

This improvement consists of a culvert repair of the structure (SN 045-0299) carrying IL Route 47 over Pingree Creek in Plato Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-047-21	NHPPTZFX(832)	2020-241-T	FAP 326	Bridges	1-80797-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**168-62633**      **Highways - Deleted**

(4,391-Ft) Intersection improvement including channelization, traffic signal modernization and resurfacing of IL 58 at Niles Center Rd. and at US 41 (Skokie Blvd.) in the Village of Skokie. , (4,391-Ft) Intersection improvement including channelization, traffic signal modernization and resurfacing of IL 58 at Niles Center Rd. and at US 41 (Skokie Blvd.) in the Village of Skokie.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-167-03				Pavement	1-71562-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/28/2022		5	Pending	Pending	No	

**169-62J27**      Highways - Executed

(2,589.74-Ft) Culvert removal and replacement, drainage improvements, roadway removal and replacement, earth excavation. landscaping, and erosion control at Farmers Creek over and at unnamed ditch. Located in the City of Des Plaines and Village of Niles in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-395-19	N/A	2019-050-T	FAU 1319	Bridges	1-78893-0000 1-78893-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/29/2021		10	19.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**170-62K88** Highways - Executed

This is an ADA Improvement project located along various State maintained routes within the Village of Oak Park and City of Park Ridge in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-206-20	N/A	2020-017-SW	VARIOUS	Miscellaneous	1-78752-0407
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	13.00	0.00	No	

**171-62L57** Highways - Executed

(3.1-Mile) Smart Overlay improvements, ADA improvements along IL 43 (Harlem Avenue) from .IL 64 (North Avenue) to IL 19 (Irving Park Road) in the City of Chicago and Villages of Elmwood Park, Oak Park and River Forest Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-276-20	NHPPPIPJ(725)	2020-079-RS	FAP 348	Pavement	1-78035-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	19.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**172-62L58**      **Highways - Deleted**

(4,147-Ft) SMART Overlay with ADA improvements. Location: Devon Ave, from N Springfield Ave to McCormick Blvd in Lincolnwood Township, in the City of Chicago and Village of Lincolnwood, in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-277-20				Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	Pending	Pending	No	

**173-62L59**      Highways - Executed

(1.52-Mile) SMART Overlay, ADA improvements. Location: Busse Road, from 534-ft south of IL-72 (Higgins Road) to 86 feet south of IL-58 (Golf Road) in the Villages of Elk Grove and Mount Prospect, in Elk Grove Township in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-278-20	STPM38P(520)	2020-081-RS	FAU 2660	Pavement	1-80579-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	18.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**174-62L60** Highways - Executed

This improvement on Washington Blvd. from IL-50 (Cicero Ave.) to Hamlin Ave. consists of Smart Overlay Improvement in the City of Chicago in West Chicago Townships.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-279-20	STPE4H3(123)	2020-082-RS	FAU 1415	Pavement	1-80589-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	17.00	0.00	No	

**175-62L86** Highways - Executed

(5.36-Mile) Smart overlay and ADA improvements project on Pulaski Rd from IL 64 (North Ave.) to Devon Ave. within the City of Chicago in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-305-20	STPQ8YC(997)	2020-108-RS&SW	SBI 2812	Pavement	1-79085-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	16.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**176-62L94** Highways - Executed

(1.80-Mile) SMART Overlay and ADA Improvements on Montrose Ave. between Central Ave. and Pulaski Road and is located within the City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-313-20	STPPYM1(396)	2020-116-RS	FAU 1366	Pavement	1-80585-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	16.00	0.00	No	

**177-62M14** Highways - Executed

(1.08-Mile) SMART Overlay, ADA Improvements; Location: FAP 358: Torrence Ave from Grand Calumet River to Harding Ave in the Villages of Burnham and Calumet City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-334-20	NHPPSUZV(962)	2020-136-RS&SW	FAP 358	Pavement	1-79599-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	19.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**178-62M94** Highways - Executed

This work consists of building demolition located along Rand Road near the bridge over the Des Plaines River. This project has a gross length of 349 LF.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-012-21	STPJ1F6(097)	2020-219-DM	FAU 3523	Miscellaneous	1-70254-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

**179-62M97** Highways - Executed

Cleaning(sweeping) various arterial highways in District One throughout (North) Cook county.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-018-21	N/A	2020-220-I	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2021			0.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**180-62M98** Highways - Executed

Cleaning(sweeping) various arterial highways in District One throughout (South) Cook county.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-019-21	N/A	2020-221-I	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2021			0.00	0.00	No	

**181-62N01** Highways - Active

Cleaning(sweeping) various arterial highways in District One throughout Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-022-21	N/A	2020-224-I	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2021			0.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**182-62N02** Highways - Active

Cleaning(sweeping) various arterial highways in District One throughout Kane and McHenry counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane McHenry	C-91-023-21	N/A	2020-225-I	VARIOUS	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/31/2021			0.00	0.00	No

**183-62N03** Highways - Executed

(575-Ft.) The improvement on Des Plaines Ave. bridge and Ridgeland Ave. bridge over 1-290 consists of bridge deck repairs and expansion joint repairs. Located in the Villages of Oak Park and Forest Park in Cook County, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-040-21	N/A	2020-233-BR	FAI 290	Bridges	0-02175-1016

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/20/2021			5.00	0.00	No

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**184-62N12** Highways - Executed

This improvement consists of cleaning and painting the steel surfaces at CTA bridge structure over 1-90/94 S. of 55th Street, in the City of Chicago, Lake Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-049-21	N/A	2020-242-BP	FAI 90 FAI 94	Bridges	1-79980-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	0.00	0.00	No	

**185-62N21** Highways - Executed

(9.40-Mile) Pavement patching (intermittent resurfacing) project. Surface patching of longitudinal joints, lanes and shoulders and full depth (Class D) patching. Reinstate pavement markings affected by patching on Interstate 80 (I-80) from Kendall County Line to Des Plaines River in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-069-21	N/A	2020-254-PP	FAI 80	Pavement	1-80003-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	7.00	0.00	No	

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**01A-FR044**      Aeronautics - Executed

Rehabilitate North Quadrant T-Hangar Access Taxiways

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
2 / 2	Stephenson	FEP 4784 ALBERTUS	317SBGPTBD	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		38		4.00	0.00	No

---

**02A-RC010**      Aeronautics - Executed

Reconstruct Remaining Area of Main Aircraft Parking Apron Designated as R/1

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
2 / 2	Ogle	RPJ 4765 ROCHELLE MUNICIPAL	317SBGPTBD	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		50		19.00	0.00	No

---

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**03A-LA042**      Aeronautics - Executed

Rehabilitate Portions of Taxiways C and F; Remove Taxiway F2 and Abandoned Taxiways

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
1 / 1	Cook	IGQ 4658 LANSING MUNICIPAL	317SBGPTBD	Earthwork Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		12		8.00	0.00	No

---

**04A-MR024**      Aeronautics - Executed

Apply Emulsified Asphalt Seal Coat and Remark Runway 18-36

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
2 / 3	Grundy	C09 4763 MORRIS MUNICIPAL	317SBGPTBD	Pavement Miscellaneous		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		13		0.00	0.00	No

---

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**1LR-M1904**     DNR - Active

Stabilization of dangerous embankments at the Kickapoo State Park abandoned mine site by the Illinois Department of Natural Resources using federal Abandoned Mined Lands funds.

Reg / Dist	Counties	Project #	Name	Major Work Categories
0 / 0	Vermilion	AML-GVeE-1904	Kickapoo SRA Embankments Reclamation Project	Miscellaneous Landscaping Earthwork

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes				5.00	0.00	No

**2LR-M1907**     DNR - Active

Elimination of clogged streams, clogged stream lands, hazardous equipment & facilities, and hazardous water bodies at the Blue Bird Coal Company #5 & 6 abandoned mine sites by the IDNR using federal abandoned mined lands and state bond forfeiture funds.

Reg / Dist	Counties	Project #	Name	Major Work Categories
0 / 0	Saline	AML-GSIE-1907	Bluebird 5 & 6 / Pitco Mine Reclamation Project	Earthwork Miscellaneous Landscaping

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes				6.00	0.00	No

# Letting Summary Report

Letting Date: March 05, 2021 Volume 024, No. 005

Current Date: May 31, 2026

**3LR-M2001**     DNR - Active

Elimination of dangerous highwalls at the Thunderbird Collieries abandoned mine site by the Illinois Department of Natural Resources using federal abandoned mined lands funds.

Reg / Dist	Counties	Project #	Name	Major Work Categories
0 / 0	Williamson	AML-GWmE-2001	Thunderbird Highwall Reclamation Project	Miscellaneous Earthwork Landscaping

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes				10.00	0.00	No

**4LR-M2004**     DNR - Active

The Buckheart Mine Highwall Remedial Project is for the repair of an eroded sideslope and drainageways at the Buckheart Mine abandoned mine site by the Illinois Department of Natural Resources using federal abandoned mined lands funds.

Reg / Dist	Counties	Project #	Name	Major Work Categories
0 / 0	Fulton	AML-GFuE-2004	Buckheart Mine Highwall Remedial Project	Landscaping Earthwork Miscellaneous

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes				20.00	0.00	No