

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

001-60R80 Highways - Executed

Bridge deck and approach overlay, repairs and reconstruction of deck joints on structures carrying Sheridan Road over ravines in the Village of Glencoe and City of Highland Park. (SN 016-0616, 0617, 0618, 0619)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-213-12	STPIKG2(493)	2011-217-BR	FAU 3509	Bridges	1-78407-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/21/2020		5	9.00	0.00	No	

002-62B75 Highways - Executed

Intersection reconstruction at IL 131 and Kenosha Road in the Village of Beach Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-089-18	HSIPXNIJ(873)	32-N-6 (15)	FAU 2711	Pavement	1-75131-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2020		10	20.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

003-62C06 Highways - Executed

Intersection improvement, roadway realignment and traffic signal installation where IL 176 intersects with Mt. Thabor Road and Haligus Road in Crystal Lake.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-256-16	HSIPKUF9(629)	120N-4	FAP 335	Electrical Pavement	1-78681-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2020		10	22.00	0.00	No	

004-62D39 Highways - Executed

Replace culvert, roadway reconstruction and resurfacing on IL 120 in Greenwood Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-012-17	NHPPRD69(632)	2016-053B	FAP 333	Bridges Pavement	1-78890-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2019		5	0.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

005-62G29 **Highways - Deleted**

1.8 miles of resurfacing and pedestrian ramps on IL 47 from State Line Road to IL 173 in the Village of Hebron.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-169-18	N/A			Pavement	1-78430-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	Pending	Pending	No	

006-62G30 **Highways - Executed**

3.1 miles of resurfacing on IL 22 from N. Quentin Road to IL 83 in the Villages of Kildeer and Long Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-170-18	NHPPB5AU(458)	20RS-10	FAP 337	Pavement	1-78923-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	11.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

007-62G59 **Highways - Deleted**

1.5 miles of resurfacing and ADA improvements on IL 52 from St. Charles Road to Sidney Avenue in the Villages of Addison and Lombard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-243-18	N/A			Pavement	1-79483-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	Pending	Pending	No	

008-62G69 **Highways - Deleted**

0.4 mile resurfacing, pedestrian ramps and signals on IL 58 from Lincoln Street to IL 43 in the Villages of Morton Grove and Glenview.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-253-18				Pavement	1-80087-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

009-62G70 **Highways - Deleted**

0.8 miles of resurfacing and pedestrian ramps on Central Avenue from just south of 53rd Street to just north of 47th Street in the City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-254-18	N/A			Pavement	1-79928-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

010-62G83 **Highways - Executed**

1.9 miles of resurfacing, shoulders, milled rumble strips, ADA ramps and pedestrian traffic signals at 2 locations in Gurnee, Livertyville, Waukegan and Park City: 1) IL 120 from east of I-94 to IL 43; 2)IL 21 at Red Top Drive.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-269-18	NHPPJQZ4(604)	2018-066-RS&SR	FAP 333	Pavement	1-78939-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	16.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

011-62H09 Highways - Executed

Guardrail end section replacement at various locations in Cook, DuPage and Kane Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage Kane Cook	C-91-202-19	HSIP1YVZ(521)	2018-081-GR	VARIOUS	Miscellaneous	1-80315-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

012-62H10 Highways - Executed

Guardrail improvements at various locations in McHenry and Lake Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake McHenry	C-91-203-19	HSIPRI0J(418)	2018-080-GR	VARIOUS	Miscellaneous	1-80238-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

013-62H11 Highways - Executed

Guardrail end section replacement at various locations in Cook and Will Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will Cook	C-91-204-19	HSIPKH8S(128)	2018-079-GR	VARIOUS	Miscellaneous	1-80316-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

014-62H18 Highways - Executed

Culvert wing wall replacement on IL 120 just west of IL 83 in Grayslake.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-211-19	N/A	2018-073-I	FAP 333	Bridges	0-01625-1013

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

015-62H37 Highways - Executed

Wing Wall and culvert repairs at the structure carrying IL 59 in Warrenville. Includes grading and shaping of the ditch on the south side of US 20, E of Garden Avenue in Roselle.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-241-19	N/A	2018-110-A&I	FAP 338 FAP 021	Bridges Miscellaneous Earthwork	0-01625-1016

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

016-62H46 Highways - Executed

Trombone mast arm replacement at various locations in District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-250-19	STPTH35(673)	2018-099-TS	VARIOUS	Electrical	0-01491-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	4.00	0.00	No

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

017-62H56 **Highways - Deleted**

0.9 mile of resurfacing and pedestrian ramp improvements on Touhy Avenue from US 41 to Lawndale Avenue in the villages of Lincolnwood and Skokie.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-266-19	N/A			Pavement	1-79067-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	Pending	Pending	No	

018-62H83 **Highways - Deleted**

1.2 miles of resurfacing and pedestrian ramps on IL 31 from James R. Rakow Road to north of US 14 (Northwest Highway) in the City of Crystal Lake.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-125-19	N/A			Pavement	1-80285-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

019-62H88 Highways - Executed

Demolition and site clean-up of three single-family residences on IL 22 between Quentin Road and west of IL 83 in Long Grove and Kildeer.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-331-19	N/A	2019-007-DM	FAP 337	Miscellaneous Landscaping	1-71354-0110
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

020-62H92 Highways - Deleted

1.8 miles of resurfing on US 45 (Lake Street) from Woodlawn Drive to IL 83 in the Village of Mundelein.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-340-19	N/A			Pavement	1-79378-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	Pending	Pending	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

021-62H93 **Highways - Deleted**

6835.2 feet resurfacing improvements along IL 50 from Cicero Avenue to Manhattan-Monee Road in Monee Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-137-19				Pavement	1-79502-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

022-62H98 **Highways - Deleted**

6336 feet of resurfacing and pedestrian ramps on IL 31 from Webster St/Aucutt Rd to Rathbone Ave in Aurora and Montgomery.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-346-19	N/A			Pavement	1-79274-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

023-62J01 Highways - Executed

Demolition of a single-family residence at 22W432 IL 53 in Glen Ellyn.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-348-19	N/A	2019-023-DM	FAP 870	Miscellaneous	1-76272-0266
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

024-62J03 **Highways - Deleted**

5171 feet resurfacing and pedestrian ramp improvements on IL 43 from McGaw Rd/Pulaski Rd to US 41 in Park City and Waukegan.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-350-19				Pavement	1-78922-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	Pending	Pending	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

025-62J07 Highways - Executed

Intermittent resurfacing project on various state maintained arterial routes in various cities.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-362-19	N/A	2019-029-RS	VARIOUS	Pavement	1-80455-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2019		10	12.00	0.00	No	

026-62J08 Highways - Executed

Intermittent pavement resurfacing project located on various state maintained arterial routes.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-363-19	N/A	2019-030-RS	VARIOUS	Pavement	1-80456-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	6.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

027-62J09 Highways - Executed

Intermittent resurfacing project on various expressway routes.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage Cook	C-91-364-19	N/A	2019-031-RS	VARIOUS	Pavement	1-80457-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	13.00	0.00	No	

028-62J18 Highways - Deleted

Substructure repairs of bridges carrying Chicago Avenue over I-90/94 (SN 016-2046), Milwaukee Ave (SN 016-1094) and Halsted Street (SN 016-2118) over the Ohio Feeder in Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-373-19				Bridges	0-02174-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	Pending	Pending	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

029-62J22 Highways - Executed

Repairing the Hanks Road Bridge over IL 56.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-377-19	NHPPHNW3(697)	2019-044-BP&BR	FAP 573	Bridges	1-75663-1102
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2019		10	0.00	0.00	No	

030-72G87 Highways - Executed

2.9 miles of resurfacing, HMA shoulders and guardrail on 1) Old US 36 from 7th Street to west of Camp Butler Road, 2) Camp Butler Road from 0.1 mile west of Camp Butler Road to Old US 36, 3) 7th Street from south of Lincoln Street to Old US 36 in Riverton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-058-14	STP-HSIP05WX(268)	(19) I-1	FAU 7978	Pavement	6-01289-0000 6-01289-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	7.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

031-72L13 Highways - Executed

4.2 miles of resurfacing on IL 10 from the east city limits of Mason City to the Logan County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Mason Logan	C-96-049-19	STP6KE8(930)	(101) RS-4	FAP 717	Pavement	6-01400-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	5.00	0.00	No

032-74703 Highways - Executed

7.6 miles of patching, resurfacing, safety shoulders and other repairs to 3 structures on IL 130 from IL 1 in Garyville to the Northfolk Southern Railroad Bridge south of Albion. (SN 024-0005, 7011 and 7013)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Edwards	C-97-012-15		(6,7)RS-3	FAP 116	Pavement Bridges	7-50222-0000 7-76910-8712

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			80	5.00	0.00	No

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

033-74754 Highways - Executed

12.2 miles of resurfacing on IL 49 from the Cumberland County line to Main Street in Willow Hill.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Jasper	C-97-047-16	STPN327(693)	(108,109,110)RS-1	FAP 832 FAS 705	Pavement	7-50891-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			80	4.00	0.00	No

034-74867 Highways - Executed

12.2 miles of cape seal on Zion Lane from south of Bible Grove Road to just north of the railroad tracks in Clay City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clay	C-97-101-18	STPGUEE(465)	(106,107) PVMT PRSV	FAP 828	Pavement	7-51054-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	4.00	0.00	No

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

035-74895 Highways - Executed

Replace obsolete guardrail and terminals at various locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-023-19	HSIPQ9KU(300)	D7GUARDRAIL END SECTIONS2019-2	VARIOUS	Miscellaneous	7-76910-8717
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/01/2020			0.00	0.00	No	

036-74901 Highways - Executed

Traffic signal modernization on US 45 and North State Road in Flora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clay	C-97-030-19	NHPPH1JX(105)	D7 SIGNAL MODERNIZATION 2019-1	FAP 327	Electrical	0-01491-7002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

037-74911 Highways - Executed

Beam end repairs on SN 096-0010 carrying IL 15 over Little Wabash River 4.5 miles west of the Edwards County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wayne	C-97-042-19	NHPPEWFB(849)	D7 BEAM REPAIR 2019-2	FAP 823	Bridges	0-01289-7002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

038-76L69 Highways - Executed

6.5 miles of micro-surfacing on I-55/70 from 0.5 mile west of Black Lane to 0.4 mile east of IL 159;

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-271-18	NHPPKZNF(692)	60-(6,7,8,9)RS-1	FAI 70	Pavement	8-00668-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/07/2019		5	20.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

039-76M21 Highways - Executed

Deck replacement on SN 031-0015 carrying IL 267 over Apple Creek, 8.6 miles north of Greenfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Greene	C-98-040-19	STPU197(439)	3BR-2	FAP 10	Bridges	8-00434-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/02/2020		20	18.00	0.00	No	

040-78162 Highways - Executed

removal and replacement of SN 097-0036 carrying IL 141 over a tributary to Cane Creek, 0.25 mile east of IL 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-017-10	STPVFD4(851)	101B-2	FAP 877	Bridges	9-00239-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	18.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

041-78520 **Highways - Deleted**

4.4 miles of safety shields, crown and superelevation correction, earthwork, drainage improvements and resurfacing on IL 37 from just south of Casey Fork to Campground Road just north of Bonnie.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-022-16				Pavement	9-00339-0000 9-02200-2902
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			190	Pending	Pending	No	

042-78623 **Highways - Executed**

Bridge repairs including joint reconstruction, deck repair, overlay removal and replacement, bearing removal and replacement, and substructure repairs on SN 064-0016, 0037, and 0038, at the I-24 Big Bay Road Interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Massac	C-99-018-18	NHPPXD9Z(971)	D9 BRIDGE REPAIR 2019-1	FAI 24	Bridges	9-00688-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	3.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

043-78698 Highways - Executed

1.9 miles of patching, milling and resurfacing at 2 locations: 1) IL 14 from Court Street to Glen Street in West City, 2)IL 14/37 from Bond Street to the Square in Benton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-008-19	NHPP-STPAPI5(348)	(4,5)RS-5	FAP 869 FAS 2826	Pavement	9-00617-0000 9-00757-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	3.00	0.00	No	

044-78706 Highways - Executed

5.4 miles of milling, resurfacing and ADA Sidewalk improvements on IL 149 from Ziegler to West Frankfort.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-024-19	NHPPT1GQ(602)	(105,106)RS-9	FAP 873	Pavement	9-00402-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	5.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

045-78711 Highways - Executed

Cleaning and painting portions of SN 044-0011, 0025, 0027, and 091-0064.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Johnson Union	C-99-040-19	STP39SJ(334)	D9 BRIDGE PAINT 2019-3	VARIOUS	Bridges Miscellaneous	0-01515-9006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

046-78727 Highways - Executed

1.3 miles of patching and resurfacing on IL 15 from just east of 44th Street to just west of 25th Street in Mt. Vernon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-056-19	NHPPETXF(792)	(13-2,13,13Z)RS-7	FAP 821	Pavement	9-00583-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2019		10	10.00	0.00	No	

047-46526 **Highways - Rejected**

Pump station improvements at 2 locations: 1) I-255 at Grey's Farm/Sparks Lane in Collinsville; 2) I-270/Fun and Sun at West Chain of Rocks in Mitchell.

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

048-46529 Highways - Executed

New automatic transfer switch and miscellaneous improvements to 3 pump stations: 1) Westport Pump House along IL 33 in Lawrence County; 2) Effingham Pump House at US 40 and US 45 in Effingham County; 3) Decatur Pump House on Garfield Avenue east of IL 121 in Macon County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham Macon Lawrence	C-30-010-19	N/A	D7 PUMP STATION 2019	VARIOUS	Electrical Miscellaneous	0-02091-7001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

049-61F76 Local Roads - Executed

Construction of a multi-use path adjacent to University Parkway from Steger- Monee Road to Western Avenue in the Village of University Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-391-14	JK71(976)	14-00026-00-BT (UNIVERSITY PK)	FAU 1638	Pavement	0-01729-1045

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	17.00	0.00	No

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

050-61F78 Local Roads - Executed

Sidewalk and lighting improvements on Pearl Street from Illinois Route 31 to Riverside Drive in the City of McHenry.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-291-19	CRSH(033)	18-00084-00-SW (MCHENRY)	FAU 81	Miscellaneous	0-01729-1050
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/18/2019		10	12.00	0.00	No	

051-61F80 Local Roads - Executed

Resurfacing Curran Road from Illinois Route 120 to Ojibwa Lane in the City of McHenry.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-204-16	2713(799)	15-00082-00-SP (MCHENRY)	FAU 84	Pavement	0-00103-1009 1-22257-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/18/2019		10	22.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

052-61F83 Local Roads - Executed

Work consists of bridge deck scarification, bridge deck latex concrete overlay and bridge deck grooving on the structure carrying 83rd Street over I-355 between Wharf Dr. and Woodward Avenue in the village of Woodridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-118-18	QDF8(241)	17-00079-00-BR (WOODRIDGE)	FAU 1551	Bridges	1-22128-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	7.00	0.00	No	

053-61F84 Local Roads - Executed

Construction of a pedestrian path adjacent to Roselle Road from Algonquin Road to Shire Circle in the Village of Palatine.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-258-19	JNU1(978)	17-00101-00-BT (PALATINE)	FAU 2573 FAP 364	Pavement	1-11019-0047
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	14.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

054-62H33 Highways - Executed

DRAINAGE IMPROVEMENTS ON VARIOUS STATE MAINTAINED ROUTES IN COOK, DUPAGE, AND LAKE COUNTIES.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-226-19	N/A	2018-083-DR	VARIOUS	Miscellaneous Pavement	1-80195-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	11.00	0.00	No	

055-62H89 Highways - Executed

259 FT OF BRIDGE DECK SEALING, NEOPRENE EXPANSION JOINT REMOVAL, INSTALLING PREFORMED JOINT SEALS, CLEANING BRIDGE DRAINAGE SYSTEM, AND DECK SLAB REPAIRS ON STEVENSON EXPRESSWAY AT PULASKI RD.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-337-19	NHPP1WDX(432)	2019-013-BR	FAI 55	Pavement Bridges	0-01289-1002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	9.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

056-62J15 Highways - Executed

INTRMITTENT RESURFACING PROJECT ON VARIOUS ROUTES IN VARIOUS CITIES.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook DuPage	C-91-370-19	N/A	2019-037-RS	VARIOUS	Pavement	1-80463-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	6.00	0.00	No	

057-64N51 Highways - Executed

2,500 FT APPLICATION OF A THIN POLYMER OVERLAY ON THE DECK OF SN 008--0052 IN SAVANNA.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Carroll	C-92-056-19	STP20M0(205)	(104B-2)BDS	FAP 17	Pavement Bridges	2-30550-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

058-64N61 Highways - Executed

EXPANSION JOINT REPLACEMENT, DECK PATCHING. AND MICROSILICA OVERLAY ON SN 098-0052.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-043-19	STP5M8T(355)	(B-1)BDR	FAU 5571	Pavement Bridges	0-01289-2007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

059-66A03 Highways - Executed

3.9 MILES OF MILLING AND RESURFACING 2.5 INCHES ON IL 165 MAINLINE FROM THE MCLEAN CO LINE TO IL 47 IN SIBLEY, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-064-10	STPDP58(459)	(128)RS-3	FAS 2484	Pavement	3-16527-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	5.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

060-66A81 **Highways - Deleted**

6 MILES OF MILLING AND RESURFACING ON US 24 FROM THE LIVINGSTON COUNTY LINE TO THE IROQUOIS COUNTY LINE. , 6 miles of milling and resurfacing of US 24 from Livingston county line to the Iroquois county line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-038-11				Pavement	3-02427-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	Pending	Pending	No	

061-66D59 **Highways - Deleted**

1.954 MILES OF 3P MILLING AND RESURFACING ON IL 17 FROM WEST OF REDDICK TO 0.3 MILES WEST OF TR 48. INCLUDING CENTERLINE AND SHOULDER RUMBLE STRIPS. , 1.954 miles of 3P milling and resurfacing W of Reddick to 0.3 mile W of TR 48. It also includes centerline and shoulder rumble strips.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston Kankakee	C-93-067-14				Pavement	3-01753-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	Pending	Pending	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

062-66E21 Highways - Executed

4.34 MILES OF 3P MILLING AND RESURFACING 2.25" OF MAINLINE FROM 0.2 MILES N OF COUNTY ROAD 1500N ON US 6 TO ST MARY AND FROM US 6 TO W ILLINOIS ST. IT INCLUDES PAVEMENT MARKINGS AND REPLACING EXISTING DETECTOR LOOPS.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-157-14	NHPP-STPVXC8 (276)	(102)RS-5(TX-1,17)RS- 3&(1)RS-2	FAP 698 FAU 5605	Pavement	3-00606-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	5.00	0.00	No	

063-66H03 Highways - Executed

2.72 MILES OF 3P RESURFACING WORK WITH PAVEMENT PATCHING AND ADA RAMP IMPROVEMENTS FROM STATE ST. IN GENOA TO THE JUNCTION WITH IL 23 (N).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-025-17	NHPP-STP3RJX (571)	(128)PP,RS-5&(25,128) PP,RS-3	FAP 324 FAP 553	Pavement	3-07219-0060 3-07219-0061
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	8.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

064-66J12 Highways - Executed

2.51 MILES OF SHOULDER WIDENING AND RUMBLE STRIP INSTALLATION ON IL72 FROM E OF IRENE RD TO JUST W OF MALTA RD.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-057-18	HSIPZM03(138)	(125)SFY	FAP 553	Pavement	3-47470-1908
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	2.00	0.00	No	

065-66J23 Highways - Executed

1.596 MILES OF RESURFACING AND ADA IMPROVEMENTS FROM LITTLE ROCK CREEK TO 0.3 MILES E OF REES ST. IN HINCKLEY.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-069-18	STP30SM(000)	(116)RS-4	FAP 573	Pavement	3-03019-0070
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	12.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

066-66J56 Highways - Executed

2.39 MILES OF 3P MILLING AND RESURFACING OF 2.25" FOR MAINLINE PAVEMENT AND SHOULDER FROM S OF GALENA RD TO S KENNEDY DR IN YORKVILLE.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kendall	C-93-034-19	NHPPTVD0(899)	(108)RS-5	FAP 326	Pavement	3-04747-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	5.00	0.00	No	

067-66J74 Highways - Executed

MEDIAN CROSSOVER and SHOULDER RECONSTRUCTION 0.5 MILES W OF SN 050-0228/0228 TO 0.5 MILES E OF SN 050-0220/0221 IN LASALLE.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-054-19	NHPPSFHJ(115)	(50-2)I-4	FAI 80	Pavement Earthwork Miscellaneous	3-50220-0006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	4.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

068-66J87 Highways - Executed

10.5 MILES OF ROUTING AND SEALING TRANSVERSE AND PRIMARY LONGITUDINAL CRACKS GREATER THAN 0.25" WIDE AS WELL AS CLEANING AND SEALING SECONDARY CRACKS GREATER THAN 0.25" WIDE ON IL 26 FROM I-80 TO THE SOUTH OF RAILROAD AVE IN PRINCETON. MICROSURFACING THE CENTERLINE FROM 0.1 MILES N OF 2600N RD TO I-80.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-071-19	STP8RAI(788)	(116)CJS&(103,104)RS -6	FAP 615 FAP 646	Pavement	3-02606-0090 3-04006-0030
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	7.00	0.00	No	

069-66J89 Highways - Executed

7.011 MILES OF ROUTING AND SEALING TRANSVERSE AND PRIMARY LONGITUDINAL CRACKS GREATER THAN 0.25" WIDE AS WELL AS CLEANING AND SEALING SECONDARY CRACKS GREATER THAN 0.25" WIDE ON US 30 FROM 0.2 MILES E OF HICKORY ST IN WATERMAN TO LITTLE ROCK CREEK, AND FROM 0.3 MILES E OF REES ST. IN HINCKLEY TO THE KANE CO LINE.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-073-19	STPKSZC(240)	(116)CJS & (116,117) CJS	FAP 573	Pavement	3-03019-0080
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

070-66K09 Highways - Executed

2.337 MILES OF 2' WIDE CENTERLINE MILLING AND RESURFACING FROM 2NS ST. IN STRAWN TO THE FORD COUNTY LINE.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-093-19	N/A	(125)I-1	FAP 326	Pavement	0-02174-3014
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	9.00	0.00	No	

071-66K10 Highways - Executed

BRIDGE WASHING AT VARIOUS STRUCTURES OVER THE ILLINOIS RIVER.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy LaSalle	C-93-095-19	STP8HER(341)	D3 BRIDGE WASHING 2019-1	VARIOUS	Bridges	0-01289-3002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

072-66K11 Highways - Executed

6 MILES OF CLASS A PAVEMENT PATCHING 16" ON PORTLAND CEMENT CONCRETE (PCC) PAVEMENT, PCC SHOULDER REPAIR AND INTERMITTNT PAVEMENT STRIPPING ON I-80 FROM 0.4 MILES N OF SENECA TO 0.4 MILES WOF IL 47 IN MORRIS.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-096-19	N/A	(32-2)PP	FAI 80	Pavement Bridges	3-08032-0040
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	3.00	0.00	No	

073-66K12 Highways - Executed

REMOVING AND REPLACING HIGH MAST LIGHT TOWERS AT THE I-55 AND IL 17 EXCHANGE.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-097-19	NHPPB4Q4(678)	(53-1)HL	FAI 55	Electrical	0-02082-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

074-66K13 Highways - Executed

CLEANING AND PAINTING ALL STRUCTURAL STEEL COMPONENTS OF SN 019-0026 CARRYING IL 72 OVER THE SOUTH BRANCH OF THE KISHWAUKEE RIVER.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-098-19	STPM3VQ(043)	(127BR-1)BP	FAP 553	Bridges	0-01515-3007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

075-66K16 Highways - Executed

RAISING BRIDGE APPROACH SLAB SN 05-0211 (50' OF THE NORTH APPROACH) ON I-39 NORTHBOUND WITH EXPANDING POLYURETHANE HIGH DENSITY FOAM.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-101-19	N/A	(50-1VB)I-2	FAI 39	Bridges	3-50211-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

076-66K24 Highways - Executed

4.5 MILES OF INTERMITTENT MILLING AND RESURFACING 2" AT VARIOUS LOCATIONS FROM MILE POST 265 TO MILE POST 280. THE PROJECT ALSO INCLUDES PAVEMENT MARKING, SHOULDER REPAIRS (2" WIDE, 6" DEEP RESURFACING), AND SETTING UP TRAFFIC CONTROL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-109-19	NHPLJ7U(533)	D3 INTERMITTENT RS 2019-2	FAI 57	Pavement	3-05738-0090
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	8.00	0.00	No	

077-66K26 Highways - Executed

CLEANING AND PAINTING ALL STRUCTURAL STEEL COMPONENTS OF SN 046-0052 CARRYING US 45/52 AND I-57 INTERCHANGE SOUTH OF KANKAKEE.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-111-19	NHPP3C4S(199)	(46-4HBK)BP-2	FAI 57	Bridges	0-01515-3008
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	2.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

078-68D45 Highways - Executed

2400' OF SLOPE AND TOE REPAIR ALONG THE EAST SIDE OF IL 78/IL 97 N OF DICKSON MOUNDS RD. THE PROJECT ALSO INCLUDES THE RECONSTRUCTION OF THE SHOULDER AND INSTALLATION OF GUARDRAIL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Fulton	C-94-024-17	N/A	(138)SLP	FAP 30	Miscellaneous Earthwork	4-00137-0720
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	8.00	0.00	No	

079-68D99 Highways - Executed

TEMPORARY SIGNUNG FOR I-74 CLOSURE AND DETOUR ROUTES FOR THE MURRAY BAKER BRIDGE REHABILITATION PROJECT.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria Tazewell	C-94-014-18	NHPP65RW(488)	D4 I-74 TEMP SIGNING 2020	VARIOUS	Bridges Miscellaneous	4-00330-0020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/22/2020		5	0.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

080-68E26 Highways - Executed

BRIDGE JOINT REPAIR AND BRIDGE REPAIR TO SN 036-0039 CARRYING IL RTE 164 OVER HENDERSON CREEK.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Henderson	C-94-061-18	STP3135(937)	(114-BR-1)BJR,BRR	FAP 657	Bridges	4-03617-0900
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	5.00	0.00	No	

081-68E73 Highways - Executed

Resurfacing ramp from Washington St to IL Rte 40 in East Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-012-19	N/A	13RS-2	FAP 404	Pavement	0-02174-4011
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				0.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

082-68E83 Highways - Executed

REMOVAL OF EXISTING HIGH MAST LIGHTING SYSTEM AND INSTALLATION OF NEW LIGHT POLES, FOUNDATION, LUMINAIRES, ELECTRICAL CABLE, LIGHTING CONTROLLER, AND SERVICE INSTALLATION AT THE INTERCHANGE OF I-39 AND US 24 IN EL PASO.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Woodford	C-94-030-19	NHPPJ4VJ(485)	(102-2)L	FAI 39	Electrical	0-02081-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

083-68E87 Highways - Executed

PATCHING ON IL 6 AND I-474 FROM IL 40 (KNOXVILLE AVE) TO STRUCTURE OVER IL 8 IN PEORIA.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-035-19	N/A	72(1,7,6-1)PP-1	FAP 318 FAI 474	Pavement	4-07219-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

084-68E91 Highways - Rejected

INSTALLATION OF CENTRAL TRAFFIC SIGNAL SYSTEM SOFTWARE, TRAFFIC SIGNAL CONTROLLERS, AND TRAFFIC SIGNAL CABINETS AT VARIOUS INTERSECTIONS LOCATED WITH- IN PEORIA.

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

085-68E95 Highways - Executed

22 MILES OF CLASS A PAVEMENT PATCHING ON INTERSTATE 39 FROM 0.25 MILES N OF US RTE 24 TO 2.1 MILES S OF IL RTE 17.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Marshall Woodford	C-94-049-19	N/A	(62-2)PP-1;102(2,3,4) PP-2	FAI 39	Pavement	0-02174-4003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

086-68E96 Highways - Withdrawn

2.5 MILES OF PATCHING AND JOINT REPAIR ON IL 40 (KNOXVILLE AVE) FROM RAVINSWOOD RD TO BETHANY WAY IN PEORIA.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-050-19	N/A			Pavement	0-02174-4004

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	Pending	Pending	No

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

087-68F02 Highways - Executed

MILL AND OVERLAY SN 072-0012 AND 072-0133 CARRYING ADAMS ST OVER BNSF AND UP RAILROADS AT THE WESTERN CITY LIMITS OF PEORIA.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-057-19	N/A	(48HVB)BDR	FAP 64	Bridges	0-02174-4010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

088-68F03 Highways - Executed

REMOVAL OF EXISTING HPS LUMINAIRES AND INSTALLATION OF LED LUMINAIRES ON EXISTING LIGHT POLES ALONG I-74 AT VARIOUS LOCATIONS.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Henry Knox	C-94-058-19	N/A	(37-24)HL-1;(48-27)HL-2	FAI 74	Electrical	0-01625-4021
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

089-70B53 **Highways - Deleted**

1.553 MILES OF SAFETY IMPROVEMENTS ON US 150 FROM WRIGHT ST. TO CUNNINGHAM AVE IN URBANA. IMPROVEMENTS INCLUDE TRAFFIC SIGNAL MODERNIZATION, LED STREET LIGHTING, ADA COMPLAINT SIDEWALKS AND PEDESTRIAN RAMPS, CURB AND GUTTER REPLACEMENT, MILLING AND RESURFACING, GUADRAIL REPLACEMENT, AND PAVEMENT MARKINGS. , 1.533 miles of safety improvements on US 150/University Ave. from Wright St. to Cunningham Ave. in Urbana.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-052-15				Electrical Pavement Miscellaneous	0-00814-5001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/30/2021		10	Pending	Pending	No	

090-70C02 **Highways - Executed**

BRIDGE DECK REPAIRS ON 3 (SN 023-0001, SN 023-0002, SN 023-0003) STRUCTURES CARRYING US 150.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Edgar	C-95-035-16	NHPPJTIP(027)	(A,B)BR-1	FAP 332	Bridges	0-01289-5002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	0.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

091-70D18 Highways - Executed

STORM SEWER REMOVAL AND PATCHING IDOT DISTRICT 5 PARKING LOT.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Edgar	C-95-019-18	N/A	D5 LOT IMPROVEMENT 2019- 1	IDOT BLVD	Pavement Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

092-70D33 Highways - Executed

IL 119: 7.609 MILES OF A1 SURFACE TREATMENT FROM 2.8 MILES WEST OF ALVIN TO INDIANA STATE LINE; US 36: 7.572 MILES OF A1 SURFACE TREATMENT FROM IL 1 AT CHRISMAN TO INDIANA STATE LINE.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Edgar Vermilion	C-95-047-19	NHPP-STPA8B0 (175)	(116, 149, 150)Q	FAP 323 FAP 711	Pavement	5-53246-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	1.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

093-70D43 Highways - Executed

CRACK AND JOINT SEALING ON VARIOUS RTES IN CHAMPAIGN, PIATT, AND MCLEAN COUNTIES.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-094-18	N/A	D-5 ROUT AND SEAL 2018-1	VARIOUS	Pavement	5-53272-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

094-70D47 Highways - Executed

BRIDGE DECK REPAIRS OVER NS RR IN BLOOMINGTON.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-006-19	N/A	(61Z-1)RS-2	FAP 730	Bridges	0-01625-5005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

095-70D79 Highways - Executed

TREE REMOVAL, SELECTIVE CLEARING, and SEEDING AT FUNKS GROVE REST AREA.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-033-19	N/A	FUNKS GROVE RA TREE REM 2019-1	FAI 55	Miscellaneous	0-02064-5002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/01/2019		5	0.00	0.00	No	

096-70D88 Highways - Executed

50.1 MILES OF POLLINATOR HABITAT SIGNS ALONG US 150 FROM URBANA TO DANVILLE and ALONG I-72 FROM MACON CO LINE TO CHAMPAIGN.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-038-19	N/A	D5 POLLINATOR SIGNS 2019-1	VARIOUS	Miscellaneous	0-02121-5001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

097-70D90 Highways - Executed

SELECTIVE CLEARING, 1.0 MILE N OF TUSCOLA TO 1.5 MILES S OF CHAMPAIGN COUNTY LINE, AT CURTIS RD. INTERCHANGE, AND AT LINCOLN AVE INTERCHANGE.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign Douglas	C-95-040-19	N/A	D5 POLLINATOR REHAB 2019-1	FAI 57 FAI 74	Landscaping Miscellaneous	0-02121-5003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	04/30/2020		5	0.00	0.00	No	

098-70D93 Highways - Executed

DISTRICT-WIDE ON-CALL TREE REMOVAL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-037-19	N/A	D5 TREE REM 2019-1	VARIOUS	Miscellaneous Landscaping	0-02064-5003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2020			0.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

099-70D94 Highways - Executed

ON-CALL LIGHTING REPAIRS IN THE DISTRICT WEST FIELD AREA CONSISTING OF DEWITT, MCLEAN, and PIATT COUNTIES.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-043-19	N/A	D5 LIGHTING REPAIRS 2020-1	VARIOUS	Electrical	0-01110-5002 0-02174-5002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2020			0.00	0.00	No	

100-70D95 Highways - Executed

ON-CALL LIGHTING REPAIRS IN THE DISTRICT EAST FIELD AREA CONSISTING OF CHAMPAIGN, VERMILION, DOUGLAS, AND EDGAR COUNTIES.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-044-19	N/A	D5 LIGHTING REPAIRS 2020-2	VARIOUS	Electrical	0-01110-5001 0-02174-5003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/20/2020			0.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

101-70D98 Highways - Executed

4.458 MILES OF MICRO-SURFACING 2 PASS AND RESURFACING (SMART) ON I-74 FROM PROSPECT AVE. IN CHAMPAIGN TO UNIVERSITY AVE. IN URBANA.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-051-19	NHPPT54V(966)	14 MICRO 2020-1	FAI 74	Pavement	5-53289-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	6.00	0.00	No	

102-70E05 Highways - Executed

CONCRETE CONTAINMENT STRUCTURES FOR LIQUID BRINE AT TOWANDA, LEROY, CLINTON, AND MONTICELLO STORAGES.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt DeWitt McLean	C-95-049-19	N/A	2019-1 SALT CONTAINMENT	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

103-72K88 Highways - Executed

Insertion culvert liners at various locations on IL 57 and IL 96.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike Adams	C-96-008-19	N/A	CLV - ADAMS, PIKE 2019	FAP 502 FAP 304	Bridges	0-01625-6012
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

104-72L10 Highways - Withdrawn

Drainage improvements and patching on IL 96 from west of Jackson Street to IL 106 in Kinderhook and IL 106 from IL 96 to 0.1 miles east of IL 96.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-043-19	N/A			Miscellaneous Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	Pending	Pending	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

105-72L14 Highways - Executed

Deck patching on SN 084-0180 carrying IL 97 over Spring Creek, 0.08 miles east of IL 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-050-19	N/A	(S) BDR	FAP 67	Bridges	0-02174-6001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

106-72L15 Highways - Executed

Replacing expansion joints on SN 054-0039 carrying County Highway 13 over I-55 at the Broadwell.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-051-19	N/A	(54-2) BJR	FAI 55	Bridges	0-02174-6002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

107-72L16 Highways - Executed

Replacing expansion joints on SN 001-0048 carrying Columbus Road over I-72 at Columbus Road, 1.3 miles north of IL 104.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-052-19	N/A	(1-6) BJR	FAI 172	Bridges	0-02174-6003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

108-72L17 Highways - Executed

Removing concrete slope wall and replacing with riprap under SN 001-0008 carrying IL 96 over Rock Creek, 2 miles south of IL 61.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-053-19	N/A	(10) SCR-1	FAP 506	Bridges	0-02174-6004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

109-72L18 Highways - Executed

Substructure repair on SN 054-0075 carrying Township Road over I-55 at the Hartsburg interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-054-19	N/A	(54-10) BRR-1	FAI 155	Bridges	0-02174-6005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

110-72L19 Highways - Executed

Deck patching on SN 075-0081 carrying IL 104 over McKee Creek at the east edge of Chambersburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-055-19	N/A	(109) BDR	FAP 745	Bridges	0-02174-6006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

111-72L20 Highways - Executed

Patching on various routes in Sangamon County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-056-19	N/A	D6 PATCHING SANG CO 2019	VARIOUS	Pavement	0-02174-6007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

112-72L21 Highways - Executed

Patching on I-72 in Scott County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Scott	C-96-057-19	N/A	D6 PATCHING SCOTT CO 2019	FAI 72	Pavement	0-02174-6008
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

113-72L24 Highways - Executed

Installation of signage to designate pollinator habitat areas along various routes.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-060-19	N/A	D6 POLLINATOR HABITAT WRK 2019	VARIOUS	Miscellaneous	0-02121-6002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	0.00	0.00	No	

114-74913 Highways - Executed

Removal and replacement of light towers and light poles, rewiring light towers and poles, removal and replacement of wiring, removal and replacement of concrete foundations and LED reetrofits on various routes throughout District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-044-19	NHPPA0AH(390)	D7 HIGHWAY LIGHTING 2019-1	VARIOUS	Electrical	0-02081-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	0.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

115-74914 Highways - Executed

Tree removal and seeding along 1-70 east of Effingham, from milepost 98 to milepost 105.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-045-19	N/A	D7 ASH BORER CONTROL 2019-2	FAI 70	Landscaping Miscellaneous	0-02044-7002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2020			0.00	0.00	No	

116-74919 Highways - Executed

1.6 miles of patching on Bruce/Findlay Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Moultrie	C-97-074-19	N/A	D7 PATCHING 2019-5	FAS 642	Pavement	0-01625-7019
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

117-76L80 Highways - Executed

Patching at various locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-325-18	N/A	DIST 8 PATCHING 2019-1	VARIOUS	Pavement	8-89313-0190
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2020			18.00	0.00	No	

118-76L85 Highways - Executed

Electrical repairs at the Bowman Pump Station on I-55/70.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-028-19	N/A	82-2-1ELE-1	FAI 55/70	Electrical	8-82930-0020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

119-76L87 Highways - Executed

Guardrail and cable rail repair at various locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-323-18	N/A	DIST 8 GUARDRAIL 2020-1	VARIOUS	Miscellaneous	0-01858-8001 0-02174-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2020			0.00	0.00	No	

120-76M02 Highways - Executed

0.7 miles of resurfacing and patching on IL 4/IL 15 from just east of 1st Street in Fayetteville to just east of Bee Hollow Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-010-19	N/A	421RS-7	FAP 817	Pavement	0-01625-8005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	10.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

121-76M18 Highways - Executed

Maintenance and service of all ITS equipment at various location throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-034-19	N/A	DIST 8 ITS 2020-1	VARIOUS	Electrical	0-01110-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2020			12.00	0.00	No	

122-76M19 Highways - Executed

Setup, maintenance and pickup of traffic control devices at various locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-035-19	N/A	DIST 8 TCD 2020-1	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2020			0.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

123-76M20 Highways - Executed

Highway lighting and traffic signal repairs and maintenance at various locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-036-19	N/A	DIST 8 L TS 2020-1	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2020			20.00	0.00	No	

124-76M23 Highways - Executed

Guardrail and bridge repair on SN 060-0188 carrying IL 143 over Mooney Creek, 0.5 miles east of IL 157 in Edwardsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-044-19	N/A	65B-R-2	FAP 789	Bridges	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	8.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

125-76M26 Highways - Executed

Roadway and bridge deck patching along I-255 from 0.4 miles south of Mousette Lane to Collinsville Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison St. Clair	C-98-048-19	N/A	DIST 8 PATCHING 2019-1	FAI 255	Pavement	8-89313-0191

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/07/2019			20.00	0.00	No

126-76M27 Highways - Executed

Weed spraying on various routes throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-056-19	N/A	DIST 8 WEED SPRAYING 2019-3	VARIOUS	Landscaping Miscellaneous	0-02064-8003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/31/2019			0.00	0.00	No

127-76M29 Highways - Rejected

Tree removal at various locations throughout District 8.

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

128-76M32 Highways - Executed

3.2 miles of patching on IL 3/IL 150 from High Street in Chester to 0.2 miles south of Water Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph	C-98-052-19	N/A	121PP-1	FAP 312	Pavement	8-89313-0193
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	15.00	0.00	No	

129-87715 Local Roads - Executed

Resurfacing CH 9 from IL Route 50 to IL Route 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-006-20	2W4R(936)	16-00243-02-RS	FAS 309 FAU 6515	Pavement	3-10593-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	7.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

130-89750 Local Roads - Executed

Replace the bridge carrying Streitmattes Road over a Branch of Spoon River, located 1.6 miles Southeast of Duncan.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-004-19	4BB7(944)	16-00080-00-BR	TR 7C	Bridges	4-10588-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	6.00	0.00	No	

131-91582 Local Roads - Executed

Resurfacing Bridge Street from I-72 to Market Street and resurfacing Marion Street from Market Street to Piatt Street in the City of Monticello.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt	C-95-003-20	4RWK(784)	18-00020-00-RS (MONTICELLO)	FAP 756 FAU 7538	Pavement	5-10448-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	3.00	0.00	No	

132-91755 Local Roads - Rejected

Contruction of a bikeway along Old US 66, 1.1 miles South of E 850 North Road to E 550 North Road.

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

133-93682 Local Roads - Executed

Replace the bridge carrying Quarton Road over Otter Creek, located 5.5 miles West of Nilwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-203-15	C0YR(728)	14-00099-00-BR	CH 24	Bridges	6-10706-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	3.00	0.00	No	

134-93724 Local Roads - Executed

Roadway reconstruction on 18th Street from Chestnut Street to Maple Street in the City of Quincy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-070-18	LZ9U(920)	17-00331-00-PV (QUINCY)	FAU 7824	Pavement	6-10778-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	4.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

135-93726 Local Roads - Executed

Cold-in-place recycling along Williamsville Road from McGrath Street to Wolf Creek Road and along Spaulding Orchard Road from Curran Road to IL Route 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-237-16	UD90(252)	16-00112-14-PP	FAS 633 FAU 8048	Pavement	0-01739-6003 6-10823-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	6.00	0.00	No	

136-93727 Local Roads - Executed

Resurfacing and aggregate shoulders on CH 12 from 450 feet South of the intersection with North 1753rd lane southerly to the intersection with Liberty St. in Columbus.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-038-19	ZUVA(476)	16-00175-01-FP	FAS 589	Pavement	6-10755-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	4.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

137-97703 Local Roads - Executed

Construction of a 18" reinforced concrete pavement, railroad track removal and replacement and HMA pavement, located on the East bank of the Chain of Rocks Canal, just North of Locks and Dam 27, within the property of America's Central Port District.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-037-19	JPEF(565)	18-00004-00-PV	OR 10	Pavement	8-10681-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/01/2019			15.00	0.00	No	

138-99620 Local Roads - Executed

Replace the bridge carrying Grassy Road over Little Wolf Creek, located 0.2 miles West of IL 148.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-515-17	1RCB(895)	17-00152-00-BR	FAS 1900	Bridges	9-10563-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				15.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

139-46497 Highways - Executed

PAVEMENT MARKING ON VARIOUS ROUTES THROUGHOUT DISTRICT 6

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	M-60-001-19	N/A	D-6 HT PVMNT MRK RPR 19-02	VARIOUS	Miscellaneous	0-01473-6001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2020			0.00	0.00	No	

140-46518 Highways - Executed

REPAIRING OR REPLACING DAMAGED SIGN COMPONENTS, FURNISHING AND INSTALLING NEW SIGN SUPPORTS, REPAIRING OR REPLACING DAMAGED SIGN COMPONENTS, FURNISHING NEW OVERHEAD SIGN STRUCTURES AND REPAIRS TO OVERHEAD SIGN STRUCTURES AT VARIOUS LOCATIONS THROUGHOUT THE STATE.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	M-60-003-20	N/A	STWDE FRWY SIGN MAINT 20-09	VARIOUS	Miscellaneous	0-01458-0001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/30/2023			0.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

141-46521 Highways - Executed

REMOVING REFLECTORS, PLACING NEW REFLECTORS, REMOVING DAMAGED RAISED REFLECTIVE PAVEMENT MARKER CASTINGS AND INSTALLING NEW CASTINGS ON VARIOUS ROUTES THROUGH- OUT DISTRICT 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	M-60-005-20	N/A	D9 REFLECTOR REPL 20-12	VARIOUS	Miscellaneous	0-01596-9001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2019			0.00	0.00	No

142-46528 Highways - Rejected

INSTALLATION OF NEW AUTOMATIC TRANSFER SWITCH AT THE STORM WATER PUMP STATION ON IL 121.

143-46916 Highways - Executed

RESURFACING OF PARK ROADS AND PARKING LOT. ADA SIDEWALK AND RAMP UPGRADES AND REPLACEMENT OF CULVERTS AT ELDON HAZLET STATE PARK.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-30-006-19	N/A	ELDON HAZLET 2019	PARK ROAD	Pavement	0-01635-8003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

144-72L23 Highways - Executed

REPLACING EXPANSION JOINTS AND INSTALLING A MICROSILICA OVERLAY ON SN 059-0009 CARRYING IL 4 OVER THE UPRR, 2 MILES NORTH OF STAUNTON.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-059-19	NHPP5U5L(489)	(J) BDR, BJR, BRR	FAP 670	Bridges	6-00492-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	6.00	0.00	No	

145-76K34 Highways - Executed

5.7 MILES OF RESURFACING ON US 50 FROM LACKET STREET IN SALEM TO METCALF ROAD.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-202-18	NHPPG8HV(791)	15RS-6	FAP 327A	Pavement	8-00499-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	20.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

146-76M16 **Highways - Deleted**

DECK WATERPROOFING, JOINT AND BEAM END REPAIRS ON SN 060-0226 CARRYING IL 140 OVER UPRR, 3.1 MILES WEST OF I-55 AND SN 060-0227 CARRYING IL 140 OVER NandWRR, 2.9 MILES WEST OF I-55.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-026-19	N/A			Bridges	0-02174-8002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	Pending	Pending	No	

147-78647 **Highways - Rejected**

10 MILES OF HIGH TENSION GUARDRAIL IN THE MEDIAN, EARTHWORK AND WEED CONTROL MOW STRIP ON I-57 FROM THE JEFFERSON COUNTY LINE TO JUST SOUTH OF THE TRI-LEVEL

148-78695 Highways - Executed

INSTALLING CONDUIT, FIBER OPTIC CABLE, CONTROLLER AND NETWORK EQUIPMENT ON IL 13 FROM STRIEGEL ROAD TO REED STATION ROAD IN CARBONDALE.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-004-19	N/A	D9 TRAFFIC SIGNAL 2019-1	FAP 331	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	0.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

149-78707 Highways - Executed

REPAIRING AND REPLACING DAMAGED GUARDRAIL, BARRIER TERMINALS, IMPACT ATTENUATORS, CABLE MEDIAN BARRIER AND FENCE ON A WORK ORDER BASIS THROUGHOUT DISTRICT 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-030-19	N/A	D9 GUARDRAIL REPAIR FY20-1	VARIOUS	Miscellaneous	0-01858-9001 9-00405-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		485		0.00	0.00	No	

150-78712 Highways - Executed

11 MILES OF PATCHING AND RESURFACING ON I-64 EASTBOUND FROM MILEPOST 62 (WASHINGTON COUNTY LINE) TO MILEPOST 73.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-041-19	N/A	D9 PATCH 2019-2	FAI 64	Pavement	0-01625-9016
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	10.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

151-78713 Highways - Executed

1.5 MILES OF PATCHING AND PAVEMENT MARKINGS ON EASTBOUND IL 13 FROM UNIVERSITY AVENUE TO MCKINNEY AVENUE IN CARBONDALE.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-042-19	N/A	D9 PATCH 2019-3	FAP 331	Pavement	0-02174-9010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

152-78729 Highways - Executed

3.6 MILES OF HMA SURFACE REMOVAL, INLAYING WITH HMA SURFACE AND BINDER COURSE, PAVEMENT PATCHING, HMA SHOULDERS, STRIPING AND REFLECTIVE PAVEMENT MARKERS ON IL 142 FROM IL 37 TO JUST PAST I-64.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-058-19	STPSZC4(443)	(1Z,112,113)RS-5	FAP 849	Pavement	9-00447-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	2.00	0.00	No	

153-74880 **Highways - Rejected**

District-wide repair/replace steel plate beam guardrail damaged by vehicles.

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

154-74896 Highways - Executed

Removal and replacement of the bridge deck and parapet wall over the damaged beam, and removal and replacement of the damaged PCC I-beam on SN 096-0031 on I-64 approximately 3.5 miles east of IL 242.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wayne	C-97-025-19	N/A	D7 BRIDGE REPAIRS 2019-2	FAI 64	Bridges	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

155-46507 Highways - Executed

Apply water borne, lead free, white and yellow paint pavement marking lines, 4, 6, and 8 inches in width in Lake and Will counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake Will	M-60-016-19	N/A	D1 APP PAINT PVT MKG 19-52	VARIOUS	Miscellaneous	0-01585-1004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2019			0.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

156-46508 Highways - Executed

Apply water borne, lead free, white and yellow paint pavement marking lines, 4, 6, 8, 12 and 24 inches in width throughout District One.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	M-60-017-19	N/A	D1 APP PAINT PVT MRK 19-53	VARIOUS	Miscellaneous	0-01473-1004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2020			0.00	0.00	No	

157-46509 Highways - Executed

Remove and replace reflectors and pavement marker castings within limits shown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	M-60-018-19	N/A	D1 REFLECTOR REPL 19-54	VARIOUS	Miscellaneous	0-01596-1001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2019			0.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

158-46511 Highways - Executed

REPLACING REFLECTORIZED GUARDRAIL MARKERS, TERMINAL MARKERS, AND PLACING LINEAR DELINEATOR PANELS WITHIN THE LIMITS OF THE CONTRACT.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	M-60-001-20	N/A	D3 GRDRL DELIN MAINT INT 20-02	VARIOUS	Miscellaneous	0-00640-3001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/15/2020		10	0.00	0.00	No

159-46512 Highways - Executed

REMOVING REFLECTORS, PLACING NEW REFLECTORS, REMOVING DAMAGED RAISED REFLECTIVE PAVEMENT MARKER CASTINGS AND REPLACING WITH NEW WITHIN THE LIMITS SHOWN.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	M-60-019-19	N/A	D3 REFLECTOR REPL 20-03	VARIOUS	Miscellaneous	0-01596-3001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2020			0.00	0.00	No

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

160-46513 Highways - Executed

REMOVING AND REPLACING REFLCTORS, AND RAISED REFLECTIVE PAVEMENT MARKER CASTINGS WITHIN THE LIMITS SHOWN.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	M-60-020-19	N/A	D-3 REFLECTOR REPL 20-04	VARIOUS	Miscellaneous	0-01596-3002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2020			0.00	0.00	No	

161-46515 Highways - Executed

38.57 MILES OF GROOVING AND PAVEMENT STRIPING.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	M-60-002-20	N/A	D 5 HT PVMNT MRK RPR 20-06	VARIOUS	Miscellaneous	0-01473-5001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/13/2020		5	0.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

162-46516 Highways - Executed

Remove and replace raised reflective pavement markers within limits shown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	M-60-023-19	N/A	D4 REFLECTOR REPL 20-07	VARIOUS	Miscellaneous	0-01596-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/30/2020			0.00	0.00	No	

163-46517 Highways - Executed

REMOVAL OF EXISTING PAVEMENT MARKINGS AND REPLACING WITH EPOXY AND MODIFIED URETHANE PAVEMENT MARKING LINES WITHIN THE LIMITS SPECIFIED ON EACH WORK ORDER.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	M-60-024-19	N/A	D4 H T PVMNT MRK RPR 20-08	VARIOUS	Miscellaneous	0-01473-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/30/2020			0.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

164-46519 Highways - Executed

REMOVING EXISTING GUARDRAIL DELINEATORS AND INSTALLING NEW GUARDRAIL DELINEATORS WITHIN THE LIMITS SPECIFIED ON EACH INDIVIDUAL WORK ORDER.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	M-60-004-20	N/A	D2 GRDRL DELIN MAINT INT 20-10	VARIOUS	Miscellaneous	0-00640-2001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/13/2020			0.00	0.00	No	

165-46520 Highways - Executed

PLACING VARIOUS WIDTHS OF MODIFIED URETHANE AND THERMOPLASTIC PAVEMENT MARKING LINES, LETTERS, AND SYMBOLS WITHIN THE LIMITS SPECIFIED ON EACH WORK ORDER.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	M-60-026-19	N/A	D2 HT PVMNT MRK RPR 20-11	VARIOUS	Miscellaneous	0-01473-2001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2020			0.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

166-46902 **Highways - Withdrawn**

Remove and replace three span structures SN 032-7004 and SN 032-7099 carrying Price street over the landM Canal, seal and stripe parking lots, and other associatd work at the William G. Stratton State Park in Morris.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-30-017-18	N/A			Bridges Miscellaneous	0-01635-3002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program		QP Certification
45	No	No		No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/22/2019		10	Pending	Pending	No	

167-46917 **Highways - Executed**

2 miles of resurfacing park roads and parking lots with A-2 Oil and Chip at Mautino State Fish and Wildlife Area. Project includes some roadway widening, culvert replacement and drainage improvements.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-30-007-19	N/A	MAUTINO 2019	PARK ROAD	Pavement	0-01635-3003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program		QP Certification
45	No	No		No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

168-62C08 Highways - Executed

Intersection widening, traffic signal modernization and resurfacing at Kedzie Avenue and 119th Street in Merrionette.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-268-18		3141-N	FAU 2831	Electrical Pavement	1-22169-0000 1-79009-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/21/2020		5	9.00	0.00	No	

169-62F19 Highways - Executed

Channelization and traffic signal modernization at IL 59 and Army Trail Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-255-17		110TS-N	FAP 338	Electrical Pavement	1-79211-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2020		10	19.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

170-62H78 Highways - Active

Concrete bridge deck sealing upon the entire top surface of the deck, top of sidewalks and inside and top of parapets at various locations throughout District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-319-19	N/A	2018-0148-I	VARIOUS	Bridges	1-80468-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	5.00	0.00	No	

171-62H94 Highways - Executed

Expressway sweeping on I-55 (Stevenson Expressway) from I-355 to I-90/94 and on I-94, US 41 from US 14 (Dempster Street) to IL 68 (Dundee Road).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook DuPage	C-91-342-19	CMAQUISY(796)	2019-017-I	FAI 55 FAI 94	Miscellaneous	1-79396-3000 1-79396-3010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2020			0.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

172-64K76 Highways - Executed

Remove and replace 3 overhead dynamic message signs, structure components, and supports at various locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry Rock Island	C-92-062-15	N/A	D2 DMS 2019-1	VARIOUS	Electrical Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			125	3.00	0.00	No	

173-64N20 Highways - Executed

Pavement patching on IL 5 and IL 5/IL 92 from Colona Road/Avenue of the Cities to the I-80/I-88 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-011-19	N/A	D2 PP 2019-2	FAP 596 FAP 300	Pavement	0-01625-2005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

174-64N28 Highways - Executed

Expansion joint replacement, deck patching, and concrete overlay on SN 052-0060 carrying US 52 over the Green River South Edge of Amboy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-005-19	N/A	D2 BDR 2019-4	FAP 694	Pavement Bridges	0-01625-2011

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		45		0.00	0.00	No

175-66J51 Highways - Executed

One year contract to repair damaged high tension cable median barrier, guardrail, attenuators, etc., caused by motorists along various routes.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-030-19	N/A	D3 HWY DAMAGE REPAIR FY 20	VARIOUS	Miscellaneous	0-01858-3001 0-02174-3001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/31/2020		20	0.00	0.00	No

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

176-66J81 Highways - Executed

Weed spraying and seeding for prairie grass at various areas along IL 1 near Milford.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-061-19	N/A	2019-1 POLLINATOR PRES AND RES	FAP 332A	Landscaping Miscellaneous	0-02121-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2019		5	0.00	0.00	No	

177-66J83 Highways - Executed

Centerline and longitudinal joint crack sealing on various routes and centerline joint microsurfacing on FAP 330 from Will County line to Manteno- Deselm Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-066-19	NHPP-STPB7ZG (516)	CJS,MICROSURF JT REPAIR 2019-1	VARIOUS	Pavement	3-00146-0030 3-04546-0060 3-04546-0070 3-05046-0050 3-05046-0060
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	8.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

178-66J84 Highways - Executed

8.5 miles of intermittent Class A Patching, longitudinal partial depth patching on mainline pavement, and intermittent pavement striping and crack sealing on I-39 from Marshall co Line to 0.4 miles north of CH 54 west of Tonica.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-067-19	N/A	(50-1,2,3)PP	FAI 39	Pavement	3-03950-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	3.00	0.00	No	

179-66J85 Highways - Executed

6.5 miles of intermittent Class A Patching, longitudinal partial depth patching on mainline pavement, and intermittent pavement striping and crack sealing on I-39 from US 34 to 0.3 mile south of Lee County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-068-19	N/A	(50-8)PP	FAI 39	Pavement	3-03950-0040
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	2.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

180-66J88 Highways - Executed

12.4 miles of routing and sealing on IL 23 from just north of Oakley Avenue to Grove Street in Streator, and on IL 23 from 1 mile south of the LaSalle County Line to 9th Street in Cornell.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston LaSalle	C-93-072-19	NHPP-STPSBUQ (223)	(5,6)CJS & (101,102) CJS	FAP 68	Earthwork	3-02350-0090 3-02350-0130
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

181-66J97 Highways - Executed

Class B pavement patching on US 6 and IL 251 mainline and I-39 ramps at the US 6 and IL 251 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-082-19	N/A	(50-4)K&PP	FAI 39	Pavement	0-01625-3017
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	3.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

182-66J98 Highways - Executed

Class B pavement patching on IL 64 from Peace Road in Sycamore to the Kane County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-083-19	N/A	D3 IL 65 PP 2020-1	FAP 307	Pavement	0-02174-3004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	4.00	0.00	No	

183-66J99 Highways - Executed

Class B pavement patching on IL 38 from Peace Road to Somonauk Road in Cortland.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-084-19	N/A	D3 IL 38 PP 2020-2	FAP 567	Pavement	0-02174-3005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	3.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

184-66K01 Highways - Executed

Class B pavement patching on US 34 from the IL 23 north intersection to the IL 23 south intersection.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-085-19	N/A	D3 US 34/IL 23 PP 2020-3	FAP 68	Pavement	0-02174-3006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	5.00	0.00	No	

185-66K02 Highways - Executed

Class B pavement patching on IL 54 from the Champaign County line to Church Street in Gibson City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-086-19	N/A	D3 IL 54 PP 2020-4	FAP 71	Pavement	0-02174-3007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	3.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

186-66K03 Highways - Executed

Class B pavement patching on IL 54 from Church Street in Gibson City to East Main Street in Melvin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-087-19	N/A	D3 IL 54 PP 2020-5	FAP 71	Pavement	0-02174-3008
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	3.00	0.00	No	

187-66K04 Highways - Executed

Class B pavement patching on IL 54 from East Main Street in Melvin to the Iroquois County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-088-19	N/A	D3 IL 54 PP 2020-6	FAP 71	Pavement	0-02174-3009
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	4.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

188-66K06 Highways - Executed

Class B pavement patching on IL 1 from US 52 to the Vermilion County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-090-19	N/A	D3 IL 1 PP 2020-8	FAP 332	Pavement	0-02174-3011
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	4.00	0.00	No	

189-66K07 Highways - Executed

Class A and Class B patching on IL 24 from 2800E Road to the Indiana State line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-091-19	N/A	D3 US 24 PP 2020-9	FAP 317	Pavement	0-02174-3012
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	3.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

190-66K23 Highways - Executed

Radii widening at the intersection of IL 1 and E 1200N Road at the Kankakee/Will County Line. Includes new foreslopes and ditches and 0.75 mile centerline milling and resurfacing to add rumble strips.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee Will	C-93-103-19	N/A	(7)SFY,N-2	FAP 332	Earthwork	3-47470-2006

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	8.00	0.00	No

191-68E53 Highways - Withdrawn

CONSTRUCTION, REPLACEMENT OR REPAIR OF SIDEWALKS AND/OR CROSSWALKS ALONG IL29 FROM HANCOCK ST. TO WAYNE ST. IN PEORIA, IL 8 FROM CHERRY LANE TO MEADOWVIEW LANE IN SUNNYLAND, IL 8 AT LEGION RD AND BUS 24 AT BONDURANT ST IN WASHINGTON.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria Tazewell	C-94-089-18				Miscellaneous Pavement	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	Pending	Pending	No

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

192-68E71 Highways - Executed

DETOUR ROUTE PREPARATION, INCLUDING TEMPORARY PAVEMENT AND MISCELLANEOUS ELECTRICAL WORK, ALONG IL RTE 40 IN PEORIA AND EAST PEORIA FOR MURRAY BAKER REHABILITATION PROJECT.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria Tazewell	C-94-009-19		D4 IL 40 DETOUR RTE PREP 2020	FAP 404	Miscellaneous Pavement	4-00330-0025
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/15/2021		5	8.00	0.00	No	

193-68E84 Highways - Executed

Apply concrete healer sealer to SN 063-0002 carrying US 136/IL 78/IL 97 over the Illinois River in Havana. (MBPM Project)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Mason	C-94-031-19	NHPP25HE(161)	(140-B-BR)BDS	FAP 315	Bridges	0-01289-4004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

194-68E89 Highways - Executed

PARTIAL DEPTH PATCHING ON IL 8/BUS 24 FROM LEGION RD. TO EAST CITY LIMITS IN WASHINGTON.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-037-19	N/A	36RS-10; 35RS-8	FAU 6776 FAP 399	Pavement	0-02174-4002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

195-70D56 Highways - Executed

10.9 miles of milling and resurfacing on IL 49 from Homer SCL to the Vermilion/Edgar county line. Project includes new shoulders, milled rumble strips, bridge deck overlay and culvert replacement.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion Champaign	C-95-015-19	STP-HSIPR444(878)	118RS-3,119RS-4,D5 HSIP 2019-1	FAP 836	Pavement	5-53296-0000 5-91986-1701

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/31/2020		5	4.00	0.00	No

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

196-72L05 Highways - Executed

Installation of video detection cameras at various intersectins on Dirksen Parkway in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-035-19	N/A	ITS D6-3	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2019			0.00	0.00	No	

197-74694 **Highways - Deleted**

3.9 miles of resurfacing, ADA improvements, and traffic signals on IL 16 from 0.2 mile west of Douglas Drive to 0.4 mile east of Madison Street in Charleston.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-008-15				Pavement	7-50851-0000 7-76910-8707
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			120	Pending	Pending	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

198-76J82 Highways - Executed

ADA improvements on US 67 from Oak Street to County Road in Jerseyville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Jersey	C-98-152-18	NHPP52XV(475)	(57-1,57-2,258) SW-1	FAU 8790	Electrical Pavement	8-00480-1820
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	10.00	0.00	No	

199-76M31 Highways - Executed

14.9 miles of patching on IL 4 from I-55 to US 40.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-051-19	N/A	(520,108,109,110,111) PP-2	FAP 314	Pavement	8-89313-0192
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	15.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

200-78635 Highways - Executed

Box culvert replacement (SN 039-7061) carrying US 51 over an unnamed creek, adjacent to the Elkville Reservoir, 0.9 mile south of Hallidayboro Road, south of Elkville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-050-18	NHPPX91E(540)	3CR-1	FAP 322	Bridges	9-00569-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

201-78708 Highways - Executed

Electrical repair and/or replacement on various routes in District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-031-19	N/A	D9 ELECTRICAL REPAIR 2019-1	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		365		0.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

202-78728 Highways - Executed

Patching and resurfacing on I-57 from 1 mile north of the West Frankfort interchange (MP 66) to Bonnie (MP 87.4).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson Franklin	C-99-057-19	NHPP8AWD(816)	D9 PATCH AND BIT RESURF 2019-1	FAI 57	Pavement	9-00618-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/30/2019			7.00	0.00	No

203-62J10 Highways - Executed

Intermittent resurfacing on various state maintained arterial routes in Cook County

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-365-19	N/A	2019-032-RS	VARIOUS	Pavement	1-80458-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	7.00	0.00	No

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

204-62J11 Highways - Executed

Intermittent resurfacing on various routes in McHenry, Kane and Cook counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook McHenry Kane	C-91-366-19	N/A	2019-033-RS	VARIOUS	Pavement	1-80459-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	11.00	0.00	No

205-62J12 Highways - Executed

Intermittent resurfacing on various state maintained expressway routes in Cook and Will counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will Cook	C-91-367-19	N/A	2019-034-RS	VARIOUS	Pavement	1-80460-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	11.00	0.00	No

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

206-62J13 Highways - Executed

Intermittent resurfacing on various state maintained arterial routes in Dupage and Kane counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage Kane	C-91-368-19	N/A	2019-035-RS	VARIOUS	Pavement	1-80461-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	4.00	0.00	No

207-62J14 Highways - Executed

Intermittent resurfacing on various routes in Lake and McHenry counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake McHenry	C-91-369-19	N/A	2019-036-RS	VARIOUS	Pavement	1-80462-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	13.00	0.00	No

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

208-62J24 Highways - Executed

Impact attenuators and sand barrels on various expressways in District One.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-379-19	N/A	2019-046-I	VARIOUS	Miscellaneous	1-80337-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2020			0.00	0.00	No	

209-46505 Highways - Executed

Apply water borne, lead free, white and yellow paint pavement marking lines, 4, 6, and 8 inches in width in Dupage and McHenry counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry DuPage	M-60-014-19	N/A	D1 APP PAINT PVT MKG 19-50	VARIOUS	Miscellaneous	0-01473-1001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2019			0.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

210-46506 Highways - Executed

Apply water borne, lead free, white and yellow paint pavement marking lines, 4, 6, and 8 inches in width in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	M-60-015-19	N/A	D1 APP PAINT PVT MKG 19-51	VARIOUS	Miscellaneous	0-01473-1002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2019			0.00	0.00	No	

211-66428 Highways - Executed

6.530 miles of 3P milling and resurfacing from IL 17 to the north city limits of St. Anne; and traffic signal improvements at the intersection of IL 17 and IL 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-030-04	NHPP-HSIP0332 (092)	(1R-1)RS-2,SFY & (K- 15D&5)RS-4	FAP 332	Pavement Electrical	3-42980-0000 3-47470-1903
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	8.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

212-61E01 Local Roads - Executed

Construction of a pedestrian tunnel under the UP Railroad to reconnect the Fox River Trail on the west side of the tracks to the Prairie Path on the east side of the tracks, in the Raymond Street Forest Preserve.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-222-16	IXET(751)	14-F3000-07-BT	FOX RIVER TRAIL	Bridges	0-01729-1012 1-22184-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/20/2020		15	10.00	0.00	No

213-61F06 Local Roads - Executed

PCC multi-use path construction with ADA ramp improvements on Shermer Road from West Lake Avenue to willow Road in the Village of Glenview.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-403-16	BGZV(391)	13-00185-00-BT (GLENVIEW)	OR 42	Miscellaneous	0-01729-1018

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	19.00	0.00	No

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

214-61F37 Local Roads - Executed

Roadway reconstruction, traffic signals, interconnection with railroad signals, curb and gutter, sidewalk and street lighting at the intersection of 95th Street and Museum Avenue in Oak Lawn.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-387-13	U4NC(979)	05-00167-01-TL (OAK LAWN)	FAP 29	Pavement	1-21424-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	9.00	0.00	No	

215-85680 Local Roads - Executed

Replace the bridge carrying School Street over Cedar Creek, located south of Hubbard Street in the Village of Winslow.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-057-18	M4NC(710)	16-00011-00-BR (WINSLOW)	MS 6000	Bridges	2-10542-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	2.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

216-87691 Local Roads - Executed

Replace the bridge carrying TR74 over Spring Creek, 1.5 miles southeast of Onarga.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-006-19	3H7Z(853)	14-20101-00-BR	TR 74	Bridges	3-10545-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	2.00	0.00	No	

217-93728 Local Roads - Executed

Remove and replace steel plate beam guardrail at various locatons throughout Hancock County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-062-18	F9IE(808)	17-00132-00-GR	VARIOUS	Miscellaneous	0-00103-6004 6-10814-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	2.00	0.00	No	

218-93733 Local Roads - Rejected

Replace the structures carrying the NS Railroad over 5th and 6th Streets, and the construction of new structures to carry the UP Railroad over 5th and 6th Streets in Springfield.

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

219-95840 Local Roads - Executed

Replace the bridge carrying TR97A over Sand Creek, located 2.2 miles north of Windsor.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Shelby	C-97-003-19	SKK8(956)	17-24119-00-BR	TR 97A	Bridges	7-10820-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	8.00	0.00	No	

220-95844 Local Roads - Executed

Replace the bridge carrying FAS 2821 over a branch of the Elm River Drain, 3.5 miles southwest of Mt. Erie.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wayne	C-97-005-19	U1YY(878)	13-16123-00-BR	FAS 2821	Bridges	7-10723-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	7.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

221-95852 Local Roads - Executed

Replace the bridge carrying School Road over a ditch 4.4 miles northeast of Argenta.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-060-18	FGMV(182)	15-00275-00-BR	CH 18	Bridges	7-10788-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	9.00	0.00	No	

222-97679 Local Roads - Executed

Streetscape improvements including resurfacing, decorative street lights and landscaping on Main Street from Whiteside Street to Legion Street and from Cherry Street to IL 3 in columbia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Monroe	C-98-368-14	YCYR(424)	14-00049-02-RS (COLUMBIA)	FAU 9302	Pavement	0-01729-8003 8-10557-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		244		20.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

223-93730 Local Roads - Executed

Replace the bridge carrying CH 4 over Kiser Creek, 2.8 miles southwest of Barry.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-066-18	C37W(680)	15-00098-00-BR	FAS 597	Bridges	6-10690-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			115	5.00	0.00	No	

224-97698 Local Roads - Executed

Resurfacing on Eastport Plaza Drive from south of the east connection of Executive Drive to Lenten Court in the Collinsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-010-21	JD8E(119)	17-00102-00-RS (COLLINSVILLE)	FAU 9112	Pavement	8-10663-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	15.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

225-97705 Local Roads - Executed

Resurfacing and guardrail replacement on CH 3 from US 50 to Gambill Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-383-14	WFYI(330)	14-00101-00-RS	FAS 787	Pavement	8-10564-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	10.00	0.00	No	

226-97706 Local Roads - Executed

Resurfacing Felling Springs Road from Monsanto Avenue to Queeny Avenue in the Village of Sauget.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-330-14	X3PQ(005)	14-00014-00-RS (SAUGET)	FAU 9225	Pavement	0-01739-8002 8-10538-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	10.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

227-99621 Local Roads - Executed

Resurfacing Riddle Lane from IL 15 East Dubois Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-028-19	C95J(741)	18-00219-00-RS	FAS 2825	Pavement	9-10591-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

228-99622 Local Roads - Executed

Resurfacing and aggregate shoulders on Rend City Road from Rend Lake Dam Road to IL 14.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-526-09	2DA2(122)	08-00170-00-RS	FAS 1874	Pavement	9-10332-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	8.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

229-99624 Local Roads - Executed

Resurfacing Grassy Road from Spillway Road to West of Caney Branch Lane and resurfacing Spillway Road from Hayton Shcool Road to Grassy Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-016-19	JW8A(237)	18-00154-00-RS	FAS 1900 FAS 1901	Pavement	9-10600-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	2.00	0.00	No

230-99629 Local Roads - Executed

Resurfacing Grapevine trail from 0.6 miles east of Moseby Road to Sexton Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Alexander	C-99-516-16	UA5K(665)	15-00082-00-RS	FAS 945	Pavement	0-00103-9004 9-10539-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	10.00	0.00	No

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

231-46514 Highways - Executed

Remove and replace reflectors, remove and replace damaged raised reflective pavement marker castings within limits shown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	M-60-022-19	N/A	D-3 REFLECTOR REPL 20-05	VARIOUS	Miscellaneous	0-01596-3003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2020			0.00	0.00	No	

232-66E67 Highways - Executed

3.43 miles of 3R resurfacing, patching, and bridge repairs on I-57 from north of the Kankakee River bridge to south of the IL 50 interchange in Bourbonnais.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-084-15		(46-2, 46-3)RS-3 & I	FAI 57	Pavement Bridges	3-42730-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/02/2020		10	6.00	0.00	No	

233-70D50 Highways - Rejected

New PCC shoulder with inlet and curb, and new pipe drains at US 150 east of Paris.

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

234-76J17 Highways - Executed

Deck replacement on SN 007-0014 carrying IL 96 over an unnamed creek in Kampsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Calhoun	C-98-275-18	STPSLGR(785)	6B-3	FAP 304	Bridges	8-00385-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	15.00	0.00	No	

235-76K57 Highways - Executed

Bridge deck replacement on SN 031-0016 carrying IL 267 over Lick Creek south of CH 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Greene	C-98-277-18	STPBC9H(360)	3BR-1	FAP 10	Bridges	8-00543-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/18/2019		12	15.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

236-85674 Local Roads - Executed

Construction of a shared-use path along the north side of the Pecatonica River in Freeport and along an abandoned railroad from Tutty's Crossing Trailhead at Stephenson Street (IL 75) to River Road, east of Freeport.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-032-18	YJTA(949)	15-00163-00-BT (FREEPORT)	PECATONIC PRAIRIE PATH	Pavement	0-01729-2001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	3.00	0.00	No

237-87697 Local Roads - Executed

Pavement widening to add right turn lanes on Peace Road at Freed Road and Brickville Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-012-19	JYJI(331)	16-00166-02-PW	FAU 5369	Pavement	3-10609-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	3.00	0.00	No

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

238-89462 Local Roads - Executed

Resurfacing, aggregate and HMA shoulders, culvert extensions, guardrail and pavement markings on Yankee Lane from IL 17 to Peoria County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Marshall	C-94-041-07	QLHV(207)	06-00089-00-RS	FAS 1371	Pavement	0-01739-4001 4-10260-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	4.00	0.00	No	

239-89715 Local Roads - Executed

Install ornamental lighting, sidewalks, curb and gutter, storm sewers, pavement milling, resurfacing and markings on IL 116/78 from Main Street to Lightfoot Road in Farmington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Fulton	C-94-020-17	VG0K(172)	16-00033-00-LS/10- 00034-88-RS	FAP 22	Pavement	0-01729-4010 4-10653-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/06/2019		10	4.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

240-89742 Local Roads - Executed

Processing modified soils, HMA resurfacing, aggregate shoulders, pipe culverts and pavement markings on CH 2 from Airport Road to the BSNF Railroad crossing.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Fulton	C-94-034-18	6GK6(731)	14-00130-13-RS	FAS 452	Pavement	4-10602-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	9.00	0.00	No	

241-95848 Local Roads - Executed

Replace the bridge carrying TR 54 over Dogwood Creek, 0.5 miles southeast of Oblong.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Crawford	C-97-053-18	FRAR(804)	16-07132-00-BR	TR 54	Bridges	7-10811-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	5.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

242-95850 Local Roads - Executed

Replace the bridge carrying TR 179 (Quartz Lane) over Hurrican Creek, 3.0 miles south of Wendelin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clay	C-97-050-18	M3XU(565)	16-09124-00-BR	TR 179	Bridges	7-10831-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	7.00	0.00	No	

243-95853 Local Roads - Executed

Resurfacing and lime modified soil and aggregate base on various routes from the Jasper County line to North 700th Street in Annapolis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Crawford	C-97-049-19	4Y9I(600)	16-00102-00-RS	VARIOUS	Pavement	7-10821-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	3.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

244-97677 Local Roads - Executed

Streetscape project consisting of ADA compliant sidewalks, curb and gutter, decorative street lighting and resurfacing on West Main Street from 12th Street to 6th Street, and 158 feet east of 'A' Street in Belleville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-318-11	LHMQ(672)	10-00176-04-SW (BELLEVILLE)	FAU 9182	Pavement	0-01729-8000 8-10649-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	04/30/2020			15.00	0.00	No	

245-97691 Local Roads - Executed

Pavement reconstruction, patching, curb and gutter, ADA compliant sidewalks, storm sewer, and pavement markings on West clay Street from IL 162 to North Main Street in Troy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-030-19	FTGK(359)	15-00031-00-PV (TROY)	MUN 1070	Pavement	8-10585-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	15.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

246-97697 Local Roads - Executed

Replace the bridge carrying TR 156 (dudleyville Road) over Beaver Creek, 2.75 miles south of Greenville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Bond	C-98-304-16	DW88(561)	08-02201-00-BR	TR 156	Bridges	8-10581-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	20.00	0.00	No	

247-97702 Local Roads - Executed

Replace the bridge carrying Ryan Road over a tributary of Macoupin Creek, 2.8 miles south of Kemper.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Jersey	C-98-346-16	EVL1(467)	16-11113-01-BR	TR 17	Bridges	8-10643-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	10.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

248-99626 Local Roads - Executed

Replace the structure carrying Richview Road over Pierce Creek, 3 miles south-southeast of Boyd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-524-09		08-00200-00-BR	FAS 826	Bridges	9-10341-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				8.00	0.00	No	

249-61E96 Local Roads - Executed

Construction of an HMA pedestrian path, sidewalks, storm sewer and the extension of a culvert on the west side of Chruch Road from Grove Avenue to IL Route 19 in the Village of Bensenville

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-174-18	IT8C(467)	16-00095-00-BT (BENSENVILLE)	FAU 2667	Pavement	0-01729-1008 0-01729-1015 1-22171-0000 1-22171-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2019		5	16.00	0.00	No	

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

250-66J68 Highways - Executed

Installing back up generators at 2 pump stations, and removal and replacement of all electrical, plumbing, HVAC, and mechanical equipment at the Reading pump station.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois Livingston	C-93-046-19	N/A	(2SB-FAGH)PS-1 & (107)PS-3	FAP 332A FAP 649	Miscellaneous	3-78670-1900

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/27/2019		10	0.00	0.00	No

01A-DI029 Aeronautics - Rejected

Rehabilitate Electrical System for Runway 12/30 and Airfield Signs

02A-WA074 Aeronautics - Deleted

Rehabilitate Runway 5/23

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
1 / 1				Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
60	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		86		Pending	Pending	No

Letting Summary Report

Letting Date: June 14, 2019 Volume 022, No. 019

Current Date: May 30, 2026

03A-RC009 Aeronautics - Executed

Rehabilitate Runway 7/25 and Runway Lighting

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
2 / 2	Ogle	RPJ 4580 ROCHELLE MUNICIPAL	317SBGPTBD	Electrical	Pavement	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		67		16.00	0.00	No
