

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

## 001-46552 Highways - Executed

Removing reflectors, new reflectors, removing damaged raised reflective pavement marker castings and placing new ones within the limits shown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	M-60-036-20	N/A	D-1 REFLECTOR REPL 21-05	VARIOUS	Miscellaneous	0-01597-1002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2020			0.00	0.00	No	

## 002-46553 Highways - Executed

Removing reflectors, new reflectors, removing damaged raised reflective pavement marker castings and placing new ones within the limits shown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	M-60-037-20	N/A	D-1 REFLECTOR REPL 21-06	VARIOUS	Miscellaneous	0-01597-1003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2020			0.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

## 003-46554 Highways - Executed

Removing reflectors, new reflectors, removing damaged raised reflective pavement marker castings and placing new ones within the limits shown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	M-60-005-21	N/A	D-1 REFLECTOR REPL 21-07	VARIOUS	Miscellaneous	0-01597-1004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2021			0.00	0.00	No	

## 004-46555 Highways - Executed

Removing reflectors, new reflectors, removing damaged raised reflective pavement marker castings and placing new ones within the limits shown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	M-60-006-21	N/A	D-1 REFLECTOR REPL 21-08	VARIOUS	Miscellaneous	0-01597-1005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2021			0.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**005-61F95** Local Roads - Executed

Pavement marking removal, new pavement markings and the installation of signs on Pratt Avenue from Lawndale Avenue to McCormick Boulevard in the Village of Lincolnwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-370-11	3355(562)	11-00057-00-BT (LINCOLNWOOD)	FAU 1353	Miscellaneous	0-01731-1010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**006-61G64** Local Roads - Executed

Construction of a multi-use path along the natural gas pipeline right of way, from Taylor Road to Normantown Road in Romeoville

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-256-19	2QS4(590)	17-00067-00-BT (ROMEOVILLE)	MULTI-USE PATH	Pavement	0-01731-1006 1-22324-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	17.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**007-61G65** Local Roads - Executed

Construction of a shared-use path from the Raven Glen Forest Preserve to the Ethel's Woods Forest Preserve, and construction of a US 45 pedestrian underpass in Antioch.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-181-20	E30B(007)	16-F3000-05-BT	MILLENIUM TRAIL	Pavement	0-01731-1004 1-22323-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			120	14.00	0.00	No	

**008-62J06** Highways - Executed

Traffic Signal Modernization at the intersection of IL 131 (Green Bay Rd) and Audrey Nixon Blvd / Casimir Pulaski Dr in North Chicago, Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-353-19	HSIPZAI0(651)	2019-028-TS	FAU 2711	Electrical	1-80452-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	7.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**009-62J32** Highways - Executed

(6.452 Mile) Standard overlay and new HMA shoulders on IL 60/83 from IL 120 (Belvidere Rd) to IL 176. Located within the Villages of Volo, Ivanhoe, Round Lake Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-414-19	NHPPU69Z(046)	2019-018-RS	FAP 535	Pavement	1-79855-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	10.00	0.00	No	

**010-62J50** Highways - Executed

(3.1 mile) Standard overlay and ADA improvements on Narragansett Ave., from Cortland St. to Nagle Ave. in the City of Chicago, Jefferson Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-438-19	STP7BP4(798)	2019-073-RS&SW	FAU 2783	Pavement	1-80431-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	17.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**011-62K87** Highways - Executed

ADA improvement project located along various State routes located in the Villages of Homer Glen, Lemont and Orland Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-205-20	N/A	2020-016-SW	VARIOUS	Miscellaneous	1-78752-0406
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

**012-62K90** Highways - Executed

This is an ADA improvement project located along various State routes located in the City of Country Club Hills and Villages of Matteson, Olympia Fields, Homewood, Tinley Park and Flossmoor.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-208-20	N/A	2020-020-SW	VARIOUS	Miscellaneous	1-78752-0409
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	19.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**013-62K91** Highways - Executed

This is an ADA improvement project located along various State routes located in the Villages of River Forest and Riverside.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-209-20	N/A	2020-019-SW	VARIOUS	Miscellaneous	1-78752-0410
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	14.00	0.00	No	

**014-62M21** Highways - Executed

The improvement consists of impact attenuators and sand barrels on various expressways throughout District One in various counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-342-20	N/A	2020-150-I	VARIOUS	Miscellaneous	1-80338-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2021			0.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**015-66K22** Highways - Executed

5.92 miles of shoulder widening and rumble strip installation on US 52 from Townhouse Rd (South leg) to 0.17 mile W of IL 47.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Kendall	C-93-108-19	HSIPMPG3(512)	(126, 127)	SFY, Y FAP 607	Pavement	3-47470-2005	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			25	5.00	0.00	No		

**016-66K51** Highways - Withdrawn

3P milling and resurfacing from IL 54 in Onarga to North St in Buckley according to TAMP designed overlay policy. Other work includes culvert work, grading and shaping ditches, stabilization, shoulder stone, pavement marking, and raised reflectors. , 3P milling and resurfacing from IL 54 in Onarga to North St in Buckley according to TAMP designed overlay policy. Other work includes culvert work, grading and shaping ditches, stabilization, shoulder stone, pavement marking, and raised reflectors.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Iroquois	C-93-026-20				Pavement	3-04538-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	Pending	Pending	No		

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**017-66K93** Highways - Executed

One year contract to repair damaged high tension cable median barrier, guard rail, attenuators, etc., caused by motorists along various routes.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-071-20	N/A	D3 HWY DAMAGE REPAIR FY21	VARIOUS	Miscellaneous	0-01871-3001 0-02175-3005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2021		20	5.00	0.00	No	

**018-66K96** Highways - Executed

Pavement patching and striping on FAP 311 (US 34) beginning at the intersection of US 34 and Boulder Hill Pass Rd and ending at the S intersection of US 30 in Kendall County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kendall	C-93-081-20	N/A	(651)PP	FAP 311	Pavement	0-02175-3007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	6.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**019-66K99** Highways - Executed

Crack and joint serling on FAI 57 (IL 57) from Champaign County line to Irroquois County line in Ford County for a total length of 6.35 mi.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-082-20	NHPPEMY8(956)	(27-38A, 271A)CJS	FAI 57	Pavement	3-05727-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**020-66L04** Highways - Executed

Crack and Joint Sealing on FAP 41 (IL 17) from NS RR to 0.3 mi W of Roosevelt Ave in Kankakee and on FAP 330 (US 45/52) from Indian Oaks Rd (5000 N) to 0.1 mi N of Armour Rd in Bourbonnais for a total legnth of 5.32 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-087-20	STP-NHPP45UR (098)	(11)CJS & (15)CJS	FAP 41 FAP 330	Pavement	3-01746-0090 3-04546-0020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**021-66L05** Highways - Executed

Crack and Joint Sealing on FAP 623 (US 6) from 0.31 mi of 1-39 to IL 178 in Utica in LaSalle for a total length of 3.57 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-088-20	NHPPQTX4(346)	(31)CJS	FAP 623	Pavement	3-00650-0130
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**022-66L06** Highways - Executed

Crack and Joint Sealing on FAP 324 (IL 23) from Fox Ave in Sycamore to Davy St in Dekalb for a total length of 4.19 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-089-20	NHPPJZMH(809)	(27R,28R)CJS	FAP 324	Pavement	3-02319-0120
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

**023-66L07** **Highways - Rejected**

Repairing scour/erosion damage under both abutments by filling the existing void under the footings with a self-consolidating concrete and installing a riprap slope at SN 050-0059 carrying FAP 607 (US 52) over Mission Creek approximately 0.3 mi W of IL 71 in LaSalle County.

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**024-66L08** Highways - Executed

Placing an aggregate wedge shoulder adjacent to existing paved shoulders on FAP 326 (IL 47) beginning at the intersection of IL 47 and Rte 113 and ending at the intersection of IL 47 and Scully Rd in Grundy County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-092-20	N/A	(118,119)SR	FAP 326	Pavement	0-02175-3009
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**025-66L16** Highways - Executed

Scour mitigation measures (riprap) at SN 006-0114 carrying FAS 248 (Tiskilwa Spur) over Big Bureau Creek 0.3 mi N of Tiskilwa in Bureau County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-102-20	N/A	(117B)SCR	FAS 248	Bridges	0-02175-3015
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**026-68E18** Highways - Executed

Culvert repair to culvert east side of IL Rte 41, approximately 0.57 mi S of IL 116 in Knox County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-052-18	STPI6KD(245)	13-CLV	FAP 574	Bridges	4-04819-0500
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

**027-68F61** Highways - Executed

Substructure repair to SN 072-0138 carrying IL 6 over Charter Oak Rd in Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-081-20	N/A	(72-7HB-3)BRR	FAP 318	Bridges	0-02175-4009
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**028-68F66** Highways - Executed

Bridge beam replacement on SN 072-0056 at Dry Run Creek E of Sterling Ave in West Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-088-20	N/A	(10C)BRR	FAU 6658	Bridges	0-02175-4011
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**029-68F93** Highways - Executed

Pavement patching on EB I-74 entrance and exit ramps at IL 17 near Woodull in Henry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Henry	C-94-117-20	N/A	(37-24)PP	FAI 74	Pavement	0-02175-4006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/13/2020			0.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**030-72J51** Highways - Executed

Deck patching, joint repairs, superstructure repairs and bridge cleaning on SN SN 065-0501 carrying IL 29 over Salt Creek at the Mason / Menard County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Mason	C-96-010-17	STPAG2B(989)	(F) BDR, BJR, BRR, BC	FAP 658	Bridges	0-01291-6001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

**031-72L73** Highways - Executed

Patching on Lincoln Parkway in Lincoln.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-062-20	N/A	(22X-3) PP	FAU 7706	Pavement	0-02175-6007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**032-72L81** Highways - Executed

0.2 miles of design overlay on US 136 from 0.1 miles west of Illinois Central Railroad to 0.1 miles west of Emden Road (600th Avenue).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-077-20	NHPPH911(636)	(116) RS-7	FAP 315	Pavement	6-01423-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**033-72M06** Highways - Rejected

Parking improvements at the Quincy Maintenance Yard / Sign Shop parking lot.

**034-72M09** Highways - Executed

On-call repair of guardrail, cable median barrier, impact attenuators and fence at locations throughout District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-107-20	N/A	D6 CABLE/GUARDRAIL REPAIR 2021	VARIOUS	Miscellaneous	0-01871-6001 0-02175-6002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		730		0.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**035-72M10** Highways - Executed

Bridge superstructure, substructure, and joint repairs on SN 084-0116 carrying East Lakeshore Drive over I-55, 0.7 miles south of Lake Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-108-20	N/A	(84-4-2) BRR, BJR	FAI 55	Bridges	0-02175-6004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

**036-72M11** Highways - Executed

Replacing bridge bearings and expansion joint seals on SN 054-0059 carrying County Highway 2 over I-55, 3.1 miles east of I-155.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-109-20	N/A	(54-4) BRR-1, BJR-2	FAI 55	Bridges	0-02175-6005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**037-72M12** Highways - Executed

Deck patching and miscellaneous repairs on SN 001-0073 carrying IL 96 over Pigeon Creek, 1.7 miles southeast of Payson.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-110-20	N/A	(13) BDR, BJR	FAS 1597	Bridges	0-02175-6006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

**038-72M14** Highways - Executed

Culvert replacements on IL 125 from 5.3 miles west of IL 78 to 3.9 miles west of IL 78.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Cass	C-96-112-20	N/A	(6) CR	FAP 67	Bridges	0-02175-6009
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**039-72M15** Highways - Executed

HMA surface removal and replacement on IL 78, 0.1 miles north of the Morgan County line and at the IL 78/IL 125 intersection in Virginia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Cass	C-96-113-20	N/A	(145RS-4, 5RS-5, 146RS-5) PP	FAP 614 FAP 67	Pavement	0-02175-6010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	7.00	0.00	No

---

**040-72M16** Highways - Executed

Seal coat and pavement markings at the District 6 parking lot, 126 East Ash Street in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-114-20	N/A	D6 ASH ST PARKING LOT 2020	VARIOUS	Pavement	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

---

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**041-76N15**      **Highways - Withdrawn**

Bridge joint repairs and HMA overlay with bridge repairs on SN 060-0278 and 060-0279 on IL 255 over the Cahokia Diversion Canal. , Bridge joint repairs and HMA overlay with bridge repairs on SN 060-0278 and 060-0279 on IL 255 over the Cahokia Diversion Canal.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-055-20				Bridges	8-00735-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	Pending	Pending	No	

**042-76N53**      Highways - Executed

Demolition of 2 houses and five buildings on 3 parcels and debris removal from 2 parcels along the proposed US 67 corridor.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Jersey	C-98-102-20	N/A	42-2DM-1	FAP 310	Miscellaneous	8-86070-0319
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	20.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**043-76N74** Highways - Executed

1.9 miles of crack and joint sealing on IL 4 from 0.1 miles north of VFW Drive to IL 154.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph	C-98-031-21	NHPPLM73(049)	21-1CJS-1	FAP 682	Pavement	8-00807-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	10.00	0.00	No	

**044-76N75** Highways - Executed

Crack and joint sealing on IL 127 from 0.1 miles south of Holzauer Drive to 0.7 miles south of I-64.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Washington	C-98-032-21	NHPPFYXF(298)	102CJS-1	FAP 42	Pavement	8-00805-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	10.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**045-76N76** Highways - Executed

1.4 miles of crack and joint sealing on IL 159 from Clay Street to Kinloch Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-033-21	NHPPC12Q(490)	60-(30,31,128)CJS-1	FAP 600	Pavement	8-00800-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	10.00	0.00	No	

**046-78600** Highways - Executed

4.2 miles of patching, milling, HMA surface, HMA shoulders and guardrail on I-57 from north of the northern tri-level in Jefferson County to 2 miles south of the Dix interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-054-17	NHPPH6N5(766)	(41-3-2)RS-2	FAI 57	Pavement	9-82180-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/01/2021			5.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**047-78701** Highways - Executed

Construction of additional truck parking lot adjacent to the existing lots at both the northbound and southbound Trail of Tears Rest Area on I-57, north of IL 146.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-011-19	NHFPP1D4(353)	(91-3)RA-1	FAI 57	Miscellaneous	0-01768-9001 9-00808-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/01/2021			4.00	0.00	No	

**048-78731** Highways - Executed

1.3 miles of ADA ramp modifications, flashing left turn arrows, mast arm improvements to properly locate signal heads, controller upgrades and interconnect upgrades due to signal spacing on IL 15 from east of 44th Street to west of 25th Street in Mt. Vernon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-067-19	HSIP-NHPPDTKK (148)	(13-2,13,13Z)SW-1,TS- 1	FAP 821	Miscellaneous	9-00583-0100 9-02200-3040
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			120	5.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**049-78735** Highways - Executed

Crack sealing on various routes throughout various counties of District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-073-19	STPA9J8(577)	D9 CRACK SEAL 2021-1	VARIOUS	Pavement	9-00872-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

**050-78763** Highways - Executed

8.2 miles of patching and resurfacing on US 45 from IL 14 to IL 1; including sidewalk ramps in Norris City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-019-20	STP92TE(732)	109RS-3	FAP 328	Pavement	9-00847-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	4.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**051-78769** Highways - Executed

1.8 miles of HMA surface removal, HMA resurfacing, patching and ADA ramp h reconstruction on IL 149 in West Frankfort, from IL 37 to the east corp limits near Horrell Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-030-20	STPVMCK(936)	106RS-5	FAP 873	Pavement	9-00665-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	5.00	0.00	No	

**052-78782** Highways - Executed

1.2 miles of pavement patching, milling, HMA binder and surface, HMA shoulders and curb ramp / sidewalk modifications on Main Street from IL 1 to Murphy Murphy Street in Ridgway.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Gallatin	C-99-055-20	STPFHE1(711)	112RS-3	FAS 889	Pavement	9-00524-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	4.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**053-78783** Highways - Executed

4 miles of patching, milling, HMA binder and surfacing, HMA shoulders and spot drainage improvements on Old IL 13 from just west of Tower Road in Carbondale to just east of IL 127 in Murphysboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-056-20	STPJWUX(292)	12RS-9	FAU 9701	Pavement	9-00592-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	3.00	0.00	No	

**054-78784** Highways - Executed

0.52 miles of resurfacing and patching on IL 13 westbound in Carbondale, sidewalk ramp update at Lewis Lane and the addition of a new bike lane.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-057-20	NHPPQJY1(264)	(5-4)RS-6,(5-2)RS-4	FAP 331	Pavement	9-00829-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	4.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**055-78787** Highways - Executed

5.8 miles of resurfacing on I-57 from Herrin Road to Old IL 13 in Marion.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-060-20	NHPPQ18X(185)	(X1-6,X1-6-3,X1-5,X1-4 -1,X1-4)	FAI 57	Pavement	9-00849-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	2.00	0.00	No	

**056-78797** Highways - Executed

Bridge deck concrete sealing at various structures in Gallatin, Hardin, Pope, Saline and Williamson Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-070-20	N/A	D9 DECK SEAL 2021-1	VARIOUS	Bridges	9-00410-2100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**057-78799**      **Highways - Withdrawn**

9 miles of HMA surface removal, HMA surface course, pavement patching and ADA curb ramp improvements on IL 169 from IL 37 to US 45. , 9 miles of HMA surface removal, HMA surface course, pavement patching and ADA curb ramp improvements on IL 169 from IL 37 to US 45.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
5 / 9	Pulaski Massac	C-99-072-20				Pavement	9-00605-0000
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>		
45	No	No	No	No	N/A		
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No			40	Pending	Pending	No	

**058-78807**      Highways - Executed

11 miles of patching, partial depth removal and partial depth patching on I-64 from the Washington County line to I-57 / I-64 Tri-level north of Mt. Vernon.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
5 / 9	Jefferson	C-99-080-20	N/A	D9 PATCH 2021-2	FAI 64	Pavement	0-02175-9001
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>		
45	No	No	No	No	N/A		
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No			20	0.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**059-89768** Local Roads - Executed

Construct a shared-use path along North Main Street from Cruger Road to Easy Street in Washington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-063-19	74U4(092)	19-00125-00-SW (WASHINGTON)	FAP 398	Miscellaneous	0-01754-4002 4-10671-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

**060-93748** Local Roads - Executed

Cold-in-place recycling with HMA overlay, HMA shoulders and aggregate shoulders on CH 12 from south of the I-72 Interchange to west of the Sangamon River bridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-010-20	LGII(182)	16-00048-05-PP	FAU 7978 FAS 630	Pavement	6-10783-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	5.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**061-95856** Local Roads - Executed

Resurfacing CH 4 from the Lawrence County line to CH 11.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wabash	C-97-070-19	SFH9(301)	17-00084-00-RS	FAS 806	Pavement	0-01741-7001 7-10898-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	8.00	0.00	No	

**062-95878** Local Roads - Executed

Construction of HMA shoulders with rumble strips, aggregate shoulds and pavement markings on CH 18 from IL 121 to CH 20.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-094-20	T8GX(848)	18-00175-00-SD	FAS 642	Pavement	0-00105-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	5.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**063-97740** Local Roads - Executed

Reconstruction of West Morris Street from 2nd Street to North Main Street in Caseyville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-321-16	J4SF(009)	16-00019-00-RS (CASEYVILLE)	FAU 9146	Pavement	8-10619-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	16.00	0.00	No	

**064-97743** Local Roads - Executed

Resurfacing South Locust Street from East 3rd Street to East 17th Street in Centralia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-358-16	UYYZ(016)	16-00105-00-RS (CENTRALIA)	FAU 8614	Pavement	8-10635-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	18.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**065-97745** Local Roads - Executed

Resurfacing Johnson Road from Nameoki Road to Terrace Lane in Granite City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-006-21	AJGZ(633)	17-00197-00-RS (GRANITE CITY)	FAU 9083	Pavement	8-10665-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/15/2021			18.00	0.00	No	

**066-99646** Local Roads - Executed

Replace the bridge carrying TR 164 over a tributary to Big Creek, 4 miles southeast of Anna.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-037-18	KTV2(308)	17-01209-00-BR	TR 164	Bridges	9-10580-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	11.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**067-99648** Local Roads - Executed

Resurfacing New Columbia Road from the Johnson County line to Teague Hill Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Massac	C-99-032-18	01DR(112)	17-00098-00-RS	FAS 929	Pavement	9-10579-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	7.00	0.00	No	

**068-99652** Local Roads - Executed

Resurfacing Epworth Road from E 1100 N Road to E 650 N Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-021-19	NZW5(343)	18-00130-00-RS	FAS 887	Pavement	9-10606-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	5.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**069-99653** Local Roads - Executed

Resurfacing CH 8 from IL 15 to 5th Street in Bluford.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-026-19	Q18V(821)	18-00218-00-RS	FAS 830	Pavement	9-10602-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	5.00	0.00	No	

**070-61F92** Local Roads - Executed

Replace the bridge carrying Central Street over the North Shore Channel in Evanston.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-301-16	TNM6(849)	16-00278-00-BR (EVANSTON)	FAU 1301	Bridges	1-21950-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2022		20	17.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**071-61G62** Local Roads - Executed

Resurfacing, sidewalks, landscaping and construction of a train platform shelter on Prospect Avenue, from Burlington Avenue to Ann Street in Clarendon Hills.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-040-20	6LRR(035)	16-00045-01-MS CLARENDON HILLS	MUN 1003	Pavement	0-01731-1002 1-11021-0008 1-22320-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	14.00	0.00	No	

**072-68F15** Highways - Executed

5.75 miles of resurfacing on I-74 from W of Kickapoo/Edwards Rd to 0.7 mile E of I-474.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-005-20	NHPPW6GE(514)	72[(5,6)RS-3;1RS-4]	FAI 74	Pavement	4-07219-1400
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			145	1.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**073-68F21** Highways - Executed

Resurface IL 164 from 8th St in Oquaka to the Warren County line in Henderson county.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Henderson	C-94-018-20	STPYPH2(056)	116RS-4, 117RS-3	FAP 657	Pavement	4-08010-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	5.00	0.00	No	

**074-70A92** Highways - Executed

Bridge superstructure replacements over Salt Fork Vermilion River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-029-17	NHPPZAAA(576)	(92-11)BR-1	FAI 74	Bridges	5-53089-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/01/2022		10	6.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**075-76568** Highways - Executed

2.4 miles of grading, drainage and paving on new alignment on US 67 for the New Delhi Bypass.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Jersey	C-98-110-03	NHPP-HPPGHMU (854)	42-2	FAP 310	Pavement	8-86070-0360
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			220	18.00	0.00	No	

**076-76K91** Highways - Executed

Extending the sea wall, dredging and constructing a collision cell at the Kampsville Ferry on IL 108, on the Greene County side.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Calhoun	C-98-248-18	FBPI6MD(139)	101I-6	FAP 761	Miscellaneous	8-00599-0040
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			105	14.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**077-78796** Highways - Executed

Removal and replacement of HMA overlay at various locations, partial depth patching, cleaning of deck drains and removal of debris from the shoulders on I-24 at SN 064-0035 over the Ohio River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Massac	C-99-069-20	NHPPGAN7(861)	D9 BRIDGE DECK REPAIR 2020-2	FAI 24	Bridges	9-00551-2100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/30/2020			0.00	0.00	No

**078-78808** Highways - Executed

Pavement patching on I-57 from mile marker 1 to mile marker 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Alexander Pulaski	C-99-081-20	N/A	D9 PATCH 2021-3	FAI 57	Pavement	0-02175-9002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**079-85684**      **Local Roads - Withdrawn**

Construction of a shared-use path adjacent to Avenue of the Cities, from Hospital Road to Greenview Memorial Gardens in the City of Silvs. , Construction of a shared-use path adjacent to Avenue of the Cities, from Hospital Road to Greenview Memorial Gardens in the City of Silvs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-061-18				Miscellaneous	0-01731-2004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	Pending	Pending	No	

**080-87727**      Local Roads - Executed

Replace the bridge carrying CH 5 over Wolf Creek, 2.3 miles east of IL 23.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-015-20	SFG8(697)	09-00657-00-BR	FAS 1283	Bridges	3-10291-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	9.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**081-89719** Local Roads - Executed

Replace the bridge carrying \_CH 16 over Snake Creek, at the western edge of Seaton

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Mercer	C-94-032-17	4LS2(375)	16-00110-00-BR	FAS 215	Bridges	4-10585-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/20/2020		15	2.00	0.00	No	

**082-89735** Local Roads - Executed

Reconstruct the intersection of Camp Street and River Road in East Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-040-16	TXDY(696)	13-00163-00-RP (EAST PEORIA)	FAU 6713	Pavement	4-10567-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/30/2020		35	6.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**083-89770** Local Roads - Executed

Construction of sidewalks and ADA Ramps at various locations in Pekin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-065-19	RNZ9(049)	19-00195-00-SW (PEKIN)	VARIOUS	Miscellaneous	0-01754-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2020			0.00	0.00	No	

**084-91593** Local Roads - Executed

Replace the bridge carrying TR 186 over Windfall Creek, 3 miles southeast of Jamesburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-001-21	6NPR(310)	17-01133-00-BR	TR 188	Bridges	5-10466-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	2.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**085-91595** Local Roads - Executed

Replace the bridge carrying TR 15 over Whiskey Creek, 2.5 miles southeast of Rankin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-003-21	ALPE(677)	17-02154-00-BR	TR 15	Bridges	5-10467-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	3.00	0.00	No	

**086-95872** Local Roads - Rejected

Sidewalk, lighting, curb and gutter, and resurfacing at various locations in Dieterich.

**087-97733** Local Roads - Executed

Resurfacing, curb and gutter, sidewalks and ADA ramps on Centreville Avenue from Dintelman Avenue to 0.02 mile south of West Lincoln Street in Belleville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-333-14	1VCA(756)	14-00219-00-RS (BELLEVILLE)	FAU 9269	Pavement	8-10547-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2021			18.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**088-99639** Local Roads - Executed

Reconstruct the intersection of Chautaugua Street at McLafferty Road/Briarwood Drive in Carbondale to a roundabout with multi-use path and pavement markings.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-042-20	DEVP(297)	18-00137-00-PV (CARBONDALE)	FAU 9712	Pavement	0-00105-9001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	20.00	0.00	No	

**089-62K84** Highways - Executed

ADA improvement project located along various State routes located in the Villages of Tinley Park, Homewood, Hazel Crest and Cities of Country Club Hills, Oak Forest and Blue Island.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-202-20	N/A	2020-013-SW	VARIOUS	Miscellaneous	1-78752-0403
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	10.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**090-62K86** Highways - Executed

ADA improvement project located along various State routes located in the Town of Cicero.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-204-20	N/A	2020-015-SW	VARIOUS	Miscellaneous	1-78752-0405
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	15.00	0.00	No	

**091-68E79** Highways - Withdrawn

Bridge rehabilitation, joint replacement, and deck repairs to SN 090-0114 over the Illinois River at Pekin. , Bridge rehabilitation, joint replacement, and deck repairs to SN 090-0114 over the Illinois River at Pekin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-021-19				Bridges	4-00123-0700
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	Pending	Pending	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**092-87733** Local Roads - Executed

Construction of a raised median, sidewalk replacement, curb and gutter, flashing beacons, pedestrian push buttons and pavement markings on IL 17 from Orchard Road to Hunter Avenue in Kankakee.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-052-20	6B58(010)	19-00282-00-SW (KANKAKEE)	FAP 330	Pavement	0-01754-3001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	02/26/2021			6.00	0.00	No

**093-62M20** Highways - Executed

(0.953 miles) SMART overlay project on 471h Street from east of County line Rd. to east of Wolf Road, includes PCC pavement overlay, ADA sidewalk located in Villages of Hinsdale and Western Springs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-315-20	STPPGTQ(239)	2020-148-RS-SW&PP	FAU 1488	Pavement	1-80669-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	20.00	0.00	No

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**094-72M00** Highways - Executed

Bituminous surface treatment and precast concrete parking blocks on scenic turnouts along IL 96 beginning at the Hoot Owl Rest Area at County Road 1550 and continuing north to the Stone Arch Bridge Scenic Turnout in Nauvoo.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-098-20	N/A	(120, 120-1) Q, DR	FAP 510	Pavement	0-02174-6032
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**095-74710** Highways - Executed

Pavement patching, milling, HMA resurfacing, traffic signals and traffic control.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-027-15	NHPP-HSIPW48C (026)	(137Z,139-X-2)RS-2	FAP 320 FAP 323 FAP 323A	Pavement	7-50870-0000 7-76910-8715
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			170	3.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**096-74874** Highways - Executed

Base course widening, bridge joint replace/repair and bridge deck patching and overlay on US 50 over the Little Wabash River, 2 miles west of the Richland County line. (SN 013-0004)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clay	C-97-108-18	NHPP ZBKC(687)	D7 BRIDGE REPAIRS 2020-1	FAP 327	Bridges	7-51052-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	0.00	0.00	No	

**097-62M24** Highways - Executed

This improvement consists of High Tension Cable Barrier Repairs at Various Locations on Various Expressway Medians District Wide.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-348-20	N/A	2020-186-1	VARIOUS	Miscellaneous	0-01871-1000 0-02175-1007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2021			0.00	0.00	No	

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**098-72M01** Highways - Executed

Patching and profile diamond grinding concrete pavement on Old US 36 from Farmingdale Road to 0.2 miles south of International Parkway.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-100-20	N/A	(21) PP, I-5	FAU 8012	Pavement	0-02174-6034
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**099-62K36** Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the Pedestrian Barrier adjacent to the State-Owned Expressway.

**100-62K37** Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the Pedestrian Barrier on I-290 Expressway from IL 83 (Kingery Hwy) to Austin Blvd.

**101-62K38** Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the Pedestrian Barrier on I-290/IL 110 Expressway from Austin Blvd to Wells St.

**102-62K39** Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian Barrier I-94 (Edens Expressway)/US 41 (Skokie Hwy) expressway from Clavey Rd to I-90 (Kennedy Expwy).

**103-62K40** Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the Pedestrian Barrier on I-90; I-90/94 expressways from W of US 12/45 Mannheim Rd to Congress Pkwy.

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

## **104-62K41** Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-90/94 (Dan Ryan Expy) from Congress Pkwy to I-57/I-94 Bishop Ford Expy).

---

## **105-62K42** Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-57 expressway from I 94 (Dan Ryan Expwy) to I-80.

---

## **106-62K43** Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on 1) FAI 94: I-94 from I-90/94 (Dan Ryan Expwy) to I-80; 2) FAP 341: Stony Island from I-94 to US 12(95th St); 3) FAU 1574: 103rd St from Cottage Groove to Stony Island.

---

## **107-62K44** Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-80 Expwy from I-294 to I-355.

---

## **108-62K45** Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-80 Expwy from I-355 to Kendall County Line.

---

## **109-62K46** Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-55 - Stevenson Expwy from Lake Shore Dr to IL 43 (Harlem Ave).

---

## **110-62K48** Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-55 expwy from I-355 to Reed Rd.

---

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**01A-DK061**      Aeronautics - Executed

Resurface Runway 2/20

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
2 / 3	DeKalb	DKB 4800 DEKALB TAYLOR MUNICIPAL	317SBGPTBD	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		50		9.00	0.00	No

---

**02A-CO068**      Aeronautics - Executed

Rehabilitate Taxiway D

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
4 / 7	Coles	MTO 4799 COLES COUNTY MEMORIAL	317SBGPTBD	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		56		4.00	0.00	No

---

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**03A-WI058**      Aeronautics - Executed

Terminal Ramp Rehabilitation

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
5 / 9	Williamson	MWA 4829 VETERANS AIRPORT OF SO. IL.	3170065TBD	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
Yes		50		2.00	0.00	No

---

**04A-CA021**      **Aeronautics - Rejected**

Runway 18/36 Removal and Associated Improvements, Phase 1

**05A-LA043**      Aeronautics - Executed

Rehabilitate Taxiway A and Connectors

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
1 / 1	Cook	IGQ 4817 LANSING MUNICIPAL	317SBGPTBD	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		22		8.00	0.00	No

---

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**06A-KA050**     Aeronautics - Executed

Rehabilitate Runway 16/34

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
2 / 3	Kankakee	IKK 4809 GREATER KANKAKEE	317SBGPTBD	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		37		9.00	0.00	No

---

**07A-WH015**     Aeronautics - Executed

Rehabilitate Runway 18/36

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
2 / 2	Whiteside	SQI 4849 WHITESIDE COUNTY	317SBGPTBD	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		68		3.00	0.00	No

---

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**08A-DI030**     Aeronautics - Executed

Rehabilitate Runway 8/26

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
2 / 2	Lee	C73 4801 DIXON MUNICIPAL	317SBGPTBD	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		29		8.00	0.00	No

---

**09A-DI031**     **Aeronautics - Rejected**

Install Perimeter Fence, Phase 1 and 2

**10A-LE054**     Aeronautics - Executed

Reconstruct and Rehabilitate Hangar Taxiways R2, R3, and Portion of R, Phase 2

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
1 / 1	Will	LOT 4818 LEWIS UNIVERSITY	317SBGPTBD	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		70		11.00	0.00	No

---

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: June 07, 2026

**1LR-M1904**     **DNR - Withdrawn**

Stabilization of dangerous embankments at the Kickapoo State Recreation Area (SRA) abandoned mine site by the Illinois Department of Natural Resources using federal Abandoned Mined Lands funds.

Reg / Dist	Counties	Project #	Name	Major Work Categories		
0 / 0	Vermilion	AML-GVeE-1904	Kickapoo SRA Embankments Reclamation Project	Earthwork		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes				Pending	Pending	No

---