Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

001-62L11 Highways - Executed

Reg / Dist Counties

(2,568-Ft) Standard Overlay, ADA ramp improvements and new HMA Shoulders, located from Willow Rd to Old Willow Rd in the Villages of Northbrook and Glenview in Cook County.

Reg / Dist	Count	ies State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	Cook	C-91-229-2	0 N/A	2020-03	9-RS-SW&SR	OR 42	Pavement	1-79493-0000
Award Peri 45	od	Mentor Protégé No	Hot Mix Asphalt-Smal No	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Completion Date	e Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No				30	11	1.00	0.00	No

01X-76J90 Highways - Active (Review and Inspection)

Replacement of SN 060-0035 which carries I-270 over the Mississippi River.

State Job # Federal Project #

5/8	Madis	on	C-98-284-18					Bridges	8-82220-1000
									8-82222-0000
Award Per 45	riod	Mento No	•	Hot Mix Asphalt-Sm a No	III Batch	Small Bu No	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting		mpletion Date 31/2025	Calendar Days	Working	J Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Routes

Major Work Categories PPS#

Section #

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

002-62N43 Highways - Executed

(5,878-Ft) SMART overlay and ADA improvements on US 12/20/45 (La Grange Rd) from 31st St to north of Cermak Rd, located in the Village of La Grange Park and Westchester in Cook County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
1/1	Cook		C-91-116-21	NHPP9P76(903)	2021-030)-RS	FAP 330	Pavement	1-80862-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal l No	Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 50	Days DB 22.	BE % 00	VBP % 0.00	Prequalification Waiver No

003-62N47 Highways - Executed

(1.198-Mile) SMART Overlay and ADA ramp improvements from E of I-80 to E of Church St. Work also includes sidewalk removal, removal and replacement of combination concrete curb and gutter, installation of PCC sidewalk, detectable warnings, adjustment of drainage structures, and pavement markings located in the Village of New Lenox.

Reg / Dist	Count	ties State Job	# Federal Project #	Section	#	Routes	Major Work Categoric	es PPS#
1/1	Will	C-91-120-	21 NHPP3444(375)	2021-03	1-RS	FAP 353	Pavement	1-80858-0000
Award Peri 45	iod	Mentor Protégé No	Hot Mix Asphalt-Sma No	II Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Completion Da	te Calendar Days	Working 65	•	BE % .00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019 Current Date: October 29, 2025

004-62N50 Highways - Executed

(1.71-Mile) SMART Overlay and ADA Improvements: HMA removal, pavement patching, HMA resurfacing, curb ramps improvements, PMK FAP 876: IL 1 (Main St), from Burville Road to Union Avenue, located in the Village of Crete.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
1 / 1	Will		C-91-123-21	NHPPLSCM(170)	2021-036	S-RS	FAP 876	Pavement	1-80859-0000
Award Peri 45	iod	Mentor I No	•	Hot Mix Asphalt-Small No	Batch	Small Busines		Γ arget Market Program √o	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 55	Days DB 21.	E % 00	VBP % 0.00	Prequalification Waiver No

005-62P14 Highways - Executed

(2,344-Ft) Removal and construction of bridge deck, approach slab and pavement connector for bridge carrying over UPRR and bridge deck scarification and overlay for the bridge carrying over US 41 in the City of Park City and Village of Gurnee, Lake County.

•	Counties .ake	State Job # C-91-216-21	•	Section # 2021-077		Routes FAP 346 FAU 1223	Major Work Categorie s Bridges	s PPS # 1-78405-0000 1-78405-1000
Award Period 45	d Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busin No		Target Market Program No	QP Certification N/A
Pre-Bid Meet No	J	npletion Date 6/2023	Calendar Days	Working 5	•	BE % 7.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

006-62P58 Highways - Executed

(1.40-Mile) Bridge joint repairs and approach slab replacements at the structures earring 1-290 EB over IL 83 and Wooddale Road located in the City of Elmhurst and Village of Addison in DuPage County.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	DuPag	ge	C-91-014-22	2 N/A	2021-140	O-BR	FAI 290	Bridges	1-81136-0000
Award Peri	iod	Mentor No	Protégé	Hot Mix Asphalt-Smal l No	l Batch	Small Busin No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting		npletion Date 8/2022	e Calendar Days	Working 10		OBE % 21.00	VBP % 0.00	Prequalification Waiver No

007-62P59 Highways - Executed

Improvement is located at the IDOT I-57 maintenance yard at 16010 S. Crawford Ave. within the City of Markham in Cook County includes pavement removal, pavement patching, new drainage structures and storm sewer and installation of hot-mix asphalt and pcc pavement and final pavement markings.

Reg / Dist	Coun	ities	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	Cook		C-91-015-22	N/A	2021-143	3-I	FAP 3778	Pavement	N/A
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Mo No	eeting	Com	pletion Date	Calendar Days	Working 60	Days DE 6.0	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

008-62P84 Highways - Executed

This improvement consists of a culvert repair and rock fill of the culvert culvert carrying IL 171 0.4 miles west of 95th St in the Village of Willow Springs in Cook County.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	s PPS#
1 / 1	Cook		C-91-056-22	N/A	2021-162	2-C	FAU 3565	Miscellaneous	0-02177-1011
Award Peri	iod	Mentor F No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busine Yes	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Comp	pletion Date	Calendar Days	Working 25	•	BE % 00	VBP % 0.00	Prequalification Waiver No

009-62R32 Highways - Executed

(263.3-Ft) Improvement consist of bridge beam repairs for structure located on Touhy Avenue over Des Plaines River in the City of Park Ridge, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
1/1	Cook	C-91-127-22	NHPP0WKL(720)	FA 525 21 STRUCTURE REHAB	FAP 341	Bridges	1-80889-0000
Award Peri	od Mento	r Protégé l	Hot Mix Asphalt-Small	Batch Small Busine	ss Initiative Tar	get Market Program	OP Certification

45	No N	lo	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	4 00	0.00	No

IЛО INO

010-62R49 **Highways - Rejected**

(116.5-Mile) Improvement consists of cleaning (daytime sweeping) various expressways throughout District One in various counties.

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

011-64K62 Highways - Executed

The proposed southern culvert (PSN 043-1117) will be replaced (ESN 043-1024). The proposed structure skews the alignment and adds riprap to control erosion. The proposed northern culvert (PSN 043-1118) will be replaced (ESN 043-1021). The proposed structure uses a dropbox on the upstream end, skews the alignment, and adds riprap to control erosion.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	S PPS#
2/2	Jo Da	viess	C-92-028-19	NHPPA3SJ(192)	(103, 104)CR	FAP 308	Bridges	2-20079-0100
Award Peri 45	iod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small B No		•	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 90	Days	DBE % 2.00	VBP % 0.00	Prequalification Waiver No

012-64N64 Highways - Executed

0.14 Miles, Sidewalk ADA Ramp Improvements, From New Milford School Rd to Toms Rd. in the VIllage of New Milford.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/2	Winne	ebago	C-92-076-19	STP64D8(731)	D2 SW 2	2019-2	FAU 5128	Miscellaneous	2-53510-0000
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 20	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

013-64N77 Highways - Executed

The replacement of non-compliant pedestrian (ADA) curb ramps along IL 136 from 4th Street to 0.1-mile West of IL 84 in Fulton. The proposed improvement generally consists of the removal and replacement of pedestrian (ADA) curb ramps, curb and gutter, and grading and shaping. Update curb ramps, sidewalks, and crosswalks (no changes to roadway).

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
2/2	White	side	C-92-080-19	STP4DRY(794)	D2 SW 20	019-3	FAP 565	Miscellaneous	2-53511-0000
Award Per 45	riod	Mentor No	· ·	Hot Mix Asphalt-Small No	l Batch	Small Busines		•	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 35	Days DB	E % 0		Prequalification Waiver No

014-64P15 Highways - Executed

2.985 miles - From landM Feeder Canal 0.3 Mi East of IL 40 in Rock Falls to the Lee County Line - Cold Milling, Pavement Patching, and HMA Resurfacing.

Reg / Dist 2 / 2	Count Whites			Federal Project # STPAERN(127)	Section 7		Routes VARIOUS	Major Work Categorie Pavement	s PPS# 2-13060-0100
Award Period 45		Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Bu No		Target Market Program No	QP Certification N/A
Pre-Bid Mee No	eting	Com	pletion Date	Calendar Days	Working 45	Days	DBE % 2.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

015-64P95 Highways - Executed

0.049 miles (261 ft), intersection improvements at US 30 and Emerson Road intersections. Approved HSIP Location.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categorie	S PPS#
0 / 0		0.00.044.00.110101114040000	4.401.1	E 4 D 000		0 00 4 4 = 00

2 / 2 Whiteside C-92-011-22 HSIPHKIC(668) 110N FAP 309 Pavement 2-20445-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

016-64R40 Highways - Executed

Full cleaning and painting of structural steel of SN 098-0005 carrying US 30 over UP RR 2.5 miles West of Morrison.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Whiteside C-92-026-22 NHPP0JWY(293) (17R-IVBR)BP FAP 309 Bridges 0-01375-2004

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No QP-1 & QP-2

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 0.00 0.00 No

017-64R45 Highways - Rejected

Removal of dead trees along State maintained routes.

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

018-64R47 Highways - Executed

IL 5 from 7th Street to 16th Street pavement patching.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #

2 / 2 Rock Island C-92-062-22 N/A D2 PP 2022-5 FAP 595 Pavement 0-02177-2001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

019-64R59 Highways - Executed

Traffic signal cabinet and controller upgrades at nine (9) railroad interconnected intersection: US 6 at Patriot Way (Annawan); US 20 EB Ramp at S. Appleton Road (Belvidere); IL 92118th Ave at IL 84119th St (Silvis); IL 9214th Ave at 15th, 17th, 19th, and 23rd Streets (Moline); IL 9211st Ave at 17th and 18th Streets (Rock Island).

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

2 / 2 Various C-92-070-22 N/A D2 RRI 2022-1 VARIOUS Electrical 0-04003-2001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 0.00 0.00 No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

020-66616 Highways - Executed

Project consists of milling and resurfacing 3.75" on IL 23, from N. of I-80 in Ottawa to S. of US 52 (W. Junction) in LaSalle for a total of 6.31 miles. The scope of work includes some traffic signal upgrades, guardrail, and drainage improvements.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	# R	outes	Major Work Categories	PPS#
2/3	LaSal	le	C-93-019-06	COVDDCKB(695)	(3)RS-5	FA	AP 68	Pavement	3-02350-0020
Award Peri	riod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Business No	Initiative Ta No	•	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 55	Days DBE 9	%		Prequalification Waiver No

021-66A80 Highways - Executed

Work consists of milling and resurfacing 4.25" on IL 72 from Bull Run Creek in Kirkland to State St. in Genoa in Dekalb County. Additional work includes resurfacing parking lanes in Kirkland, guardrail upgrades, and drainage improvements. The total length of the job is 8.1 miles.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
2/3	DeKa	lb	C-93-037-11	STPY70U(040)	(125)RS-	5 & (127)RS-3	FAP 553	Pavement	3-07219-0020
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 65	Days DB 8.0	E % 0	VBP % 0.00	Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

022-66B77 Highways - Executed

This work is located on FAP 796 (IL 115) from South Corporate Limits of Cabery to IL 116 (+/-7.83 miles) in Ford County. This work consists of 3P milling and resurfacing (design overlay).

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	‡	Routes	Major Work Categorie	s PPS#
2/3	Ford		C-93-026-12	STP3DBX(071)	104RS-2	, 105RS-4	FAP 796	Pavement	3-11527-0040
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	•	Working 40	•	BE % .00	VBP % 0.00	Prequalification Waiver No

023-66E48 Highways - Executed

Project consists of milling and resurfacing 3.75" on IL 113 from Lincoln St to Will Rd in Grundy County. The project length is 1.60 miles. Additional work includes ADA improvements and traffic signal upgrades. Minor drainage repairs are also proposed.

Reg / Dist 2 / 3	Count Grundy		State Job # C-93-038-15		Section :		Routes FAS 301	Major Work Categorio Pavement	es PPS# 3-11332-0060
Award Perio		Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busin No		Target Market Program No	QP Certification N/A
Pre-Bid Mee No	eting	Com	pletion Date	Calendar Days	Working 45	•	DBE % 2.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

024-66E49 Highways - Executed

This 3P project is located on FAP 68 (US 34) from IL 23 North to IL 23 South in Leland, IL. The length is 4.33 miles, and the work consists of milling and resurfacing 3 3/4" of mainline, pavement marking, and raised reflectors.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
2/3	LaSall	е	C-93-039-15	STPB3B7(212)	(17)RS-2	2	FAP 68	Pavement	3-03450-0030
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busines		5	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 30	Days DB 10.	E % 00		Prequalification Waiver No

025-66E53 Highways - Executed

Project consists of milling 3.50" and resurfacing 3.75" on IL 116, 100' East of the intersection of IL 23 in Pontiac for a total of 1.71 miles. The scope of work includes some traffic signal upgrades, pavement patching, ADA ramp improvements, and minor drainage maintenance work.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
2/3	Living	ston	C-93-048-15	STPDSSQ(974)	(113)RS-	-3	FAP 681	Pavement	3-11653-0040
Award Peri	iod	Mentor No	ū	Hot Mix Asphalt-Small No	Batch	Small Busines	ss Initiative T	0	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 55	Days DB 8.0	E % 0		Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

026-66H07 Highways - Executed

This work is located on FAP 573 (US 30) from the Lee County line to 0.5 miles East of Shabbona Road in Shabbona. This work consists of 3.96 miles of 3-3/4" milling and hot-mix asphalt resurfacing. The project also_includes the reconstruction of several ADA sidewalk ramps throughout Shabbona.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
2/3	DeKall	b	C-93-031-17	STPLNPU(577)	(115,116)	RS-3	FAP 573	Pavement	0-01043-3012
									3-03019-0010
Award Perio	od	Mentor No	J	Hot Mix Asphalt-Small No		Small Busine No		0	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	•	Working 50	•	3E % 00		Prequalification Waiver No

027-66K76 Highways - Executed

This work is located at FAP 326 (IL 47) from US 24 in Forrest to Ford County line in Livingston County (+/-9.35 miles). This work consists of milling and resurfacing (designed overlay) with ADA sidewalk work.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
2/3	Living	ston	C-93-020-22	NHPPWVZQ(824)	(124,125)RS,SW	FAP 326	Pavement	3-04753-0000
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					75		8.00	0.00	No

Letting Date: June 17, 2022 Volume 025, No. 019 Current Date: October 29, 2025

028-66K78 Highways - Executed

This project is located on FAS 317 (US 45), beginning at North St in Danforth to US 24, for a total of 4.09 miles. The work consists of milling and resurfacing (designed overlay), ADA ramps, pavement marking, and raised reflectors.

Reg / Dist	t Count	ties	State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Catego	ories PPS#
2/3	Iroquo	ois	C-93-017-22	STPVZ54(797)	(36,37)RS	5-4,SW	FAS 317	Pavement	3-04538-0080
Award Pe	eriod	Mentor No	Ū	Hot Mix Asphalt-Small No		Small E No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid N	l leeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					45		10.00	0.00	No
029-66L48	0 1	l:l	- Executed						

Rest area and renovations, I-80 Three Rivers Rest Stop.

Reg / Dist	Coun Grund		State Job # C-93-040-21	•	Section (32,47)4		Routes FAI 80	Major Work Catego Miscellaneous	ories PPS# 0-01769-3001
Award Peri 45	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 80	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

030-66L89 Highways - Executed

This work is located at FAP 697 (IL 9) from Stockholm Road in Paxton to Vermillion County Line in Ford County (+/- 7.68 miles). This work consists of 3P milling and resurfacing (designed overlay), and drainage improvements including culvert replacement, ditch grading, channel excavation and riprap placement.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categoric	es PPS#
2/3	Ford		C-93-092-21	STPY1Y0(174)	(3,13)RS	-6	FAP 697	Pavement	3-00927-0030
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	npletion Date	Calendar Days	Working 45	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

031-66M02 Highways - Executed

This work is located at Structure No. 019-0012 carrying FAP Route 17 (IL 64) over the Kishwaukee River approximately 1.5 miles West of Jct. IL 23 (Sycamore) This work consists riprap placement, guardrail removal and replacement, expansion joint replacement, deck patching, pavement striping, and other related construction items.

Reg / Dist 2 / 3	Coun DeKa		State Job # C-93-103-21	Federal Project # N/A	Section (125BR)		Routes FAP 17	Major Work Categor Bridges	ies PPS# 0-02176-3013
Award Per 45	riod	Mentor No	Protégé	Hot Mix Asphalt-Smal No	II Batch	Small B	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	e Calendar Days	Working 30	g Days	DBE % 10.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

032-66M05 Highways - Executed

This project is located at the Mainline Rest Areas in Buckley on I-57. The work consists of replacing the high mast light towers.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/3	Iroquo	ois	C-93-106-21	NHPPQZU0(009)	(38-8)RA	A-L2	FAI 57	Electrical	0-02084-3001
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	npletion Date	Calendar Days	Working 30	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

033-66M15 Highways - Executed

This project consists of the installation of an overhead flashing beacon at the intersection of IL 71 and US 52 in LaSalle County. An additional flashing beacon will be installed adjacent to each of the four legs at the existing intersection warning sign location.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS	'S #
2 / 3 LaSalle C-93-031-22 HSIP4FWD(747) (3 & 4)SFY FAP 311 Electrical 3-47	47470-2202
Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Ce	Certification
	qualification Waiver
No 20 0.00 0.00 No	1

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

034-66M18 Highways - Executed

This project consists of 2.9 miles of shoulder widening and rumble strip installation on IL 54 from N 200E Rd to 0.22 mi west of N 500E Rd in Iroquois County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
2/3	Iroquo	ois	C-93-034-22	HSIPFNS8(701)	(112)SFY	<i>(</i>	FAP 71	Miscellaneous	3-47470-2205
Award Peri	iod	Mentor No	_	Hot Mix Asphalt-Small No	Batch	Small Busin No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 15	•	BE % 00	VBP % 0.00	Prequalification Waiver No

035-66M25 Highways - Executed

This project is located at Structure No. 050-0233 carrying FAS 1265 (Old US 34, W. Union Street) over Indian Creek in Earlville. This work consists of of cleaning and painting all structural and non-structural steel components of the structure.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categoric	es PPS#
2/3	LaSal	le	C-93-046-22	STPL06M(197)	(19BR)B	Р	FAS 1265	Bridges	0-01375-3007
Award Pei	riod	Mentor	•	Hot Mix Asphalt-Small	l Batch			Target Market Program	QP Certification
45		No		No		No		No	QP-1
Pre-Bid M	eeting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					40	0	.00	0.00	No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

036-66M40 Highways - Executed

This project is located on I-39 beginning at the Marshall Co line and ending at 0.3 mi S of the Lee Co line (36.2 miles); I-80 interchange ramps._The work shall consist of Class A and B patching, pavement marking, and shoulder reconstruction.

Reg / Dist 2 / 3	Counties LaSalle	State Job # C-93-063-22	Federal Project # N/A	Section # D3 PATCHING 202	Routes 22-1 FAI 39	Major Work Categori Pavement	ies PPS# 3-03950-0110
Award Per 45	riod Mento	•	Hot Mix Asphalt-Sma l No	l l Batch Small Bu No	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting Co	ompletion Date	Calendar Days	Working Days 50	DBE % 2.00	VBP % 0.00	Prequalification Waiver No
037-66M44 One year	J	ys - Executed damaged High	Tension Cable Mediar	n Barrier, Guard Rail	Attenuators, etc.,	caused by motorists along v	various routes in District 3.
Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categori	ies PPS#
2/3	Various		COVDX1GR(891)	D3 HWY DAMAGE REPAIR FY23	VARIOUS	Miscellaneous	0-01213-3001 0-01873-3001 0-02177-3004
Award Per 45	riod Ment o No	•	Hot Mix Asphalt-Sma l No	Il Batch Small Bu	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	•	mpletion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08	/31/2023		20	0.00	0.00	No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

038-66M50 Highways - Executed

This project is located on F.A.P. Route 332 (IL 71) beginning approximately 630 feet North of the intersection of IL Route 1 and IL Route 17 on the East side of Grant Park and ending approximately 650 feet North of The intersection of IL Route 1 and 9000N Rd. This work consists of milling and resurfacing, striping, and pavement markers.

Reg / Dist 2 / 3	Counties Kankakee	State Job # C-93-075-22	Federal Project # N/A	Section 7 (7)RS-4	#	Routes FAP 332	Major Work Categories Pavement	PPS # 3-64720-2202
Award Per 45	riod Mento No	•	Hot Mix Asphalt-Smal l No	Batch	Small Busine No		•	QP Certification N/A
Pre-Bid Mo	•	mpletion Date 15/2022	Calendar Days	Working 10	•	3E % 00		Prequalification Waiver No
039-66M58	Highway	s - Executed Control - Tree F	Removal.					
Reg / Dist 2 / 3	Counties Various	State Job # C-93-081-22	Federal Project # N/A	Section #	REE	Routes VARIOUS	Major Work Categories Miscellaneous	PPS # 0-02068-3001
Award Per	riod Mento No	•	Hot Mix Asphalt-Smal l No	REMOVA Batch			•	QP Certification N/A
Pre-Bid Mo	•	mpletion Date 31/2023	Calendar Days	Working 5	Days DI	3E % 00		Prequalification Waiver

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

040-66M59 Highways - Executed

Mentor Protégé

At Buckley interchange; at Limestone rest area south of Pontiac Vegetation Control - Tree Removal.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/3	Iroquois	C-93-082-22	N/A	2022-2 TREE	FAI 55	Miscellaneous	0-02067-3004
	Livingston			REMOVAL	FAI 57		

Awara i ciloa	Mentor i rotege	Hot with Aspirate-offia	ii batcii Gillali bt		ranget market i rogiani	Qi Ocitilication	
45	No No		Yes		No	N/A	
Pre-Bid Meeting	Completion Date	e Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2023		5	0.00	0.00	No	

Hot Mix Asphalt-Small Ratch Small Rusiness Initiative Target Market Program

041-66M60 Highways - Executed

Award Period

This work is located on FAI Route 57 (I-57) beginning at the Champaign County Line (M.M. 257.08) and ending at the Iroquois County Line (M.M. 263.51). This work consists of Class A Pavement Patching and related construction work.

Reg / Dist	Coun Ford	ties	State Job # C-93-083-22	Federal Project #	Section (10,27-38		Routes FAI 57	Major Work Categorie Pavement	o-02177-3003
Award Per 45	riod	Mentor No	ū	Hot Mix Asphalt-Smal No	l Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 15	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

OP Certification

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

042-68G65 Highways - Executed

This project consists of bridge repairs on SN 102-0034, including bearing replacement at abutments and some substructure repair along with other related collateral work necessary to complete the project as shown in the plans and as described herein. Structure carrying TR 134 over 1-74.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
3 / 4	Wood	ford	C-94-089-21	N/A	(X3-17HE	B)BRR	FAI 74	Bridges	0-02176-4008
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 30	Days DB	E % 0	VBP % 0.00	Prequalification Waiver No

043-68G69 Highways - Executed

This project consists of bridge repairs on SN 072-0148, including the replacement of the existing expansion joints with strip seals and plating all beam ends at both abutments along with other related work necessary to complete the project as shown in the plans and as described herein. Structure carrying Mossville Rd. over IL 6.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
3 / 4	Peoria	a	C-94-093-21	N/A	(72-6HB-	·2)BRR	FAP 318	Bridges	0-02176-4012
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busin No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 30	•	BE % .00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

044-68G72 Highways - Executed

Patching on IL 6 from US 150 to I-74.

Reg / Dist (Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
--------------	----------	-------------	-------------------	-----------	--------	-----------------------------

3 / 4 Peoria C-94-096-21 N/A (72-7)PP-2 FAP 318 Pavement 0-02176-4015

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

045-68G92 Highways - Executed

1.90 miles of HMA patching at the I-74 interchange from CR 1925 N.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 4 Knox C-94-026-22 N/A (21,22)PP FAP 37 Pavement 0-02176-4023

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

046-68G98 Highways - Executed

2.45 miles of PCC Patching from I-74/US 34 Interchange to US 150/US 34 Interchange.

Reg / Dist	Coun	ties State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
3 / 4	Knox	C-94-032-2	2 N/A	(21-1)PF)	FAP 313	Pavement	0-02177-4007
Award Peri	od	Mentor Protégé No	Hot Mix Asphalt-Smal No	l Batch	Small Busi No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Completion Dat	e Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				15		0.00	0.00	No

047-68G99 Highways - Executed

4.02 miles of HMA Patching from US 67 to 5th Ave in Sherrard, IL.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	ŧ .	Routes	Major Work Categories	s PPS#
3 / 4	Merce	r	C-94-033-22	N/A	(2-15D)P	P	FAS 221	Pavement	0-02176-4029
Award Peri 45	od	Mentor I No	•	Hot Mix Asphalt-Small No	Batch	Small Busin No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 15	•	BE % .00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

048-68H05 Highways - Executed

HMA Patching on Business US 24 in Washington (2.65 miles); HMA Patching on IL 122 West of Minier (2.00 miles).

Reg / Dist	Counti	es	State Job #	Federal Project #	Section :	#	Routes	Major Work Catego	ries PPS#
3 / 4	Tazewe	ell	C-94-039-22	? N/A	(35,36;12	27)PP	VARIOUS	Pavement	0-02177-4003
Award Peri 45		Mentor No	J	Hot Mix Asphalt-Small No	l Batch	Small B No	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 25	Days	DBE % 3.00	VBP % 0.00	Prequalification Waiver No
049-70608	H	ighways	- Executed						

Bridge Replacement Over Catfish Creek 2.5 Miles North of ILL 133.

Reg / Dist	Count	ies State Job #	# Federal Project #	Section	#	Routes	Major Work Categories	PPS #
3 / 5	Edgar	C-95-054-1	8 STPC7QY(862)	116BR-1		FAP 836	Bridges	5-53180-0000
Award Peri	od	Mentor Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busines	s Initiative Ta	arget Market Program	QP Certification
45		No	No		No	No)	N/A
Pre-Bid Me	eting	Completion Dat	e Calendar Days	Working	Days DBE	. %	VBP %	Prequalification Waiver
No				75	3.00		0.00	No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

050-70B78 Highways - Executed

Bridge deck overlay over Saline Branch, 1 mile East of US 45.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 5 Champaign C-95-069-20 NHPPRRGH(799) (10-6B)BR-1 FAI 74 Bridges 5-53355-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 110 2.00 0.00 No

051-70C07 Highways - Withdrawn

DRAINAGE IMPROVEMENTS ON FAS 1512 (US 150) FROM CR2650 TO MARKET ST. and ON FAP 836 (IL 49) FROM US 150 TO PRAIRIE AVE. IN OGDEN.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 5 Champaign C-95-048-18 Miscellaneous 5-53172-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 95 Pending Pending No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

052-70F39 Highways - Executed

Interstate Resurfacing SMART Overlay of I 57 from US 136 at Rantoul to the Ford County Line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
3/5	Cham	ıpaign	C-95-046-21	NHPP5QHN(688)	(10-37)R 38)RS-2	S-3&(10,27-	FAI 57	Pavement	5-53394-0000
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Sma ll No	I Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 85	•	BE % 00	VBP % 0.00	Prequalification Waiver No

053-70F54 Highways - Executed

The project is to establish surveillance points at various interchange locations and to connect the surveillance points to existing fiber optic networks located in District 5 including the counties of Mclean, DeWitt, Piatt, Douglas, and Champaign.

Reg / Dist 3 / 5	Coun Variou		State Job # C-95-068-21	Federal Project # N/A	Section D5 ITS 2		Routes VARIOUS	Major Work Categori Electrical	es PPS# N/A
Award Peri 45	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busi No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 180	•	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

054-70F71 Highways - Executed

The project is to replace Millerbernd light poles with new aluminum poles and LED lights on existing foundations at the interchanges of 1-74 with Prospect Ave and Neil St in Champaign, IL in Champaign County.

Reg / Dist 0	Counties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categori	es PPS#
3/5	Champaign	C-95-075-21	NHPPIPBJ(897)	HMLT202	22-1	FAI 74	Electrical	0-02085-5001
Award Perio 45	d Mentor No	•	Hot Mix Asphalt-Sm a No	II Batch	Small B		Target Market Program No	QP Certification N/A
Pre-Bid Mee	ting Con	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				15		0.00	0.00	No
 055-70F84		s - Executed						
Miscellaneo	us work: Salt	Brine Contain	ment Structure and Pu	sh Walls at	the Danv	ille Storage Facility	/ .	
Rea / Dist	Counties	State Job #	Federal Project #	Section a	#	Routes	Maior Work Categori	es PPS#

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 5	Vermilion	C-95-035-22	N/A	DANVILLE STORAGE 2022-1	DANVILLE STORAGE FACILITY	Miscellaneous	N/A

Award Perio	od Mentor Protégo No	Hot Mix Asphalt-S	mall Batch Small B No	usiness Initiative	• Target Market Program No	QP Certification N/A
Pre-Bid Med			Working Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

056-70G10 Highways - Executed

0.911 Miles of Standard Overlay on IL 54 at IL 48 Southwest of Farmer City.

Reg / Dist Count	ies State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------------	-----------------	-------------------	-----------	--------	-----------------------------

3 / 5 DeWitt C-95-048-22 N/A D5 CM 2022-6 FAP 71 Pavement 0-02176-5020

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 2.00 0.00 No

057-72129 Highways - Executed

Tree removal on IL 54 from 0.4 miles east of the Sangamon River to Brickler Road.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Sangamon C-96-070-22 N/A 3TR FAP 71 Miscellaneous 0-02067-6003

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 03/31/2023 10 0.00 0.00 No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

058-72130 Highways - Executed

Erosion control and tree removal on I-72 near Riverton.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Sangamon C-96-071-22 N/A (84-10-1)SLP,TR FAI 72 Miscellaneous 0-02067-6002

0-02124-6001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 05/31/2023 2.00 0.00 No

059-72883 Highways - Executed

Patching on I-55 from exit 105, north of Sherman, to the Logan County line.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Sangamon C-96-039-22 N/A D6 PATCHING 2022 FAI 55 Pavement 0-02177-6004

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

060-72D11 Highways - Executed

HMA overlay, small culvert extensions, ditch grading and guardrail upgrades on IL 111 / IL 267 from the Jersey County line north of Medora to north of IL 16.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categori	es PPS#
4 / 6	Maco	upin	C-96-049-22	STPACLY(948)	128RS-5, 411RS-2	126RS-7,	FAP 10	Pavement	6-01419-0000
Award Per	iod	Mentor	Protégé l	Hot Mix Asphalt-Small	l Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	!	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No					45	8.0	00	0.00	No

061-72M30 Highways - Executed

Hydroscarification with microsilica overlay on the bridge deck and approaches on SN 009-0013 carrying IL 78 over Little Creek; also includes guardrail replacement.

4 / 6 Cass C-96-130-20 STP5M9A(516) (145) BDR FAP 614 Bridges 6-01459-0000	
Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification	
45 No No No No NA	
Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver	
No 40 4.00 0.00 No	

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

062-72M72 Highways - Executed

Montgomery

ADA sidewalk improvements along US 24 / IL 99 in Mt. Sterling.

Reg / Dist Cou 4 / 6 Brow			Federal Project # STPC2HA(142)	Section : D6 BRO\	# WN CO ADA	Routes VARIOUS		Major Work Categories Miscellaneous	PPS # 6-00784-0200
Award Period 45	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busi No	ness Initiative	Targ No	,	QP Certification N/A
Pre-Bid Meeting No	g Com	pletion Date	Calendar Days	Working 40	•	DBE % 0.00			Prequalification Waiver No
063-72N25 Cured-in-place	0 ,	- Executed on I-55.							
Reg / Dist Cou	unties coupin	State Job # C-96-005-22	Federal Project #	Section : D6 DRAI	# NAGE 2022	Routes FAI 55		Major Work Categories Miscellaneous	PPS # 0-02177-6009

45	No	No	No	usiness initiative	No	N/A
Pre-Bid Meeting No	Completion Da	te Calendar Days	Working Days 35	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

064-72N27 Highways - Executed

Cured-in-place pipe liners on IL 107.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Pike C-96-007-22 N/A D6 DRAINAGE 2022-1 FAP 554 Miscellaneous 0-02177-6010

Brown

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 0.00 0.00 No

065-72N28 Highways - Executed

Rock excavation on I-172, 0.2 miles north of the IL 57 interchange.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Adams C-96-008-22 N/A 1-3I-1 FAI 172 Miscellaneous 0-02176-6027

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

Letting Date: June 17, 2022 Volume 025, No. 019 Current Date: October 29, 2025

066-72N37 Highways - Executed

Bridge deck patching and concrete repairs on SN 054-0003 carrying IL 10 over the Kickapoo Creek, 0.6 miles west of IL 10.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
4 / 6	Logan	I	C-96-018-22	? N/A	(103B-1)	BDR	FAP 717	Bridges	0-02176-6034
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal No	l Batch	Small Busin	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	npletion Date	Calendar Days	Working 25	,	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

067-72N38 Highways - Executed

Bridge deck repairs on SN 075-0135 carrying IL 100 over Bee Creek, 0.4 miles north of the Calhoun County line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
4/6	Pike		C-96-019-22	N/A	(123B-1)	BDR	FAP 558	Bridges	0-02176-6035
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Smal l No	Batch	Small Busines			QP Certification N/A
Pre-Bid Mo	eeting	Com	pletion Date	Calendar Days	Working 25	Days DB 0.0	E % 0		Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019 Current Date: October 29, 2025

068-72N40 Highways - Executed

Bridge deck patching on SN 065-0016 carrying IL 123 over the Sangamon River, 0.2 miles east of IL 97 in Petersburg.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4/6	Menar	rd	C-96-021-22	? N/A	(1B-1)BD)R	FAP 737	Bridges	0-02177-6001
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting		npletion Date 0/2022	Calendar Days	Working	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

069-72N41 Highways - Executed

Bridge deck patching on SN 086-0500 carrying IL 100 over Mauvaise Terre Creek, 1.8 miles north of I-72.

Reg / Dist		ties		Federal Project #	Section		Routes	Major Work Categorie	
4 / 6	Scott		C-96-022-22	! N/A	(117B-3)		FAP 562	Bridges	0-02177-6002
Award Per	riod		•	Hot Mix Asphalt-Small	Batch				QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	, ,	BE %	VBP %	Prequalification Waiver
No					30	0.0)0	0.00	No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

070-72N42 Highways - Executed

Bridge deck patching and bridge joint repairs on SN 005-0002 carrying IL 107 over McKee Creek, 2.9 miles north of the Pike County line.

Reg / Dist Co	ounties own	State Job # C-96-023-22	Federal Project # N/A	Section a (18BR)BI	-	Routes FAP 554	Major Work Categorie Bridges	o-02176-6039
Award Period 45	Mento No	· ·	Hot Mix Asphalt-Smal l No	l Batch	Small No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeti No	•	mpletion Date 30/2022	Calendar Days	Working	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No
071-74959 8.3 miles of p west of IL 32.	,	/s - Executed ling, resurfacin	g, guardrail replacemen	t and culv	ert repla	acements on US 36	from 0.4 miles east of Airport	Road in Decatur to 0.2 miles

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
4 / 7	Macon	C-97-036-20	NHPPUMIP(683)	(139,140)RS-4	FAP 323	Pavement	7-50913-0000
	Moultrie				FAP 323A		

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A
Pre-Bid Meeting	Completion Dat	e Calendar Days Workir	ng Days DBE %	VBP %	Prequalification Waiver

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

072-74B08 Highways - Executed

1 mile of patching on eastbound I-70 at the Brownstown Weigh Station.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

4 / 7 Fayette C-97-041-22 N/A D7 PATCHING 2022-7 FAI 70 Pavement 0-00751-7001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 0.00 0.00 No

073-74B14 Highways - Executed

10.5 miles of shoulder milling, resurfacing and rumble strips on I-70 from the Bond County line to the Kaskaskia River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

4 / 7 Fayette C-97-055-22 N/A D7 SHOULDER FAI 70 Miscellaneous 7-52869-0000

REPAIRS 2022-1

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

074-74B15 Highways - Executed

Pavement patching on IL 185 in Farina from John Deere Road to Carlton Avenue.

Reg / Dist C	counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #

4 / 7 Fayette C-97-056-22 N/A D7 PATCHING 2022-8 FAP 750 Pavement 0-02176-7013

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

075-74B17 Highways - Executed

Railroad signal upgrades at six locations throughout District 7.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Various C-97-081-22 N/A D7 RR SIGNAL 2022-1 VARIOUS Miscellaneous 0-04003-7001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 0.00 0.00 No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

076-76M80 Highways - Executed

5.3 miles of resurfacing on IL 3 from I-255 to Gilmore Lake Road in Columbia.

Red / Dist Counties State 300 # rederal Project # Section # Routes Wajor Work Categories Pro	Reg / Dist Counties	State Job # Federal Project #	Section # R	Routes	Major Work Categories PPS:
--	---------------------	-------------------------------	-------------	--------	----------------------------

5 / 8 Monroe C-98-021-20 NHPP4FXM(998) (65-1,66-1,67-1)RS-1 FAP 312 Pavement 8-00693-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 115 10.00 0.00 No

077-76P56 Highways - Executed

Electrical repairs at the Bowman Pump Station on I-55 / 70 at Exchange Avenue.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 St. Clair C-98-092-21 N/A 82-2-1ELE-2 FAI 55/70 Electrical 8-82930-2210

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

078-76P61 Highways - Executed

Patching at various locations throughout District 8.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5 / 8 Various C-98-048-22 N/A DIST 8 PATCHING VARIOUS Pavement 8-89313-2200

2022-1

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 08/31/2023 15.00 0.00 No

079-76P62 Highways - Executed

Weed spraying for John Grass along I-64, I-55, I-55/70, I-255, I-270 and I-255.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Various C-98-049-22 N/A DIST 8 WEED VARIOUS Miscellaneous 0-02067-8001

SPRAYING 2022-1

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 06/30/2023 0.00 0.00 No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

080-76P71 Highways - Executed

Bridge painting on I-255 over IL 162 (SN 060-0220 and SN 060-0221), IL 157 over Burdick Branch Creek (SN 060-0088), and Main Street / Glen Carbon Road over I-270 (SN 060-0184).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	Madison	C-98-109-21	NHPPBGXS(032)	60-8BP-1, 117BP-1, 60- 5BP-1	VARIOUS	Bridges	0-01375-8004

Award Period	Mentor Protégé	Hot Mix Asphalt-Small E	Batch Small Business Init	iative Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2
Pre-Bid Meeting	Completion Date	e Calendar Days V	Norking Days DBE %	VBP %	Prequalification Waiver

No 70 8.00 0.00 No

081-76P78 Highways - Executed

Bridge joint replacement and repair on SN 061-0078 carrying Selmaville Road over Crooked Creek, 3.25 miles south of US 50.

Reg / Dist				Federal Project #	Section #	#	Routes	Major Work Categori	
5 / 8	Mario	n	C-98-051-22	N/A	17BR-1		FAS 791	Bridges	0-02177-8001
Award Per	riod		•	Hot Mix Asphalt-Small	Batch			Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 30	Days	DBE % 8.00	VBP % 0.00	Prequalification Waiver No
INO					30		0.00	0.00	INO

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

082-76P79 Highways - Executed

Bridge joint replacement and repairs on SN 014-0063 carrying IL 127 over Flat Branch Creek, 8.1 miles north of Carlyle.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/8	Clinto	n	C-98-052-22	N/A	112BR-3		FAP 42	Bridges	0-02177-8002
Award Peri	iod	Mentor No	· ·	Hot Mix Asphalt-Smal l No	l Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 45	_	BE % 0.00	VBP % 0.00	Prequalification Waiver No

083-76P80 Highways - Executed

Bridge joint replacement and repairs on SN 095-0065 carrying IL 127 over Locust Creek, 5.5 miles south of Nashville.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
5/8	Wash	ington	C-98-053-22	N/A	9BR-1		FAP 42	Bridges	0-02177-8003
Award Peri	riod	Mentor No	Ū	Hot Mix Asphalt-Smal l No	Batch	Small Busine No		•	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 45	Days DE 7.0	BE % 90		Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

084-76P94 Highways - Executed

Traffic signal modernization on IL 157 at Lazercheff Drive in Cahokia, on IL 157 at Kenneth Street / Paris Avenue in Cahokia, on IL 3 at IL 143 in Wood River, on IL 3 / IL 111 at IL 140 in Alton, and on IL 3 / IL 111 at Bloomer Drive in Alton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	Madison	C-98-067-22	NHPPDKHS(061)	(202,1,121)TS-1	VARIOUS	Electrical	0-01495-8001
	St. Clair						
Award Pari	od Montor	Drotógó L	lot Miv Acabalt Small	Ratch Small Busines	se Initiativo Tare	not Markot Broaram	NP Cortification

Award Pe	No Nentor Protege	No No	mali Batch Small E No	susiness Initiative	No	QP Certification N/A
Pre-Bid N No	leeting Completion	Date Calendar Days	Working Days 80	DBE % 6.00	VBP % 0.00	Prequalification Waiver No

Maintain and service all ITS equipment at various locations throughout District 8 and replacement of the dynamic message board on westbound I-70 at mile marker 16.8.

Reg / Dist 5 / 8	Countie Various		Federal Project #	Section	#	Routes	Major Work Categorie Electrical	es PPS# 0-01113-8001
Award Perio			Hot Mix Asphalt-Smal	l Batch	Small Bu	usiness Initiative	Target Market Program	QP Certification
45	N	lo	No		No		No	N/A
Pre-Bid Mee No	eting	Completion Date 08/31/2023	e Calendar Days	Working	Days	DBE % Pending	VBP % Pending	Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

086-76P96 Highways - Executed

Highway lighting, traffic signal and repair at various locations throughout District 8.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	Various	C-98-069-22 N/A	DIST 8 LTS 2023-1	VARIOUS	Flectrical	N/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 09/30/2023 0.00 0.00 No

087-76R03 Highways - Executed

Guardrail and cable median repair at various locations in District 8.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Various C-98-078-22 N/A DIST 8 GUARDRAIL VARIOUS Miscellaneous 0-01873-8001

2023-1

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 08/31/2023 0.00 0.00 No

8-00039-0023

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

088-78619 Highways - Executed

Replacing SN 100-0055 carrying Westminster Drive over I-57 near the City of Marion.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories Pl	PS#

5 / 9 Williamson C-99-013-18 NHPPSLD0(173) (X1-6)HB-4 FAI 57 Bridges 9-98480-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 06/01/2024 10 9.00 0.00 No

089-78624 Highways - Executed

Intersection reconstruction at the IL 13 / 127 and resurfacing along IL 13 / 127 from IL 154 to the railroad underpass in Pinckneyville.

Reg / Dist Counties St	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
------------------------	-------------------------------	-----------	--------	-----------------------------

5 / 9 Perry C-99-021-18 NHPP47TQ(161) (8,19,102)N-2;103RS-6 FAP 42 Pavement 9-00756-0000

FAP 841 9-00994-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 12/31/2023 8.00 0.00 No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

090-78685 Highways - Executed

Remove and replace SN 064-0017 (WB) and SN 064-0018 (EB) carrying I-24 over Bear Creek, 4 miles south of the Johnson County line.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS #
5/9	Massac	C-99-110-18 NHPPAE4L(503)	(64-1)B-2	FAI 24	Bridges	9-00681-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 11/15/2024 25 13.00 0.00 No

091-78824 Highways - Rejected

Embankment stabilization on IL 146, 0.3 miles west of the Pope County line.

092-78874 Highways - Executed

12.4 miles of HMA resurfacing, patching, ADA improvements and ditch re-grading on Old US 51 from Makanda to Anna.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/9	Jackson	C-99-068-21	STPMS96(981)	(10,11,12)RS-7	FAS 1911	Pavement	9-00030-0200
	Union				FAU 9909		9-00283-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 90 1.00 0.00 No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

093-78899 Highways - Executed

Joint replacement of 14 bridge joints (7 per bridge) on existing SN 002-0023 002-0024 on I-57 at the Cairo interchange (exit 3) over IL 3, Outer Road, CN/IC Railroad and Levee Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/9	Alexander	C-99-099-21	NHPPFKZI(975)	BRIDGE REPAIR 2022- 2	FAI 57	Bridges	0-01270-9001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small I	Batch Small Busir	ness Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days \	Working Days D	DBE %	VBP %	Prequalification Waiver

No 110 0.00 0.00 No

094-78909 Highways - Deleted

Signal modifications and ADA improvements at the intersection of Old IL 13 and Main Street in Harrisburg.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/9	Saline	Э	C-99-001-22	N/A				Electrical	0-01494-9001
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Bus	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 40) Days	DBE % Pending	VBP % Pending	Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

Highways - Executed 095-78940

13.2 miles of patching on I-64 from the Washington County line to the north tri-level, north of Mt. Vernon and on I-57 from the north tri-level to Veteran's Drive. Project also includes deck slab repair on SN 041-0012 and 041-0013 on I-57.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/9	Jeffer	son	C-99-046-22	N/A	D9 PATO	CH 2022-7	FAI 64	Pavement	0-02176-9023
							FAI 57		9-00933-0000
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	l Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me No	eeting	Com	npletion Date	Calendar Days	Working 25		DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Highways - Executed 096-78946

Electrical repair and/or replacement at various locations throughout District 9.

Reg / Dist	Countie	es Stat	e Job#	Federal Project #	Section :	#	Routes	Major Work Categoric	es PPS#
5/9	Various	C-99	9-053-22	N/A	D9 ELEC		VARIOUS	Electrical	N/A
					REPAIR	FY23-1			
Award Peri	iod l	Mentor Prote	égé l	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45	1	No	I	No		No		No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		365		0.00	0.00	No

097-78947 **Highways - Rejected**

Upgrade railroad interconnected traffic signals in Carbondale, Herrin and Anna.

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

098-78950 Highways - Executed

0.4 miles of patching at the intersection of IL 13 and IL 1 in Equality.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5/9 C-99-058-22 N/A D9 PATCH 2022-8 **FAP 331** 9-00934-0000 Gallatin Pavement

FAP 782

Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program Award Period Mentor Protégé **QP** Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days **Working Days** DBE % VBP % **Prequalification Waiver**

0.00 0.00 No 15 No

099-78951 Highways - Executed

Patching at the northbound and southbound rest areas on I-57 near Rend Lake.

State Job # Federal Project # Major Work Categories PPS# Routes Reg / Dist Counties Section #

5/9 Franklin C-99-059-22 N/A D9 REST AREA PATCH FAI 57 Pavement 0-01770-9001 0-02177-9015

2022-1

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Calendar Days **Pre-Bid Meeting** Completion Date **Working Days** DBE % VBP % **Prequalification Waiver**

09/30/2022 0.00 0.00 No No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

100-78952 Highways - Active

Replace batteries in uninterruptable power supplies at various locations throughout District 9.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5 / 9 Various C-99-060-22 N/A D9 UPS MAINT FY22-1 VARIOUS Miscellaneous 0-02177-9016

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 02/28/2023 0.00 0.00 No

101-78954 Highways - Executed

Pavement patching on I-57 from the Mississippi River Bridge to the Pulaski / Union County line.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 9 Pulaski C-99-066-22 N/A D9 PATCH 2022-9 FAI 57 Pavement 0-02176-9024

Alexander

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 0.00 0.00 No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

102-78955 Highways - Executed

12.7 miles of patching on the I-57 northbound lanes from mile marker 44 to mile marker 31.

Reg / Dist 5 / 9	Counties Union Johnson	State Job # C-99-067-22	Federal Project #	Section # D9 PATCI	e H 2022-10	Routes FAI 57	Major Work Categories Pavement	9 PPS # 0-02177-9002 0-02177-9003
Award Per 45	iod Mento No	•	Hot Mix Asphalt-Small No		Small Busi No		•	QP Certification N/A
Pre-Bid Me No	eeting Co	mpletion Date	Calendar Days	Working I	•	DBE % 0.00		Prequalification Waiver No
Maintenar	nce of signs alo	J	ained routes in Henry a					
Maintenar		ong State maint	Federal Project #	nd Rock Isl Section # D2 SG 20	!	es. Routes VARIOUS	Major Work Categories Miscellaneous	PPS # 0-02176-2016
	Counties Rock Island Henry	ong State maint State Job # C-92-086-22 or Protégé	Federal Project #	Section # D2 SG 20	e 22-2	Routes VARIOUS ness Initiative	Miscellaneous Target Market Program	

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

104-61H51 Local Roads - Executed

Construction of a bike path along the west side of Kuhn Road from Army Trail Road to 0.10 mile south of Lies Road in Carol Stream.

(CAROL STREAM)	Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
	1 / 1	DuPage	C-91-403-15	P3UM(244)		FAU 2554	Pavement	0-01043-1042 1-21899-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	19.00	0.00	No

105-61H65 Local Roads - Rejected

Resurface National Parkway from Woodfield Road to Higgins Road in Schaumburg.

106-61H69 Local Roads - Executed

Realignment of shared-use path, pavement reconstruction, and retaining wall along Green Bay Trail at Hazel Avenue in Glencoe.

Reg / Dist	Counties	State Job #	Federal Project #	Section:	#	Routes	Major Work Categories	PPS#	
1 / 1	Cook	C-91-132-22	8WYN(211)	21-00065 (GLENC		GREEN BAY	/ Pavement	0-01043-1038	
Award Peri	iod Mento	r Protégé I	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification	
45	No	1	No		No		No	N/A	

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	19.00	0.00	No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

107-61H70 Local Roads - Executed

Pre-Bid Meeting

No

Resurface Washington Avenue from Hemman Avenue to Prairie Avenue in Brookfield.

Completion Date Calendar Days

10/28/2022

Reg / Dis	t Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categori	es PPS#
1/1	Cook	C-91-129-22	2 Z3Q2(622)	21-00135 (BROOKI		FAU 1472	Pavement	1-22488-0000
Award Pe	eriod Mente	or Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid N	Meeting Co	mpletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No				65	2	2.00	0.00	No
400.04117			.1					
108-61H7 Resurfac		oads - Execute	d village limits to Meachar	n Road in	Elk Grove Vil	lage.		
Resurfac		oad from west	_	m Road in		lage.	Major Work Categori	es PPS#
Resurfac	ce Biesterfield R	oad from west State Job#	village limits to Meachar	Section #	# 00-RS(ELK	· ·	Major Work Categori Pavement	es PPS# 1-22491-0000
Resurfac	t Counties Cook	State Job # C-91-165-21	village limits to Meachar	Section # 21-00074 GROVE	# -00-RS(ELK /ILL)	Routes FAU 1338	•	

DBE %

22.00

VBP %

0.00

Working Days

5

Prequalification Waiver

No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

109-61H79 Local Roads - Executed

Resurface Barclay Boulevard from Aptaksic Road to Half Day Road in Lincolnshire .

(LINCOLNICHIEF)	F	Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
	1	I / 1	Lake	C-91-121-22	229J(968)		FAU 1677	Pavement	1-22493-0000 1-22493-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Dat	e Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No	10/28/2022		5		18.00	0.00	No

110-62N31 Highways - Deleted

(3.04-Mile) Temp pavement construction, median and shoulder rehab, ditch grading, temp drainage improvements, traffic staging, earthwork, erosion control, construction layout, pavement markings, temp lighting, and landscaping on I-80 from E of Ridge Road to E of River Road in Villages of Minooka and Shorewood and Troy Township.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
1/1	Vario	us	C-91-113-21					Miscellaneous	1-77247-1100
Award Peri	iod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		06/3	0/2023		10		Pending	Pending	No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

111-62P55 Highways - Executed

(2007.6-Ft) Structural rehabilitation and substructure repairs of three bridges earring 1-94 over Little Calumet River and over CSXTand IHB Railroad in the City of Dolton and the City of Calumet City.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	es PPS#
1 / 1	Cook		C-91-011-22	N/A	2021-137	-BR	FAI 94	Bridges	1-81138-0000
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 75	Days DB	E % 0	VBP % 0.00	Prequalification Waiver No

112-62R48 Highways - Executed

(332.1-Mile) Improvement consists of cleaning (nighttime sweeping) various expressways throughout District One in various counties.

Reg / Dist Cour		# Federal Project #	Section #	Routes	Major Work Categori	es PPS#
1 / 1 Vario		22 N/A	2022-EXPN-SW	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Sma	III Batch Small B	usiness Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting No	Completion Da 12/31/2023	te Calendar Days	Working Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

113-66J71 Highways - Executed

LaSalle County Line to 0.2 MI W of IL 47 in Yorkville. This work consists of milling and resurfacing 3 3/4" (designed overlay), shoulder work, guardrail replacement, pavement marking, raised reflectors, and ADA ramps.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/3	Kenda	all	C-93-048-19	COVDUYDF(211)	(2,3)RS-3	3&SW	FAP 311	Pavement	3-07147-0050
Award Per	riod	Mentor No	•	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting		pletion Date		Working		3E %	VBP %	Prequalification Waiver
No					60	7.0	00	0.00	No

114-66M16 Highways - Executed

This project consists of 6.8 miles of shoulder widening and rumble strip installation on IL 170 from N 16th Rd to N 21st Rd in LaSalle County.

Reg / Dist Cor 2 / 3 Las	u nties Salle		Federal Project # HSIPGYZS(422)	Section (110,111		Routes FAP 786	Major Work Categories Miscellaneous	s PPS # 3-47470-2203
Award Period 45	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busin No			QP Certification N/A
Pre-Bid Meetin No	g Com	npletion Date	Calendar Days	Working 25	,	DBE % 4.00		Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

115-68G89 Highways - Executed

Weed spraying (off road) in various counties on various routes.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 4	Various	C-94-016-22 N/A	D4 WEED SPRAYING	VARIOUS	Miscellaneous	0-02067-4001

2022

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 10/30/2022 5 0.00 0.00 No

116-68G93 Highways - Executed

6.22 miles of HMA patching from 20th Street to US 67.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 4 Warren C-94-027-22 N/A 4-PP FAP 313 Pavement 0-02176-4022

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

117-68G94 Highways - Executed

1.15 miles of Class B Patching from Swing Blvd to Main Street in Galesburg, IL.

Reg / Dist	Counti	ies State Job#	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
3 / 4	Knox	C-94-028-22	2 N/A	14-PP		FAP 574	Pavement	0-02176-4024
Award Peri		Mentor Protégé No	Hot Mix Asphalt-Smal	II Batch	Small Bus	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Completion Date	e Calendar Days	Working	ı Days	DBE %	VBP %	Prequalification Waiver
No				15		0.00	0.00	No

118-68G95 Highways - Executed

9.62 miles of PCC Patching from US 150/IL 97 Interchange to the Spoon River Rest Area.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
3 / 4	Knox		C-94-029-22	N/A	48(27-29)PP	FAI 74	Pavement	0-02176-4025
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Smal l No	Batch	Small Busines			QP Certification N/A
Pre-Bid Mo No	eeting	Com	pletion Date	Calendar Days	Working 15	Days DB 0.0	E % 0		Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

119-74780 Highways - Executed

6 miles of overlay and bridge joint replacement and repairs with bridge deck overlay on Old US 51 from US 51 to Cleveland Ave in Decatur.

Reg / Dist	Countie	s State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
4 / 7	Macon	C-97-004-17	NHPPL9IJ(020)	(48X-1,48	3X-2)RS-2	FAP 710	Pavement	7-60001-4000
				(128)RS-	3			7-60001-4500
Award Perio	od M	lentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45	N	lo	No		No		No	N/A
Pre-Bid Mee	eting	Completion Date	Calendar Days	Working	Days [DBE %	VBP %	Prequalification Waiver
No				180	6	6.00	0.00	No

120-74B20 Highways - Executed

Repairs of location-specific motorist caused guardrail damage and on-call repairs of guardrail damage throughout District 7.

Reg / Dist 4 / 7	Count Variou		State Job # C-97-084-22		Section : D7 GUAF	# RDRAIL 2023-	Routes 1 VARIOUS	Major Work Categories Miscellaneous	PPS # 0-02177-7003
Award Peri 45	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busine No	ess Initiative T N	J J	QP Certification N/A
Pre-Bid Me No	eeting		pletion Date 0/2023	Calendar Days	Working	•	BE % 00		Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

121-89812 Local Roads - Executed

HMA Pavement widening, resurfacing and PCC pavement on CH 13 from US 24 north for 0.13 mile.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categor	es PPS#
3 / 4	Woodford	C-94-027-16	0203(029)	16-00091	-02-RR	FAS 364	Pavement	0-01192-4002
								0-01742-4002
								4-10708-0000
ward Per	riod Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
5	No		No		No		No	N/A
re-Bid M	eeting Con	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
0				40		0.00	0.00	No
122-91543		ads - Execute						
Resurface	e CH 24 from Ta	zewell County	line to IL 122.		¥			es PPS#
Resurface		zewell County	line to IL 122. Federal Project #	Section #		Routes FAS 1481	Major Work Categor Pavement	es PPS# 0-01742-5004
Resurface	e CH 24 from Ta	zewell County	line to IL 122.			Routes	Major Work Categor	
Resurface Reg / Dist	e CH 24 from Ta Counties McLean	zewell County State Job # C-95-309-16	line to IL 122. Federal Project #	Section # 13-00160)-02-RS	Routes FAS 1481	Major Work Categor	0-01742-5004
Resurface Reg / Dist / 5 ward Per	e CH 24 from Ta Counties McLean	zewell County State Job # C-95-309-16 Protégé	line to IL 122. Federal Project # UPMV(809)	Section # 13-00160)-02-RS	Routes FAS 1481	Major Work Categor Pavement	0-01742-5004 5-10393-0000
Resurface	e CH 24 from Ta Counties McLean riod Mentor	zewell County State Job # C-95-309-16 Protégé	line to IL 122. Federal Project # UPMV(809) Hot Mix Asphalt-Small	Section # 13-00160	0-02-RS Small Bus No	Routes FAS 1481	Major Work Categor Pavement Target Market Program	0-01742-5004 5-10393-0000 QP Certification

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

123-93786 Local Roads - Executed

Replace bearings and joints at both abutments, partial depth deck patches, substructure concrete repairs and steel repairs to the structure carrying Stanton-Bunker Hill Road over West Fork of Cahokia Creek.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
4 / 6	Maco	upin	C-96-067-21	YW4V(072)	19-00102	2-00-BR	FAS 736	Bridges	6-10855-0000
Award Peri 45	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busines		0	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 40	Days DB 0.0	E % 0		Prequalification Waiver No

124-93787 Local Roads - Executed

Full-depth pavement reclamation with bituminous surface treatment on Winchester-Glasgow Road from jlL 106 to Van Meter Lane, and on Hoots Road from Bloomfield Road to IL 106.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	es PPS#
4/6	Scott		C-96-001-23	2GF2(075)	21-00056	6-00-SC	CH 9	Pavement	6-10901-0000
							CH 14		6-10902-0000
Award Per	iod	Mentor	Ū	Hot Mix Asphalt-Small			ness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					40	;	2.00	0.00	No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

125-93788 Local Roads - Executed

Resurface CH 11 from IL 61/94 to 0.2 mile south of North 2400th Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
4 / 6	Adams	C-96-053-21	VA5R(542)	16-00017-05-FP	FAS 1589	Pavement	6-10858-0000
							6-10858-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batc	ch Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A
Pre-Bid Meeting No	Completion Dat	te Calendar Days Worl	rking Days DBE %	VBP % 0.00	Prequalification Waiver No

126-93790 Local Roads - Executed

Resurface North Farmingdale Road from Farmingdale to IL 125, South Bradforton Road from Old Jacksonville Road to South of Washington Street, and South Williamsville Road from north of IL 54/RR tracks to north of Wolf Creek Road.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
4 / 6	Sanga	amon	C-96-087-21	J18E(076)	18-00174	I-07-PP	VARIOUS	Pavement	6-10826-0000
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busi No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 35	•	DBE % 4.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

127-93791 Local Roads - Executed

Resurfacing and culvert replacement on Murrayville Road from IL 267 to US 67.

Completion Date Calendar Days

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

4 / 6 Morgan C-96-076-21 R2XA(262) 19-00108-00-RS FAS 310 Pavement 0-01742-6001

6-10832-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Working Days DBE % VBP % Pregualification Waiver

No 60 4.00 0.00 No

128-95916 Local Roads - Executed

Pre-Bid Meeting

Replace the bridge carrying TR 571B over a tributary to North Fork Creek, 6 miles west of Farina.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Fayette C-97-045-22 8GM5(575) 19-07132-00-BR TR 571B Bridges 7-10879-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 8.00 0.00 No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

129-95917 Local Roads - Executed

Remove existing guardrail and terminals, install new steel plate beam guardrail and traffic barrier terminals on various routes in Jasper County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4 / 7	Jaspe	er	C-97-092-18	3 IHQY(375)	18-00136	6-00-GR	VARIOUS	Miscellaneous	0-00106-7006
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Small No	l Batch	Small Busin	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 90	•	DBE % 9.00	VBP % 0.00	Prequalification Waiver No

130-95918 Local Roads - Executed

Reconstruct existing roadway with a 10" soil-cement base course from IL 130 to IL 49.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Catego	ries PPS#
4 / 7	Jaspe	r	C-97-013-22	UCY2(818)	20-00137	7-00-FP	CH 14	Pavement	7-10901-0000
Award Per	iod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DI	3E %	VBP %	Prequalification Waiver
No					15	0.	00	0.00	No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

131-95924 Local Roads - Executed

Construction of HMA surface pavement, regading the subgrade and making existing intersection a controlled 4 way stop at the intersection with CH 2, 9 miles north of Fairfield.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categoric	es PPS#
4 / 7	Wayn	е	C-97-085-22	G3MJ(899)	19-00127	7-00-SP	FAS 797	Pavement	0-00106-7007
Award Per 45	iod	Mentor No	Ū	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 40	Days DB 6.0	8 E % 0	VBP % 0.00	Prequalification Waiver No

132-97761 Local Roads - Executed

Resurface Keebler Road from 0.1 mile south of IL 162 to Lorry Lane in Maryville .

Reg / Dist	Count	ies Sta	ate Job#	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#	
5/8	Madiso	on C-9	98-001-21	\ /		-00-RS 19-	FAU 9135	Pavement	8-10666-0000	
					00015-03	-RS			8-10666-0010	
Award Peri	od	Mentor Pro	tégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative Ta	arget Market Program (QP Certification	
45		No	1	No		No	N	0 0	I/A	
Pre-Bid Me	eting	Complet	tion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver	
No					60	20.	.00	0.00	lo	

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

133-97763 Local Roads - Executed

Reconstruct First Street from C Street to E Street in America's Central Port District.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
5/8	Madison	C-98-012-20	XYRZ(960)	18-00003 CEN PT	3-00-PV(AM DIST)	MUN 3	Pavement	8-10685-0000
Award Per	iod Mento	or Protégé I	Hot Mix Asphalt-Small		,	ss Initiative	Target Market Program	QP Certification
45	No	1	No		No		No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	04/15/2023			20.00	0.00	No

134-97772 Local Roads - Executed

Resurface CH 10 from the Village of Elkton to Oakdale.

Reg / Dist C	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
5/8 V	Vashington	C-98-009-22	MFAJ(120)	18-00094	1-00-RS	FAS 836	Pavement	8-10715-0000
Award Perio	d Mento No	•	Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program	QP Certification N/A
Pre-Bid Mee		mpletion Date		Working		OBE %	VBP %	Prequalification Waiver
No	ing co	inpletion bate	Calelidal Days	40	-	3.00	0.00	No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

135-97775 Local Roads - Executed

Sidewalk Construction, Pedestian Signals, pavement markings at Country Club Lane, HH Road and IL 3.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
5/8	Monro	е	C-98-065-22	NU63(081)	21-00062	2-04-SW	FAS 850	Miscellaneous	0-01043-8008
							FAU 9322		8-10772-0000
Award Peri	iod		J	Hot Mix Asphalt-Small	Batch		ess Initiative	J	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days Di	BE %	VBP %	Prequalification Waiver
No					30	20	0.00	0.00	No

136-97776 Local Roads - Executed

Construct HMA shoulders and rumble strips for 6 miles on Mayestown Road from Waterloo city limits to Mill Street in Mayestown.

Reg / Dist Co	unties onroe		Federal Project # B E36C(153)	Section 21-0008		Routes FAS 855	Major Work Categor Pavement	o-00106-8004
Award Period 45	Mento No	•	Hot Mix Asphalt-Sma l No	ll Batch	Small B	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meetir No	ıg Coı	mpletion Date	Calendar Days	Working 20	g Days	DBE % 3.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

137-97777 Local Roads - Executed

Traffic signal improvments along Troy Road from Monclaire Avenue to Illini Drive in Glen Carbon and Edwardsville.

Reg / Dist 5 / 8	Counties Madison		Federal Project # NQJU(219)	Section : 16-00108 (EDWAR		Routes FAP 600 FAU 8887	Major Work Categori Electrical	es PPS# 8-10807-0000 8-11022-0006
Award Peri 45	iod Mento No	•	Hot Mix Asphalt-Smal l No	Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting Coi	mpletion Date	Calendar Days	Working 115	Days	DBE % 18.00	VBP % 0.00	Prequalification Waiver No
138-97778 Roadway r		oads - Execute on Whittake Si	d reet from South college	Street to	100' east of	f Pearl Street in S	Salem.	
Reg / Dist 5 / 8	Counties Marion		Federal Project # MZ30(678)	Section: 18-00047 (SALEM)	7-03-PV	Routes FAU 8558	Major Work Categori Pavement	es PPS# 8-10703-0000 8-10703-0010
Award Peri 45	iod Mento No	•	Hot Mix Asphalt-Smal l No	Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting Co	mpletion Date	Calendar Days	Working 45	Days	DBE % 10.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

139-99655 Local Roads - Executed

Resurface Pyatt-Culter Road from IL 4 to Union School Road.

Reg / Dist C	ounties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
--------------	---------	-------------	-------------------	-----------	--------	-----------------------------

5 / 9 Perry C-99-529-12 GCJZ(370) 11-00137-00-RS FAS 864 Pavement 0-00106-9006

9-10456-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Pregualification Waiver

No 140 5.00 0.00 No

140-99676 Local Roads - Executed

Resurface Thompsonville Road from Locust Grove road to Corinth Road.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 9 Williamson C-99-046-21 7FZW(624) 20-00160-00-RS FAS 1887 Pavement 0-01745-9001

9-10652-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 15.00 0.00 No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

141-99677 Local Roads - Executed

Mentor Protégé

Award Period

Resurface Ridgway/New Haven Road from Murphy Street in Ridgway, to Shawneetown Road.

Hot Mix Asphalt-Small Batch

Reg / Dist 5 / 9	Counties Gallatin	State Job # C-99-003-22	Federal Project # T5RZ(501)	Section # 21-00085		Routes FAS 889	Major Work Categories Pavement	9-10669-0000
Award Per 45	iod Mentor No	J	H ot Mix Asphalt-Small No	Batch	Small Bus	siness Initiative	0	QP Certification N/A
Pre-Bid Me No	eeting Com	pletion Date	Calendar Days	Working 40	Days	DBE % 4.00		Prequalification Waiver No
142-99682 Resurface	Local Roa Creek Nation B	ads - Executed	-					
Reg / Dist 5 / 9	Counties Franklin	State Job # C-99-044-20	Federal Project # H181(597)	Section <i>‡</i> 19-00188		Routes CH 14	Major Work Categories Pavement	PPS # 0-01742-9002 9-10650-0000

Small Business Initiative Target Market Program

45	No	No	No		No	N/A
Pre-Bid Meeting No	Completion Da	te Calendar Days	Working Days 30	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

QP Certification

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

143-99685 Local Roads - Executed

Replace the bridge carrying Unionville Road over Mud Creek, 2.9 miles east of Unionville.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #

5 / 9 Massac C-99-031-20 HQRA(195) 19-00100-00-BR FAS 933 Bridges 9-10626-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 10.00 0.00 No

144-99686 Local Roads - Rejected

Resurface Pittsburg Road from Corinth Road to IL 13.

145-46575 Highways - Executed

This work shall consist of applying water borne, lead free, white and yellow paint pavement marking lines of 4, 6, 8, 12, and 24 inches in width.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1 / 1 Various M-60-011-22 N/A D1 APP PAINT PVT VARIOUS Miscellaneous 0-01476-1003

MKG 22-11

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 12/31/2023 0.00 0.00 No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

146-46589 Highways - Executed

Guardrail and barrier wall delineation.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

2 / 3 Various M-60-029-22 N/A D3 GRDRL DELIN VARIOUS Miscellaneous 0-00643-3001

MAINT INT 22-25

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 09/01/2023 10 0.00 0.00 No

147-46593 Highways - Executed

This work shall consist of applying water borne, lead free, white and yellow paint pavement marking lines of 4, 6, and 8 inches in width.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

1 / 1 Cook M-60-031-22 N/A D1 APP PAINT PVT VARIOUS Miscellaneous 0-01475-1004

MKG 23-03

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 12/31/2023 0.00 0.00 No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

Routes

Major Work Categories PPS #

148-46594	Highways - Executed

State Job # Federal Project #

Rea / Dist Counties

This work shall consist of removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker castings and placing new raised pavement marker castings within the limits shown.

Section #

1/1	DuPa	ge M-60-004-	23 N/A	D1 REFI 23-04	LECTOR REP	L VARIOUS	Miscellaneous	0-01826-1001
Award Pe	eriod	Mentor Protégé No	Hot Mix Asphalt-Sma No	III Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid N No	Meeting	Completion Da 12/31/2022	te Calendar Days	Working	•	BE % .00	VBP % 0.00	Prequalification Waiver No

149-46601 Highways - Executed

This work shall consist of removing damaged raised reflective pavement markers and replacing them with new raised reflective pavement markers or lenses within the limits shown in the plans.

Reg / Dist Coun 3 / 4 Vario		# Federal Project # 23 N/A	Section # D4 REFLECTOR R 23-11	Routes EPL VARIOUS	Major Work Categorie Miscellaneous	es PPS# 0-01826-4001
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	II Batch Small Bu No		Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Da 08/31/2023	te Calendar Days	Working Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

150-62N41	Highwa	ys - Deleted
-----------	--------	--------------

(1,195-Ff) Removal of existing 4-span bridge along Shepley Road over I-80 in Will County, IL and replacement with a 2-span 264'-00" long, 36'-10" out to out wide bridge. Bridge approach roadway improvements include pavement reconstruction, shoulder construction, guardrail replacement, and maintenance of traffic control.

Reg / Dist Count	ties State Job # C-91-114-2	Federal Project #	Section	#	Routes	Major Work Categories Bridges	s PPS# 1-77247-1200
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Small	l Batch	Small Busin		Target Market Program No	QP Certification N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working	Days [DBE %	VBP %	Prequalification Waiver
No	11/23/2022		10	F	Pending	Pending	No
Reg / Dist Count	ties State Job#	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2 / 2 Whites		NHPPS240(373)	D2 BDS	2021-4	FAP 309	Bridges	2-40550-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working	Days [OBE %	VBP %	Prequalification Waiver
No			15	C	0.00	0.00	No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

152-64R62 Highways - Executed

Approximately 600 ft. of Concrete Pavement with the Installation of a New Weigh-In-Motion Sensors.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categoric	es PPS#
2/2	Ogle		C-92-081-22	STP183L(181)	(141-1)V	/IM	FAI 39	Electrical	0-02115-2000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal l No	l Batch	Small Bus	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Con	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					15		0.00	0.00	No

153-66J62 Highways - Executed

Spot improvements to remove SN 032-0052 carrying Nettle Creek Road over I-80, 8.2 miles West of IL 47.

Reg / Dist Cou	nties State Job #	Federal Project #	Section #	Routes	Major Work Catego	ries PPS#
2 / 3 Grun	dy C-93-024-22	2 N/A	(32-1HB-1)BR	FAI 80	Bridges	3-32052-0100
						3-32052-0110
Award Period	Mentor Protégé	Hot Mix Asphalt-Small	Batch Small	Business Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	7.00	0.00	No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

154-66K68 Highways - Executed

This work is located on FAS 1324 (US 45) from First South Street in Chebanse to Third Ave in Clifton in Iroquois County (+/-4.73 miles). This work consists of 3P milling and resurfacing (designed overlay) and ADA improvements.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
2/3	Iroquo	ois	C-93-072-21	STPYY9S(980)	(38)RS-5	s,SW	FAS 1324	Pavement	3-04538-0110
							FAS 321		3-04538-0150
Award Per	iod	Mentor	Protégé	Hot Mix Asphalt-Small	l Batch	Small	Business Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					50		11.00	0.00	No

155-66L45 Highways - Executed

1.7 Miles, Milling and Resurfacing (SMART OVERLAY) and ADA. Work begins 0.35 miles West of Roosevelt Ave and ends just West of 5th Ave in Kankakee.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
2/3	Kanka	akee	C-93-054-21	STPVQWG(528)	(11X,11X	(-3)RS-2	FAP 41	Pavement	3-01746-0120
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 55	•	BE % .00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

156-66L88 Highways - Executed

State Job # Federal Project #

Reg / Dist Counties

This work is located at FAP 631 (IL 102) from Will County line to US 45/52 in Bourbonnais in Kankakee County (+/-8.14 miles). This work consists of 3P milling and resurfacing (designed overlay), ADA.

Routes

Major Work Categories PPS #

Section #

U			•				,		
2/3	Kankakee	C-93-019-22	STPKAZS(886)	(109N,110	0N)RS-3,SW	FAP 631	Pavement	0-01494-3001	
								3-10246-0010	
Award Per	iod Mon	tor Protégé H	lot Mix Asphalt-Sma	II Batch	Small Busine	ce Initiativo	Target Market Program	QP Certification	
Awaru Per	iou wen	ioi Protege H	iot mix Aspirait-Silia	III Dalcii	Siliali Dusille	55 IIIIIIalive	rarget warket Program	QP Certification	
45	No	N	lo		No		No	N/A	
Due Die Me	atina C	ammiation Data	Calandar Dava	Markina	Davis DE	. ⊏ 0/	VDD 0/	Draw elification Maires	
Pre-Bid Me	eting C	ompletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver	
No				120	9.0	00	0.00	No	

157-66M13 Highways - Executed

This project is located at Structure No. 078-0022 carrying CH 1 over I-180, approximately 0.46 miles west of the I-180 and IL Route 26 Interchange near Hennepin. This project consists of cleaning and painting all structural and non-structural steel components of the structure.

Reg / Dist	Count Putnar			•	Section (78-1HB)		Routes FAI 180	Major Work Categorie Bridges	s PPS# 0-01375-3003
Award Peri				Hot Mix Asphalt-Small	,			Target Market Program	QP Certification
45		No		No		No		No	QP-1
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DI	BE %	VBP %	Prequalification Waiver
No					15	0.	00	0.00	No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

158-66M17 Highways - Executed

This project consists of 4.3 miles of shoulder widening and rumble strip installation on IL 115 from S 3000W Rd to 0.5 mi west of Curtis Ave in Kankakee County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
2/3	Kanka	kee	C-93-033-22	HSIP9V30(398)	(101,39,3	9C)SFY	FAS 1323	Miscellaneous	3-47470-2204
							FAU 6188		
Award Peri	iod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Bu	usiness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					20		4.00	0.00	No

159-66M21 Highways - Executed

This project is located at three structures: Structure No. 053-0123 carrying E1400N Rd. over I-55 and Mazon River, 3 miles Southwest of Pontiac; SN 053-0047 carrying IL 47 over Five Mile Creek, 0.3 miles North of IL 116; SN 053-0168 carrying IL 47 over the Vermilion River, 0.4 miles South of US 24. This project consists of cleaning all structural steel and other steel components of the structures.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/3	Living	ston	C-93-041-22	NHPPLMAY(985)	(122BR,	•	FAI 55	Bridges	0-01375-3005
					124BR-1)BP	FAP 326		0-01375-3006
Award Per	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Bus No		Target Market Program No	QP Certification QP-1
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 40) Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

160-66M35 Highways - Executed

This project is located at five structures spanning the Illinois River in IDOT District 3. This work consists of washing all structural and non-structural steel, entire bridge deck surface, parapet walls, abutment seats, tops of piers, deck drains and scuppers.

Reg / Dist	Coun	ties :	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
2/3	LaSal	le (C-93-056-22	NHPP-STPIWP5	D3 RIVER	R BRIDGE	VARIOUS	Miscellaneous	0-01270-3001
	Burea	u		(660)	WASHIN	G 2022			0-01270-3002
Award Per 45	iod	Mentor F No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No	ss Initiative	•	QP Certification N/A
Pre-Bid Me	eeting	Comp	oletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No					55	0.0	0	0.00	No

161-66M61 Highways - Rejected

This project includes a small native planting project at the Ashkum Maintenance Yard using wildflower seeding.

162-68G43 Highways - Executed

Bridge deck overlay, bridge approach roadway and bridge repair to SN 094-0037, SN SN 094-0038 over Big Negro Creek, SN 094-0039, SN 094-0040 over Swan Creek, SN 055-0031, SN 055-0032 over East Fork Crooked Creek. Total Length = 0.39 miles.

3 / 4 W	ounties /arren lcDonough		Federal Project # NHPPHUGB(413)	Section (35,36)B 1]BRR	# -1;(37B-1)BR-	Routes FAP 310	Major Work Categories Bridges	4-05521-0100 4-09421-0300 4-09421-0500
Award Period	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine		9	QP Certification N/A
Pre-Bid Meeti No	ing Con	npletion Date	Calendar Days	Working 60	Days DB 5.0	E % 0		Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

163-68G90 Highways - Executed

Lighting, traffic signals, and ITS upgrades at various locations within District 4.

Reg / Dist	t Count	ies S	tate Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
/ 4	Variou	s C	-94-024-22	N/A	D4 ELEC 1	CTRICAL 2022-	VARIOUS	Electrical	0-02176-4021
Award Pe	riod	Mentor Pr	rotégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative T	arget Market Program	QP Certification
! 5		No	١	No		No	N	No	N/A
Pre-Bid M	leeting	Compl	letion Date	Calendar Days	Working	Days DB	BE %	VBP %	Prequalification Waiver
No.					35	0.0	0	0.00	No
		lighways - l		Ave to Michigan Ave in	Galesbur	rg, IL.			
1.34 mile	s of HMA	A Patching	from Allens	Ave to Michigan Ave in Federal Project #	Galesbur		Routes	Major Work Categorie	s PPS#
1.34 mile	s of HMA	A Patching	from Allens	Federal Project #		#	Routes FAU 6800A	Major Work Categorie Pavement	s PPS# 0-02176-4027
1.34 mile	es of HMA	A Patching	from Allens	Federal Project #	Section	#		•	
1.34 mile Reg / Dis t	es of HMA t Count Knox	A Patching	from Allens tate Job # -94-031-22	Federal Project #	Section : (50,39,36	# 5,40)PP	FAU 6800A FAU 6845	•	
1.34 mile Reg / Dist 3 / 4 Award Pe	es of HMA t Count Knox	A Patching ties S	from Allens tate Job # -94-031-22 rotégé l	Federal Project # N/A	Section : (50,39,36	# 5,40)PP	FAU 6800A FAU 6845 ss Initiative 1	Pavement	0-02176-4027
164-68G9 1.34 mile Reg / Dist 3 / 4 Award Pe 45 Pre-Bid M	es of HMA t Count Knox eriod	A Patching to the A Patching t	from Allens tate Job # -94-031-22 rotégé l	Federal Project # N/A Hot Mix Asphalt-Small	Section : (50,39,36	# 6,40)PP Small Busine No	FAU 6800A FAU 6845 ss Initiative 1	Pavement Farget Market Program	0-02176-4027 QP Certification

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

165-68H06 Highways - Executed

Pollinator habitat restoration and preservation (seeding and weeding) along Macomb NW Bypass from US 136 to US 67.

Reg / Dist	Countie	s State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	S PPS#
3 / 4	McDono	ough C-94-040-22	NHPPTLXZ(894)	(55-3)PR	Р	FAP 407	Miscellaneous	0-02124-4001
Award Peri 45		J	Hot Mix Asphalt-Smal No	l Batch	Small Busine No	ss Initiative	. 3	QP Certification N/A
Pre-Bid Me No	eting	Completion Date 12/01/2022	Calendar Days	Working 5	Days DE	E % 0		Prequalification Waiver No

166-70A29 Highways - Executed

Reconstruction, designed overlay resurfacing, bridge deck overlay, bridge deck repair from US 150 W of Danville to Vermilion River in Danville (various structures) Gross length 5.95 miles, net length 5.07 miles.

Reg / Dist Cou	nties S	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
3 / 5 Verr	nilion C	C-95-017-13	NHPPC9B9(786)	(92-10,11	I,12)R	FAI 74	Pavement	5-53077-0000
								5-53077-1000
								5-53077-2000
Award Period	Mentor P	rotégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative Ta	get Market Program	QP Certification
45	No	1	No		No	No	1	N/A
Pre-Bid Meeting	Comp	letion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No			_	285	7.0	0	0.00	No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

167-72100 Highways - Executed

Patching on IL 4 from J. David Jones Parkway to Camp Lincoln Road and on IL 29 from Hackmore Drive to Jefferson Street.

Reg / Dist	Count	ties		Federal Project #	Section	#	Routes	Major Work Categories	PPS#
4 / 6	Sanga	amon	C-96-074-22	N/A	D6 PATC	CHING 2022-1	FAP 658 FAP 662	Pavement	0-02176-6040
Award Peri 45	od	Mentor No	•	H ot Mix Asphalt-Smal l No	l Batch	Small Busines No		. 3	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 15	Days DB	E % 0		Prequalification Waiver No

168-74257 Highways - Executed

8.5 miles of resurfacing on I-70 from 2 miles east of the Cumberland County line to 0.7 miles east of Martinsville.

Reg / Dist Co	ounties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
4 / 7 Cla	ark	C-97-095-07	NHPP-STP3CE6 (270)	(012-49,5	50)RS-4	FAI 70 FAS 689	Pavement	7-94000-0000
Award Period 45	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busine No		· ·	QP Certification N/A
Pre-Bid Meetii No	ng Com	pletion Date	Calendar Days	Working 140	Days DE 4.0	BE % 00		Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

169-74473 Highways - Executed

1.2 miles of standard overlay, ADA updates and traffic signal improvements on IL 1 from Charles Street to Orchard Street.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
4 / 7	Lawre	ence	C-97-115-10	NHPPHGA2(856)	(15,16)Z	RS-2	FAP 332	Pavement	7-50361-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busine	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 70	Days DB 6.0	E % 0	VBP % 0.00	Prequalification Waiver No

170-74599 Highways - Executed

6.9 miles of rubblization, patching, resurfacing, shoulder replacement, guardrail replacement, culvert replacement and bridge deck replacement on I-70 from 0.5 miles east of I-57 to just east of the Cumberland County line.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
4 / 7	Effingl	ham	C-97-129-12	NHPPXBRG(797)	(25-4-1,2	25-5)R	FAI 70	Pavement	7-50311-4000
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting		pletion Date 5/2024	Calendar Days	Working	Days Di 5.0	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019 Current Date: October 29, 2025

171-74902

Pag / Diet Counties

Highways - Executed

Traffic signal modernization at the intersection of IL 105 (East William Street) and North Country Club Road in Decatur.

State Joh # Fodoral Project #

Section #

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
4 / 7	Maco	n	C-97-031-19	STPFOMB(113)	D7 SIGN MODERI 2019-2	IAL NIZATION	FAP 741	Electrical	0-01495-7001
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busi No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	npletion Date	Calendar Days	Working 45	,	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Poutos

Major Work Catogories DDS #

Highways - Executed 172-74A24

13.3 miles of designed overlay and inlay resurfacing, replacement of 4 box culverts and repair to 3 structures on US 36 from 0.2 miles west of IL 32 to the Douglas County line.

Reg / Dist Countie	es State Jub #	rederal Project #	Section #		Routes	wajor work categori	les fro#
4 / 7 Moultrie	e C-97-113-20	NHPP9YTN(552)	(141,142,1	43)RS-4	FAP 323	Pavement	7-52743-0000
							7-52743-0500
Award Period I	Mentor Protégé	Hot Mix Asphalt-Small	l Batch S	Small Busines	s Initiative	Target Market Program	QP Certification
45 N	No	No	N	10	1	No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working D	ays DBI	Ε %	VBP %	Prequalification Waiver
No			150	6.00)	0.00	No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

173-78879 Highways - Executed

Signal modifications and fiber optic installation on IL 13 from Reed Station Road in Carbondale to Fair Street in Marion and on I-57 from IL 13 to the DMS sign approximately 3 miles north.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
5/9	Jacks	on	C-99-076-21	N/A		FIC SIGNAL	FAP 331	Electrical	9-00716-2100
	Willia	mson			2021-1		FAI 57		
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No					110	0.0	00	0.00	No

174-78897 Highways - Executed

1 mile of HMA resurfacing and ADA improvements on IL 34 from Benton Square to Brown Street.

Reg / Dist Counties	State Job # Federal P	Project # Section #	Routes	Major Work Categor	ies PPS#
5 / 9 Franklin	C-99-096-21 STP71HH	I(644) 101RS-7	FAP 869	Pavement	9-00897-0000
Award Period Mento	Protégé Hot Mix As	phalt-Small Batch Small	Business Initiative	Target Market Program	QP Certification
45 No	No	No		No	N/A
Pre-Bid Meeting Cor	npletion Date Calenda	ar Days Working Days	DBE %	VBP %	Prequalification Waiver
No		50	5.00	0.00	No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

175-46595	Highways -	 Executed
-----------	------------	------------------------------

This work shall consist of placing various widths of thermoplastic, preform plastic, hot spray thermoplastic and modified urethane pavement marking lines, letters and symbols and the removal of existing pavement markings and the installation of grooved pavement markings within the limits specified on each individual work order.

Reg / Dist 1 / 1	Counties Various	State Job # M-60-005-23	Federal Project # 3 N/A	Section D1 HT P RPR 23-	VMNT MRK	Routes VARIOUS	Major Work Categorie Miscellaneous	o-01476-1002
Award Peri 45	iod Mento No	•	Hot Mix Asphalt-Smal l No	Batch	Small Bus	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	•	mpletion Date 30/2024	Calendar Days	Working		DBE % 0.00	VBP % 0.00	Prequalification Waiver No
176-46597 0.852 mi, I		ys - Executed near I-55/I-74	Split, Statewide other - r	niscellane	eous.			
Reg / Dist 3 / 5	Counties McLean	State Job # M-60-007-23	Federal Project # 3 N/A		# RL DELIN NT 23-07	Routes FAI 55	Major Work Categorion Miscellaneous	es PPS# 0-00643-5001
Award Peri	iod Mento No	•	Hot Mix Asphalt-Smal l No	Batch	Small Bus	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting Co	mpletion Date	Calendar Days	Working 15		DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

177-46599 Highways - Executed

Pavement marking repair at various locations district wide.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

3 / 5 Various M-60-009-23 N/A D5 HT PVMNT MRK VARIOUS Miscellaneous 0-01475-5002

RPR 23-09

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 11/18/2023 5 0.00 0.00 No

178-46600 Highways - Executed

This work shall consist of placing preformed plastic, epoxy and modified urethane payment markings, letters and symbols, and the removal of existing payement markings within the limits specified on each individual work order.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 4 Various M-60-010-23 N/A D4 HT PVMNT MRK VARIOUS Miscellaneous 0-01476-4001

RPR 23-10

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Pregualification Waiver

No 08/31/2023 0.00 0.00 No

179-60X98 Highways - Rejected

(1.39-Mile) Planting of various landscaping features within the 1-90 and 1-290 expressway corridors, installation of various aesthetics features as well as creation of green spaces at selected locations to enhance the overall corridor.

180-61D99 Local Roads - Rejected

Rehabilitate Structure 016-0194 carrying IL 1 over the CSX Railroad and Stucture 016-0195 carrying IL 1 over the Indiana Harbor Belt Railroad. Includes construction of a shared use path. Project is located between Jackson Street and 142nd Street in Riverdale.

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

181-61H68 Local Roads - Executed

Resurfacing, sidewalk construction, curb and gutter replace, pavement markings, on Springinsguth Road from Bode Road to Schaumburg Road in Schaumburg.

Reg / Dist	Counti	es State Job#	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook	C-91-164-21	Q5VV(232)	21-00138 (SCHAU		FAU 2562	Pavement	1-22490-0000
Award Per 45		•	Hot Mix Asphalt-Smal No	l Batch	Small B	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Completion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				30		20.00	0.00	No
102 64472)	and Boads Evenuto	d					

182-61H72 Local Roads - Executed

Resurfacing Bode Road from Barrington Road to North Springinsguth Road in Hoffman Estates and Schaumburg

Reg / Dist Could 1 / 1 Cook		Federal Project # I GDEP(103)	Section # 21-00137 (SCHAUM	-00-RS	Routes FAU 1317 FAU 2562	Major Work Categorie Pavement	es PPS # 1-22489-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Smal No		Small Busi No		Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working 60	- , -	DBE % 18.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

183-61H75 Local Roads - Executed

Resurfacng Court Street from Eastgate Avenue to Will Center Road in Monee.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1 / 1 Will C-91-168-22 8EZ3(651) 21-00031-00-RS FAU 1654 Pavement 1-22494-0000

(MONEE)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 15.00 0.00 No

184-61H76 Local Roads - Executed

Resurfacing Budler Road from Taylor Road to Airport Road in Romeoville.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1 / 1 Will C-91-192-22 G9H9(536) 22-00073-00-RS MS 5430 Pavement 1-22495-0000

(ROMEOVILLE)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 17.00 0.00 No

185-61H78 Local Roads - Rejected

Construct an aggregate and PCC shared-use path, inlcudes curb and gutter, traffic signal enhancements, pavement markings and signing on the west side of East River Road at the intersection with Bryn Mawr Avenue to Devon Avenue in Chicago and Park Ridge.

186-61H80 Local Roads - Rejected

Reconstruct Souwanas Trail from Oceola Street to Sanbloom Road, and the reconstruction of Schuett Street from Scott Street to Hubbard Street in Algonquin.

1-22494-0010

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

187-61H84 Local Roads - Rejected

Construction of a shared-use path, includes a reinforced slope system, drainage improvements, culvert headwall modifications, guardrail installation and pavement markings on the east side of 104th Avenue to 159th Street to 163rd Place in Orland Park.

188-62H16 Highways - Executed

(1,778-Ft.) Improvement consists of bridge rehabilitation, channelization and traffic signal modernization at US 52 (Jefferson St) and 1-55 interchange, located in Village of Shorewood, Will County.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Will		C-91-209-19	CMAQABV3(073)	2018-07	5-B-R	FAP 607	Bridges	1-79897-0000
Award Peri 45	iod	Mentor No	Ū	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting		pletion Date 1/2023	Calendar Days	Working 5	•	BE % .00	VBP % 0.00	Prequalification Waiver No

189-62L00 Highways - Deleted

This project consists of Standard Overlay/Pedestrian ramp (ADA) improvements along Morgan Street from 82nd Street to 87th Street spanning a total length of 3,354 ft (1.27 Miles) in the City of Chicago, Cook County.

Reg / Dist	Count	ties S	State Job #	Federal Project #	Section #	# Routes	Major Work Categorie	s PPS#
1 / 1	Cook	(C-91-218-20	N/A			Pavement	N/A
Award Peri 45	iod	Mentor P No	•	Hot Mix Asphalt-Small No	Batch	Small Business Initiative	Parget Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Comp	oletion Date	•	Working 20	Days DBE % Pending	VBP % Pending	Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

190-62N72 Highways - Executed

(2.211-Mile)Designed Overlay, Shoulders, Milled Rumble Strips and ADA Improvements, Location of work: Project located from Muskegon Ave to State Line Rd in the Village of Burnham and the City of Chicago in Cook County.

Reg / Dis	t Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook		C-91-145-21	STP-NHPPJNXE (000)	2021-011	I-RS-SR&SW	FAU 3592	Pavement	1-80201-0000
Award Pe	eriod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine		Target Market Program No	QP Certification N/A
Pre-Bid N	l leeting	Com	pletion Date	Calendar Days	Working		E %	VBP %	Prequalification Waiver
No					90	19.	00	0.00	No

191-66L58 Highways - Executed

5.41 miles, Milling and Resurfacing (Designed Overlay) and ADA 0.2 miles East of Somonauk Rd in Somonauk to Chilton Way in Plano.

Reg / Dist	Count	ies Stat	e Job#	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
2/3	DeKal	b C-9	3-047-21	COVD-STP4SQ3	(15A,15R	R)RS-6,SW	FAP 591	Pavement	3-03419-0000
	Kenda	II		(982)					3-03419-0060
Award Per	riod	Mentor Prot	•	Hot Mix Asphalt-Small	Batch			J	QP Certification
45		No		No		No	N	lo	N/A
Pre-Bid Me	eeting	Completi	on Date	Calendar Days	Working	Days DE	3E %	VBP %	Prequalification Waiver
No					60	8.0	00	0.00	No
140					00	0.0	30	0.00	110

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

192-68G96 Highways - Executed

0.87 miles of HMA Patching from US 150/IL 97 Interchange with I-74 to CH 17/CR 1290N.

		J	J					
Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
3 / 4	Knox	C-94-030-22	N/A	(42,106)F	рÞ	FAP 626 FAS 2400	Pavement	0-02176-4026
Award Pe i 45	riod Ment No	_	Hot Mix Asphalt-Small No	Batch	Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid M	eeting C	ompletion Date	Calendar Days	Working	Days DE	E %	VBP %	Prequalification Waiver
No	_	-	_	15	0.0	0	0.00	No
	Counties	noval and manho	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
3 / 4	Tazewell Woodford	C-94-038-22	•	(103,104		FAP 673	Miscellaneous	0-02177-4002
Award Pei	riod Men	tor Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid M	eeting C	ompletion Date	Calendar Days	Working	Days DE	E %	VBP %	Prequalification Waiver
No				25	0.0			No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

194-85726 Local Roads - Executed

Construction of a shared-use path and sidewalk adjacent to Lawrenceville Road from Taylor Ridge Road to Business Route 20, and from the intersection of Lawrenceville Road and Business Route 20 North to Marengo Road.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
2/2	Boone	9	C-92-084-21	XM3N(979)	21-00115	-00-BT	FAU 5211	Pavement	0-01043-2005
									2-10608-0000
Award Per 45	riod	Mentor F	Ū	Hot Mix Asphalt-Small No		Small Busi No	ness Initiative	9	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 90	•	DBE % 3.00		Prequalification Waiver No

195-87756 Local Roads - Executed

Replace the bridge carrying DuPont Road over Waupecan Creek.

Reg / Dist 2 / 3	Coun Grund			Federal Project # PJKV(854)	Section 19-00173		Routes FAS 1273	Major Work Categori Bridges	es PPS # 3-10659-0000
Award Peri 45	riod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 80) Days	DBE % 8.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

196-87786 Local Roads - Executed

Resurface Bristol Ridge Road from Kennedy Road to US 34 in Yorkville.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 3 Kendall C-93-002-23 AQ5Y(681) 21-00052-00-RS FAU 1555 Pavement 3-10759-0000

(YORKVILLE)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 10.00 0.00 No

197-87798 Local Roads - Rejected

Resurfacing and aggregate shoulders on Elliot Road from 12 North Road to IL 54.

198-87810 Local Roads - Withdrawn

Construction of a soldier pile wall and slope stabilization along North 2550th Road from North 2551st Road to a point approximently 0.25 mile east along 2550th Road in the Peru Road District.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 3 LaSalle C-93-096-20 Miscellaneous 0-99922-3005

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 105 Pending Pending No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

199-89760 Local Roads - Executed

Replace the bridge carrying CH 4 over Henderson Creek, 5.4 miles southeast of Alexis.

Reg / Dist	Count	ties State Job	# Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
3 / 4	Warre	n C-94-028-	19 0N9I(138)	17-0013	7-00-BR	FAS 410A	Bridges	4-10618-0000
Award Peri 45	od	Mentor Protégé No	Hot Mix Asphalt-Sma No	II Batch	Small Bu No	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Completion Da	te Calendar Days	Working	J Days	DBE %	VBP %	Prequalification Waiver
No				90		7.00	0.00	No

200-95920 Local Roads - Executed

Replace the bridge carrying Washington Street over Friends Creek, 4.9 miles northeast of Argenta.

Reg / Dist Cour	nties State Job #	Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
4 / 7 Maco	on C-97-007-2	2 YK3P(693)	13-00261-00-BR	FAS 584A	Bridges	7-10882-0000
						7-10882-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Sma	ıll Batch Small Bu	siness Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	7.00	0.00	No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

201-95921 Local Roads - Executed

Pavement pulverization, processing modified soil, application of A-3 bituminous surface treatment and aggregate shoulders on CH 8 from 2400 North Road to 2200 North Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
4/7	Moultrie	C-97-075-22	9NLP(490)	19-00077	'-00-PV	FAS 659	Pavement	7-10955-0000
								7-10955-0010
Award Peri	od Mentor	· Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program (QP Certification

45	No	No	No		No	N/A
Pre-Bid Meeting No	Completion Date	te Calendar Days	Working Days 30	DBE % 4.00	VBP % 0.00	Prequalification Waiver No

202-99632 Local Roads - Executed

Construction of 5,700 feet of PCC sidewalk, pipe culverts, abutment construction, and a pedestrian truss superstructure along an abandoned rail line from New Era Road to Oakland Avenue in Carbondale.

Reg / Dis	t Coun	ties	State Job #	Federal Project #	Section #	ŧ.	Routes	Major Work Categories	PPS#
5/9	Jacks	on	C-99-023-18	VI1N(801)	17-00136	-00-BT	NORTHWES	ST Bridges	0-01043-9003
					(CARBO)	IDALE)	PED PATH		9-10587-0000
Award Pe	eriod	Mentor No	•	Hot Mix Asphalt-Small No		Small Busin No		•	QP Certification N/A
Pre-Bid N No	Meeting	Com	pletion Date	•	Working 60	•	BE % 00		Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019 Current Date: October 29, 2025

203-62P33 Highways - Executed

(1.02-Mile) Designed Overlay, ADA Improvements: HMA removal and resurfacing, Class D patching, ADA curb ramps improvements, PMK. FAP 330: IL 21 (Milwaukee Ave) from Church Street to South of Finstad Drive in the Village of Libertyville.

Reg / Dist 0	Counties Lake		Federal Project # NHPPRZ5U(668)	Section 3	# 3-RS-SW&FL	Routes FAP 330	Major Work Categor	ies PPS# 1-80129-0000
Award Perio	od Men No	itor Protégé	Hot Mix Asphalt-Smal No	l Batch	Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee No	eting (Completion Date	Calendar Days	Working 40	Days DE	E % 00	VBP % 0.00	Prequalification Waiver No
204-62P54 (2,370-Ft) F		ays - Executed	ncrete barrier wall replac	cement loc	ated along EB-	l-290 betwee	en South Central Ave. and S	South Laramie St. in the City of

Chicago.

Reg / Dist	Coun	ties S	State Job #	Federal Project #	Section a	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook	(C-91-010-22	NHPP764V(357)	2021-136	6-I	FAI 290	Miscellaneous	1-80898-0000
Award Per 45	riod	Mentor P No	•	Hot Mix Asphalt-Small No	Batch	Small Busines No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Comp	oletion Date	Calendar Days	Working 50	Days DB	E % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

205-62P72 Highways - Executed

Trombone Mast Arm Replacement at various locations in District 1.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

1 / 1 DuPage C-91-036-22 STPWM29(335) 2021-155-TS VARIOUS Electrical 0-01494-1000

Cook

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 55 0.00 0.00 No

206-66957 Highways - Executed

Widening and resurfacing of the intersection with Armour Road. Other items include storm sewer, shared use path, sidewalk, curb and gutter, roadway lighting, traffic signals, and landscape restoration. (0.72 miles)

Reg / Dist Counties	State Job # Federal Project #	Section # Route	s Major Work Categories PPS #
---------------------	-------------------------------	-----------------	-------------------------------

2 / 3 Kankakee C-93-051-20 NHPP-STPFWZL 140 N FAP 840 Pavement 3-43990-0000

(086)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 150 10.00 0.00 No

207-68H03 Highways - Rejected

17.20 miles of HMA Patching from McDonough County Line to US 67.

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

208-60W35 Highways - Executed

(1.19-Mile) Pavement reconstruction along I-80 WB from Gardner St to Rowell Ave, replacement and widening of bridges carrying WB I-80 over Hickory Creek and Rowell Ave/WCL RR, bridge deck patching at EB and WB I-80 over Raynor Ave., SB Center St to EB I-80 Ramps, Des Plaines River, IL 53, and Gardner St/BNSF RR/UP RR and lighting in the city of Joliet in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categorie	s PPS#
1 / 1	Will	C-91-244-13	NHPP6FXA(534)	2013-009	В	FAI 80	Bridges	1-77247-3400
Award Peri 45	i od Me No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	•	Completion Date 08/30/2024	Calendar Days	Working 10	•	BE % 3.00	VBP % 0.00	Prequalification Waiver No

209-61H44 Local Roads - Executed

Reconstruct Rand Road from Isabella Street to Albany Lane, reconstruct Mount Prospect Road to Westgate Road, and reconstruct Mount Prospect Road from Central Road to Rand Road.

Reg / Dist Could 1 / 1 Cook		# Federal Project # 0 0UBY(034)	Section # 17-00166-00-CH (N PROSPECT)	Routes IT. FAP 334	Major Work Categori Pavement	es PPS# 1-11022-0044
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	II Batch Small Bu No	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Dat	e Calendar Days	Working Days 150	DBE % 10.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

210-61H82 Local Roads - Executed

Construction of an HMA shared-use path, PCC sidewalk, sheet pile wall, pedestrian traffic signals, storm sewer, guardrail, and pavement markings along Oakton Street from Caldwell Avenue to Lehigh Avenue, and along Caldwell Avenue from Oakton Street to Vapor Lane in Morton, Skokie and Niles.

Reg / Dist 1 / 1	Counties Cook	State Job # C-91-156-22	Federal Project # JDML(294)	Section a 19-00108 (SKOKIE	3-01-BT	Routes FAU 1332	Major Work Categori	es PPS# 1-11022-0048
Award Per 45	riod Mento No	_	Hot Mix Asphalt-Small No	Batch	Small Bo	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				60		21.00	0.00	No
		oads - Executed Avenue from IL	d 40 to Hennepin Feeder	r Canal Br	ridge in Ro	ock Falls.		
Reconstru	uction of Dixon	Avenue from IL State Job #	40 to Hennepin Feeder Federal Project #	Canal Br	J	ock Falls. Routes	Major Work Categori	es PPS#
Reconstru	uction of Dixon	Avenue from IL	40 to Hennepin Feeder Federal Project #	Section # 18-00136	# 6-00-FP		Major Work Categori Pavement	2-10562-0000
Reconstru	uction of Dixon Counties	Avenue from IL State Job #	40 to Hennepin Feeder Federal Project #	Section #	# 6-00-FP	Routes	,	
Reconstru Reg / Dist 2 / 2	uction of Dixon Counties Whiteside	Avenue from IL State Job # C-92-031-20	40 to Hennepin Feeder Federal Project #	Section # 18-00136 (ROCK F	# 6-00-FP FALLS)	Routes FAU 5560	,	2-10562-0000
211-85709 Reconstru Reg / Dist 2 / 2 Award Per 45	uction of Dixon Counties Whiteside	Avenue from IL State Job # C-92-031-20 r Protégé	40 to Hennepin Feeder Federal Project # YZ29(705)	Section # 18-00136 (ROCK F	# 6-00-FP FALLS)	Routes FAU 5560	Pavement	2-10562-0000 2-10562-0010
Reconstru Reg / Dist 2 / 2 Award Per	Counties Whiteside riod Mento	Avenue from IL State Job # C-92-031-20 r Protégé	40 to Hennepin Feeder Federal Project # YZ29(705) Hot Mix Asphalt-Small	Section # 18-00136 (ROCK F	# 6-00-FP FALLS) Small Bu	Routes FAU 5560	Pavement Target Market Program	2-10562-0000 2-10562-0010 QP Certification

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

212-85722 Local Roads - Executed

Replace the bridge carrying Preston Road over Preston Creek, 1 mile south of IL 20.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Stephenson C-92-044-21 FIUZ(640) 20-06122-00-BR TR 199 Bridges 2-10595-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 2.00 0.00 No

213-87769 Local Roads - Rejected

Replace the bridge carrying 1000 East Road over a tributary to Little Mud Creek, 3 miles northwest of Cissna.

214-87778 Local Roads - Executed

Replace the double barrel box culvert with a 10' x 12' double barrel reinforced concrete box culvert over Hickory Creek at Backbone Road.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2/3 Bureau C-93-013-22 UVDS(442) 18-00267-00-BR FAS 245 Bridges 3-10607-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 10.00 0.00 No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

Replace two bridges in DeKalb; Lucinda Avenue over the south branch of the Kishwaukee River, and North First Street over the south branch of the Kishwaukee River.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categorie	es PPS#
2/3	DeKal	lb	C-93-014-22	` ,	18-00193 (DEKALB		FAU 5352 FAU 5336	Bridges	3-10606-0000
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Small No		Small Busi i No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting		pletion Date 6/2023	Calendar Days	Working 15	•	DBE % 7.00	VBP % 0.00	Prequalification Waiver No

216-89813 Local Roads - Executed

Replace the bridge carrying Camp Grove Road over Senachwine Creek, 1.2 miles west of Yankee Lane.

Reg / Dist Cou 3 / 4 Mars		Federal Project # 1 EGVZ(677)	Section 3		Routes CH 8	Major Work Categories Bridges	PPS # 4-10668-0000 4-10668-0010
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Small	l Batch	Small Busine		. 3	QP Certification N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working 55	Days DI	BE % 00		Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

217-95914 Local Roads - Executed

Replace the bridge carrying TR 235 over Jordan Creek, 3.4 miles southeast of Shelbyville.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
4/7	Shelb	у	C-97-010-22	6HIL(452)	18-20122	2-00-BR	TR 235	Bridges	7-10906-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 35	Days DE 5.0	8 E % 0	VBP % 0.00	Prequalification Waiver No

218-97783 Local Roads - Executed

Resurfacing Collinsville Avenue from St. Clair Avenue to Summit Avenue in East St. Louis.

g / Dist	Count	ties Stat	te Job#	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
8	St. Cla	air C-98	8-015-22	SSBN(735)		3-02-RS (E. ST.	FAU 9215	Pavement	8-10709-0000
					LOUIS)				8-10709-0010
vard Peri	od	Mentor Prot	égé l	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative Tar	get Market Program	QP Certification
		No	1	No		No	No	1	N/A
e-Bid Me	eting	Completi	ion Date	Calendar Days	Working	j Days DB	E %	VBP %	Prequalification Waiver
)					40	20.	00	0.00	No
	vard Peri	vard Period e-Bid Meeting	vard Period Mentor Prot No e-Bid Meeting Complet	vard Period Mentor Protégé No Ce-Bid Meeting Completion Date	vard Period Mentor Protégé Hot Mix Asphalt-Small No No e-Bid Meeting Completion Date Calendar Days	8 St. Clair C-98-015-22 SSBN(735) 18-0021 LOUIS) ward Period Mentor Protégé Hot Mix Asphalt-Small Batch No No e-Bid Meeting Completion Date Calendar Days Working	8 St. Clair C-98-015-22 SSBN(735) 18-00213-02-RS (E. ST. LOUIS) ward Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Busines No No No No e-Bid Meeting Completion Date Calendar Days Working Days DB	St. Clair C-98-015-22 SSBN(735) 18-00213-02-RS (E. ST. FAU 9215 LOUIS) ward Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Tar No N	St. Clair C-98-015-22 SSBN(735) 18-00213-02-RS (E. ST. FAU 9215 Pavement LOUIS) ward Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program No N

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

219-46923 Highways - Executed

The project consists of bridge repairs to SN 092-9903 and removal of SN 092-9904 at Kickapoo State Park. The work includes bridge deck overlay, slope wall repairs, structure removal, and other miscellaneous improvement items at the Kickapoo State Park in Vermilion County, gross and net length 0.1 miles.

•	i nties milion	State Job # C-30-002-21	Federal Project # N/A	Section KICKAPO STRUCT		Routes KICKAPOO STATE PARK	Major Work Categorie Bridges	s PPS# 0-00222-5001
Award Period 45	Mentor No	•	Hot Mix Asphalt-Smal l No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Meeting	j Com	npletion Date	Calendar Days	Working 55	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

220-60T46 Highways - Executed

(5.45-Mile) Kennedy Expressway Reversible lanes. REVLAC System rehabilitation. The REVLAC system consists of 115 swing gates, 6 arresting barriers and 4 nodal buildings ComCenter controls. Fiber optic cables, and Programmable Logic Controllers (PLC)

Reg / Dist	Count	ies St	ate Job#	Federal Project #	Section #	‡	Routes	Major Work Categorie	s PPS#
1 / 1	Cook	C-	91-152-12	NHPPL3MU(512)	2012-008	I	FAI 90	Miscellaneous	1-78992-0000
							FAI 94		
Award Peri	iod	Mentor Pro	otégé l	Hot Mix Asphalt-Small	Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45		No	i	No		No		No	N/A
Pre-Bid Me	eting	Comple	tion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		10/31/2	024		10		5.00	0.00	No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

221-61H26 Local Roads - Executed

Reconstruction of Penfield Street from Gould Street to IL 1, and the reconstruction of Gould Street from Indiana Avenue to Penfield Street in Beecher.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	S PPS#
1/1	Will	C-91-456-16	NJW7(438)	15-00020 (BEECH		FAU 423	Pavement	1-22036-0000
Award Period 45	od Mento No	J	Hot Mix Asphalt-Small No	Batch	Small Busines No	s Initiative	Target Market Program No	QP Certification N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver
No 80 19.00 0.00 No

222-64L13 Highways - Executed

ADA Ramps at various locations in Henry and Rock Island Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/2	Henry	C-92-019-19	STPMBM1(905)	D2 SW 2016-2	VARIOUS	Miscellaneous	2-51003-0000
	Rock Island						2-53501-0000
							2-53501-0001
							2-53501-0002
							2-53501-0003

Award PeriodMentor ProtégéHot Mix Asphalt-Small BatchSmall Business InitiativeTarget Market ProgramQP Certification45NoNoNoNoN/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver
No 90 2.00 0.00 No

223-93774 Local Roads - Rejected

Reconstruction of East 9th Street from South Chestnut Street to South Locust Street in Pana.

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

224-93789 Local Roads - Executed

Replace the bridge carrying 1600E over Locust Creek, 2 miles west of Owaneco.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

4 / 6 Christian C-96-061-21 9EXR(862) 19-07116-00-BR TR 196A Bridges 6-10829-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 5.00 0.00 No

225-95919 Local Roads - Executed

Reconstruction of Faries Park Road from 1 mile south of Gun Club Road to .3 mile north of Gun club Road.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

4 / 7 Macon C-97-079-22 PBSN(685) 21-P4000-00-FP TR 938 Pavement 7-10951-0000

7-10951-0010

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Pregualification Waiver

No 35 6.00 0.00 No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

226-95922 Local Roads - Executed

Cold-In-Place recycling and HMA resurfacing on CH 21 from II 121 to Damon Road.

Reg / Dist Counties State Job # Federal Project # Major Work Categories PPS # Section # Routes

4/7 **FAS 546** Macon C-97-008-22 KNND(663) 20-00301-00-PV Pavement 7-10905-0000

Award Period Mentor Protégé **Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification**

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days **Working Days** DBE % VBP % **Pregualification Waiver**

No 45 3.00 0.00 No

Local Roads - Rejected 227-97747

Intersection reconstruction to add two right turn lanes at IL 3 in Sauget.

228-97780 Local Roads - Executed

Pavement reconstruction, guardrail installation, and the installation of conduit on Sauget Business Boulevard from Curtiss-Steinberg Road to Mousette Lane in Sauget.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

St. Clair 5/8 C-98-013-22 18-00009-05-SP FAU 9212 Pavement 8-10711-0000

(SAUGET)

Award Period Mentor Protégé **Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification**

No 45 No No No N/A

Pre-Bid Meeting Completion Date **Calendar Days Working Days** DBE % VBP % **Prequalification Waiver**

16.00 0.00 No Nο

8-10711-0010

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

229-99688 Local Roads - Executed

Resurface Tunnel Hill Road from IL 37 to Parrish Ridge Lane.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 9 Johnson C-99-519-14 89H7(801) 13-00067-00-RS FAS 927 Pavement 9-10534-0000

9-10534-0010

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 10.00 0.00 No

230-99689 Local Roads - Executed

Reconstruction of New Era Road from Glenn Road to Airport Road in Carbondale.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 9 Jackson C-99-116-18 4WRW(872) 18-00138-00-FP FAU 9715 Pavement 9-10607-0000

(CARBONDALE)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 150 8.00 0.00 No

231-99692 Local Roads - Rejected

Resurfacing, HMA shoulders and rumble strips on Dix Irvington Road from east of US 51 to Boyd Road.

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

232-62H15 Highways - Executed

(2.5-Mile) Interchange reconstruction of I-55 from I-80 to US 52; adding auxiliary lanes on I-55; intersection improvement; new traffic signals; retaining and noise abatement walls; drainage improvement; shared- use path; roadway lighting; ITS; and aesthetic landscaping located in Joliet and Shorewood.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	# Routes	Major Work Categorie	es PPS#
1 / 1	Will	C-91-208-19	BTDG69NC(103)	2018-075	5-R FAI 55	Pavement	1-79967-0000
							1-79967-0005
							1-79967-0006
							1-79967-0010
							1-79967-1000
							1-79967-2010
Award Perio	od Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	1	No		No	No	N/A
D D M		mistion Data	Calendar Days	Working	Days DBE %	VBP %	Prequalification Waive
Pre-Bla Mee	eting Com	ipietion Date	Calellual Days	VVOIKING	Days DDL /0	VDF /0	i requalification walve
	•	1/2024	Calendar Days	10	13.00	0.00	No No
Reg / Dist	10/3 Highways and repairing 3	1/2024 - Executed locations of c	able median barrier on	10	13.00 74. # Routes	0.00 Major Work Categorie	No
No 233-70F78 Upgrading a	Highways and repairing 3 Counties Various	s - Executed locations of constant of the C-95-015-22	able median barrier on Federal Project #	I 57 and I Section : D5 GR 2	74. # Routes 022-1 VARIOUS	0.00 Major Work Categorie	No PPS#
No 233-70F78 Upgrading a Reg / Dist 3 / 5 Award Perio	Highways and repairing 3 Counties Various Mentor No	State Job # C-95-015-22	able median barrier on Federal Project # COVDDA6W(102) Hot Mix Asphalt-Small	I 57 and I Section : D5 GR 2	74. # Routes 022-1 VARIOUS Small Business Initiative	0.00 Major Work Categorie Miscellaneous Target Market Program	No PS PPS # 0-01212-5001 QP Certification

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

Politos

Major Work Categories DDS #

234-62P53 Highways - Executed

Rea / Dist Counties

(200-Ft) Wingwall replacement and culvert repairs of the culvert carrying Wolf Road over Addition Creek in the City of Northlake, Cook County.

Section #

iteg / Dist	Counties	State 300 # 1 ederal 1 loject #	Section #	Routes	Major Work Categories	, 110 "
1/1	Cook	C-91-004-22 N/A	2021-131-I	FAU 2690	Bridges	0-02177-1004

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

State Joh # Federal Project #

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

235-66M43 Highways - Withdrawn

This work is located on FAP Route 317 (US 24) beginning at the intersection of US 45/24 (L.M. 0.00) in Gilman and ending at the intersection of US 24 and IL 1 (L.M. 12.34) in Watseka. This work consists of Class B pavement patching and related construction work.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/3	Iroquois	C-93-068-22 N/A			Pavement	N/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 Pending Pending No

236-66M49 Highways - Rejected

This project is located on F.A.I. Route 57 (I-57) beginning at the Ford County Line and ending approximately 4.5 miles North of US 24 (Gilman). This work consists of intermittent milling 2" and resurfacing, pavement striping, raised reflective pavement marker removal and replacement.

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

237-70F69	Highways - Withdrawn
-----------	----------------------

ILL 105 South of Cerro Gordo: 1.5" HMA Inlay for 700 FT; ILL 105 at Monticello near 1-72 ramps: 1.5" HMA Inlay for 1,100 FT.

Reg / Dist	Count	ies State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
3 / 5	Piatt	C-95-029-22	2 N/A				Pavement	N/A
Award Period	od	Mentor Protégé No	Hot Mix Asphalt-Smal No	l Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Completion Date	e Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				15		Pending	Pending	No

238-72N33 Highways - Executed

State Joh # Federal Project #

Rea / Dist Counties

10 miles of ultra-thin bonded wearing course on top of jointed PCC pavement at various locations: US 67/IL 104 from Mauvaise Terre Creek, approximately 1.3 miles east of CH 7 (Concord / Arenzville Road), to east of the US 67/IL 104 Interchange; US 67/IL 104 Interchange to south of I-72 BUS Interchange; and on I-72 BUS at the US 67 Interchange.

Routes

Major Work Categories PPS #

Section #

iteg / Dist	Counties	Otate ood #	reactarrioject#	Occuon n	F	Noutes	major work categorie	53 110 π
4 / 6 I	Morgan	C-96-013-22	NHPP5PBJ(546)	(69-1,1X, (23)RS8,I	2)RS1,PP1; PP	FAP 310	Pavement	6-01307-0200
Award Perio 45	Mentor No	J	Hot Mix Asphalt-Small No		Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee No	ting Con	npletion Date	•	Working 35	•	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

239-95882 Local Roads - Executed

Replace the bridge carrying TR 185A over Whitley Creek, 2.5 miles north of Gays .

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Moultrie C-97-109-21 5TBC(829) 94-08111-00-BR TR 185A Bridges 7-10848-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 7.00 0.00 No

240-99678 Local Roads - Rejected

Replace the bridge carrying Tick Ridge Road over Post Creek Cut-off, 4 miles east of Grand Chain.

01A-VE055 Aeronautics - Executed

Realign Taxiway A, Phase 1

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

3 / 5 Vermilion DNV 4742 VERMILION 317SBGPTBD Pavement

REGIONAL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

Yes 123 7.00 0.00 No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

02A-CO070 Aeronautics - Executed

Rehabilitate Taxiways A and C

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 7 Coles MTO 4923 COLES COUNTY 317SBGPTBD Pavement

MEMORIAL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 78 5.00 0.00 No

03A-UN061 Aeronautics - Rejected

New Runway 4 and 22 FAA PAPIs

04A-CA023 Aeronautics - Executed

Runway 18/36 Removal and Associated Improvements, Phase 3

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 6 Sangamon SPI 4943 ABRAHAM LINCOLN 3170096TBD Pavement

CAPITAL Miscellaneous

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

Yes 102 11.00 0.00 No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

05A-QI064 Aeronautics - Executed

Reconstruct Runway 4/22 (Construction: Phase 3)

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 6 Adams UIN 4953 QUINCY REGIONAL 3170085TBD Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

Yes 80 7.00 0.00 No

06A-QI065 Aeronautics - Executed

Construct Airport General Aviation Aircraft Apron and Roadway

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 6 Adams UIN 5025 QUINCY REGIONAL N/A Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

Yes 109 13.00 0.00 No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

07A-LW030 Aeronautics - Executed

Rehabilitate the Runway 18-36 pavement

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 7 Lawrence LWV 4885 LAWRENCEVILLE- 317SBGPTBD Pavement

VINCENNES INTL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 48 15.00 0.00 No

08A-MV067 Aeronautics - Active

Replace Medium Intensity Taxiway Lights (MITL) on all taxiways on the airfield

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

5 / 9 Jefferson MVN 4950 MT. VERNON 317SBGPTBD Electrical

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 85 2.00 0.00 No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

09A-MV068 Aeronautics - Active

Replace High Intensity Runway Lights (HIRL) on primary runway and replace Medium Intensity Runway Lights (MIRL) on crosswind runway

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

5 / 9 Jefferson MVN 4951 MT. VERNON 317SBGPTBD Electrical

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 60 2.00 0.00 No

10A-MB034 Aeronautics - Executed

Rehabilitate Runway 9-27

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

3 / 4 McDonough MQB 4945 MACOMB MUNICIPAL 317SBGPTBD Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 92 10.00 0.00 No

Letting Date: June 17, 2022 Volume 025, No. 019

Current Date: October 29, 2025

11A-KA051 Aeronautics - Executed

Construct a new airfield electrical vault

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

2 / 3 Kankakee IKK 4882 GREATER KANKAKEE 317SBGPTBD Electrical

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 68 4.00 0.00 No

1LR-M2109 DNR - Active

The Fidelity No. 11-McElvain Mine Group Reclamation Project is for the elimination of public health and safety hazards by the Illinois Department of Natural Resources using federal abandoned mined lands funds. The project site is located approximately 2 miles west of Du Quoin in Sections 13, 14, 23, 24, and 25, Township 6 South, Range 2 West, Perry County, Illinois. A voluntary pre-bid meeting is scheduled for this project at 10:00 a.m., Monday, June 6, 2022. All interested prime and subcontractors are encouraged to attend. In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement. The DBE goal is 7%.

Reg / Dist Counties	Project #	Name	Major Work Categories
---------------------	-----------	------	-----------------------

0 / 0 Perry AML-GPeE-2109 Fidelity No. 11-McElvain Group

Reclamation Project

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
--------------	----------------	-----------------------------	----------------------------------	-----------------------	------------------

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

Yes 7.00 0.00 No