

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

001-66863 Highways - Active

This project is located on FAI 57 (I-57) at IL-17 interchange in Kankakee. Work consists of reconstructing the interchange to provide a single point urban diamond interchange. The proposed interchange will accommodate a future six lane section on I-57. Bridges SN 046-0006 (NB) and SN 046-0007 (SB) will be replaced with SN 046-0154, and SN 046-0005 carrying the KBandS RR over I-57 with SN 046-9904. The work consists of reconstruction of 1.6 miles of I-57, and 0.73 miles of IL 17. Work includes pavement reconstruction, retaining walls, noise walls, sign structures, drainage replacement, traffic signals, and other associated items.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-053-24	NHFP-BR- NHPPBSGY(427)	(46-3)R,HBK-1&[(46-3) HB-5]HB-1	FAI 57 FAP 330	Pavement	3-01746-0140 3-05746-0020 3-05746-0030 3-05746-0120

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			375	10.00	0.00	No

002-62V55 Highways - Active

Smart Overlay, ADA and APS improvements consist of hot-mix asphalt surface removal, pavement patching, resurfacing with hot-mix asphalt binder and surface course, concrete curb and gutter removal and replacement, pedestrian curb ramps (ADA) improvements, installation of raised reflective pavement markers, placement of thermoplastic pavement marking. The project is located within the City of Harvey in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-041-24	NHPPI4E4(128)	FAP 0397 23 SMART	FAP 397	Pavement	1-81017-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2027		5	14.00	0.00	No

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

003-62V85 Highways - Active

(4.87-Mile) SMART Overlay project includes hot-mix asphalt removal, pavement patching, resurfacing with hot-mix asphalt, placement of pavement markings, installation of raised reflective pavement markers, ADA ramps, APS traffic signals, detector loops. Illinois Route 72 (Higgins Road) is a four-lane principal arterial located in the village of Elk Grove, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-071-24	NHPP8SP4(014)	FAP 0341 23 SMART	FAP 341	Pavement	1-81015-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/31/2027		10	14.00	0.00	No

004-62V90 Highways - Active

(2.17-Mile) Project consists of HMA overlay, ADA sidewalk and curb ramp improvements, drainage improvements, APS improvements, HMA surface removal and replacement, pavement marking. Location is on 17th Avenue, from 23rd Street to Madison Avenue within the limits of the Villages of Broadview, North Riverside and Maywood in Cook County, Illinois.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-076-24	STP8AWS(744)	FAU 2722 23 SMART	FAU 2722	Pavement	1-81292-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				80	14.00	0.00	No

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

005-62W73 Highways - Active

(2.89-Mile) This project consists of Standard and Design Overlay and ADA Improvements and all incidental and collateral work. The project is in the Village of Glencoe, Village of Winnetka, and the Village of Kenilworth in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-208-24	STP34NK(011)	2024-951-RS, SW	FAU 2744	Pavement	1-79439-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				80	9.00	0.00	No

006-62X09 Highways - Active

(1.33-Mile) Drainage Improvements of the Frontage Road Storm Sewers (FRS) in Harrison Street that include Open Cut Trenching and Jacking Sewer Installation for storm sewer size 66-, jacking and receiving chambers, pavement removal, backfilling, roadway reconstruction and patching, resurfacing, relocation of water main and combined sewers along Harrison Street, and jacking water main and combined sewers under I-290. Location is on Harrison Street and Bataan Dr. from West of 21st Ave. to East of 1st Ave, in the Village of Maywood and Broadview in Cook County, Illinois.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-292-24	NHPP-PROT6WLW (875)	2024-991-DR	FAI 290	Miscellaneous	1-80835-1000 1-81411-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		07/31/2028		10	15.00	0.00	No

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

007-62X33 Highways - Active

(6.60-Mile) Design Overlay consists of hot-mix asphalt surface removal, pavement patching, resurfacing with hot-mix asphalt binder course and hot-mix asphalt surface course, placement of thermoplastic pavement markings. The improvement is in the Village of Elburn in Kane County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-020-25	N/A	2024-999-RS	FAP 567	Pavement	1-78214-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	16.00	0.00	No	

008-62X38 Highways - Active

(2.93-mile) This project consists of furnishing and installing landscaping including all incidental and ancillary work necessary to complete the project. Traffic will be maintained on I-80 using shoulder closures during the allowable off-peak hours. The improvement is in the Villages of Shorewood, and Minooka, within Grundy, Kendall and Will Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-025-25	NHPPQAAM(243)	2024-1004-LS	FAI 80	Miscellaneous	1-77247-0011
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2028		10	0.00	0.00	No	

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

009-62X84 Highways - Active

(2.28-Mile) Standard Overlay project includes hot-mix asphalt removal, PCC removal, pavement patching, PCC milling, resurfacing with hot-mix asphalt, drainage structure adjustment and cleaning, placement of pavement markings, installation of raised reflective markers, ADA ramps, pedestrian signals, detector loops. Location is on Pershing Road and is a four-lane minor arterial located in the villages of Lyons and Stickney, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-110-25	STPFZ1C(813)	2024-1043-RS	FAU 1477	Pavement	1-81429-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2027		10	9.00	0.00	No	

010-62Y03 Highways - Active

This Improvement consists of the placement of bridge deck concrete sealer upon the entire top surface of the bridge deck, sidewalks, top of inside vertical faces of the parapets, face of curbs and inside and outside of dividing walls along walkways of the structure, both faces of parapet where parapet separates roadway from sidewalk. These improvements are located on various routes/ structures within the Lake County limits.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-154-25	N/A	2024-1059-BDS	VARIOUS	Bridges	1-81368-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

011-80B49 Highways - Active

(3,716-Ft) Bridge Repairs (S.N. 022-0161) includes bridge deck scarification, latex concrete overlay, joint reconstruction, and patching, butt joints, HMA overlay of the approach pavement, concrete curb and gutter replacement, concrete median replacement, drainage structure adjustments, and pavement marking replacement. The project is located along IL Route 38 (Roosevelt Road) over the East Branch DuPage River in the Village of Glen Ellyn in DuPage County, Illinois.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-014-26	BRRHIZ(332)	(CIP-617) BDR,BJR 25	FAP 347	Bridges	1-81379-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	7.00	0.00	No		

012-80C95 Highways - Active

SMART Overlay up to the omission and Designed Overlay includes pavement patches hot-mix asphalt (HMA) surface removal, resurfacing with HMA binder and surface course, longitudinal joint sealing, curb and gutter removal and replacement, drainage structures adjustments and cleaning, new thermoplastic pavement markings, detector loops replacement, curb ramps for sidewalk (ADA) improvement installation of raised reflective pavement markers, and minor traffic signal improvements. The project is located within the City of Braidwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-217-26	STP7P0G(640)	2025-2129-RS,SW	FAS 2320	Pavement	1-79288-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	8.00	0.00	No		

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

013-80D08 Highways - Active

This Project consists of removing trees, as well as all incidental and collateral work necessary to complete the project. This project is in several locations throughout District One.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Various	C-91-228-26	N/A	2025-2136-TR	VARIOUS	Miscellaneous	1-81166-0400	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	03/31/2027		5	0.00	0.00	No		

014-80D33 Highways - Active

(3.44-Mile) SMART Overlay, bridge latex overlay, and ADA improvement includes (HMA) removal, pavement patching, resurfacing with (HMA), drainage structure adjustment and cleaning, pavement markings, raised reflective markers, ADA ramps, sidewalk replacement, curb and gutter replacement, pedestrian signals, detector loops, hydro-scarification, deck slab repair, diamond grinding, joint replacement with strip seals, replace diaphragms, approach slab repair, concrete sealer, asphalt butt joints, relief joint cleaning sealing, stream gauge. Location is in the City of Harvey and the Village of Dolton, South Holland and Dixmoor in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-270-26	NHPP-STPVRJ8 (487)	(0909.1)RS,TS,SW,BR 26	FAP 397 FAU 3730	Pavement	1-81017-1000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/31/2027		5	Pending	Pending	No

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

015-80D39 Highways - Active

(2.46-Mile) Crack and Joint Sealant improvement consisting of routing, cleaning and sealing of longitudinal cracks and joints within the hot-mix asphalt pavement, restriping with modified urethane pavement marking. This improvement is located within the City of Berwyn and the Town of Cicero in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-274-26	N/A	2026-2163-CJS	FAU 1453	Pavement	1-81241-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			30	0.00	0.00		No

016-80D51 Highways - Active

Full Expressway Cleaning Cycle and Supplemental Sweeping shall consist of the pickup, removal and satisfactory disposal of limbs, sticks, leaves, sand, stones, dirt, weeds, debris, deceased animal carcasses, refuse, Litter and any other rubbish which has accumulated on the highway areas located on various State maintained expressway routes located within the counties of Cook, DuPage, Lake and Will.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-307-26	N/A	2026-2190-I	VARIOUS	Miscellaneous	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes		12/31/2027			0.00	0.00	No

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

017-80D70 Highways - Active

This project consists of repairing high tension cable median barrier systems this work includes removing and replacing damaged high tension cable barrier system components and replacing with new material furnished by the Contractor. All high-tension cable barrier system components shall be repaired, replaced and tensioned. Locations on various State maintained routes in Various Counties

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-344-26	N/A	2026-2195-I	VARIOUS	Miscellaneous	0-01896-1000 0-02181-1014

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/31/2027			0.00	0.00	No

018-80F22 Highways - Active

New Guardrail project and repair of damaged guardrail, removing damaged guardrail components and replacing all removed guardrail components with new material also includes removing damaged traffic barrier terminal components and replacing all removed traffic barrier terminal components with new material furnished by the Contractor. This work is located on various State maintained arterial and expressway routes within the counties of Cook, DuPage, Kane, Lake, McHenry and Will.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-354-26	N/A	2026-2261-GRR	VARIOUS	Miscellaneous	0-01896-1001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/31/2027			0.00	0.00	No

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

019-80D23 Highways - Active

The work to be completed under this contract consists of impact attenuators removal and replacement, sand modules replacement located on various state maintained expressways and arterial routes within the counties of Cook, DuPage, Will, Lake, McHenry and Kane.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Various	C-91-242-26	N/A	2026-2150-TS,MS	VARIOUS	Miscellaneous	1-80341-0014	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	12/31/2027			0.00	0.00	No		

020-61K62 Local Roads - Active

Reconstruction of Deerfield Rd. from Milwaukee Ave. to Saunders Rd. in the villages of Buffalo Grove, Riverwoods and Deerfield. Work includes full-depth HMA pavement, curb and gutter, drainage improvements, precast box culverts, bridge deck replacement, sidewalk, multi-use path, traffic signal modernization and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-159-16	2NE0(590)	15-00038-07-WR	FAU 1257	Pavement	0-05154-1004 1-11027-0009 1-21859-0000 1-21859-0010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/31/2028		10	20.00	0.00	No

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

021-61K82 Local Roads - Active

HMA resurfacing and widening at the intersection of Waukegan Rd. and East Lake Avenue in the village of Glenview. Additional work includes storm sewers, curb and gutter, traffic signal modernization, lighting, pavement marking and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-013-23	SYQD(014)	22-00206-00-CH (GLENVIEW)	FAP 348	Pavement	1-11027-0001 1-22819-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				100	20.00	0.00	No

022-61L85 Local Roads - Active

Construction of a two-span IL-Beam bridge with concrete deck to carry Johnson Road over Nippersink Creek. Includes raising roadway profile, HMA roadway construction and guardrail.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	McHenry	C-91-290-19	50B4(000)	18-00488-00-BR	CH 27A	Bridges	1-22251-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/30/2027		10	20.00	0.00	No		

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

023-61M10 Local Roads - Active

Taffic signal modernization along Indian Tail between Ohio Street and Pennsbury Lane in Aurora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-124-23	V6YU(934)	23-00358-00-TL (AURORA)	FAU 1503 FAU 1509 MUN 1157	Pavement	1-22579-0000 1-22579-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			110	18.00	0.00	No

024-61M29 Local Roads - Active

Full depth pavement reconstruction of Willow Rd. from Forestway Dr. to Provident Ave. in the village of Winnetka. Work includes PCC pavement, curb and gutter, sidewalk, drainage improvements, traffic signals, lighting and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-873-09	W0QM(228)	08-00103-00-FP (WINNETKA)	FAU 3561	Pavement	1-20858-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			165	14.00	0.00	No

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

025-61M58 Local Roads - Active

Construction of a shared-use path from Strieby Drive to Fullerton Avenue in the River Grove Forest Protection District. Includes aggregate and HMA, precast concrete boardwalk, sidewalk, and traffic signal modernization.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-263-26	1SPT(933)	19-00037-02-BT	DES PLAINES RIVER TRAIL	Pavement	0-05154-1006

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2027		10	5.00	0.00	No

026-61M59 Local Roads - Active

Full-Depth reclamation, HMA binder and surface, aggregate shoulder, and the construction of a shared-use path from Airport Road to IL 23 in Harvard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-129-23	4QHB(278)	22-00071-00-RS (HARVARD)	FAU 0006 MS 0205	Pavement	1-22551-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	11.00	0.00	No

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

027-61M61 Local Roads - Active

Replace the bridge carrying Royce Road over the DuPage River, west of IL 53 in Bolingbrook.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-203-23	A3A4(483)	23-00065-00-BR (BOLINGBROOK)	FAU 1564	Bridges	1-22685-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			100	7.00	0.00	No		

028-61M63 Local Roads - Active

HMA resurfacing on George Street from North Avenue (IL 64 to the north village limit of Melrose Park. Includes curb and gutter, sidewalk, water main installation and pavement markings.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-127-25	B765(682)	24-00145-00-CH (MELROSE PARK)	FAU 1672	Pavement	1-22787-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/31/2027		10	14.00	0.00	No		

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

029-61M64 Local Roads - Active

HMA resurfacing on Gilbert Avenue from 47th Street to Ogden Avenue in Western Springs. Includes patching, curb and gutter, sidewalks with ADA ramps, drainage improvements and flashing beacons.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-293-26	6H4Z(948)	25-00105-00-RS (WSTRN SPRINGS)	FAU 2697	Pavement	1-22894-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	08/06/2027		10	14.00	0.00	No		

030-61M66 Local Roads - Active

Pedestrian signing and pavement markings to upgrade existing shared-use paths and bicycle routes at various locations in Glenview.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-295-26	J254(104)	25-00217-00-BT (GLENVIEW)	VARIOUS	Miscellaneous	0-02274-1004	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			25	Pending	Pending	No		

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

031-61M67 Local Roads - Active

HMA resurfacing on various routes in Aurora. Includes recessed pavement markings, sidewalk, curb and gutter.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Kane	C-91-226-26	HKK8(716)	25-00375-00-RS (AURORA)	VARIOUS	Pavement	1-22905-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/22/2027		10	17.00	0.00	No		

032-61M68 Local Roads - Active

HMA resurfacing n Douglas Avenue/Douglas Road from US 30 to Ashland Avenue in Montgomery. Includes curb and gutter, sidewalk, drainage improvements, and detector loop replacement.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Kane	C-91-247-26	C01E(003)	25-00064-00-RS (MONTGOMERY)	FAU 2508	Pavement	1-22937-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			65	13.00	0.00	No		

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

033-64V52 Highways - Active

0.31 miles of reconstruction of Mill Road from US 20 to 0.2 miles north of US 20 and construction of Service Rd 0.3 miles west of Mill Road. The project also consists of the reconstruction of the Cemetery Loop Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Winnebago	C-92-078-26	N/A	6RS	FAP 525	Pavement	2-15970-0417	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	06/30/2027		30	2.00	0.00	No		

034-64T43 Highways - Active

Bridge repairs and joint replacement of 10 bridges in Henry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Henry	C-92-129-24	NHPPRBDM(511)	(37-(3-1,4,5,6))BRR	FAI 80	Bridges	2-22901-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			110	0.00	0.00	No		

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

035-64U60 Highways - Deleted

2.89 miles of pavement patching, cold milling, and HMA resurfacing on Springfield Ave from 0.1 mile west of Central Ave to Auburn St northwest of Rockford.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-086-25				Pavement	2-09910-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	Pending	Pending	No	

036-64U88 Highways - Active

0.87 miles of intermittent resurfacing from 5th St to US 30 in Whiteside County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-114-25	N/A	101PP	FAP 646	Pavement	0-02181-2004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

037-64V24 Highways - Active

0.57 miles of pavement patching and 770' of Standard overlay on IL 251 from 0.3 miles south of IL 38 to 5th Ave in Ogle County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-033-26	N/A	108PP&RS	FAP 567	Pavement	0-02181-2005
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	0.00	0.00	No

038-64V85 Highways - Active

On-call maintenance of electrical facilities along state maintained routes in the eastern half of District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-129-26	N/A	D2 ELE(EAST)2026	VARIOUS	Electrical	2-20400-0003
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	12/31/2028			Pending	Pending		No

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

039-64V86 Highways - Active

On-call maintenance of electrical facilities along State Maintained Routes in the western half of District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Various	C-92-127-26	N/A	D2 ELE (WEST) 2026	VARIOUS	Electrical	2-20400-0004	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	12/31/2028			Pending	Pending	No		

040-64W06 Highways - Active

0.32 miles of pavement patching along IL 2 at the Bauer Pkwy intersection.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Winnebago	C-92-150-26	N/A	(77-3)PP	FAP 734	Pavement	0-02181-2010	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

041-64W42 Highways - Active

Beam fabrication for proposed SN 081-0174 carrying IL 5 over 27th St in Moline.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Rock Island	C-92-188-26	N/A	142HF	FAP 595	Bridges	2-25000-0401	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	07/16/2029			0.00	0.00	No		

042-66926 Highways - Active

IL 23 deck replacement (SN 050-0047) at Covell Creek 3.4 miles south of IL 71 and bridge replacement (SN 050-0048) at Covell Creek 5.0 miles south of IL 71.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-149-25	NHPPUJ53(016)	(1BR)D,(1BR-1)BR-1	FAP 68	Bridges	3-43740-0000 3-50047-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				110	10.00	0.00	No

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

043-66B81 Highways - Active

Culvert replacement (SN 038-2517) at stream under IL 1, located 0.3 miles south of US 24.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-133-25	NHPPLTN8(884)	(3)CR-2517	FAP 332	Bridges	3-00138-2517
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			50	6.00	0.00		No

044-66M30 Highways - Active

Superstructure replacement (SN 032-0087 / 0086) on IL 47 Over Buchanan St and Armstrong St/CSX RR 0.6 Mi South of US 6 (west) in Morris.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-139-25	BRBYEE(657)	((111)HB1,HVB1)BR-1	FAP 326	Bridges	3-32086-0000 3-32087-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			135	10.00	0.00		No

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

045-66M67 Highways - Active

Removing and replacing SN 050-0124 carrying IL 71 over Cedar Creek, located approximately 3 miles west of I-39 in LaSalle County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-138-25	BRWH4S(317)	(103BR)BR-1	FAP 619	Bridges	3-50124-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			40	7.00	0.00		No

046-66M80 Highways - Active

Superstructure replacement of various structures on I-57 including SN 038-0003, SN 038-0004, SN 038-0005, SN 038-0006, SN 038-0009 and SN 038-0010. The project includes deck replacements of SN 038-0007 and SN 038-0008; structure repairs on SN 038-0001, SN 038-0002, SN 038-0031, which include bridge latex overlay; and repairs on SN 038-0086 and SN 038-0129. There are also two median crossovers and pavement marking replacement. Project is located along I-57 from 0.3 miles north of Prairie Creek to 0.7 miles south of N600E Rd in Iroquois County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-054-24	NHPPI4SM(301)	(38-4,38-5)BR,D,CR	FAI 57	Bridges	3-05738-0190 3-05738-0220 3-05738-0230
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	QP-1 & QP-2
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/17/2028		25	10.00	0.00	No

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

047-87918 Local Roads - Active

HMA surface removal, HMA overlay and shoulders on CH 17 from Will County line to E 9000 N Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Kankakee	C-93-008-27	KPJD(006)	25-00047-02-WR	FAS 1327	Pavement	3-10863-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	0.00	0.00	No		

048-68E86 Highways - Active

Bridge replacement to SN 072-0123 at Cloisen Rd over I-474 in Bellevue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Peoria	C-94-034-19	BRIGTQ(027)	(72-3HB-3)BR	FAI 474	Bridges	4-08080-0100	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	11/24/2027			1.00	0.00	No		

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

049-68H60 Highways - Active

Converting the existing two-way stop controlled condition to all-way stop control with red-flashing beacons, stop ahead signs with dual flashing beacons, lighting upgrades, widening the radii at the intersection, construction of 4-foot wide Hot-Mix Asphalt shoulder along the curve radii with 2-foot aggregate wedge shoulders, new pavement marking, removing and replacing an 18-inch pipe culvert and related collateral work necessary to complete the project. This project is located at the intersection of BUS Route 24 (FAS 368) Eureka Road and CH6 (FAS 470) Dee Mack Road in Tazewell County. Approximately 0.221 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-053-23	HSIPGRDI(268)	(35)N-2	FAS 368	Pavement	4-02124-0010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	3.00	0.00	No

050-68J61 Highways - Active

Milling and resurfacing on Interstate 74, interchange ramps, Main Street, and US Route 150 guardrail replacement, and other related collateral work. Net length of the project is approximately 10.03 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-113-24	NHPP-STPYR8Q (914)	48(26RS-4;27RS-5;28RS-6)	VARIOUS	Pavement	4-07010-0200
							4-07010-0201
							4-07010-0202
							4-07010-0203
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				135	3.00	0.00	No

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

051-68K14 Highways - Active

Resurfacing IL 94 from IL 116 to 300N in Henderson County. Approximately 5.737 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Henderson	C-94-063-25	STPNKHB(540)	111RS-5	FAP 534	Pavement	4-03617-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			110	1.00	0.00	No		

052-68K53 Highways - Active

128.7 miles of placing, grading and compacting an aggregate shoulder wedge level with adjacent hot-mix asphalt (HMA) pavement or shoulder on various route routes in various counties throughout the western section of District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-104-25	N/A	D4 AGGREGATE SHOULDERS 2026-1	VARIOUS	Pavement	0-02181-4010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			30	0.00	0.00		No

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

053-68L11 Highways - Active

100 miles of placing, grading, and compacting an aggregate shoulder wedge level with adjacent hot-mix asphalt (HMA) pavement or shoulder consistent with the locations and details in the plans; on various routes in various counties in the eastern section of District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Various	C-94-073-26	N/A	D4 AGG SHOULDERS 2027	VARIOUS	Pavement	0-02181-4005	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	0.00	0.00	No		

054-70C08 Highways - Deleted

2.834 Mi. of 3R D.O.L. Widening existing pavement, ADA improvements, traffic signal modernization, bridge deck overlay from Gregory St/Bowles St in Normal to Olive St in Bloomington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-050-21				Pavement	0-05104-5003 5-53174-0000 5-53174-0500
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				330	Pending	Pending	No

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

055-70F18 Highways - Active

Mill, patch and resurface FAP 693 (ILL 9, US150) Locust Street from east of Main Street to Towanda Avenue and Towanda Avenue from Locust Street to Empire Street in Bloomington, IL. Approximately 1.37 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	A-95-001-25	NHPP20DB(729)	(1,FR)RS-2	FAP 639 MUN 8345	Pavement	5-53384-0000 5-53384-1000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				155	6.00	0.00	No

056-70G92 Highways - Deleted

0.75 mile of intersection reconstruction at Leverett Rd north of Urbana and at Flatville Rd in Thomasboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	Champaign	C-95-001-26				Pavement	0-00822-5003	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	06/15/2028		10	Pending	Pending	No		

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

057-70J35 Highways - Active

Districtwide installation, maintenance, and removal of Smart Work Zone technology throughout District 5.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-041-26	HSIPX29Z(895)	D5 SWZT 2027-1	VARIOUS	Electrical	5-91986-2602
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	01/01/2029			Pending	Pending	No	

058-70J42 Highways - Active

Removal and disposal of trees on state maintained routes within District 5.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-042-26	N/A	D5 TREE REM 2027-2	VARIOUS	Miscellaneous	0-02072-5002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	08/31/2027			0.00	0.00		No

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

059-72222 Highways - Active

Bridge deck overlay, bridge repairs, and bridge painting on SN 084-0207 carrying IL 29 over the Sangamon River, 2.7 miles north of IL 4 in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Sangamon	C-96-029-23	BRIUWC(771)	(102B-3)BDR,BJR	FAP 658	Bridges	6-01070-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			90	4.00	0.00	No		

060-72406 Highways - Active

Bridge deck overlay, bridge electrical work, bridge joint replacement, bridge repair and navigation lighting repairs on the Quincy Bayview Bridge over the Mississippi River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-060-25	BRL5PX(731)	(1ZB1)BDR-1	FAP 63	Bridges	6-01119-0200
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	11/30/2027		10	2.00	0.00		No

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

061-72E59 Highways - Active

Bridge deck overlay, bridge repairs, and bridge painting on SN 054-0075 carrying TR 33 over I-155 at the Hartsburg Interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-057-26	BRDI3M(509)	(54-10HB-2) BDR,BP,BRR,BJR	FAI 155	Bridges	6-01085-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				90	5.00	0.00	No

062-72E83 Highways - Active

Bridge deck overlay and miscellaneous bridge repairs on SN 001-0008 carrying IL 96 over Rock Creek, 2 miles south of IL 61 in Ursa.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Adams	C-96-074-26	BRLRCI(297)	(10B-1)BDR,BRR-1,I	FAP 506	Bridges	6-00811-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	5.00	0.00	No		

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

063-72E88 Highways - Active

Pipe culvert removal and replacement on IL 99, 0.8 miles south of CH 5 (Camden Road / La Prairie Road), south of Camden.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Schuyler	C-96-080-26	N/A	10DR	FAP 550	Bridges	0-02181-6011
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	Pending	Pending	No

064-72C80 Highways - Active

Culvert replacement on IL 4 over a ditch north of West North Street in Girard. (SN 059-7007)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-075-09	NHPPBRSK(212)	(D)R,C,N,SW	FAP 662	Bridges	6-00517-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			80	4.00	0.00		No

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

065-72D17 Highways - Active

1 mile of roadway reconstruction on 6th Street from the I-55/I-72 interchange to Stevenson Drive.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-121-10	NHPPS5PT(458)	(110X-5) WRS, N, SW	VARIOUS	Pavement	6-00240-0000 6-00240-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			285	3.00	0.00	No	

066-46691 Highways - Active

Pavement markings at various locations throughout District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	M-60-001-27	N/A	D7 PVT MKR 27-04	VARIOUS	Miscellaneous	0-01480-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/02/2027			0.00	0.00	No	

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

067-74435 Highways - Active

Reconstructing the I-57 and IL 16 interchange located east of Mattoon from a cloverleaf to a raindrop diamond configuration.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-038-10	NHPP-BRCFS0(030)	(15-22HB-4)BR(15-22) R	FAI 57	Pavement	7-50352-0000 7-50352-2000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/15/2030		15	6.00	0.00	No

068-74636 Highways - Active

2.09 miles of patching, milling, resurfacing and detector loops on Old US 51 Business from IL 48 / IL 121 to US 36.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-082-13	NHPPDQDU(226)	(48)RS-2	FAP 710	Pavement	7-50874-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				65	0.00	0.00	No

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

069-74650 Highways - Active

Superstructure replacement and bridge widening of 2 structures on I-57 over IC Railroad and TR 86 at Jones Switch. (SN 015-0003 and 015-0004)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-017-14	BR7FG0(942)	(15-22VB)BR	FAI 57	Bridges	7-50917-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2028		15	0.00	0.00	No	

070-74856 Highways - Active

Bridge replacement on US 36/IL 121 over Lake Shore Drive in Decatur. (SN 058-0019)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Macon	C-97-082-18	BR12MV(736)	(139X-2HB)B	FAP 320	Bridges	7-50998-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			100	3.00	0.00	No		

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

071-74E40 Highways - Active

New guardrail installation along US 40 at Cips Lake in Effingham.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Effingham	C-97-076-26	N/A	D7 GUARDRAIL	2026-2 FAU 8357	Miscellaneous	7-53023-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

072-74A10 Highways - Active

Replacement of SN 058-0021 carrying US 36 over Long Creek tributary approximately 1.6 miles east of IL 121.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-098-20	NHPPAGZF(090)	(139BR)B	FAP 323A	Bridges	7-51000-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			115	3.00	0.00	No	

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

073-74B73 Highways - Active

10.3 miles of HMA shoulders, aggregate wedge shoulders, rumble strips and pavement marking on IL 32 from Hydro Gear Drive in Sullivan to IL 16 in Windsor.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Moultrie Shelby	C-97-019-23	HSIP6CW6(699)	D7 HMA SAFETY SHLD 2025-2	FAP 762	Pavement	7-76910-8732
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	0.00	0.00	No

074-74D06 Highways - Active

Bridge repair, patching, resurfacing and profile improvements on IL 242 from 0.3 miles north of I-64 to the Hamilton County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wayne	C-97-076-24	STP-NHPPEN3I(572)	(101,102)RS-2, (96-2) BDR,BJR	FAP 776 FAI 64	Pavement	7-52891-0000 7-52891-0500
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				95	2.00	0.00	No

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

075-74D71 Highways - Active

Bridge joint replacement, bridge deck overlay, bridge deck repairs and bridge approach improvements on SN 051-0056 carrying Old US 50 over Beaver Pond Ditch, 0.6 miles east of 1500E.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-071-25	STPV96Q(615)	D7 BRIDGE REPAIRS 2027-2	FAS 1808	Bridges	7-52974-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	4.00	0.00	No

076-74D73 Highways - Active

Bridge deck overlay, bridge joint replacement, bridge deck repairs and guardrail replacement on SN 070-0049 carrying IL 32 over the West Okaw River, 1.1 miles northwest of Foster Road, northwest of Lovington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Moultrie	C-97-073-25	STPMHVA(512)	D7 BRIDGE REPAIRS 2027-4	FAP 758	Bridges	7-52972-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			70	6.00	0.00	No		

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

077-76F81 Highways - Withdrawn

Removing and replacing the existing structure (SN 060-0405) which carries the American Legion Entrance over Delaplaine Creek in Edwardsville with a new cast-in-place concrete box culvert on new alignment.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-287-18				Bridges	8-00306-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	Pending	Pending	No	

078-76R96 Highways - Active

Bridge painting, joint repair/replacement and deck overlay on SN 079-0013 carrying IL 154 over the Kaskaskia River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph	C-98-063-23	BRUML2(687)	125-1BR-1	FAP 329	Bridges	8-00870-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1 & QP-2
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				65	2.00	0.00	No

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

079-76V26 Highways - Active

4.4 miles of resurfacing on US 50 from 11th Street in Carlyle to Huey Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Clinton	C-98-141-26	N/A	21RS-6,(22,23)RS-3	FAP 327	Pavement	8-00213-1500	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			75	16.00	0.00	No		

080-76V40 Highways - Active

Pavement patching at various call-out locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-166-26	N/A	DIST 8 PATCHING 2027-2	VARIOUS	Pavement	8-89313-2750
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	06/30/2029			0.00	0.00		No

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

081-76V43 Highways - Active

Culvert cleaning and culvert liners at various locations in various counties of District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-169-26	N/A	DIST 8 CULVERT REPAIR 2027-1	VARIOUS	Bridges	8-01084-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2027			0.00	0.00	No	

082-76V44 Highways - Active

Various partial depth pavement patching call-out locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Various	C-98-170-26	N/A	DIST 8 PATCHING 2027-3	VARIOUS	Pavement	8-89313-2760	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	06/30/2029			0.00	0.00	No		

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

083-76W01 Highways - Active

8 miles of patching on I-64 from 0.9 miles west of CH 11 to the Jefferson County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Washington	C-98-236-26	N/A	95-(5,6)PP-1	FAI 64	Pavement	0-02181-8003	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	12/31/2026			3.00	0.00	No		

084-76W04 Highways - Active

Various partial depth pavement patching call-out locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Various	C-98-237-26	N/A	DIST 8 PATCHING 2027-4	VARIOUS	Pavement	8-89313-2770	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	06/30/2029			0.00	0.00	No		

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

085-97892 Local Roads - Active

PCC pavement widening and construction of a three-span steel beam bridge with PCC deck carrying North Green Mount Rd. over Richland Creek in the village of Shiloh. Additional work includes sidewalks, drainage improvements, traffic signal modifications and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-036-25	I3MI(775)	22-00022-00-PW (SHILOH)	FAU 9170	Pavement	8-10929-0000 8-11027-0003 8-11027-0004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			140	16.00	0.00	No	

086-97894 Local Roads - Active

Resurfacing, patching, sidewalk replacement, curb and gutter replacement, and pedestrian signal installation on West Main Street from 28th Street to 49th Street in Belleville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-012-26	IHZ7(687)	22-00176-06-RS (BELLEVILLE)	FAU 9182	Pavement	8-10827-0000 8-10827-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			120	17.00	0.00	No	

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

087-97908 Local Roads - Active

Replacement of PPC Deck Beams on SN 060-6113 carrying Pebble Creek Drive over Black Creek in Alton. Includes concrete wearing surface, HMA approach pavement, and drainage improvements.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-075-25	WZDA(928)	24-00245-00-BR (ALTON)	MS 1025	Bridges	8-10899-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		04/30/2027			9.00	0.00	No

088-78989 Highways - Active

Replacement of SN 002-0027 carrying IL 127 over Hartline Creek northeast of Elco.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Alexander	C-99-035-23	BR7R3X(313)	17B-4	FAS 1907	Bridges	9-00430-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				120	3.00	0.00	No

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

089-78990 Highways - Active

Replace box culvert (SN 028-7068) on IL 149 over the Green River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-036-23	NHPPE8PF(297)	106CR-1	FAP 873	Bridges	9-00418-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	5.00	0.00	No

090-78A98 Highways - Active

Removal and replacement of 2 box culverts: 1) SN 083-7053 carrying IL 142 over a creek, 1 mile southeast of US 45 in Eldorado; 2) SN 083-7054 carrying IL 142 over a creek, 2.1 miles southeast of US 45 in Eldorado.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-031-25	STPKSGV(288)	125CR-1;125CR-2	FAP 776	Bridges	9-00773-0000 9-01019-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				55	5.00	0.00	No

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

091-78B55 Highways - Active

This project has 5 locations. Location 1: Resurfacing and ADA upgrades on Old 13 (Murphysboro Road) from Tower Road to New IL 13 in Carbondale; Location 2: Resurfacing and ADA upgrades on IL 127 / Old 13 from Old Brick Road to the Big Muddy River Bridge; Location 3: Pavement replacement on IL 127 / Old IL 13 from the Big Muddy River Bridge to Shomaker Drive in Murphysboro; Location 4: Pavement replacement at the intersection of IL 127 / Old IL 13 and Shomaker Drive in Murphysboro; Location 5: Resurfacing and ADA upgrades on IL 127 / Old IL 13 from Shomaker Drive to IL 149 in Murphysboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-099-25	STP0H7D(932)	(12,12-2)R-1,RS-3	FAS 1909 FAU 9701	Pavement	9-00980-0000 9-00980-0100 9-00980-0200 9-00980-0300 9-01121-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	9.00	0.00	No

092-78B76 Highways - Active

ADA improvements, traffic signal modernization and cabinet replacement, APS push button installation, ground mount services installation and video detection installation on IL 1 / IL 14 in Carmi, at the Main Cross Street, Walnut Street and Church Street intersections.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-120-25	N/A	4TS-2	FAP 332	Electrical	9-00720-2700

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	2.00	0.00	No

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

093-78C29 Highways - Active

Location 1 - 2.08 miles of HMA surface removal, HMA resurfacing, HMA shoulders, patching and ADA ramps on IL 13 from Poplar Street to US 45 in Harrisburg.
Location 2 - 0.74 miles of HMA surface removal, HMA resurfacing, aggregate shoulders and patching on IL 13 from the Gallatin County line to IL 142.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline Gallatin	C-99-080-26	NHPPQGNH(199)	(3-2,8X-1,4-2)RS-1; 10RS-2	FAP 331	Pavement	9-00612-0100 9-01097-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	3.00	0.00	No

094-78C30 Highways - Active

Traffic signal modernization at the intersection of IL 13 and Giant City Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-081-26	HSIP96XD(075)	(5-4)TS-5	FAP 331	Electrical	9-00710-2730
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

095-78C49 Highways - Active

3.7 miles of patching on IL 146 from IL 37 in West Vienna to 11th Street in Vienna.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Johnson	C-99-100-26	N/A	107PP-1	FAP 885	Pavement	0-02181-9012
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

096-99776 Local Roads - Active

PCC sidewalk construction along US 45 from IL 142 to the Tunnel Hill State Trail Extention parking lot in Eldorado.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	Saline	C-99-024-25	N/A	24-00043-00-SW (ELDORADO)	FAP 332	Miscellaneous	0-02274-9001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			70	4.00	0.00	No		

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

097-99778 Local Roads - Active

Crack sealing, HMA binder, A-2 bituminous surface treatment, curb and gutter, and aggregate shoulders on various roadways in the Gun Creek Recreational Area.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	Franklin	C-99-079-26	GH93(521)	25-00001-00-ES	VARIOUS	Pavement	9-10749-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
Yes			25	2.00	0.00	No		

098-46676 Highways - Active

Repairing or replacing damaged sign components, furnishing and installing new signs and supports, repairing or replacing damaged sign components, furnishing new overhead sign structure components, end supports and structures, and other sign repair at locations as described in work orders throughout the state.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
0 / 0	Various	M-60-013-26	N/A	STATEWIDE SIGN MAINT INT 26-13	VARIOUS	Miscellaneous	0-01465-0001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	12/31/2031			0.00	0.00	No		

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

099-78C34 Highways - Active

Tree removal along the east side of I-57 from 3 miles south of the West Frankfort interchange (at mile marker 62) to 3 miles south of the West City interchange (at mile marker 68).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	Franklin	C-99-085-26	N/A	(28,-5-4,-5-3,-5-2,-5-1,-4)TR1	FAI 57	Miscellaneous	9-00725-2700	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	03/31/2027		10	3.00	0.00	No		

100-62L58 Highways - Active

(1.426-Mile) This improvement consists of pavement patching, hot-mix asphalt surface removal, resurfacing with binder and surface course, sidewalk ramps improvements, curb and gutter replacement, thermoplastic pavement marking, raised reflective pavement markers. Location is in the Villages of Lincolnwood and City of Chicago in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-277-20	STPAZ3V(926)	2020-080-RS&SW	FAU 1349	Pavement	1-79489-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/31/2027		5	7.00	0.00	No

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

101-66T15 Highways - Active

Removing and installing new mast arms, foundations, and street signs in three intersections: I-80 EB Exit Ramp at IL 251, I-80 WB Exit Ramp at IL 251, and May Rd and IL 251 in LaSalle County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-043-26	STP-NHPPZI60(935)	(50-2) & (1)TS	FAP 46 FAU 6101	Electrical	0-01499-3002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

01A-AU074 Aeronautics - Active

Rehabilitate Airfield Lighting Vault and Replace Vault Generator

Reg / Dist	Counties	IL Project #		Federal Project #	Major Work Categories		
1 / 1	Kane	ARR 4915 AURORA MUNICIPAL		317SBGPTBD	Electrical		
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			61		0.00	0.00	No

Letting Summary Report

Letting Date: September 18, 2026 Volume 029, No. 032

Current Date: August 30, 2026

02A-AU075 Aeronautics - Active

Replace Airfield Signage, Wind Cones, Runway 15 and 27 REILs, and Airport Rotating Beacon; Construct Runway Guard Lights at Runway 15/33

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1	Kane	ARR 5201 AURORA MUNICIPAL	317SBGPTBD	Electrical		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		35		0.00	0.00	No

03A-VE060 Aeronautics - Active

Reconstruct Automated Weather Observation System III

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
3 / 5	Vermilion	DNV 5250 VERMILION REGIONAL	317SBGPTBD	Electrical		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		37		0.00	0.00	No