

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**001-60M68** Highways - Executed

Bridge deck and approach overlay, bridge deck and approach repairs, reconstruction of deck joints, substructure repairs and pavement patching and overlay on existing structure no. 016-0811.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-153-11	NHPP0MSU(054)	2010-120-I	FAP 379	Bridges	1-78380-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2020		5	18.00	0.00	No	

**002-60Y74** Highways - Executed

Intersection improvement, channelization, and traffic signal modernization project on Golf Rd from Overlook Dr to Harms Rd in Morton Grove and Cook County Forest Preserve.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-012-15	CMAQ1G4R(981)	584N(14)	FAU 1312	Pavement	1-78282-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	20.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**003-62G17** Highways - Executed

3.1 miles of designed overlay and ADA ramp improvements on Northwest Highway from US 14 (Miner Street) to Merrill Street in Maine Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-180-18	STP2S1A(443)	(120Y&86B)RS-1	FAU 3524	Pavement	1-79064-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2020		5	20.00	0.00	No	

**004-62G27** Highways - Executed

2 miles of standard overlay and ADA ramp improvements on US 12 (Main Street) IL 173 (Kenosha Street) to Tryon Grove Road in the Village of Richmond.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-167-18	NHPP8QYU(082)	111-RS-18	FAP 334	Pavement	1-79280-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	16.00	0.00	No	

**005-62H96** **Highways - Rejected**

Overlay and pedestrian ramps on US 41; bridge deck repair on the I-94 off ramp to US 41 from I-94 to North of Old Orchard Rd. in Willmette and Skokie.

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**006-62J05** Highways - Executed

Traffic signal modernization that includes going protected on for the NB/SB left turns and pedestrian improvements at the intersection of IL Rte 131 at IL Rte 120 in Waukegan.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-352-19	HSIP9YKW(865)	2019-027-TS	FAU 2711	Electrical	1-80349-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

**007-62J33** Highways - Executed

Bridge overlay and joint repair on SN 016-2036 carrying Halsted Street over I-57 in Bellwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-417-19	STP0652(581)	2019-056-BR	FAI 57	Bridges	1-80473-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	4.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**008-62J42** Highways - Executed

Removal and replacement of a weigh-in-motion scale, adjacent pavement and shoulder removal and replacement on I-80 at the westbound Frankfort weigh station scale #10. , Removal and replacement of a weigh-in-motion scale, adjacent pavement and shoulder removal and replacement on I-80 at the westbound Frankfort weigh station scale #10.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-430-19	STP0MD1(854)	2019-065-I	FAI 80	Miscellaneous	0-01536-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	5.00	0.00	No	

**009-62J45** Highways - Executed

0.48 miles of designed overlay and pedestrian ramp improvements on Avondale Avenue from Pulaski Road to Addison Street in the City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-433-19	STP1ET9(375)	2019-079-RS&SW	OR 303	Pavement	1-80415-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	16.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**010-62J46** Highways - Executed

Designed overlay and pedestrian ramp project begins at the intersection of West Westgate Rd and I-55 South Frontage Rd and proceeds East for 2.44 miles to the West leg of the intersection of I-55 South Frontage Rd and Cass Ave.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-434-19	STP9X9Y(399)	2019-078-RS&SW	FAI 55	Pavement	1-79535-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	19.00	0.00	No	

**011-62J48** Highways - Executed

Resurfacing (3R) ADA improvements on OR 309a (Old Western Ave) from Broadway Street to Western Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-436-19	N/A	2019-076-RS&SW	OR 309A	Pavement	1-76728-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**012-62J49** Highways - Executed

Standard overlay, pedestrian ramps on IL 25/Liberty St from Page Ave to Dwight St in Elgin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-437-19	NHPPAHA4(685)	2019-075-RS&SW	FAP 360	Pavement	1-80388-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/25/2021		5	25.00	0.00	No	

**013-62J51** Highways - Executed

Cleaning and painting designated steel surfaces of bridge structures carrying 1) Chicago Heights Glenwood Road over Butterfield Creek; 2) 183rd Street over I-57; 3) IL 50 over I-57; in the City of Country Club Hills and the Village of Glenwood. (SN 016-0793, 016-0583, 016-1014)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-439-19		2019-072-BP	FAI 57 FAU 3603	Bridges	0-01373-1001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**014-62J52** Highways - Executed

Cleaning and painting designated steel surfaces of bridge structures carrying Touhy Ave over Des Plaines River, and Wolf Rd over Weller Ditch in Des Plaines.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-440-19	STP-NHPPHTU8 (885)	2019-071-BP	FAP 341 FAU 2691	Bridges	0-01373-1002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	5.00	0.00	No	

**015-62J53** Highways - Executed

Cleaning and sealing longitudinal cracks in the existing concrete pavement between traffic lanes and curb and gutter, restriping with modified urethane pavement marking in Ford Heights, Lynwood, and Sauk Village.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-441-19	NHPPYXMX(810)	2019-070-I	FAP 353	Pavement	1-80396-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	8.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**016-62J54** Highways - Executed

4.6 miles of designed overlay and ADA pedestrian ramp improvements on Golf road from IL 43 (Waukegan Road) to McCormick Boulevard in the Villages of Glenview, Golf, Morton Grove, Skokie and City of Evanston.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-442-19	STPPF5(007)	2019-069-RS&SW	FAU 1312	Pavement	1-79440-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2020		5	24.00	0.00	No	

**017-62J57** Highways - Executed

0.8 miles of standard overlay and ADA improvements on Butterfield Road in the Village of Bellwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-445-19	STPER54(094)	2019-066-RS&SW	FAU 3545	Pavement	1-80414-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	14.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**018-62J60** Highways - Executed

Bridge deck overlay and joint repairs on IL 113 over I-55 in the City of Braidwood. (SN 099-0151)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-003-20	N/A	2019-086-BR	FAU 383	Bridges	1-80002-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	7.00	0.00	No	

**019-62K07** Highways - Rejected

Expressway mowing North.

**020-62K08** Highways - Rejected

Expressway mowing South.

**021-62K10** Highways - Withdrawn

Dead tree removal along expressway and arterial routes of District One. , Dead tree removal along expressway and arterial routes of District One. , Dead tree removal along expressway and arterial routes of District One.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-066-20	N/A			Miscellaneous	0-02065-1001 0-02174-1010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2022			Pending	Pending	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**022-62K14** Highways - Executed

Bridge deck overlay and joint repairs of IL 62 (Algonquin Rd) over the Fox River in Algonquin. , Bridge deck overlay and joint repairs to IL 62 (Algonquin Rd) over the Fox River in Algonquin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-074-20	NHPPCTZX(222)	2019-140-BR	FAP 339	Bridges	1-79985-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	21.00	0.00	No	

**023-64M43** Highways - Executed

Cold milling, patching, and resurfacing from Wilson St in Polo to 0.1 mile N of Liberty Ct in Dixon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle Lee	C-92-068-18	NHPPZ586(134)	7RS-1	FAP 316	Pavement	2-28850-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	2.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**024-64M46** Highways - Executed

7.94 miles of routing, cleaning, and sealing the centerline and shoulder joints on I-80 from 0.5 miles E of the I-74/I-80 interchange to 0.5 miles W of IL 82.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-005-18	NHPPUABR(598)	(37-2, 37-3)CJS	FAI 80	Pavement	2-10801-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

**025-64N10** Highways - Executed

Deck patching, expansion joint replacement, concrete overlay and painting structural steel on SN 081-0036 carrying IL 5/IL 92 over the IAIS RR, 0.2 miles NE of IL 84.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-082-19	STPX39N(298)	(7R-VB)BRR	FAP 300	Bridges	2-20302-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	2.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**026-64N33** Highways - Executed

Expansion joint replaement, minor deck repairs and painting beam ends on SN 004-0015 carrying Poplar Grove Rd over business route US 20 (James Gang Parkway).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Boone	C-92-020-19	NHPPGQFF(032)	(1-2HB)BJR	FAP 517	Bridges	2-20347-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

**027-64N75** Highways - Executed

Deck patching, expansion joint replacement, HMA overlay, and miscellaneous other repairs on SN 089-0051, carrying IL 26 over the Pecatonica River in Freeport.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-044-19	NHPPA06Q(274)	(102BR)BDR	FAP 316	Bridges	2-20259-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	2.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**028-64P08** Highways - Executed

Cold milling and HMA resurfacing on US 67 from Second Ave to Fifth Ave in Rock Island.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-008-20	N/A	D2 RS 2020-4	FAP 599	Pavement	0-02174-2008
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**029-66A51** Highways - Executed

Milling and resurfacing shoulders and 8.5" of HMA mainline pavement, replacing cable median barrier, and structural repairs with scarification on some. The project will be staged using crossovers. It is located on I-55 from 0.39 miles S of Gardner Rd to 0.83 miles S of Reed Rd interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-122-19	STP3JLC(061)	(32-1)RS-4	FAI 55	Bridges	3-05532-0020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/02/2021		15	7.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**030-66C59** Highways - Executed

Replacing the existing structure carrying CH 9 over I-80 including a new embankment and CH 9 realignment and reconstruction. Resurfacing of the IDOT buildings is also proposed under CI funds.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-044-19	NHPPT03P(098)	(50-3)HBR-3	FAI 80	Bridges	3-43760-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			120	10.00	0.00	No	

**031-66E68** Highways - Executed

Removing SN 053-0065 and replacing it with SN 053-0192. The work also includes guardrail removal and replacement, channel excavation, rip rap placement, milling and resurfacing of adjacent pavement, pavement marking, and pavement markers.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-025-19	STP5D4E(092)	(112BR-2)BR-2	FAP 673	Bridges	3-53065-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	9.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**032-66F08** Highways - Executed

Complete deck replacement of the I-180 bridge over the Illinois River and pavement resurfacing and replacement on the approach to the bridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Putnam Bureau	C-93-049-19	NHPPKKG(625)	(06-3, 78-1)BR-1	FAI 180	Bridges	3-78001-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2022		15	8.00	0.00	No

**033-66H21** Highways - Executed

1.279 miles of superstructure replacements and bridge repairs from LaSalle Rd to Little Vermilion River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-094-19	NHPPXDKR(465)	50-2(HB-2)BDR(HB-1) BR(BR)BR-1	FAI 80	Bridges	3-50220-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/19/2021		10	15.00	0.00	No

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**034-66H52** Highways - Executed

Bridge replacement (Ex:019-0021, Prop:019-0050) over a tributary to the Kishwaukee River and associated approach roadway work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-130-19	STPWLUF(999)	(125BR-1)BR-1	FAP 553	Bridges	3-19021-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	9.00	0.00	No	

**035-66J57** Highways - Executed

Class A patching on the on/off ramp terminals and Class B patching on the on/off ramp pavements and US 52 mainline pavements at the interchanges of FAI 39 and US 52.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-035-19	N/A	(50-6)K&PP	FAI 39	Pavement	0-02174-3010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**036-66K36** Highways - Executed

Cleaning and painting all structural steel including beams, diaphragms, bearings, drains, steel handrails when specified and all other steel components on SN's 006-0125 and 006-0126.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-127-19		(06-1HB-1, 06-1HB-3) BP-2	FAI 180	Bridges	0-01373-3001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	2.00	0.00	No

**037-66K37** Highways - Executed

Cleaning and painting all structural steel including beams, diaphragms, bearings, drains, steel handrails when specified and all other steel components of SN's 019-0036 and 019-0037.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-128-19		(116R-2BR-1,125BR-2) BP	FAP 573 FAP 553	Bridges	0-01373-3002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**038-66K38** Highways - Executed

Cleaning and painting all structural steel including beams, diaphragms, bearings, drains, steel handrails when specified and all other steel components of SN 050-0165 carrying US Rte 34 over FAI 39 interchange of US 34 and I-39.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-129-19	NHPPI9CY(495)	(50-7HB)BP-2	FAI 39	Bridges	0-01373-3003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

**039-66K48** Highways - Executed

Various bridge repairs to SN's 053-0139(SB) and 053-0140(NB) carrying FAI 55 over the west fork of Mazon River 3.0 miles southwest of IL Rte 17.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-020-20	N/A	(53-2B)BRR	FAI 55	Bridges	0-02174-3005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	3.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**040-66K74** Highways - Executed

Cleaning and painting all structural steel including beams, diaphragms, bearings, drains, steel handrails when specified and all other steel components of SN 006-0123 carrying TR 148 over I-80.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-034-20		(06-3HB)BP	FAI 80	Bridges	0-01373-3004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**041-66K75** Highways - Executed

Weed spraying on various routes in Grundy and Livingston counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois Grundy	C-93-035-20	N/A	2020-1 WEED SPRAY	VARIOUS	Miscellaneous	0-02065-3002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/01/2020		5	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**042-68E34** Highways - Executed

Resurfacing I-39 from 3.1 miles S of IL 116 to 1.0 mile N of IL 116.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Woodford	C-94-069-18	NHPP5DBD(085)	102[2RS-3,3RS-1]	FAI 39	Pavement	4-00153-0300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	0.00	0.00	No	

**043-70B92** Highways - Executed

Bridge deck repairs to SN(s) 010-0031,010-0032,010-0089, and 010-0175.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-042-18	NHPPLJIE(900)	(10-6,7)BDR	FAI 74	Bridges	5-53166-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			130	2.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**044-70E44** Highways - Executed

506.1 miles of spraying, approximately 1405 acres of state right of way along all interstate routes including interchanges in Champaign, Dewitt, Douglas, McLean, Piatt and Vermilion Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-025-20	N/A	D5 WEED SPRAYING 2020-1	VARIOUS	Miscellaneous	0-02065-5002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/15/2020		5	0.00	0.00	No	

**045-72G01** Highways - Executed

4 miles of resurfacing on IL 94 from Powellton Road to 1.1 miles north of CH 29 (Ferris Road).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-034-13	STPRX6W(036)	(106)RS-7, (107)RS-6, BDR	FAP 514	Pavement	6-00711-0000 6-00711-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	7.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**046-72L26** Highways - Executed

5.1 miles of pavement patching, 4- overlay (southbound lane) and guardrail removal and replacement on US 67, I-72 BUS from Markham Road (TR 78) to 1.1 miles north of I-72.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Morgan	C-96-062-19	NHPPPL0H(466)	(69-2) PP (69-13) RS-1, FAP 310 PP		Pavement	6-01307-0000 6-01307-0100	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	8.00	0.00	No		

**047-72L28** Highways - Executed

7.2 miles of pavement preservation with Cape Seal of mainline, Fog Seal of shoulders and micro surfacing of medians and intersecting sideroads on IL 110/ 336 from 0.8 miles north of West Point Road to 3.1 miles south of the US 136 overpass in Carthage.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Hancock	C-96-064-19	NHPPQ82A(054)	(34-2) Q-1	FAP 302	Pavement	6-01261-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	9.00	0.00	No		

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**048-72L30** Highways - Executed

14.3 miles of crack and joint sealing on I-55 from the Madison County line to north of IL 16.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery Macoupin	C-96-066-19	NHPP4E3T(009)	(59-1, 2 & 68-1) CJS	FAI 55	Pavement	6-01410-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

**049-72L41** Highways - Executed

Painting portions of 2 bridges on IL 111 in Macoupin County. (SN 059-0016 and 059-0013).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-018-20	STPQQWS(996)	(107, 126) BP	FAP 761 FAP 608	Bridges	6-01414-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**050-72L42** Highways - Executed

Painting portions of 5 bridges on various routes in the western part of District 6. (SN 034-0066, 034-0063, 075-0130, 075-0131, 086-0045)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-020-20	STPCB8X(713)	D6 BRIDGE PAINTING 2020	VARIOUS	Bridges	6-01414-0020 6-01414-0021
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

**051-72L47** Highways - Executed

Replacing expansion joints and performing beam end repairs on SN 001-0054 carrying IL 96 over Mill Creek in Adams County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-026-20	N/A	(12) BJR, BRR	FAS 1597	Bridges	0-02174-6026
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**052-72L48** Highways - Executed

Replacing damaged parapet walls on SN 065-0002 carrying IL 97 over the Sangamon River in Menard County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Menard	C-96-027-20	N/A	(2) BRR	FAP 34	Bridges	0-02174-6027
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	4.00	0.00	No	

**053-74260** Highways - Executed

13.1 miles of patching, milling, resurfacing and guardrail updates on IL 121 from the east city limits of Sullivan to 0.2 miles west of 300E in Mattoon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Moultrie Coles	C-97-091-07	NHPP1ZHM(574)	(104,105)RS-4	FAP 320	Pavement	7-51270-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	5.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**054-74325** Highways - Executed

Superstructure replacement for SN 018-0057 carrying the Montrose Blacktop over Spring Point Creek, 0.5 miles north of the Effingham County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-088-08	STPFXLP(642)	(12BR-1)BR	FAP 828	Bridges	7-50201-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	6.00	0.00	No	

**055-74407** Highways - Executed

6.3 miles of patching, milling, resurfacing, longitudinal joint sealant and shoulder work on IL 33 from IL 130 to IL 49.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Jasper	C-97-121-09	STPUE5N(840)	(3,4)RS-3	FAP 781	Pavement	7-79905-4000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	4.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**056-74932** Highways - Executed

10 miles of pavement patching and detector loops on US 51 from I-72 to the Dewitt County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-008-20	N/A	D7 PATCHING 2020-4	FAP 322	Pavement	0-02174-7009
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

**057-74933** Highways - Executed

2.4 miles of pavement patching on IL 121 from University Avenue in Decatur to Bearsdale Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-009-20	N/A	D7 PATCHING 2020-5	FAP 320	Pavement	0-02174-7010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**058-74951** Highways - Executed

5.7 miles of patching, cape seal and raised reflective pavement markers on IL 242 from south of Section Line Road in Wayne City to north of I-64.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wayne	C-97-028-20	STPVJJV(485)	(101) PVMT PRSV	FAP 776	Pavement	7-51063-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	3.00	0.00	No	

**059-76J85** Highways - Executed

ADA improvements on US 50 from 3rd Street to Seven Hills Road in O-Fallon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-223-18	STPLRGG(822)	32,31SW-1	FAU 9166A	Pavement	8-00480-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	10.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**060-76K36** Highways - Executed

7.1 miles of overlay resurfacing and ADA improvements on IL 100 from IL 96 to the Pike County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Calhoun	C-98-204-18	STPH01K(139)	124,4,5RS-3	FAP 558	Pavement	8-00407-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	12.00	0.00	No	

**061-76K43** Highways - Executed

2.5 miles of resurfacing on IL 162 from IL 157 to just east of IL 159.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-210-18	NHPP5KMJ(278)	(51,59,31)RS-4	FAP 586A	Pavement	8-00469-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	14.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**062-76K65** Highways - Executed

Bridge joint repairs and HMA overlay with Bridge repairs on IL 3 at Mary's River, 1.3 miles south of Chester. (SN 079-0011)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph	C-98-312-18	NHPPZWPL(369)	121-BR-1	FAP 312	Bridges	8-00581-0000 8-00581-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/03/2020		10	11.00	0.00	No	

**063-76L31** Highways - Executed

ADA improvements along IL 161 from Clinton Street to 11th Street in New Baden.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-179-18	STPZJKL(369)	126-SW-1	FAP 805	Pavement	8-00480-2020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	15.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**064-76L91** Highways - Executed

ADA improvements and traffic signal replacement on IL 3 from south of 20th Street to Niedringhaus Avenue in Granite City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-314-18	NHPPA0CS(973)	103SW-1	FAP 2	Pavement	8-00480-0195
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	15.00	0.00	No	

**065-76N08** Highways - Executed

Ultra-thin bonded wearing course on I-64 from 0.3 miles east of the St. Clair County line to the Washington County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-048-20	NHPPXD6E(858)	14-1RS-2	FAI 64	Pavement	8-00733-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	12.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**066-76N23** Highways - Executed

2.1 miles of patching along IL 203 from Eagle Park Road to Collinsville Road and along Collinsville Road / 9th Street from Lake Avenue to 0.1 miles east of IL 203.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	St. Clair Madison	C-98-063-20	N/A	(580,581)PP-1	FAP 594 FAU 9213	Pavement	0-02174-8006 0-02174-8009	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	15.00	0.00	No		

**067-76N24** Highways - Rejected

2.4 miles of patching on 6th Street from IL 177 to IL 161.

**068-78504** Highways - Executed

Replacement of 2 three-span bridges with new three-span integral abutment bridges on I-57 over Big Creek, 3 miles north of the Dongola Interchange. (SN 091-0005 and 091-0006)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	Union	C-99-003-16	NHPPU2AS(458)	(91-3)B-2	FAI 57	Bridges	9-98380-0100	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	11/15/2021		25	15.00	0.00	No		

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**069-78506** Highways - Executed

Replacement of a three-span bridge with a two-span integral abutment bridge carrying IL 148 over Wolf Creek, 1 mile south of the I-57 interchange. (SN 100-0038)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-005-16	STPEPRZ(583)	41B-2	FAP 726	Bridges	9-00186-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			130	18.00	0.00	No	

**070-78551** Highways - Executed

1.5 miles of patching, surface removal, resurfacing, shoulders, pavement markings and raised reflective pavement markers on Gorham Spur Road from Lake Street to IL 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-053-16	STPG84H(089)	(130,130-1)RS-5	FAS 912	Pavement	9-00534-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**071-78611**      **Highways - Withdrawn**

Construction of structural retaining wall, new PCC pavement, PCC shoulders, guardrail, earthwork and removal of existing runaround road on IL 127 south of Alto Pass. , Construction of structural retaining wall, new PCC pavement, PCC shoulders, guardrail, earthwork and removal of existing runaround road on IL 127 south of Alto Pass.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-065-17				Pavement	9-00820-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/01/2021			Pending	Pending	No	

**072-78726**      **Highways - Withdrawn**

Patching SN 041-0016 and 041-0017 carrying I-57 over Southern Railroad, 0.25 miles north of Dix Exit 103. , Patching SN 041-0016 and 041-0017 carrying I-57 over Southern Railroad, 0.25 miles north of Dix Exit 103.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-055-19	N/A			Bridges	0-02174-9012
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	Pending	Pending	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**073-78735**      **Highways - Withdrawn**

Crack sealing throughout various counties and routes in District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-073-19	N/A			Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

**074-78751**      **Highways - Executed**

Resurfacing ramps, shoulders and gore areas on I-57 northbound ramps at Exit 53.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-003-20	N/A	(X1-6)RS-3	FAI 57	Pavement	0-02174-9001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	5.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**075-78755** Highways - Executed

Weed spraying for broadleaf weeds along I-24 and I-57 at various locations in various counties in District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-009-20	N/A	D9 WEED SPRAY 2020 -1	FAI 24 FAI 57	Miscellaneous	0-02065-9001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/08/2020			0.00	0.00	No	

**076-78756** Highways - Executed

Weed spraying for Johnson Grass along I-24 and I-57 at various locations in various counties in District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-010-20	N/A	D9 WEED SPRAY 2020 -2	FAI 24 FAI 57	Miscellaneous	0-02065-9002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/29/2020			0.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**077-78757** Highways - Executed

4 miles of resurfacing, partial depth patching and raised reflective pavement markers on I-64 from the Washington County line (MP 62) to MP 66.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-011-20	N/A	D9 PATCH 2020-3	FAI 64	Pavement	0-02174-9007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**078-46532** Highways - Rejected

Replacement of various lengths of guardrail reflectors and delineation panel replacement on various routes in various counties of District 7.

**079-46533** Highways - Executed

"On-Call" pavement marking with various materials including thermoplastic, paint, preformed plastic, polyurea, modified urethane, pavement marking removal , hot-spray thermoplastic, grooving for pavement marking, and aerial markings.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	M-60-014-20	N/A	D3 GRVD PVMNT MRKG 20-21	VARIOUS	Miscellaneous	0-01473-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2021			0.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**080-46534** Highways - Executed

Pavement marking repair at various locations in DeWitt, McLean, and Piatt Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	M-60-015-20	N/A	D-5 PVMNT MRK RPR 20-22	VARIOUS	Miscellaneous	0-01473-5002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/20/2020		5	0.00	0.00	No	

**081-60L88** Highways - Executed

Designed overlay and ADA pedestrian ramps on Bryn Mawr Avenue beginning just east of IL 43 and extending 2.14 miles to the east, in the City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-055-11	STP2E6T(905)	2010-091-RS	FAU 1350	Pavement	1-77180-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	24.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**082-62A26** Highways - Executed

Pavement widening on IL 53 / IL 68 to provide a new southbound right turn lane at the intersection of Rand Road and Dundee Road; includes new median, patching, resurfacing, traffic and lighting modifications and sewer installation.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-113-15	NHPP-HSIPRAK7 (796)	3041-N-2	FAP 343	Pavement	1-78102-0000 1-78102-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2021			21.00	0.00	No	

**083-64L57** Highways - Executed

Pavement patching and HMA resurfacing on IL 251 Wisconsin State Line to S of Forest Hills Rd in Machesney Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-017-17	NHPP0CYF(044)	(4,5,6)RS	FAP 738	Pavement	2-29595-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	4.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**084-64L72** Highways - Executed

HMA resurfacing on I-39 from 0.4 mile N of Baxter Rd to 0.3 mile N of Harrison Ave Interchange, US 20 0.7 mile W of Alpine Rd to I-39, and Baxter Rd from 0.1 mile W to 0.2 mile E of I-39.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-031-18	NHPP8QQ3(941)	(201-1,2,3)RS-1&(4,4-1,5)RS-2	FAI 39 FAP 301 FAS 1045A	Pavement	2-13210-0100 2-13210-0200

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2020		15	5.00	0.00	No

**085-64N95** Highways - Executed

"On-Call" guardrail and fence repairs along State maintained routes in Boone, Carroll, JoDavie, Ogle, Stephenson, and Winnebago Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-093-19	N/A	D2 GR (NORTH) 2020	VARIOUS	Miscellaneous	0-02174-2001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	03/15/2021			0.00	0.00	No

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**086-64N96** Highways - Executed

"On-Call" guardrail and fence repairs along State maintained routes in Henry, Lee, Rock Island, Whiteside, and portions of LaSalle Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-094-19	N/A	D2 GR (SOUTH) 2020	VARIOUS	Miscellaneous	0-01858-2000 0-02174-2002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/15/2021			0.00	0.00	No	

**087-64N97** Highways - Executed

Roadside restoration of Right-Of-Way turf damage caused by motorists along State maintained routes within District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-095-19	N/A	D2 RTR 2020	VARIOUS	Miscellaneous	0-02174-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2020			0.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**088-64P01** Highways - Executed

Cold milling and HMA resurfacing of the Stockton maintenance yard and the Creston maintenance yard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle Jo Daviess	C-92-001-20	N/A	D2 MAINT YARD 2020- 1	TR 372 MUN 6080	Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2020			0.00	0.00	No	

**089-66K43** Highways - Executed

District wide tree removal on state maintained routes as needed.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-133-19	N/A	TREE REMVL ON- CALL FY20	VARIOUS	Miscellaneous	0-02065-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2020			0.00	0.00	No	

**090-68C64** Highways - Rejected

0.535 mile of milling and resurfacing and replacement of culvert on IL Rte 41 over Gallett Creek 1.0 mile E of Prairie City.

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**091-68D86** Highways - Executed

Rehabilitation to SN 094-0041 carrying US 34 over US 67 and SN 094-0033 carrying US 34 over the BNSF Railroad, Southwest of Monmouth.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Warren	C-94-087-17	NHPPB30Z(288)	[4HB;101VB-1]BR	FAP 313	Bridges	4-50401-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	8.00	0.00	No	

**092-68F13** Highways - Executed

District-wide weed spraying (off road).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-003-20	N/A	D4 WEED SPRAYING 2020	VARIOUS	Miscellaneous	0-02065-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/15/2020		5	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**093-68F14** Highways - Executed

Dead tree removal at various locations within District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-004-20	N/A	D4 DEAD TREE REMOVAL 2020	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2020		10	0.00	0.00	No	

**094-68F18** Highways - Executed

Bridge washing of 3 bridges over the Illinois River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Marshall Mason	C-94-008-20	NHPP-STP0FHX (163)	D4 BRIDGE WASHING 2020	VARIOUS	Bridges	0-01290-4001 0-01290-4002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**095-70912** Highways - Executed

Interstate resurfacing and ramp repair S of Lexington to Livingston Co Line 9.67 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-005-11	NHPP2XUR(867)	(57-1, 57-2)RS-1	FAI 55	Pavement	5-52962-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2020		10	3.00	0.00	No	

**096-70B38** Highways - Withdrawn

Bridge replacements under mattis ave. NW of Champaign.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-038-15				Bridges	5-52954-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2020		10	Pending	Pending	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**097-70B98**      **Highways - Withdrawn**

Bridge replacement under US 150 NW of Champaign. , Bridge replacement under US 150 NW of Champaign.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-038-16				Bridges	5-52954-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2020		10	Pending	Pending	No	

**098-70E37**      **Highways - Executed**

Standard overlay and cold milling at I-57 at I-74 ramps; I-74 at Oakwood ramps; Oakwood Rd S of I-74 interchange; I-74 W of I-57/I-74 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign Vermilion	C-95-022-20	N/A	D5 CM INLAY 2020-2	FAI 57 FAI 74 FAS 331	Pavement	0-02174-5011
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	2.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**099-72G57** Highways - Executed

Patching, HMA surface removal to bare concrete, SMA binder and surface courses, HMA shoulders, aggregate shoulders, shoulder rumble strips, guardrail replacement and structure repairs on I-55 from 1.3 miles south of I-55 BUS to 0.6 miles north of IL 10 west of Lincoln and on I-55 BUS from east of Old Route 66 to south of 1056th Avenue south of Lincoln.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-026-14	NHPP-STPRTYU (738)	(54-3 RS-2, 23 RS-5) BR	FAI 55 FAS 1772	Pavement	6-00316-0000 6-00316-0100 6-00316-0200

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/30/2020		10	6.00	0.00	No

**100-72G99** Highways - Executed

0.7 miles of resurfacing on IL 138 from IL 4 to 8th Street in Benld.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-070-14	STPJEPJ(794)	(119)RS-3,I-1	FAS 728	Pavement	6-00795-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	4.00	0.00	No

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**101-72L25** Highways - Executed

26.4 miles of routing and sealing of longitudinal joints along with transverse cracks in the pavement on I-55, 72, and 72A in Sangamon County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-061-19	NHPPNQB1(400)	CJS - SANGAMON CO - 2019	FAI 55 FAI 72 FAI 72A	Pavement	6-01262-0000 6-01262-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

**102-72L50** Highways - Executed

Patching on I-72 from Wabash Avenue to east of the MacArthur Boulevard interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-029-20	N/A	(84-9-4) PP	FAI 72	Pavement	0-02174-6017

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**103-74935** Highways - Executed

Patching on US 45 from Finch Lane to US 50 and from U.S. 50 to the Wayne County line. Also includes patching along US 50, Xenia Road, west of Flora to Sumner.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence Clay Richland	C-97-011-20	N/A	D7 PATCHING 2020-7	FAP 327 FAP 328 FAP 328A	Pavement	0-02174-7012

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	3.00	0.00	No

**104-76M71** Highways - Executed

3.5 miles of patching on IL 150 from IL 3 to the Perry County line and on IL 3 from IL 150 to the Jackson County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph	C-98-104-19	N/A	(110,111)PP-1	FAP 312 FAP 861A	Pavement	8-00714-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	14.00	0.00	No

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**105-78678** Highways - Executed

Cleaning and painting 3 portions of 3 structures, 2 in Alexander County and 1 in Johnson County. (SN 002-0023, 002,0024, 044-0035)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Johnson Alexander	C-99-103-18		D9 BRIDGE PAINT 2019-2	FAI 57 FAI 24	Bridges	0-01373-9001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			200	0.00	0.00	No

**106-78738** Highways - Executed

Bridge deck thin polymer overlays and approach patching on IL 154 in Franklin and Perry Counties, and IL 13 in Williamson County. (SN 028-0068, 028-0071, 028-0072, 100-0068, 100-0071, 073-0035)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-077-19	STPWDDJ(631)	D9 BRIDGE REPAIR 2020-4	FAP 331 FAP 841	Bridges	9-00714-2070 9-00714-2071 9-00714-2073 9-00714-2074 9-00714-2075

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**107-61F32** Local Roads - Executed

Reconstruction of Main Street from Van Nortwick Avenue to Water Street and IL 31 from Elm Street to First Street in the City of Batavia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-322-12	9LAG(263)	12-00073-02-FP (BATAVIA)	FAP 524 FAU 1442	Pavement	1-21264-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2020		10	18.00	0.00	No	

**108-61F81** Local Roads - Executed

Resurfacing Corning avenue from Rathje Road to IL 50 in the Village of Peotone.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-006-18	FR1B(958)	17-00048-00-RS (PEOTONE)	FAU 417	Pavement	1-22129-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	21.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**109-61F91** Local Roads - Executed

Resurfacing 175th Street from Ashland Avenue to Halsted Avenue in the Village of Homewood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-356-19	T6D9(393)	18-00148-00-RS (HOMEWOOD)	FAU 1357	Pavement	1-22222-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	17.00	0.00	No	

**110-61G13** Local Roads - Executed

Resurfacing Joliet Avenue from 47th Street to 39th Street in the Village of Lyons.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-136-18	D24J(379)	17-00065-00-RS (LYONS)	FAU 3558 FAU 3569	Pavement	1-22122-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	22.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**111-61G14** Local Roads - Executed

Sidewalk construction and the construction of multi-use paths at various locations in the Village of Itasca.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-398-19	UKUA(050)	14-00063-00-SW (ITASCA)	VARIOUS	Pavement	0-01730-1043 1-22277-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/19/2020		5	20.00	0.00	No	

**112-61G17** Local Roads - Deleted

Resurfacing Bolcum Road from Burlington Road to Fairwy Drive in the Village of Campton Hills. , Resurfacing Bolcum Road from Burlington Road to Fairwy Drive in the Village of Campton Hills.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-055-20				Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	Pending	Pending	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**113-61G21** Local Roads - Executed

Replace the bridge carrying Essington Road over Rock Run Creek between Pandola Avenue and Citadel Drive in the City of Joliet.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-248-17	FBG0(207)	16-00489-00-BR (JOLIET)	FAU 326	Bridges	1-21877-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/24/2020		10	20.00	0.00	No	

**114-66961** Highways - Executed

Removal and replacement of SN 046-0087, Larry Power Rd over I-57.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-103-12	NHPPHGM4(021)	46-2(1)HBR-2	FAI 57	Bridges	3-40600-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	12.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**115-70C64**      **Highways - Withdrawn**

Bridge superstructure replacements over ICRR/TR 158 (Oak St) and over FAU 7169 Market St in Champaign.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-020-17				Bridges	5-53183-0000 5-53183-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/24/2021		15	Pending	Pending	No	

**116-87548**      **Local Roads - Executed**

Replace the deck on a three span, non-continuous composite steel wide flange bridge carrying CH 40 over Sugar Creek, located 2.7 miles east of IL 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-043-13	QM0T(526)	11-00116-04-BR	FAS 323	Bridges	3-10570-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	14.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**117-87688** Local Roads - Executed

Replace the bridge carrying TR11 (McNeal Road) over South Branch Kishwaukee River, located east of County Line Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-003-19	P4AD(126)	13-05119-01-BR	TR 11	Bridges	3-10518-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	9.00	0.00	No	

**118-89708** Local Roads - Executed

Replace the bridge carrying CH16 over Illinois River tributary, includes roadway and channel realignment. Project is located 3.0 miles northeast of Granville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Putnam	C-94-003-17	TF4I(864)	13-00025-00-BR	FAS 1254	Bridges	4-10565-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	9.00	0.00	No	

**119-89748** **Local Roads - Rejected**

Replace bridge carrying Kickapoo Creek Road over an unnamed tributary to Kickapoo Creek, located 0.10 miles north of Adams Street.

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

## 120-91583 Local Roads - Executed

Replace the bridge carrying TR94 over Kings Mill Creek located 4.5 miles Northwest of Shirley.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-053-19	YURA(102)	10-11127-00-BR	TR 94	Bridges	5-10332-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/01/2020		5	3.00	0.00	No	

## 121-91755 Local Roads - Executed

Construction of a bikeway along Old US 66, 1.1 miles South of E 850 North Road to E 550 North Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-096-18	RZFE(083)	17-00001-05-BT	FAS 1488	Pavement	0-01730-5002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	3.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

## 122-72A91 Highways - Withdrawn

7.1 miles of milling and resurfacing, ADA ramps, bridge deck replacements on SN 001-0012 and 001-0013, traffic signal improvements and shoulder installation on IL 57 from south of Maine Street in Quincy to the south corporate limits of Marblehead. , 7.1 miles of milling and resurfacing, ADA ramps, bridge deck replacements on SN 001-0012 and 001-0013, traffic signal improvements and shoulder installation on IL 57 from south of Maine Street in Quincy to the south corporate limits of Marblehead.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-133-10				Pavement	6-00257-0000 6-00257-0500 6-00257-0600 6-00702-0000 6-73440-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			170	Pending	Pending	No

## 123-72F27 Highways - Deleted

Culvert replacement and resurfacing on IL 123 just east of IL 29 and Old IL 29 just south of IL 123. , Culvert replacement and resurfacing on IL 123 just east of IL 29 and Old IL 29 just south of IL 123.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-042-12	N/A			Pavement	6-00949-0000 6-00949-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/15/2020		20	Pending	Pending	No

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**124-72H83**      **Highways - Withdrawn**

Resurfacing, ADA ramp improvements, signal improvements and geometric design improvements on US 54 / IL 106 through Pittsfield. Also includes pavement patching at the Pittsfield Weigh Station. , Resurfacing, ADA ramp improvements, signal improvements and geometric design improvements on US 54 / IL 106 through Pittsfield. Also includes pavement patching at the Pittsfield Weigh Station.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-060-15				Pavement	0-01536-6001 6-00686-0000 6-00686-0200 6-00686-0300

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			160	Pending	Pending	No

**125-72K09**      **Highways - Executed**

Bridge washing on various major river bridges over the Illinois River and the Mississippi River in District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-073-17	STPCPLW(530)	D6 BRIDGE CLEANING 2017-4	VARIOUS	Bridges	0-01290-6001 0-01290-6002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/12/2020			0.00	0.00	No

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**126-74694** Highways - Executed

3.9 miles of resurfacing, ADA improvements and traffic signals on IL 16 from west of Douglas Drive in Charleston to east of Madison Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-008-15	NHPP-STP- HSIP5L60(161)	(51,51Z)RS-3	FAP 91	Pavement	7-50851-0000 7-76910-8707
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			120	6.00	0.00	No	

**127-61E86** Local Roads - Executed

Reconstruct the intersection of US 12/US 45 at Forest Avenue in Des Plaines.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-008-16	LLB6(445)	14-0220-00-TL (DES PLAINES)	FAP 330	Pavement	1-21812-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			105	20.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**128-61F36** Local Roads - Executed

Reconstruction of Lake Street from Harlan Avenue to Euclid Avenue in Oak Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-100-17	JCKZ(724)	16-00264-00-PV PARK)	(OAK FAU 1405	Pavement	1-22019-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/20/2020		20	16.00	0.00	No	

**129-61F74** Local Roads - Executed

Construction of a shared use path adjacent to Gary Avenue from Great Western Trail (St. charles Road) to Army Trail Road in Carol Stream.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-253-13	66XV(282)	11-00237-11-BT	FAU 2561	Pavement	1-22211-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	22.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**130-61F86** Local Roads - Executed

Reconstruction of 151st Street from West Avenue to Ravinia Avenue and the construction of a roundabout at West Avenue in Orland Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-158-18	8TZ9(371)	13-00071-00-WR (ORLAND PARK)	FAU 1603	Pavement	1-21446-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	21.00	0.00	No	

**131-61F88** Local Roads - Deleted

Sidewalk improvements on IL 53 from Hobson Road to Mulligan Drive in Woodridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-230-18				Miscellaneous	1-22219-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**132-61F94** Local Roads - Executed

Reconstruct and realign the intersection of St. Louis Street at IL 53 in the Village of Elwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-059-08	COWU(521)	07-00019-00-CH (ELWOOD)	MUN 1003	Pavement	1-20375-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			105	19.00	0.00	No	

**133-61G08** Local Roads - Executed

Resurfacing, bike path construction and traffic signal improvement on Howard Street from Milwaukee Avenue to Lehigh Avenue in Niles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-379-13	3IQQ(242)	13-00116-00-TL (NILES)	FAU 1334	Pavement	1-11020-0032 1-21522-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			125	14.00	0.00	No	

**134-62K36** **Highways - Rejected**

The improvement consists of Litter/Debris Removal from the edge of the pavement to the Pedestrian Barrier adjacent to the State-Owned Expressway. 200 miles in length.

**135-62K37** **Highways - Rejected**

The improvement consists of Litter/Debris Removal from the edge of the pavement to the Pedestrian Barrier on I-290 Expressway from IL 83 (Kingery Hwy) to Austin Blvd. 135 miles in length.

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

## **136-62K38** Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the Pedestrian Barrier on I-290/IL 110 Expressway from Austin Blvd to Wells St. 253 miles in length.

---

## **137-62K39** Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian Barrier I-94 (Edens Expressway)/US 41 (Skokie Hwy) expressway from Clavey Rd to I-90 (Kennedy Expwy). 147 miles in length.

---

## **138-62K40** Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the Pedestrian Barrier on I-90; I-90/94 expressways from W of US 12/45 Mannheim Rd to Congress Pkwy. 185 miles in length.

---

## **139-62K41** Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-90/94 (Dan Ryan Expy) from Congress Pkwy to I-57/I-94 Bishop Ford Expy). 360 miles in length.

---

## **140-62K42** Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-57 expressway from I 94 (Dan Ryan Expwy) to I-80. 275 miles in length.

---

## **141-62K43** Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on 1) FAI 94: I-94 from I-90/94 (Dan Ryan Expwy) to I-80; 2) FAP 341: Stony Island from I-94 to US 12(95th St); 3) FAU 1574: 103rd St from Cottage Groove to Stony Island. 175 miles in length.

---

## **142-62K44** Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-80 Expwy from I-294 to I-355. 325 miles in length.

---

## **143-62K45** Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-80 Expwy from I-355 to Kendall County Line. 240 miles in length.

---

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

## 144-62K46 Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-55 - Stevenson Expwy from Lake Shore Dr to IL 43 (Harlem Ave). 250 miles of total length.

---

## 145-62K47 Highways - Rejected

Litter/debris removal from the edge of the pavement to the pedestrian barrier on I-55 - Stevenson Expressway from IL 43 (Harlem Ave) to I-355. 150 miles in length.

---

## 146-62K48 Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-55 expwy from I-355 to Reed Rd. 180 miles in length.

---

## 147-89753 Local Roads - Executed

Replace the bridge carrying CH 9 over Sugar Creek, 2 miles west of Vermont.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	McDonough	C-94-016-19	2D5L(964)	08-00103-00-BR	FAS 441	Bridges	4-10615-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	9.00	0.00	No	

---

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**148-91571** Local Roads - Executed

Replace the Bridge carrying TR 42A over an unnamed stream 0.50 miles south of Armstrong.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-068-18	OCTN(953)	13-12151-00-BR	TR 42A	Bridges	5-10411-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	4.00	0.00	No	

**149-95863** Local Roads - Executed

Replace the bridge carrying Sailor Springs Road over the Little Wabash River, 0.5 miles east of Louisville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clay	C-97-050-19	URPK(433)	14-00090-00-BR	FAS 799	Bridges	7-10767-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/01/2021		20	2.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**150-95864** Local Roads - Executed

Sidewalk removal and replacement, lighting and traffic signal modifications on Main Street from Broadway Street to Washington Street in Shelbyville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Shelby	C-97-007-19	TU34(077)	13-00055-00-SW (SHELBYVILLE)	FAP 325	Miscellaneous	0-01730-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			130	5.00	0.00	No	

**151-97688** Local Roads - Executed

Construction of a shared use path adjacent to IL 157 from Center Grove Road to MCT Nature Trail in Edwardsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-004-19	RVHK(873)	17-00111-00-BT (EDWARDSVILLE)	FAP 592	Miscellaneous	0-01730-8007 8-10652-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	15.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**152-97710** Local Roads - Executed

Construction of a multi-use path on Boul Avenue from west of IL 159 to Morgan Street in Swansea.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-005-20	LI09(139)	17-00038-00-BT (SWANSEA)	FAU 9293	Pavement	0-01730-8009 8-10656-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	20.00	0.00	No	

**153-46528** Highways - Executed

Building rehabilitation on IL 121 at the Mount Pulaski Pump Station and Illinois Central Railroad. , Building rehabilitation on IL 121 at the Mount Pulaski Pump Station and Illinois Central Railroad.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-30-011-19	N/A	D6 PUMP STATION 2019	FAP 320	Electrical	0-02092-6001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**154-46921** Highways - Executed

New automatic transfer switch and miscellaneous improvements on IL 121 at the Mount Pulaski Pump Station and Illinois Central Railroad.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-30-008-20	N/A	D6 PUMP STATION 2019-1	FAP 320	Miscellaneous	0-02092-6003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	0.00	0.00	No	

**01A-LO033** Aeronautics - Executed

Rehabilitate Main Aircraft Parking Apron

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories			
4 / 6	Logan	AAA 4724 LOGAN COUNTY	317SBGPTBD	Pavement			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
90	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		51		3.00	0.00	No	

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**02A-UN058**      Aeronautics - Executed

Construct Taxiway A5

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>
3 / 5	Champaign	CMI 4606 U OF I - WILLARD	3170016033	Pavement Electrical Earthwork

<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>
90	No	No	No	No	N/A

<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		142		8.00	0.00	No

**03A-KE017**      Aeronautics - Executed

Rehabilitate Parallel Taxiway to Runway 1/19

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>
2 / 2	Henry	EZI 4710 KEWANEE MUNICIPAL	317SBGPTBD	Pavement

<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>
90	No	No	No	No	N/A

<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		40		8.00	0.00	No

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**04A-GR010** Aeronautics - Executed

Rehabilitate Partial Parallel Taxiway B

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories	Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
5 / 8	Bond	GRE 4759 GREENVILLE	317SBGPTBD	Pavement	90	No	No	No	No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver				
No		37		6.00	0.00	No				

---

**05A-CO067** **Aeronautics - Rejected**

Phase 2: Reconstruct Taxiway B

---

**06A-DU087** **Aeronautics - Rejected**

Phase II - Upgrade Wildlife Hazard Fencing on Southern and Western Boundaries

---

**07A-TR009** **Aeronautics - Rejected**

Airfield Pavement Maintenance including Crack Sealing and Re-Marking

---

**08A-ED019** **Aeronautics - Rejected**

East Aircraft Parking Ramp Expansion and Rehabilitate Partial Parallel Taxiway to Runway 9/27

---

# Letting Summary Report

Letting Date: January 17, 2020 Volume 022, No. 049

Current Date: May 24, 2026

**09A-CI007**      Aeronautics - Executed

Install Perimeter Fence, Phase 3: East and North Perimeter

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
5 / 9	Alexander	CIR 4444 CAIRO REGIONAL	317SBGPTBD	Miscellaneous		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		167		0.00	0.00	No

---

**1LR-M1903**      DNR - Active

Reclamation of the Union Fuel #5 abandoned mine site by the Department of Natural Resources using federal Abandoned Mined Lands Funds

<b>Reg / Dist</b>	<b>Counties</b>	<b>Project #</b>	<b>Name</b>	<b>Major Work Categories</b>		
4 / 6	Sangamon	AML-GSaE-1903	Union Fuel #5 Reclamation Project	Miscellaneous Landscaping Earthwork		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
45	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No				11.00	0.00	No

---