

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

001-60M90 Highways - Executed

0.049 miles of bridge repair, bridge joint repair, and bridge deck overlay on the structure carrying US 14 over IL 58.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-196-11	STPJ8GR(100)	583S-1-B-I-1	FAU 3512	Bridges	1-78395-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			35	20.00	0.00		No

002-60R66 Highways - Executed

Bridge deck overlay and joint repairs of Chicago Ave over the Des Plaines River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-199-12	STPGHSR(655)	0505-BR(11)	FAU 1398	Bridges	1-78738-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	17.00	0.00	No		

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

003-60R72 Highways - Executed

Bridge deck scarification and replacement with latex concrete overlay, resurfacing of both approaches and deck repairs on the structure carrying Central Rd over the Des Plaines River in Maine and Northfield Townships.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-205-12	STPZD7S(713)	1346-BR (11)	FAU 1300	Bridges	1-78746-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	13.00	0.00	No	

004-61E69 Local Roads - Executed

Landscaping and sign installation along the Elgin O'Hare Western Access Corridor at Lake Street (US 20), Roselle Road, Plum Grove Road and Rohlwing Road. Project is located in the villages of Roselle, Itasca and Hanover Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-400-16	USYC(144)	14-00245-05-LS	FAP 345	Miscellaneous	0-01730-1013 1-22052-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				75	17.00	0.00	No

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

005-61F34 Local Roads - Executed

Construction of a shared used path from Army Trail Road to Conerstone Lakes Park. Project is located in the Village of Wayne.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-463-14	94QR(501)	14-F3000-13-BT	DUNHAM TRAIL	Bridges	0-01730-1041

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	12.00	0.00	No

006-61F95 Local Roads - Rejected

Pavement marking removal, new pavement markings and the installation of signs on Pratt Avenue from Lawndale Avenue to McCormick Boulevard in the Village of Lincolnwood.

007-61F99 Local Roads - Executed

Roadway resurfacing and vertical curve corrections on Lily Lake Road from Stone Drive to Wegner Drive in Nunda Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-179-17	IXLX(567)	17-14172-01-SP	FAU 3858	Pavement	0-00104-1001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/28/2020		10	12.00	0.00	No

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

008-61G17 Local Roads - Executed

Resurfacing Bolcum Road from Burlington Road to Fairwy Drive in the Village of Campton Hills.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Kane	C-91-055-20	DWFE(883)	19-00007-00-RS (CAMPTON HILLS)	FAU 2332	Pavement	1-22276-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	9.00	0.00	No		

009-61G23 Local Roads - Executed

Resurfacing Manchester Road from County Farm Road to Gables Boulevard in the City of Wheaton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-391-19	YDJE(743)	19-00121-00-RS (WHEATON)	FAU 3549	Pavement	1-22283-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			40	24.00	0.00	No		

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

010-61G25 Local Roads - Executed

Resurfacing President Street from Harrison Avenue to Geneva Road in the City of Wheaton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-392-19	U0RQ(005)	19-00122-00-RS (WHEATON)	FAU 2569	Pavement	1-22284-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	23.00	0.00	No		

011-61G37 Local Roads - Executed

Resurfacing 83rd Street from IL 53 to Janes Avenue in the Village of Woodridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-360-19	5M7P(264)	19-00081-00-RS (WOODRIDGE)	FAU 1551	Pavement	1-22255-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	25.00	0.00	No		

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

012-62F91 Highways - Executed

Overlay Smart, ADA improvements, and milled rumble strips on IL 120 from IL 47 to Martin Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	McHenry	C-91-079-18	NHPPC3RA(513)	2017-054-RS	FAP 333	Pavement	1-78425-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/31/2020		5	14.00	0.00	No		

013-62G86 Highways - Executed

Cleaning and painting designated steel surfaces of bridge structures carrying IL 120 (Belvidere Rd) over Greenleaf St and CPRR in Gurnee, Waukegan, and Park City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-273-18	NHPPIENL(631)	2018-062-BP	FAP 333	Bridges	0-01373-1000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1 & QP-2
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			50	0.00	0.00		No

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

014-62G92 Highways - Executed

Removal and replacement of the existing box culvert on Chicago Rd over Thorn Creek Tributary in Chicago Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-279-18	STP5MZC(407)	2018-055-CR	FAU 2860	Bridges	1-79234-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	08/14/2020		20	19.00	0.00	No		

015-62H85 Highways - Executed

This is a safety (HSIP) improvement including guardrail end section replacement and new guardrail installation on various state maintained arterial routes.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook DuPage Will	C-91-328-19	HSIPEJN4(216)	2019-004-I	VARIOUS	Miscellaneous	1-80351-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	4.00	0.00	No

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

016-62H86 Highways - Executed

This is a safety (HSIP) improvement including guardrail end section replacement and new guardrail installation on various state maintained arterial routes.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-329-19	HSIPFNVJ(697)	2019-005-I	VARIOUS	Miscellaneous	1-80367-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	9.00	0.00	No	

017-62J20 Highways - Executed

Resurfacing/Pedestrian ramp (ADA) improvements along 47th St from Finley Rd to Baseline Rd spanning a gross length of 7.005 miles in Sugar Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Kane	C-91-375-19	NHPPD8L5(738)	2019-042-RS	FAP 326	Pavement	1-79276-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/31/2020		5	10.00	0.00	No		

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

018-62J34 Highways - Executed

Bridge deck repair, joint repair, and bridge deck overlay to the structure carrying IL 38 over the Fox River in Geneva.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-418-19	NHPP2CUE(153)	2019-057-BR	FAP 347	Bridges	1-80472-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			45	9.00	0.00		No

019-62J38 Highways - Executed

Bridge repair, bridge joint repair, and bridge deck overlay on the structure carrying Chicago Ave over IL 83.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-422-19	NHPP02VH(275)	2019-061-BR	FAP 344	Bridges	1-80474-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	0.00	0.00	No		

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

020-62J44 Highways - Executed

3.01 miles of designed overlay, pedestrian ramp, and drainage improvements on McCormick Blvd from Dempster St to Devon Ave.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-432-19	NHPPECJS(429)	2019-080-RS&SW	FAP 378	Pavement	1-79491-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	17.00	0.00	No		

021-62J55 Highways - Executed

1.826 miles of designed overlay/pedestrian ramp (ADA) improvements along 106th ST from Torrence Ave to US 12/41 (Indianapolis Ave).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-443-19	NHPPPABS(284)	2019-068-RS&SW	FAU 1576	Pavement	1-74951-1000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	14.00	0.00	No		

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

022-62J71 Highways - Executed

1.62 miles of resurfacing improvements and ADA ramp improvements along US 14 (Northwest Highway) from E of Smith St to S Hicks Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-019-20	NHPP-STPX6MG (234)	2019-115-RS&SW	FAP 305 FAU 2592A	Pavement	1-79055-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				55	21.00	0.00	No

023-62J85 Highways - Executed

2.09 miles of designed overlay from S of IL 171 (Archer Ave) to 107th in Willow Springs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-045-20	STP7JCZ(302)	2019-101-RS&SW	FAU 2697	Pavement	1-80329-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	12.00	0.00	No		

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

024-62J86 Highways - Executed

0.70 miles of standard overlay and ADA improvements on Palatine Rd - South Frontage Rd, N Verde Ave to Palatine Rd in Arlington Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-046-20	STPVNHN(793)	2019-100-RS&SW	FAP 305	Pavement	1-80264-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			25	15.00	0.00	No		

025-62J88 Highways - Executed

4.4 miles of HMA surface removal, patching, resurfacing, ADA sidewalk repairs, HMA shoulders and drainage improvements on Des Plaines River Road from Foster Avenue to IL 171 (1st Avenue) and Lawrence Avenue from East River Road to Ridgewood Avenue within the Villages of Schiller Park, Norridge, Franklin Park and River Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-027-20	STP9SBX(149)	2019-098-RS-SW&SR	FAU 2710	Pavement	1-79950-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/31/2020		5	13.00	0.00	No		

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

026-62J97 Highways - Executed

0.41 miles of designed overlay and pedestrian ramp upgrades on Lincoln Ave approximately 100 ft S of Main St E to approximately 50 ft N of Niles Center Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-052-20	STP3EBL(839)	2019-089-RS&SW	FAU 1328	Pavement	1-79444-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	15.00	0.00	No		

027-62J98 Highways - Withdrawn

Bridge beam replacement for SN 016-0825 carrying Church St over I-94.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-053-20	N/A			Bridges	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	Pending	Pending	No	

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

028-62J99 Highways - Executed

2.6 miles of designed overlay, new shoulders and pedestrian ramp improvements on IL 176 from Crescent Knoll Drive to west of US 41 in the Village of Libertyville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Lake	C-91-031-20	STPSRTV(469)	2019-087-RS&SR	FAU 1238	Pavement	1-78025-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			65	10.00	0.00	No		

029-62K01 Highways - Executed

Structure improvements to SN 016-0141 carrying the CTA RR over the Dan Ryan Expressway, approximately 0.5 miles south of 55th Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-057-20	N/A	2019-128-BR	FAI 94	Bridges	0-02174-1014	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	0.00	0.00	No		

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

030-62K11 Highways - Executed

Repair and installation of guardrail along various expressway and arterial highways.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Various	C-91-067-20	N/A	2019-137-GRR	VARIOUS	Miscellaneous	0-02174-1001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	06/30/2021			0.00	0.00	No		

031-62K12 Highways - Executed

Repair and installation of fence along various expressway and arterial highways.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Various	C-91-068-20	N/A	2019-138-I	VARIOUS	Miscellaneous	0-02174-1003	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	06/30/2021			0.00	0.00	No		

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

032-62K25 Highways - Executed

Cleaning and painting all steel surfaces of the bridge carrying 55th St over I-94 (Dan Ryan Expw) in Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-110-20	NHPPFC1Z(714)	2019-157-BP	FAI 94	Bridges	0-01373-1003	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			75	0.00	0.00	No		

033-62K26 Highways - Executed

Weep hole coring, cleaning drainage structure, reconstructing drainage structure, gutter removal and replacement, debris removal, and selective clearing in the village of McCook and Lyons Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-102-20	N/A	2019-158-I	FAP 372	Bridges	0-02174-1013
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	0.00	0.00	No

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

034-62K27 Highways - Executed

Removing and replacing signs along various District One expressways and arterial routes.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-103-20	N/A	2019-160-I	VARIOUS	Miscellaneous	0-02174-1011
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		06/08/2021			0.00	0.00	No

035-62K31 Highways - Withdrawn

Bridge repair, bridge joint repair, and bridge deck overlay on the structure carrying Ashland Ave at Cal Sag Channel in Blue Island. , Bridge repair, bridge joint repair, and bridge deck overlay on the structure carrying Ashland Ave at Cal Sag Channel in Blue Island.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-114-20	N/A			Bridges	1-79974-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	Pending	Pending	No	

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

036-62K32 Highways - Executed

Concrete bridge deck sealing upon the entire top surface of the bridge deck, top of sidewalks, and the inside and top of parapets on structures at various locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will Cook	C-91-116-20	STPPFV3(281)	2019-155-BR	VARIOUS	Bridges	0-01290-1001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			50	0.00	0.00		No

037-64M29 Highways - Executed

Miscellaneous intersection and sidewalk improvements at US 52 and Main St in Amboy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-040-19	STPF85A(908)	75M-1	FAP 694	Pavement	2-20316-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

038-64M84 Highways - Executed

Scour mitigation on the upstream end of culvert SN 098-1076 carrying Garden Plain Rd over a tributary to Cattail Creek 0.3 mile NE of Millard Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-057-19	STPT9ME(979)	(0-2MFT)SCR	FAS 196	Miscellaneous	2-33210-0200
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			15	0.00	0.00		No

039-64N31 Highways - Executed

Expansion joint replacement, deck patching, and concrete overlay on SN 071-0040 carrying IL 72 over the Rock River in Byron.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-021-19	STP6RLL(172)	(119BR-1)BDR	FAP 553	Bridges	2-20237-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	09/04/2020		5	0.00	0.00		No

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

040-64N56 Highways - Executed

Cold milling, pavement patching, and HMA resurfacing 0.8 mile W of I-90 to 0.4 mile E of Lyford Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Winnebago	C-92-013-20	NHPPXPHZ(167)	129RS	FAP 303	Pavement	2-20338-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			25	4.00	0.00	No		

041-64N57 Highways - Executed

2.65 miles routing, cleaning, and sealing the centerline and shoulder joints on IL2 N of Rockford from 0.5 mile N of Elmwood Rd to 0.5 mile N of Latham Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Winnebago	C-92-011-20	STPPCGB(341)	(77-2)CJS	FAP 734	Pavement	2-20337-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

042-64N99 Highways - Deleted

Painting and cleaning of 3 structures: SN 071-0050 carrying Big Mound Rd over I-39 located 1.5 miles S of IL 72; SN 071-0056 carrying Bethel Rd over I-39 located 1 mile S of IL 64; and SN 071-0058 carrying IL 38 over I-39 located E of Rochelle.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-002-20				Bridges	0-01373-2000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	Pending	Pending	No	

043-64P00 Highways - Executed

Painting and cleaning of SN 081-0119 carrying Moline Rd over I-88 located 0.7 mile E of I-80, and SN 098-0056 carrying Sand Rd over I-88 located 2.5 miles NW of Erie.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Whiteside	C-92-003-20		D2 BP 2020-2	FAI 88	Bridges	0-01373-2001	
	Rock Island						0-01373-2002	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	QP-1 & QP-2			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	0.00	0.00	No		

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

044-64P07 Highways - Executed

Cold milling and HMA resurfacing on US 20 BUS from 0.1 mile W to 0.3 mile E of Van Epps Dr in Belvidere.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Boone	C-92-007-20	N/A	D2 RS 2020-3	FAP 517	Pavement	0-02174-2009	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	Yes	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	2.00	0.00	No		

045-64P12 Highways - Rejected

Removal of dead trees along state maintained routes.

046-66A82 Highways - Executed

3P milling and resurfacing on IL 113 from IL 47 to Mary Ave in Coal City. 6.73 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Grundy	C-93-039-11	STPH641(283)	(114)RS-2	FAS 301	Pavement	3-11332-0050	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	5.00	0.00	No		

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

047-66B76 Highways - Executed

3.903 miles of milling and resurfacing 3" of HMA from the S edge of Gibson City to the Champaign County Line. Also replacing one cross-road culvert.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-025-12	NHPPEASC(707)	128RS-2	FAP 326	Pavement	3-04727-0030
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	4.00	0.00	No

048-66K29 Highways - Executed

3.83 miles of microsurfacing (1-pass) full width on IL 71 from IL 89 to Cedar Creek in Cedar Point. , 8.390 miles of patching from W of I-55 to the Livingston County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Putnam LaSalle	C-93-117-19	STPWKGA(237)	103RS-5	FAP 619	Pavement	3-07150-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	9.00	0.00	No

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

049-66K49 Highways - Executed

Bridge expansion joint seal removal and replacement, removal and replacement of existing bridge approach slabs on SN 053-0047 carrying IL 47 over 5 Mile Creek 0.30 mile N of IL 116.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-021-20	N/A	(122BR)BRR	FAP 326	Bridges	0-02174-3014
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	9.00	0.00	No

050-66K80 Highways - Executed

13.10 miles consisting of 2" SMART cold milling and resurfacing from 0.9 miles S of IL 17 in Dwight to IL 116 in Saunemin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Livingston	C-93-048-20	NHPPF4WR(928)	(120,121,122)RS-4	FAP 326	Pavement	3-04753-0030	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			50	7.00	0.00	No		

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

051-66K83 Highways - Executed

Monitoring traffic backups on the interstate in various counties in region 2 using ITS-Smart Work Zone Technology Traffic Management.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Various	C-93-054-20	HSIPMP1H(170)	R2 TRAFFIC CONTROL 2020-1	VARIOUS	Electrical	0-00815-3001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	05/15/2023			0.00	0.00	No		

052-68656 Highways - Executed

Resurfacing on I-74 from 0.3 miles N of US Rte 34 to 0.4 miles N of Main St in Galesburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-193-06	NHPPTPN6(107)	(48-26)RS-2	FAI 74	Pavement	4-07010-0000 4-07010-0001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				70	5.00	0.00	No

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

053-68805 Highways - Executed

Rehabilitation of the superstructure that carries IL Rte 116 over the west branch of Panther Creek in Roanoke.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Woodford	C-94-062-08	STPCD30(752)	(108-BR)BRR	FAP 673	Bridges	4-36330-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	8.00	0.00	No	

054-68814 Highways - Executed

Resurfacing on IL 116 from TR 154 to the Knox County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Warren	C-94-071-08	STPULRU(103)	140RS-4	FAP 665	Pavement	4-00100-0600	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	2.00	0.00	No		

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

055-68A76 Highways - Executed

Resurfacing on IL Rte 91 from the IL Rte 90E junction to S of Parks School Rd in Dunlap.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Peoria	C-94-035-12	STPFN7L(032)	7RS-6	FAS 1380	Pavement	4-00162-0200	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	3.00	0.00	No		

056-68C98 Highways - Executed

Approximately 4.4 miles of ramp pavement and approximately 3.0 miles of Class A and B patching, resurfacing the concrete pavement, drainage improvements, guardrail replacement, pavement markings, aggregate shoulders, construction of detour route turnaround, electrical improvements, and structural repairs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-008-16	NHPPP3N3(274)	72[(7,7-1,6-1)RS-2(7-2,3)RS]	FAP 318	Pavement	4-00112-0150 4-00112-0160
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/01/2020		15	4.00	0.00	No

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

057-68E24 Highways - Executed

Resurfacing I-39 from N of El Paso to 3.1 miles S of IL 116.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Woodford	C-94-059-18	NHPPHXZT(566)	(102-2)RS	FAI 39	Pavement	4-00153-0610	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			85	3.00	0.00	No		

058-68E58 Highways - Executed

1.0 mile milling and resurfacing along US 150 from W of Northland Ave to W of Brandywine Dr.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Peoria	C-94-096-18	NHPP0DY8(782)	(117)RS-5	FAP 317	Pavement	4-07218-0200	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	4.00	0.00	No		

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

059-68E72 Highways - Executed

Installation of dynamic message signs and associated work at four locations along I-74.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Tazewell Peoria	C-94-010-19	HSIPZD5E(422)	D4 DYNAMIC MESSAGE SIGNS 2020	FAI 74	Electrical	4-00330-0040	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	0.00	0.00	No		

060-68E79 Highways - Rejected

Bridge rehabilitation, joint replacement, and deck repairs to SN 090-0114 over the Illinois River at Pekin.

061-68F00 Highways - Executed

Guardrail repairs caused by motorists (MCHD) and cable guardrail repairs (high tension cable barrier) at various locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-055-19	N/A	D4 GUARDRAIL REPAIRS 2020-MCHD	VARIOUS	Miscellaneous	0-01858-4001 0-02174-4008
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	Yes		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		06/30/2021			0.00	0.00	No

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

062-68F05 Highways - Executed

Landscaping along I-74 from Ellis St in Peoria to the Illinois River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Peoria	C-94-052-19	N/A	72-[8LS-10,(9,9-1)LS-11]	FAI 74	Miscellaneous	0-02174-4007	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/01/2020			0.00	0.00	No		

063-68F07 Highways - Executed

Rout and seal at various locations within the Eastern half of District Four.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-054-19	STP68KL(236)	D4 ROUT & SEAL 2020 -1	VARIOUS	Pavement	4-02024-1904 4-02024-1924
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	0.00	0.00	No

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

064-68F23 Highways - Executed

10.5 miles of patching, cold-in-place recycling, and resurfacing from US 136 to 0.4 mile S of the Schuyler County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Fulton Schuyler	C-94-020-20	STPCDSH(176)	(109,110)RS-3	FAP 612	Pavement	4-00109-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	0.00	0.00	No	

065-70D86 Highways - Executed

6.287 miles oc Ultra-Thin Bonded Wearing Course on I-55/I-74 from Fox Creek Rd to Sugar Creek in Bloomington/Normal.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-064-19	NHPP8IQ3(195)	(57-4,5,6)RS-3	FAI 55 FAI 74	Pavement	5-53288-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	6.00	0.00	No	

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

066-70E07 Highways - Executed

2020 National Preservation Project to modernize traffic signals at two intersections on IL Rt 1/US Rt 150 at Hegeler Ave S of Tilton and Lyons Rd N of Belgium.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-052-19	NHPP4IPS(181)	(47)TS	FAP 332	Electrical	0-01492-5001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	0.00	0.00	No	

067-70E32 Highways - Executed

8.390 miles of patching from W of I-55 to the Livingston County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	McLean	C-95-017-20	N/A	D5 CM PATCH 2020-1	FAP 317	Pavement	0-02174-5007	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

068-70E33 Highways - Executed

1.18 miles of class B patching on FAS 533 (Market St) from Harris Rd to Hensley Rd N of Champaign.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	Champaign	C-95-018-20	N/A	D5 CM PATCH 2020-2	FAS 533	Pavement	0-02174-5009	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

069-70E46 Highways - Executed

2020 National Highway Preservation Project to replace five of the light towers and add an additional light tower at the interchanges of I-39 and US Bus 51 along I-55.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-027-20	NHPPLIRN(090)	(57-4)L	FAI 55	Electrical	0-02082-5001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

070-72F77 Highways - Executed

8.9 miles of patching, surface removal, surfacing, aggregate wedge shoulders, bridge joint repair and intersection improvement on IL 54 from 0.3 miles southwest of McDonald Street to the Sangamon County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-009-13	STP0071(056)	(2) RS-3, BJR, (10) RS-4, N	FAP 71	Pavement	6-60103-0000 6-60103-0100 6-60103-0200
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				75	8.00	0.00	No

071-72H07 Highways - Executed

0.5 miles of resurfacing on US 67 / IL 100 from the Illinois River Bridge to 0.2 miles west of IL 125 in Beardstown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Cass	C-96-078-14	NHPPPECJ(583)	(86-1) RS-4, I-2	FAP 310	Pavement	6-00997-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	Yes	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	4.00	0.00	No		

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

072-72J31 Highways - Executed

8.3 miles of milling and resurfacing on IL 100 from just north of Browning to just south of the Fulton County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Schuyler	C-96-069-16	STP4D9R(018)	(111) RS-4 & (110) RS-3	FAP 612	Pavement	6-00464-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	7.00	0.00	No		

073-72K04 Highways - Executed

Bridge deck sealing on SN 001-0068 carrying US 24 westbound over the Mississippi River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-068-17	NHPPXGY3(494)	(1ZB1) BDS	FAP 63	Bridges	6-01119-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			15	0.00	0.00		No

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

074-72K05 Highways - Executed

Sealing decks, parapets and concrete bridge approach parapets on 113 structures in Cass, Pike and Scott Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-069-17	STPTIK9(811)	D6 BRIDGE DECK SEALING 2017-3	VARIOUS	Bridges	6-00652-0600 6-00652-0601
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				55	0.00	0.00	No

075-72K76 Highways - Executed

Joint replacement, micro-silica overlay, slope wall repair and replacement of shoulders and guardrail on SN 054-0076 and 054-0077 over the ICG RR, 2.8 miles south of US 136.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-110-18	NHPPS32N(594)	(54-10) BRR, BDR	FAI 155	Bridges	6-01004-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				55	8.00	0.00	No

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

076-72L27 Highways - Executed

4.5 miles of milling and surfacing on IL 29 from 0.7 miles south of Jett Road, south of Berry, to 0.1 miles south of Cardinal Hill Road in Rochester.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-063-19	NHPPMA1B(845)	(6) RS-9	FAP 75	Pavement	6-01266-0000 6-01266-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				70	8.00	0.00	No

077-72L29 Highways - Executed

9.7 miles of crack routing and filling on I-172 from north of I-72 to north of IL 96.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Adams	C-96-065-19	NHPPH7KT(052)	CJS - ADAMS CO - 2019	FAI 172	Pavement	6-01037-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	0.00	0.00	No		

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

078-72L43 Highways - Executed

Replacing expansion joints and installing microsilica overlay on SN 084-0067 carrying IL 97 over Richland Creek, 0.5 miles south of Salisbury.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-021-20	STPJ70Y(562)	(34) BDR	FAP 34	Bridges	6-01414-0030
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			50	3.00	0.00		No

079-72L44 Highways - Executed

Replacing expansion joints, installing a microsilica overlay and painting beam ends on SN 059-0054 carrying IL 138 over Cahokia Creek, 1.9 miles west of I-55.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-022-20	STP1U8S(680)	(2) BDR	FAS 728	Bridges	6-01414-0040
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	5.00	0.00	No	

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

080-72L51 Highways - Executed

0.13 miles of HMA surface removal, resurfacing and guardrail replacement on IL 104 from 0.1 miles west of the Gateway Western Railroad Bridge to 0.1 miles east of the same bridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-032-20	STPBN4M(268)	(128) RS-6	FAP 753	Pavement	6-01232-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

081-72L56 Highways - Deleted

Painting SN 075-0036 carrying IL 96 over Hadley Creek, 0.5 miles south of Kinderhook.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-035-20				Bridges	0-01373-6006
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	Pending	Pending	No	

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

082-72L57 Highways - Deleted

Painting SN 085-0001 carrying US 67 over Crane Creek, 2.5 miles southeast of Rushville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Schuyler	C-96-036-20				Bridges	0-01373-6007
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	Pending	Pending	No

083-74411 Highways - Executed

10 miles of patching, milling, resurfacing, aggregate wedge shoulders, pipe culvert removal and box culvert extensions on IL 1 from Orchard Street in Lawrenceville to the Wabash County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-125-09	NHPPKB5R(407)	13RS-4,(14,15)RS-3	FAP 332	Pavement	7-81491-4000 7-81491-4500
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				120	5.00	0.00	No

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

084-74513 Highways - Executed

7.5 miles of patching, milling and resurfacing on Old US 50 from US 50 west of Xenia to 0.3 miles east of Lincoln Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Clay	C-97-036-11	STP2704(300)	(11,12)RS-2	FAS 2704	Pavement	7-50384-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			50	6.00	0.00	No		

085-74924 Highways - Executed

7.1 miles of patching, milling, resurfacing and aggregate wedge shoulders on Montrose Blacktop from US 40 in Montrose to north of IL 33 in Dietrich.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Effingham	C-97-086-19	STP79VA(217)	13RS-4	FAP 828	Pavement	7-50883-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			80	6.00	0.00	No		

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

086-74938 Highways - Withdrawn

Washing and sealing the bridge deck on SN 093-0021 carrying IL 15 over the Wabash River in Mt. Carmel. , Washing and sealing the bridge deck on SN 093-0021 carrying IL 15 over the Wabash River in Mt. Carmel.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wabash	C-97-014-20				Bridges	0-01290-7002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	Pending	Pending	No	

087-74950 Highways - Executed

7.5 miles of cape seal surface treatment on IL 32 from US 36 to west of Allen Avenue in Lovington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Moultrie	C-97-027-20	STPAWWA(157)	(141,142,3,4,5)PVMT PRSV	FAP 758	Pavement	7-51072-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	5.00	0.00	No		

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

088-74953 Highways - Executed

13 miles of cape seal with bump removal on IL 32 from IL 16 to the Effingham County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Shelby	C-97-030-20	STP6VED(276)	(105,106)	PVMT PRSV FAP 766	Pavement	7-51059-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	5.00	0.00	No		

089-76N07 Highways - Executed

2.4 miles of resurfacing on IL 143 from west of Oasis Drive to east of Drda Lane.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Madison	C-98-047-20	NHPPV9Q0(562)	(125,125-1)RS-5	FAP 789	Pavement	8-00732-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	10.00	0.00	No		

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

090-76N09 Highways - Executed

3.2 miles of resurfacing on IL 143 from 0.3 miles south of Discovery Parkway to 0.2 miles north of IL 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-049-20	NHPPB89L(558)	406RS-3	FAP 2	Pavement	8-00734-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	10.00	0.00	No

091-76N10 Highways - Executed

8.8 miles of crack and joint seal on IL 15 from 0.3 miles west of Lakewood Place to 0.4 miles east of IL 159.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	St. Clair	C-98-050-20	NHPPT71T(135)	(29-1,28-1,28-2,26-1) CJS-1	FAP 103	Pavement	8-00737-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	12.00	0.00	No		

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

092-76N11 Highways - Executed

1.8 miles of resurfacing and minor patching on IL 143 from Schwartz Street to west of Governor-s Parkway in the City of Edwardsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-051-20	STPTJFY(216)	56RS-3	FAP 789	Pavement	8-00744-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	Yes	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	10.00	0.00	No

093-76N18 Highways - Rejected

Bridge joint repairs and HMA overlay with bridge repairs on IL 127 / IL 140 over East Fork Shoal Creek, 0.2 miles west of Greenville (SN 003-0051 and SN 003-0057).

094-76N38 Highways - Executed

Bridge repairs on SN 082-0036 carrying US 50 over Silver Creek, 1.5 miles west of IL4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-079-20	NHPPV8NL(070)	30-1BR-2	FAP 674	Bridges	8-00635-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	12.00	0.00	No

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

095-78715 Highways - Executed

Converting the IL 13 and Aurelia Drive intersection into a restricted crossing U-turn (RCUT) intersection; adding a right turn lane to the eastbound lanes for Aurelia Drive; and resurfacing from Fair Street to the bridges east of Old IL 13.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-045-19	NHPP-HSIPE2FP (500)	(6-1)N-2,RS-3	FAP 331	Pavement	9-00542-0000 9-02200-3020
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				85	3.00	0.00	No

096-78724 Highways - Executed

Hydroscarification, concrete overlay and parapet repairs on SN 097-0067 carrying IL 141 over a tributary to Cane Creek, 3 miles east of IL 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	White	C-99-053-19	STPUWAZ(733)	D9 BRIDGE DECK REPAIR 2020-1	FAP 877	Bridges	9-00714-2056	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	0.00	0.00	No		

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

097-78725 Highways - Executed

Shallow joint replacement, HMA overlay, waterproofing, substructure repairs, deck and approach slab repairs to SN 100-0029 carrying IL 166 over South Fork Saline Relief, 3.3 miles south of IL 13.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-054-19	STP55ZT(534)	D9 BRIDGE REPAIR 2020-1	FAS 904	Bridges	9-00714-2057
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	0.00	0.00	No

098-78761 Highways - Executed

12.5 miles of surface removal, resurfacing, aggregate wedge shoulders and pavement patching on IL 141 in White and Gallatin Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Gallatin White	C-99-017-20	STPEDHK(810)	(100,101-2,101,102)RS -2	FAP 877	Pavement	9-00821-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				55	2.00	0.00	No

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

099-78766 Highways - Executed

Patching at 2 locations: 1) IL 13 east of Greenbriar Road; 2) IL 13 west of IL 148.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	Williamson	C-99-025-20	N/A	D9 CM PAVT JOINT REPAIR 2020-1	FAP 331	Pavement	0-02174-9004	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

100-85690 Local Roads - Executed

Cold in Place Recycling and resurfacing on Yorktown Road from Star Road to Hahnman Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-054-19	7JQI(333)	18-00238-00-RS	FAS 199	Pavement	2-10559-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			30	2.00	0.00		No

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

101-85691 Local Roads - Executed

Resurfacing Freeport Road from IL 26 to Lanark Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Ogle	C-92-049-19	BUTL(911)	17-00316-00-RS	FAS 189	Pavement	2-10545-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	3.00	0.00	No		

102-85692 Local Roads - Executed

Colid-in-Place Recycling on Fairgrounds Road from IL 26 to Walnut Road and on Loran Road from the Carroll County Line to Kent Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Stephenson	C-92-051-19	0RYYY(221)	18-00185-05-PP	FAU 5246 FAS 64	Pavement	2-10556-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

103-91591 Local Roads - Executed

Guardrail and terminal removal and the installation of new guardrail and terminals on various routes.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Edgar	C-95-084-18	AN4K(677)	16-00132-00-SP	VARIOUS	Miscellaneous	0-00104-5001 5-10480-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				95	0.00	0.00	No

104-93732 Local Roads - Executed

Reconstruction of Nine Mile Road from Nassa Creek to 0.2 miles North of Otten Road and from 0.1 miles South of Launer Road to 0.2 miles East of Campbell Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-213-11	VGQJ(545)	02-00082-00-FP	FAS 731	Pavement	0-00104-6004 6-10728-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				55	6.00	0.00	No

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

105-97701 Local Roads - Executed

Construction of a shared used path (Bolm-Schuhkraft Connector Trail) from Bolm-Schuhkraft Park to Main Street in the City of Columbia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Monroe	C-98-003-19	YLRG(482)	17-00054-00-BT (COLUMBIA)	CONNECTOR TRAIL	Pavement	0-01730-8001 8-10654-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		07/15/2020			20.00	0.00	No

106-72L64 Highways - Executed

Installing safety fence on SN 084-0092 carrying West Lakeshore Drive over I-55 in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-049-20	N/A	(84-3-2) FNC	FAI 55	Miscellaneous	0-02174-6029
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

107-74364 Highways - Deleted

Removal and replacement of SN 018-0028 carrying IL 121 over Long Point Branch Creek, 1.3 miles east of Montrose Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-042-09				Bridges	7-50200-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	Pending	Pending	No	

108-74910 Highways - Executed

Bridge deck repairs, joint replacement and HMA deck overlay on SN 058-0089 carrying County Highway 20 over I-72 one mile east of Oreana.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-041-19	NHPPE6NS(537)	D7 BRIDGE REPAIRS 2020-2	FAI 72	Bridges	7-51077-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	3.00	0.00	No	

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

109-74929 Highways - Executed

Patching on I-57/70 from milepost 92 to milepost 105.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-005-20	N/A	D7 PATCHING 2020-1	FAI 70 FAI 57	Pavement	0-02174-7006
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	0.00	0.00	No

110-74969 Highways - Executed

Expansion joint replacement on SN 015-0001 and 015-0002 and PCC base course on the bridges carrying I-57 over US 45 south of Mattoon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Coles	C-97-049-20	N/A	D7 BRIDGE REPAIRS 2020-5	FAI 57	Bridges	0-02174-7015	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			40	0.00	0.00	No		

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

111-76L47 Highways - Executed

Improvements at various pump stations on I-255: Bowman Avenue Pump Station, Collinsville Pump Stations #1 and #2 and Grey's Farm Pump Station.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-236-18	N/A	60-(7,8)PS-1	FAI 255	Electrical	8-82930-0021
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes				20	0.00	0.00	No

112-76M92 Highways - Executed

Patching at the I-64 and IL 158 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-029-20	N/A	82-7PP-1	FAI 64	Pavement	8-00785-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	06/30/2020			10.00	0.00		No

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

113-76N06 Highways - Executed

8.5 miles of resurfacing and shoulder work on IL 37 from 0.5 miles south of Cross Street to the Jefferson County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-046-20	STP-HSIP6SKZ(406)	(106,107,108,109)RS-4	FAS 2826	Pavement	8-00731-0000 8-08800-2702
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	8.00	0.00	No

114-76N22 Highways - Executed

0.54 miles of resurfacing on Main Street from north of Mousette Avenue to north of the south junction of Firehouse Drive in Dupo.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	St. Clair	C-98-062-20	N/A	64-1,2,3-RS-3	FAU 9296	Pavement	0-02174-8005	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	10.00	0.00	No		

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

115-76N26 Highways - Executed

Patching at the intersection of US 40 and Highland Road, 1.5 miles west of Highland.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-066-20	N/A	R-1PP-1	FAP 793	Pavement	0-02174-8010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	10.00	0.00	No

116-76N27 Highways - Executed

10.5 miles of patching on IL 3 from New Poad Road to McKinley Bridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Madison	C-98-067-20	N/A	(101,102,202)PP-1	FAP 2	Pavement	0-02174-8011	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	15.00	0.00	No		

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

117-76N34 Highways - Executed

Weed spraying for Johnson Grass along I-64, I-55, I-55/70, I-255, I-270 and IL 255 in various counties of District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-070-20	N/A	DIST 8 WEED SPRAYING 2020-2	VARIOUS	Miscellaneous	0-02065-8002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	06/30/2020			0.00	0.00		No

118-78752 Highways - Executed

5,260 feet of patching, resurfacing and sidewalk ramps along IL 149 in Murphysboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-004-20	NHPP76PT(131)	(101,12-1)RS-6	FAP 331	Pavement	9-00591-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			70	9.00	0.00		No

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

119-61G24 Local Roads - Executed

Resurfacing South 7th Avenue from IL 64 to Division Street in St. Charles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Kane	C-91-387-19	IVSJ(817)	19-00112-00-RS (ST CHARLES)	FAU 2951	Pavement	1-22282-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	08/07/2020		5	20.00	0.00	No		

120-61G27 Local Roads - Executed

Resurfacing Woodward Avenue from 75th Street to the north village limits of Woodridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-357-19	ZR18(517)	19-00082-00-RS (WOODRIDGE)	FAU 2593	Pavement	1-22236-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			50	25.00	0.00	No		

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

121-61G29 Local Roads - Executed

Resurfacing Main Street from St Charles Road to Wilson Avenue in Lombard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-358-19	ZNRC(423)	19-00161-00-RS (LOMBARD)	FAU 2611	Pavement	1-22233-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/31/2020		10	20.00	0.00	No	

122-61G31 Local Roads - Executed

Roadway reconstruction on Thompson Boulevard from Brandywyn Lane to Buffalo Grove Road, and on Brandywyn Lane from Thompson Blvd. to Aptakisic Road in Buffalo Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-090-20	UTSH(857)	16-00106-01-RS (BUFFALO GROVE)	MUN 3260 MUN 2060	Pavement	1-22281-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/30/2020		5	23.00	0.00	No	

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

123-87696 Local Roads - Executed

Resurfacing Peace Road from IL 64 to Bethany Road, and Mercantile Drive from IL 23 to Peace Road in Sycamore.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-057-20	V77Z(272)	18-00262-00-RS	FAU 5369 MUN 1530	Pavement	3-10655-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		09/04/2020			0.00	0.00	No

124-87728 Local Roads - Executed

Cold in Place recycling and resurfacing on Campus Road from IL 17 to CH 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-016-20	RA8V(560)	14-00199-03-RS	FAS 343	Pavement	3-10538-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		08/15/2020			7.00	0.00	No

125-89674 Local Roads - Rejected

Streetscape project including curb and gutter, sidewalks, lighting, and resurfacing on various street in and around the downtown square in Macomb.

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

126-95869 Local Roads - Executed

Construction of a 16'x 9' cast-in-place box culvert to carry TR 173 over a drainage ditch, 1.5 miles south of Keensburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wabash	C-97-073-20	R1YG(351)	13-05123-01-BR	TR 173	Bridges	7-10889-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	4.00	0.00	No

127-72D31 Highways - Rejected

7.4 miles of milling and resurfacing on I-55, bridge removal, bridge deck overlay and new bridge deck on I-55 from 0.8 miles north of IL 16 to 0.6 miles north of IL 108.

128-74931 Highways - Executed

5.9 miles of patching on US 36 from I-72 to 0.2 miles west of Harristown (including ramps) and on US 51 from I-72 to 0.3 miles south of Cantrell Road (including ramps), west of Decatur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-007-20	N/A	D7 PATCHING 2020-3	FAP 323 FAP 322A	Pavement	0-02174-7008
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	0.00	0.00	No

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

129-74936 Highways - Executed

26.6 miles of aggregate shoulders on US 40 from IL 49 in Casey to the Indiana state line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-012-20	N/A	D7 AGG SHLD 2020-1	FAS 1707	Pavement	0-02174-7013
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

130-76N31 Highways - Executed

0.96 miles of patching on Vadalabene Drive from IL 162 to IL 159.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-073-20	N/A	31-15PP-1	FAU 9110	Pavement	0-02174-8015
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

131-76N30 Highways - Executed

0.69 miles of patching on West Delmar Avenue from State Street to IL 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-072-20	N/A	1PP-1	FAU 8956	Pavement	0-02174-8014
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

132-74824 Highways - Executed

6.3 miles of milling and resurfacing on IL 128 from 0.3 miles south of IL 121 in Dalton City to Bethany Blacktop.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Moultrie	C-97-018-18	STP6IVZ(162)	(115,116)RS-4	FAP 770	Pavement	7-50230-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			70	5.00	0.00	No		

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

133-78748 Highways - Executed

10.3 miles of milling and resurfacing in IL 15 from Old Fairfield Road in Mt. Vernon to the Wayne County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	Jefferson	C-99-091-19	NHPPP78Y(773)	(14-2,15-2,16-2,16)RS-3	FAP 821	Pavement	9-00450-0100	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	2.00	0.00	No		

134-78750 Highways - Executed

2.8 miles of milling, resurfacing, patching and ADA sidewalk improvements on IL 13 eastbound from Oakland Avenue to Lewis Lane.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	Jackson	C-99-093-19	NHPP6B8A(172)	(12-3,5,25,5-4)RS-5	FAP 331	Pavement	9-00673-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			50	10.00	0.00	No		

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

135-78611 Highways - Executed

Construction of structural retaining wall, new PCC pavement, PCC shoulders, guardrail, earthwork and removal of existing runaround road on IL 127 south of Alto Pass.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	Union	C-99-065-17	STPPTZ1(126)	22SLP-1	FAS 1909	Pavement	9-00820-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/01/2021			4.00	0.00	No		

136-78726 Highways - Executed

Patching SN 041-0016 and 041-0017 carrying I-57 over Southern Railroad, 0.25 miles north of Dix Exit 103.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	Jefferson	C-99-055-19	N/A	D9 BRIDGE PATCH 2020-1	FAI 57	Bridges	0-02174-9012	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			40	0.00	0.00	No		

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

137-60T05 Highways - Executed

1.5 miles of reconstruction and ADA improvements on Wolf Road from IL 21 (Milwaukee Road) to north of Hintz Road in the Village of Wheeling.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-280-12	STPRKBP(847)	3941-R	FAU 2692	Pavement	1-72413-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/31/2022		10	19.00	0.00	No

138-60Y00 Highways - Withdrawn

Construction of Intelligent Transportation System (ITS) infrastructure including new communications hut, LED lighting, retrofit existing HMTLs with LED and FO cables for the Jane Burne Interchange corridor along I-90/94/290. , Construction of the Intelligent Transportation System infrastructure including a new Comm. Hut, LED lighting for U/P expwys, retrofit of existing HMTLs with LED, and fiber optic cables for the Jane Byrne interchange corridor along I-90/94/290.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-280-14	N/A			Electrical	1-78691-1650
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/30/2022		10	Pending	Pending	No

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

139-62G01 Highways - Executed

Turn lane and median repair, ADA improvements and traffic signal modernization at the intersection of IL 50 and 115th Street and traffic signal improvements on IL 50 at 122nd Street within the Village of Alsip.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-101-18	HSIP-NHPPB9NC (139)	3068-N	FAP 350	Pavement	1-80245-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			55	14.00	0.00	No		

140-62H40 Highways - Executed

Drainage improvements at various locations on IL 56, I-55, 79th Street and 131st Street within unincorporated DuPage County, City of Chicago, Village of Justice and Village of Palos Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-244-19	N/A	2018-107-T	VARIOUS	Miscellaneous	1-79940-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	12.00	0.00	No

141-62K09 Highways - Rejected

Weed spraying at various locations within District One.

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

142-62K56 Highways - Executed

Light tower and foundation removal, installation of new light poles, metal foundations, LED luminaires, conduit, cable, excavation and site restoration on US 30 (Lincoln Highway) at IL 43 (Harlem Avenue) in the Village of Frankfort.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-158-20	N/A	2019-183-L	FAP 353	Electrical	1-79681-2000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/30/2020		10	0.00	0.00	No		

143-62J66 Highways - Executed

0.5 miles of designed overlay and ADA improvements on Canal Street from Archer Avenue to W 28th Street in the City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-013-20	STPHSXV(975)	2019-120-RS&SW	FAU 2885 OR308	Pavement	1-80423-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	19.00	0.00	No

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

144-62J77 Highways - Executed

1.3 miles of designed overlay on 5th Avenue from IL 64 (North Avenue) to Lake Street in the Villages of Melrose Park and Maywood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-021-20	STPEYJB(594)	2019-109-RS&SW	FAU 2742	Pavement	1-80418-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			50	17.00	0.00	No		

145-62K15 Highways - Executed

3.2 miles of standard overlay and milled rumble strips on New Avenue from Long Creek to the Cook County line in the City of Lockport.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-075-20	STPVWJ1(406)	2019-141-RS	FAU 361	Pavement	1-80392-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			55	8.00	0.00	No		

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

146-62K16 Highways - Executed

1.7 miles of standard overlay, ADA improvements and guardrail replacement on IL 126 from the Kendall County line to Wallin Drive in the Village of Plainfield and unincorporated Plainfield Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-106-20	STPZC09(107)	2019-143-RS&SW	FAU 379	Pavement	1-80391-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			40	14.00	0.00	No		

147-62K17 Highways - Executed

Demolition of one commercial structure and one single-family residence at various locations near US 14 and CN Railroad in the Village of Barrington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-098-20	N/A	2019-142-DM	FAP 305	Miscellaneous	1-77892-0044
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			25	0.00	0.00		No

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

148-62K52 Highways - Executed

Tree removal, tree pruning and stump removal at various locations within District One.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-145-20	N/A	2019-179-LS	VARIOUS	Miscellaneous	1-80470-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	04/01/2022			0.00	0.00	No	

149-62K58 Highways - Executed

Dead tree removal along expressways and arterial routes within District One.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-160-20	N/A	2019-185-I	VARIOUS	Miscellaneous	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2022			0.00	0.00	No	

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

150-66J48 Highways - Executed

2.766 miles of milling and resurfacing and ADA improvements from 0.8 miles W of Boyce Memorial Dr to Champlain St in Ottawa. Widen shoulders 1' at west end of the project.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	LaSalle	C-93-097-18	NHPP-STP9JWU (998)	(3,30X-1,2)RS-4&SW	FAP 623	Pavement	3-00650-0030	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			50	8.00	0.00	No		

151-70D77 Highways - Executed

Bridge repairs at SN 021-0030 over Embarras River 1.5 miles S of Camargo. Bridge repairs at SN 021-0031 over Scattering Fork 3.0 miles S of Camargo.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Douglas	C-95-046-19	N/A	[(1-G),(25)]BDR	FAP 820	Bridges	0-02174-5004
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				75	0.00	0.00	No

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

152-70E27 Highways - Executed

BRIDGE DECK SEALING ALONG VARIOUS ROUTES.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	Champaign	C-95-061-19	STPEQS8(686)	FY2020 BRIDGE DECK SEALING	VARIOUS	Bridges	5-53252-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			25	0.00	0.00	No		

153-76K37 Highways - Executed

12.27 miles resurfacing (standard overlay) on IL 153 from IL 15 to IL 13 in Coulterville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Washington Randolph	C-98-205-18	STP821G(050)	(106,107) RS-2	FAS 1833	Pavement	8-00384-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			95	10.00	0.00		No

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

154-78434 Highways - Executed

6.2 miles of patching, milling and surfacing on IL 14 from Crossville to just west of the Illinois state line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	White	C-99-063-14	STP88EQ(673)	101RS-3	FAP 857	Pavement	9-00293-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	2.00	0.00	No		

155-72A91 Highways - Executed

7.1 miles of milling and resurfacing, ADA ramps, bridge deck replacements on SN 001-0012 and 001-0013, traffic signal improvements and shoulder installation on IL 57 from south of Maine Street in Quincy to the south corporate limits of Marblehead.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-133-10	NHPP-HSIPCLB6 (913)	(53RS10, 42RS) BRR, I -3	FAP 502	Pavement	6-00257-0000 6-00257-0500 6-00257-0600 6-00702-0000 6-73440-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			170	6.00	0.00	No	

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

156-72F27 Highways - Withdrawn

Culvert replacement and resurfacing on IL 123 just east of IL 29 and Old IL 29 just south of IL 123. , Culvert replacement and resurfacing on IL 123 just east of IL 29 and Old IL 29 just south of IL 123.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-042-12				Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/15/2020		20	Pending	Pending	No	

157-72H83 Highways - Rejected

Resurfacing, ADA ramp improvements, signal improvements and geometric design improvements on US 54 / IL 106 through Pittsfield. Also includes pavement patching at the Pittsfield Weigh Station.

158-74925 Highways - Executed

3.9 miles of resurfacing on US 45 from the south corporate limits of Geff to 0.2 miles north of IL 15 near Fairfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wayne	C-97-087-19	STPEGGU(990)	(10,11)RS-3	FAP 328	Pavement	7-50853-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	3.00	0.00	No	

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

159-72L65 Highways - Executed

Maintenance and repair of surveillance cameras, vehicle detectors, dynamic message signs, advanced traffic management systems, fiber optic communications, traffic signal interconnects, ethernet networks, and all peripheral equipment throughout District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-050-20	N/A	(ITS)D6-2019	VARIOUS	Electrical	0-01110-6002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2022			0.00	0.00	No	

160-61G30 Local Roads - Executed

Resurfacing, sidewalk construction, curb and gutter, watermain replacement, roadway lighting and traffic signal modernization on Howard Street from Sacramento Avenue to Cellan Avenue in Evanston.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-188-18	CJ5G(950)	17-00281-00-RS (EVANSTON)	FAU 1334	Pavement	1-22197-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/11/2021		10	13.00	0.00	No		

161-85675 Local Roads - Rejected

Sidewalk construction on various routes in the Village of Creston.

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

162-87718 Local Roads - Executed

Resurfacing and aggregate shoulders on CH 24 from CH 8 to Tiskilwa Spur Road in Tiskilwa.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-007-20	V2X5(463)	14-00247-00-RS	FAS 1246	Pavement	3-10541-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	5.00	0.00	No

163-95871 Local Roads - Executed

Construct 8" PCC pavement on Marshall Avenue from 17th Street to 14th Street in Mattoon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Coles	C-97-051-19	RVKY(937)	14-00266-03-PV (MADISON)	FAU 7676	Pavement	7-10860-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/31/2020		10	5.00	0.00	No		

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

164-97720 Local Roads - Executed

Resurfacing Elm Street from US 40 to Louis Latzer Drive in Greenville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Bond	C-98-008-20	JHL8(204)	18-00045-00-RS (GREENVILLE)	FAU 9835	Pavement	8-10682-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	Yes	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	12.00	0.00	No		

165-99625 Local Roads - Executed

Resurfacing Giant City Road from Grassy Road to South Church Road in Carbondale.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-528-16	1ZED(289)	15-00102-02-RS	FAS 919	Pavement	9-10540-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	3.00	0.00	No	

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

166-99633 Local Roads - Executed

HMA shoulders with rumble strips, aggregate shoulders and pavement markings on Herald Blacktop from CH8 to IL 141.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-066-18	V4SH(053)	18-00129-00-SP	FAS 888	Pavement	0-00104-9001 9-10618-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	10.00	0.00	No

167-70C64 Highways - Rejected

Bridge superstructure replacements over ICRR/TR 158 (Oak St) and over FAU 7169 Market St in Champaign.

168-70B98 Highways - Withdrawn

Bridge replacement under US 150 NW of Champaign. , Bridge replacement under US 150 NW of Champaign.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-038-16				Bridges	5-52954-2000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/30/2021		10	Pending	Pending	No	

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

169-70B38 Highways - Withdrawn

Bridge replacements under mattis ave. NW of Champaign.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-038-15				Bridges	5-52954-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/30/2021		10	Pending	Pending	No	

170-61F15 Local Roads - Executed

Replace the bridge carrying Danne Road over a Branch of Plum Creek, located 0.70 mile east of Klemme Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-183-14	H4RT(589)	13-02113-01-BR	TR 221	Bridges	1-21531-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/20/2020		10	22.00	0.00	No	

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

171-61G16 Local Roads - Executed

Reconstruct the intersection of Harger Road at North York Road, and the construction of an underpass to carry the Salt Creek Trail under Harger Road in Oak Brook.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-007-18	BFN9(911)	17-00049-00-PV (OAK BROOK)	FAU 2678 FAU 1446	Pavement	1-11020-0040 1-22136-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				150	24.00	0.00	No

172-61G34 Local Roads - Executed

Pavement reconstruction on Prairie Street from Wilson Street to Pine Street in Batavia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Kane	C-91-146-17	XBJH(703)	16-00086-00-FP (BATAVIA)	FAU 2511	Pavement	1-22034-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	11/15/2020		10	19.00	0.00	No		

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

173-87719 Local Roads - Executed

Replace the bridge carrying W. Epperson Road over Epperson Run Creek at the western limits of the City of Princeton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-003-20	C9EL(828)	15-00253-00-BR	MS 1114	Bridges	3-10551-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	4.00	0.00	No

174-87734 Local Roads - Executed

Approximately 96.28 miles of bituminous surface treatment and crack filling on various county highways in Bureau County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Bureau	C-93-056-20	IM0Q(629)	16-00260-00-PP	VARIOUS	Pavement	3-10594-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			40	0.00	0.00	No		

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

175-89778 Local Roads - Executed

Resurfacing Allen Road from Walton Road to 0.2 mile south of Altorfer Drive in the City of Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Peoria	C-94-031-20	3TG3(237)	19-00381-00-RS (PEORIA)	FAU 6584	Pavement	4-10642-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			25	0.00	0.00	No		

176-91579 Local Roads - Rejected

Resurfacing Center Street from Adams Street to VanBuren Street, and from Woodlawn Street to Washington in the City of Clinton.

177-91584 Local Roads - Executed

Replace the bridge carrying TR136A over Scattering Fork, located 4 miles southwest of Camargo.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Douglas	C-95-054-19	T3SZ(142)	07-03122-01-BR	TR 136A	Bridges	5-10471-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	3.00	0.00	No

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

178-95866 Local Roads - Executed

Replace the bridge carrying TR 69 over Jonathan Creek, 1.0 miles south of Cadwell.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Moultrie	C-97-062-19	7QVM(489)	12-03130-00-BR	TR 69	Bridges	7-10641-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	6.00	0.00	No

179-61G18 Local Roads - Executed

Pavement reconstruction and traffic signal modernization on 75th Street from Lyman Avenue to Exner Road/Williams Street, located in the Village of Downers Grove and the City of Darien

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-073-18	GV7X(181)	16-00233-00-CH	FAP 369	Pavement	0-00104-1010 1-22135-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				110	15.00	0.00	No

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

180-87693 Local Roads - Executed

Replace the bridge carrying TR 32 over Mole Creek, 4.0 miles southeast of Long Point.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-008-19	I3AHY(188)	17-14152-00-BR	TR 32	Bridges	3-10628-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	0.00	0.00	No

181-87730 Local Roads - Withdrawn

Construction of a multi-use trail from existing Great Western Trail to Pleasant Street. The project is located within the DeKalb County Forest Preserve District, in the City of Sycamore and unincorporated Dekalb County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-021-19				Bridges	0-01730-3003
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				80	Pending	Pending	No

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

182-95849 Local Roads - Executed

Improvements to the existing bike trail connecting Charleston and Mattoon. Project starts at 10th Street in Mattoon and extends to 14th Street in Charleston.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-047-19	G3E4(469)	16-00112-00-BT (CHARLESTON)	LINCOLN PRAIRIE TRAIL	Pavement	0-01730-7003
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	8.00	0.00	No	

183-95867 Local Roads - Executed

Replace the bridge carrying TR 142 over Indian Creek, 2.0 miles east of Bridgeport.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-072-20	ST15(541)	18-06125-00-BR	TR 142	Bridges	7-10872-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	5.00	0.00	No

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

184-97721 Local Roads - Executed

Reconstruct the intersection of Parker Road/Swinney Street at IL 140/111 in the City of Alton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-333-16	RXNP(990)	16-00239-00-PV (ALTON)	MUN 24	Pavement	8-10718-0000 8-11020-0012
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	13.00	0.00	No

185-46532 Highways - Executed

Replacement of various lengths of guardrail reflectors and delineation panel replacement on various routes in various counties of District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Various	M-60-013-20	N/A	D7 GRDRL DELIN MAINT INT 20-20	VARIOUS	Miscellaneous	0-00640-7001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/31/2020			0.00	0.00	No		

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

186-62H96 Highways - Executed

Overlay and pedestrian ramps on US 41; bridge deck repair on the I-94 off ramp to US 41 from I-94 to North of Old Orchard Rd. in Willmette and Skokie.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-344-19	NHPPXG1N(923)	2019-019-RS	FAP 350 FAI 94	Pavement	1-78972-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/31/2020		5	13.00	0.00	No		

187-62K07 Highways - Rejected

Expressway mowing North.

188-62K08 Highways - Rejected

Expressway mowing South.

189-68C64 Highways - Executed

0.535 mile of milling and resurfacing and replacement of culvert on IL Rte 41 over Gallett Creek 1.0 mile E of Prairie City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Fulton	C-94-083-15	STPVQDA(515)	(12)CR	FAP 574	Bridges	4-00551-0150	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			105	6.00	0.00	No		

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

190-62K37 Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the Pedestrian Barrier on I-290 Expressway from IL 83 (Kingery Hwy) to Austin Blvd. 135 miles in length.

191-62K38 Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the Pedestrian Barrier on I-290/IL 110 Expressway from Austin Blvd to Wells St. 253 miles in length.

192-62K46 Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-55 - Stevenson Expwy from Lake Shore Dr to IL 43 (Harlem Ave). 250 miles of total length.

193-62K47 Highways - Executed

Litter/debris removal from the edge of the pavement to the pedestrian barrier on I-55 - Stevenson Expressway from IL 43 (Harlem Ave) to I-355. 150 miles in length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage Cook	C-91-140-20	N/A	2019-174-I	FAI 55	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/31/2020			0.00	0.00	No

194-62K48 Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-55 expwy from I-355 to Reed Rd. 180 miles in length.

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

01A-SR093 Aeronautics - Executed

Reconstruct Bituminous T-Hangar Taxilane Pavements Near Southeast Area of Main Ramp

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 8	Madison	ALN 4348 ST. LOUIS REGIONAL	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		54		2.00	0.00	No

02A-AU070 Aeronautics - Executed

Airfield Pavement Rehabilitation, Phase 3 (Area 1)

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1	Kane	ARR 4352 AURORA MUNICIPAL	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		34		8.00	0.00	No

03A-MA031 Aeronautics - Rejected

Reconstruct Terminal Aircraft Parking Apron

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

04A-CR006 Aeronautics - Executed

Rehabilitation of the Airport Entrance Road and Automobile Parking Lot

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 9	White	CUL 4722 CARMi MUNICIPAL	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		33		5.00	0.00	No

05A-DK059 Aeronautics - Executed

Relocate and Replace the Existing NAVAID Units on Runway Ends 2, 20, and 27

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
2 / 3	DeKalb	DKB 4556 DEKALB TAYLOR MUNICIPAL	317SBGPTBD	Electrical		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		60		0.00	0.00	No

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

06A-DK060 Aeronautics - Active

Crack Repair and Re-mark Runway 2/20

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
2 / 3	DeKalb	DKB 4665 DEKALB TAYLOR MUNICIPAL	317SBGPTBD	Miscellaneous	Pavement	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		42		0.00	0.00	No

07A-MV065 Aeronautics - Executed

Install Security/Wildlife 10' Fencing

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 9	Jefferson	MVN 4764 MT. VERNON	317SBGPTBD	Miscellaneous		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		22		0.00	0.00	No

Letting Summary Report

Letting Date: March 06, 2020 Volume 023, No. 005

Current Date: December 15, 2025

08A-PL017 Aeronautics - Executed

Rehabilitation of Main Aircraft Parking Apron Areas Designated as R/1, R/2, R/3 and TH/1

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 9	Perry	PJY 4732 PINCKNEYVILLE-DUQUOIN	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		82		2.00	0.00	No
