Letting Summary Report

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: November 07, 2026

001-46530 **Highways - Rejected**

Removing and replacing reflectors and raised reflective pavement marker castings.

002-61F79 Local Roads - Executed

Sidewalk construction on Schoenbeck Road from Willow Road to Camp McDonald Road in the City of Prospect Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-299-19	B0GM(434)	15-00052-00-SW (PROSPECT HGHTS)	FAU 2673	Miscellaneous	0-01753-1007 1-22218-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	22.00	0.00	No

003-62C21 Highways - Executed

Guardrail improvements along US 12/20/45 from 63rd Street to Creek Road. Project includes traffic signal modernization at US 45 and 123rd Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-304-16		2016-008TS&I	FAP 330	Electrical	1-79888-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/30/2020		5	19.00	0.00	No

Letting Summary Report

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: November 07, 2026

004-62H91 Highways - Executed

Drain tile repair project, includes replacement of 18" clay pipe with 24" reinforced concrete pipe in unincorporated Avon Township on IL 120, just east of Wilson Road

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-339-19	N/A	2019-011-T	FAP 333	Miscellaneous	1-80413-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

005-64N87 Highways - Executed

Cold milling and HMA resurfacing on IL 136 from 0.1 mile west of 4th Street to east of 6th Street in Fulton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-079-19	N/A	D2 RS 2020-1	FAP 565	Pavement	0-02174-2003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	4.00	0.00	No

Letting Summary Report

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: November 07, 2026

006-64N89 Highways - Executed

Cold milling and HMA resurfacing on US 20, 0.2 mile east and west of Winnebago Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-083-19	N/A	D2 RS 2020-2	FAP 301	Pavement	0-02174-2004

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	Yes	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	4.00	0.00	No

007-66A81 **Highways - Deleted**

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3			N/A				

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				Pending	Pending	No

Letting Summary Report

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: November 07, 2026

008-66A92 Highways - Executed

6.03 miles of 3P milling and resurfacing on IL 40 from the Burlington Northern Santa Fe Railroad south of Buda to the Stark County line. Includes approach work on SN 006-0145, guardrail with shoulder stabilization, aggregate ditch checks, intermittent resurfacing, shoulder stone, pavement marking and raised reflectors.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-049-11	STPN8C1(095)	(122)RS-5	FAP 646	Pavement	3-04006-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	8.00	0.00	No

009-66H92 Highways - Executed

Installation of flashing red and yellow beacons at each approach to the intersection of US 52 and Grove Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kendall	C-93-030-18	HSIPMNEG(054)	(129)SFY	FAP 607	Electrical	3-47470-1805

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

Letting Summary Report

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: November 07, 2026

010-66J58 Highways - Executed

Removal and replacement of an 18" diameter pipe culvert south of the railroad tracks in Roberts and a and a 2' x 1.5'concrete box culvert on the north side of the 1300N Rd intersection with IL 115.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-036-19	N/A	(108,109)CR	FAP 71 FAS 340	Pavement	0-02174-3013

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	2.00	0.00	No

011-66K05 Highways - Executed

3.4 miles of milling, resurfacting and intermittent patching on US 45 from Dawn Avenue in Paxton to the Champaign County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-089-19	STPSXWD(442)	(31X)RS-1 & (32)RS-3	FAS 1522	Pavement	3-04527-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	3.00	0.00	No

Letting Summary Report

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: November 07, 2026

012-66K25 Highways - Executed

0.9 miles of milling and resurfacing on both NB and SB lanes of I-55 at MP 232.6, milling and resurfacing Reed Road interchange ramps, and building two PCC crosssovers.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-110-19		(32-1)I&RS-3	FAI 55	Pavement	3-05532-0040

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/22/2019		10	6.00	0.00	No

013-68758 **Highways - Withdrawn**

Replacement of structure carrying IL 78 over kickapoo creek and replacement of a box culvert.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-137-07				Bridges	4-00137-0600 4-00137-0609

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/04/2020		10	Pending	Pending	No

Letting Summary Report

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: November 07, 2026

014-68E92 Highways - Executed

Patching on IL 29/IL IL/8 116/US 24 from Wesley Rd. in Creve Coeur to camp street in East Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-043-19	N/A	(101,11,12,104X)PP	FAP 669 FAP 673	Pavement	0-02174-4009

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

015-68F06 Highways - Executed

Rout and seal at various locations within the western ha;f of district four.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-053-19	STP71EF(234)	D4 ROUT & SEAL 2020	VARIOUS	Pavement	4-02024-1923

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

016-68F07 **Highways - Rejected**

Rout and seal various locations within the eastern half of District 4

Letting Summary Report

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: November 07, 2026

017-70B53 **Highways - Withdrawn**

1.533 miles of safety improvements on US 150/University Ave. from Wright St. to Cunningham Ave. in Urbana.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-052-15				Electrical	0-00815-5002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/01/2021		10	Pending	Pending	No

018-72J45 **Highways - Withdrawn**

Replacing the bridge carrying IL96 over Sheridan Creek, 0.9 miles south of Nauvoo (SN 034-0020).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-004-17				Bridges	6-00629-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	07/15/2020		10	Pending	Pending	No

Letting Summary Report

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: November 07, 2026

019-72K06 Highways - Executed

On-call repair of guardrail, cable median barrier, impact attenuators and fence at various locations throughout District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-070-17	N/A	D6 CABLE/GUARDRAIL 2017-5	VARIOUS	Miscellaneous	0-01858-6001 0-02174-6009

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		730		0.00	0.00	No

020-72L08 Highways - Executed

Pollinator habitat preservation and restoration, installation of a parking lot and path on northbound I-55 Frontage Road, 0.4 miles south of N 16th Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery	C-96-040-19	N/A	(117) OFF STREET PARKING	FAS 1768	Pavement	0-02122-6001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

Letting Summary Report

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: November 07, 2026

021-72L34 Highways - Executed

Patching at two locations on (IL 29, IL48: 1) from Webster Street to Pershing Avenue in Taylorville; 2 just north of Lincoln Trail to 2.1 miles south of Spresser Street in Taylorville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-070-19	N/A	(134, 135) PP	FAP 75 FAP 714	Pavement	0-02174-6010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

022-72L35 Highways - Executed

Patching on IL 4 from 0.2 miles north of Greenbriar Drive to south of Prairie Crossing Drive in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-071-19	N/A	(2, 3) PP	FAP 662	Pavement	0-02174-6012 6-01405-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	4.00	0.00	No

Letting Summary Report

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: November 07, 2026

023-74894 Highways - Executed

Replacing obsolete guardrail and terminals at various locations in Richland and Lawrence Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Richland Lawrence	C-97-022-19	N/A	D7GUARDRAIL END SECTIONS2019-1	VARIOUS	Miscellaneous	7-76910-8718

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/15/2020			0.00	0.00	No

024-74918 Highways - Executed

Bridge parapet repairs on 3 structures in Clark, Fayette and Macon Counties (SN 012-0007, 026-0019, 058-0111).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-073-19	N/A	D7 BRIDGE REPAIRS 2020-3	FAI 70 FAP 320	Bridges	0-02174-7002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

Letting Summary Report

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: November 07, 2026

025-76J16 **Highways - Deleted**

8.9 miles of resurfcing and ADA upgrades on IL 13/IL 15 from Roger's Drive in Freeburg to south of the Kaskasia River Bridge on IL 15.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-278-18				Pavement	8-00398-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	Pending	Pending	No

026-76J86 Highways - Executed

Constructing ADA accessible sidewalk ramps on IL 159 from Park Street in Edwardsville to Glen Crossing Road in Glen Carbon and IL 157 from Vandalia Street/St. Louis Street in Edwardsville to Meridian Road in Glen Carbon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-273-18	NHPP-STPNSDE (740)	34-1,127-1SW-1,65-1SW-1	FAP 600 FAP 592	Pavement	8-00480-0019

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			110	20.00	0.00	No

Letting Summary Report

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: November 07, 2026

027-76L56 Highways - Executed

Serpentine and parking lot resurfacing, ADA upgrades, lighting, and roadway ramp reconstruction. Project includes dredging at the Brussels Ferry.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Jersey	C-98-251-18	FBPA6KR(021)	119-I-4	FAP 304	Pavement	8-00599-0030

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	15.00	0.00	No

028-78520 **Highways - Deleted**

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9			N/A				

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				Pending	Pending	No

Letting Summary Report

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: November 07, 2026

029-78734 Highways - Executed

Tree planting for wetland mitigation site and proposed steel plate weir along IL 13 near Lovers Lane, west of Harrisburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-072-19	N/A	D9 TREE PLANTING 2020-1	FAP 331	Miscellaneous	9-91480-1903

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

030-91581 Local Roads - Executed

Construction of a pedestrian trail on abandoned CSX Railroad alignment, from Grays Siding Road to the Vermilion County Fairgrounds.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-002-20	04ZS(788)	08-F3000-03-BT	KICKAPOO TRAIL	Pavement	0-01730-5001 5-10479-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			150	2.00	0.00	No

Letting Summary Report

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: November 07, 2026

031-93719 Local Roads - Executed

Reconstruction of Archer Elevator Road from 2-lane rural to 3-lane urban roadway in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-034-18	66WG(930)	17-00431-02-PV (SPRINGFIELD)	FAU 8011	Pavement	0-01730-6001 6-10803-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			145	6.00	0.00	No

032-95849 **Local Roads - Rejected**

Improvements to the bike trail connecting Charleston and Matoon, includes extending the west end from 10th street to the Amtrak Depot and connect the east end to Eastern Illinois University.

033-95857 Local Roads - Executed

Resurfacing Browns Grayville Road from East 450 North Road to IL 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Edwards	C-97-054-19	KJU1(847)	14-00068-00-RS	FAS 1814	Pavement	7-10739-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	7.00	0.00	No

Letting Summary Report

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: November 07, 2026

034-95858 Local Roads - Executed

Replace the bridge carrying TR 271A over Drake Creek, 4.5 miles east of Strasburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Shelby	C-97-021-19	LLFU(387)	17-02120-00-BR	TR 271A	Bridges	7-10852-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	8.00	0.00	No

035-99617 Local Roads - Executed

Replace the bridge carrying TR 412A over French Creek, 1 mile north of Calvin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-516-10	YDVW(637)	09-05116-00-BR	TR 412A	Bridges	9-10400-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	15.00	0.00	No

Letting Summary Report

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: November 07, 2026

036-99623 Local Roads - Executed

Resurfacing Tolle Lane from Fairfield Road to Miller Lake Lane in Mt. Vernon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-566-06	S2JK(035)	97-00162-00-RS	FAS 822	Pavement	9-10666-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	9.00	0.00	No

037-61F18 Local Roads - Executed

Construction of a multi-use path from McKinley Woods road to IandM Canal and the construction of a pedestrian bridge over the IandM Canal. Project is located along US Route 6 and Bridge Street, beginning west of McKinley Drive and ending east of the IandM Canal at Bridge Street in the Village of Channahon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-245-17	6WMJ(986)	15-00024-00-BT (CHANNAHON)	BRIDGE ST	Pavement	0-01730-1007 1-22188-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	05/29/2020		5	18.00	0.00	No

Letting Summary Report

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: November 07, 2026

038-87703 Local Roads - Executed

Reconstruct the intersection of CH43 and CH33, located 4.0 miles north of Utica.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-018-19	XLVT(884)	16-00367-00-SP	FAS 256	Pavement	0-00104-3001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	Yes	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	5.00	0.00	No

039-93731 Local Roads - Executed

Replace the bridge carrying TR 175 over the La Moine River, located 4.5 miles northeast of Carthage.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-206-15	PC58(943)	14-04115-00-BR	TR 175	Bridges	6-10696-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	4.00	0.00	No

Letting Summary Report

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: November 07, 2026

040-93733 Local Roads - Executed

Replace the structures carrying NS Railroad over 5th and 6th streets, and, the construction of new structures to carry the UP railroad over 5th and 6th Street in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-051-18	MFYW(203)	(109)VB, (110)VB-5 SPRINGFIELD	FAP 666	Bridges	6-10811-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			235	7.00	0.00	No

041-95854 Local Roads - Executed

Replace the bridge carrying FAX 708 over Muddy Creek, 1 mile west of Winterrowd

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-054-18	32KM(542)	17-00097-00-BR	FAS 708	Bridges	7-10812-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	7.00	0.00	No

Letting Summary Report

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: November 07, 2026

042-95855 Local Roads - Executed

Replace the bridge carrying TR 285 over Big Slough Drainage Ditch, 1 mile southwest of St. Francisville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-058-19	EC51(795)	18-05126-00-BR	TR 285	Bridges	7-10864-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	6.00	0.00	No

043-95859 Local Roads - Executed

Replace the bridge carrying Tr 34A over Limestone Creek, 3.5 miles west of Edgewood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-055-18	AHRF(702)	15-15111-00-BR	TR 34A	Bridges	7-10832-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	9.00	0.00	No

Letting Summary Report

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: November 07, 2026

044-97689 Local Roads - Executed

Reconstruct the intersection of Curtiss-Steinberg Drive at Sauget Business Boulevard in the village of Sauget.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-350-12	LFTI(404)	12-00007-01-WR (SAUGET)	FAU 9212	Pavement	8-10680-0000 8-11020-0001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			115	15.00	0.00	No

045-97704 Local Roads - Executed

Sidewalk replacement, decorative posts and patterned pavement imprinting along Ferguson Avenue betwen Old St. Louis Road and 2nd Street in Wood River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-021-21	VMYM(386)	18-00047-03-LS (WOOD RIVER)	FAU 8971	Miscellaneous	0-01730-8003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	15.00	0.00	No

Letting Summary Report

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: November 07, 2026

046-99628 Local Roads - Executed

replace the bridge carrying CH 18 over Bear Creek Tributary with a 19' X 7' box culvert, located 2 miles southwest of Norris City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-519-16	8C5U(883)	15-00125-00-BR	FAS 881	Bridges	9-10542-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	5.00	0.00	No

047-68E96 Highways - Executed

1.7 miles of patching and joint repair on IL 40 (Knoxville Avenue) from Timber Lane to Bethany Way in Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-050-19	N/A	(Y;126)PP	FAP 646	Pavement	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: November 07, 2026

048-68E91 Highways - Executed

Installation of central traffic siganl system software, controllers and cabinets at various intersections in Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-041-19	N/A	D4 ITS SYSTEM 2019	VARIOUS	Electrical	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

049-62H78 Highways - Executed

Concrete bridge deck sealing upon the entire top surface of the deck, top of sidewalks and inside and top of parapets at various locations throughout District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-319-19	N/A	2018-0148-I	VARIOUS	Bridges	1-80468-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			85	5.00	0.00	No

Letting Summary Report

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: November 07, 2026

050-46526 Highways - Executed

Pump station improvements at 2 locations: 1) I-255 at Grey's Farm/Sparks Lane in Collinsville; 2) I-270/Fun and Sun at West Chain of Rocks in Mitchell.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-30-008-19	N/A	D8 PUMP STATIONS 2019	FAI 255 FAI 270	Electrical	0-02092-8001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			80	0.00	0.00	No

051-46528 Highways - Active

Installation of new automatic transfer switch at the storm water pump station on IL 121.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-30-011-19	N/A	D6 PUMP STATION 2019	FAP 320	Electrical	0-02092-6001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

Letting Summary Report

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: November 07, 2026

01A-DE083 Aeronautics - Executed

Phase 2: Rehabilitate Asphalt Pavement on Runway 6-24; Rehabilitate Concrete Pavements on Runway 6-24 and 12-30

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
4 / 7	Macon	DEC 4743 DECATUR	317SBGPTBD	Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
60	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		76		12.00	0.00	No

02A-KA049 Aeronautics - Executed

Phase 2 - Install Security/Wildlife 10' Fencing

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
2 / 3	Kankakee	IKK 4707 GREATER KANKAKEE	317SBGPTBD	Miscellaneous

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		75		8.00	0.00	No

Letting Summary Report

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: November 07, 2026

03A-LE053 Aeronautics - Executed

Phase 3 - Reconstruct Remaining Taxiway B Including East of Taxiway E and West of Runway 2-20

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
1 / 1	Will	LOT 4666 LEWIS UNIVERSITY	317SBGPTBD	Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
60	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		137		7.00	0.00	No

04A-CO067 **Aeronautics - Rejected**

Phase 2: Reconstruct Taxiway B

05A-UN058 **Aeronautics - Withdrawn**

Reconstruct Taxiway A5/A6 (RSAT Requirement)

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
3 / 5	Champaign	CMI 4606 U OF I - WILLARD	3170016033	Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
60	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		142		Pending	Pending	No

Letting Summary Report

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: November 07, 2026

06A-UN059 Aeronautics - Executed

Install Taxiway Lighting and Signage

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
3 / 5	Champaign	CMI 4693 U OF I - WILLARD	3170016TBD	Electrical

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
60	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		128		1.00	0.00	No

07A-DU086 Aeronautics - Executed

Phase III - Upgrade Wildlife Hazard Fencing on Northern Airport Boundary

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
1 / 1	DuPage	DPA 4652 DUPAGE	317SBGPTBD	Miscellaneous

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
60	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		128		8.00	0.00	No

Letting Summary Report

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: November 07, 2026

08A-WA074 Aeronautics - Executed

Rehabilitate Runway 5/23

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
1 / 1	Lake	UGN 4655 WAUKEGAN NATIONAL	317SBGPTBD	Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
60	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes		86		8.00	0.00	No

1LR-M1901 DNR - Active

Reclamation of the Forsythe Energy C.C. Cambria abandoned mine site by the Department of Natural Resources using federal Abandoned Mined Lands Funds

Reg / Dist	Counties	Project #	Name	Major Work Categories
0 / 0	Williamson	AML-GWmE-1901	Forsythe Energy C.C. Cambria Reclamation Project	Miscellaneous Landscaping Earthwork

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes				0.00	0.00	No

Letting Summary Report

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: November 07, 2026

2LR-M1902 DNR - Active

Reclamation of the Simco Carbon C.C. #1 Phase II abandoned mine site by the Department of Natural Resources using federal Abandoned Mined Lands Funds

Reg / Dist	Counties	Project #	Name	Major Work Categories
0 / 0	Williamson	AML-GWmE-1902	Simco Carbon C.C. #1 Phase II	Earthwork Landscaping

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				0.00	0.00	No