

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

001-46606 Highways - Executed

This work shall consist of raised reflective pavement marker removal and replacement, replacement of raised reflective pavement marker reflectors on various Interstate routes.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	M-60-016-23	N/A	D 1 REFLECTOR REPL 23-16	VARIOUS	Miscellaneous	0-01837-1005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2025			0.00	0.00	No	

01X-72K47 Highways - Active (Review and Inspection)

Bridge replacement on US 67 over the Illinois River in Beardstown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Schuyler Cass	C-96-073-18	NHPPIOZG(818)	(86B-1, 87C)R	FAP 310	Bridges	6-00236-0300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2026		30	0.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

002X-78057 Highways - Active (Review and Inspection)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9			N/A				
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				Pending	Pending	No	

002-46629 Highways - Executed

Installation of new ground-mounted signs on various routes in Madison and St. Clair Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison St. Clair	M-60-023-23	N/A	D-8 OVD SIN STR REPL 24-03	VARIOUS	Miscellaneous	0-01462-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

003-46635 Highways - Executed

Repairing various widths of pavement marking including, lines, letters, numbers, and symbols on various roads throughout District 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	M-60-016-24	N/A	D3 HT PVMNT MRK RPR 24-16	VARIOUS	Miscellaneous	0-01477-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2025			0.00	0.00	No	

004-46636 Highways - Executed

Placing various widths of Preformed Plastic and Modified_Urethane pavement marking lines, letters and symbols within the limits specified on each individual work order.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	M-60-017-24	N/A	D2 HT PVMNT MRK RPR 24-17	VARIOUS	Miscellaneous	0-01477-2001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

005-46637 Highways - Executed

Repair, maintenance, or replacements of damaged sign components, furnishing new overhead sign structures or repairs, installing new signs or supports at locations as described in a work order including all traffic control in regions 2 and 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
0 / 0	Various	M-60-018-24	N/A	REGION 2 & 3 SIGN MAINT 24-18	VARIOUS	Miscellaneous	0-01462-0001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/30/2028			0.00	0.00	No

006-61J35 Local Roads - Executed

HMA Pavement widening and resurfacing with sidewalks, ADA ramps, curb and gutter, storm sewer, pavement markings and signing at the intersection of Prairie Street and Wilson Street in Batavia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-180-20	LFSH(938)	16-00086-01-FP (BATAVIA)	FAU 2511	Pavement	1-22293-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/22/2024		15	21.00	0.00	No

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

007-61J45 Local Roads - Executed

Pavement widening and traffic signal modifications on 71st Street at Harlem Avenue in Bedford Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-254-16	JS4M(665)	16-00038-00-CH (BEDFORD PARK)	FAU 1537	Pavement	1-21920-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	20.00	0.00	No	

008-61J69 Local Roads - Executed

Shoulder widening, rumble strips, ditch reshaping and pavement markings on Plank Road from Engel Road to Waughon Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-035-21	LU9J(551)	19-00524-00-SP	FAS 1119	Pavement	0-00108-1001 1-22601-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	20.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

009-61J74 **Local Roads - Withdrawn**

Sidewalk replacement with curb and gutter, pavement marking, signage, and landscaping along various routes in the Village of Niles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-091-21				Miscellaneous	0-00108-1002 0-00914-1010 1-11024-0006 1-22608-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			85	Pending	Pending	No

010-61J77 **Local Roads - Executed**

Resurfacing Edgewater Drive from Bloomingdale Road to Glen Ellyn Road, and Lakeview Lane from Edgewater Drive to South Circle Avenue in Bloomingdale.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-194-23	3X4G(999)	22-00078-00-RS (BLOOMINGDALE)	MUN 4120 MUN 1130	Pavement	1-22609-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	20.00	0.00	No

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

011-61J78 Local Roads - Executed

Resurfacing 191st Street from Wolf Road to LaGrange Road in Mokena.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-153-23	M267(569)	21-0034-00-RS (MOKENA)	FAU 3754	Pavement	1-22607-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	25.00	0.00	No	

012-61J79 Local Roads - Executed

Removal and replacement of structures carrying Milstream Road over the Kishwaukee River and the South Branch of the Kishwaukee River. The proposed structures are three span, 27" PPC IL Beams with an 8" concrete deck on solid wall piers and integral abutments. Also included will be HMA resurfacing, HMA shoulders, guardrail, driveways, pavement markings, landscaping and other necessary work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-196-19	9NCZ(895)	18-00482-00-BR	CH 43	Bridges	1-22250-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/01/2025		15	10.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

013-61J80 Local Roads - Executed

HMA resurfacing with patching, sidewalks, ADA improvements, multi-use path construction, traffic signal modifications, lighting, drainage adjustments, pavement markings, and other necessary work on 135th Street from Weber Road to IL 53 in the Village of Romeoville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-174-22	APMT(993)	20-00069-00-BT (ROMEOVILLE)	FAU 282	Pavement	1-22455-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	23.00	0.00	No	

014-61J81 Local Roads - Executed

HMA resurfacing with patching, driveway replacement, sidewalks, drainage adjustments, and pavement markings on Kostner Avenue from 123rd Street to 127th Street in Alsip.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-213-23	KS84(135)	23-00102-00-RS (ALSIP)	FAU 2403	Pavement	1-22611-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	22.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

015-61J83 Local Roads - Executed

Full depth HMA pavement with curb and gutter, drainage improvements, water mains , sidewalks and pavement markings on Balmoral Avenue from Roosevelt Road to Canterbury Street in Westchester.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-249-17	ZZEE(871)	17-00084-00-PV (WESTCHESTER)	FAU 2712	Pavement	1-22125-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	22.00	0.00	No	

016-61J85 Local Roads - Executed

Resurfacing Fullerton Avenue from Schmale Road to Bloomingdale Road in Glendale Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-009-22	1QRB(658)	21-00073-00-RS (GLENDALE HGHTS)	FAU 1379	Pavement	1-22468-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/03/2024		10	24.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

017-61J88 Local Roads - Executed

Pavement widening and resurfacing, construction of a bike path, bridge modifications and traffic signal modernization on Beverly Road from Prairie Stone Parkway to Beacon Pointe Drive in Hoffman Estates.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-071-23	KAFW(619)	19-00106-00-RS HOFFMAN ESTATES	FAU 3725	Pavement	1-22556-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/15/2024		5	23.00	0.00	No

018-61J89 Local Roads - Executed

Reconstruction of Dubois Boulevard from Ogden Avenue to Burlington Avenue, and the reconstruction of Burlington Avenue from Dubois Boulevard to Grove Ave. in Brookfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-093-23	ZLI3(141)	20-00133-00-FP (BROOKFIELD)	MUN 4020	Pavement	1-22553-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/01/2024		15	21.00	0.00	No

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

019-61J92 Local Roads - Executed

Improve the intersection of Farnsworth Avenue at Marshal Boulevard and at the Illinois Prairie Path intersection in Aurora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-164-20	FKI5(761)	19-00331-00-SP (AURORA)	FAP 360	Pavement	0-00108-1004 1-22612-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	20.00	0.00	No	

020-62H25 Highways - Executed

The proposed improvement consists of culvert removal and replacement of the structure located on IL 23 over Drainage Ditch (0.1 Mile N of IL 176) in the City of Marengo in McHenry County. Total gross length and net length = 164 FT (0.031 MI)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-218-19	PROTZ19Z(787)	2018-091-CR	FAP 324	Bridges	1-78875-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	12.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

021-62H63 Highways - Executed

Parking lot and drainage improvement. Full depth removal and replacement of existing pavement. Location: I-55 Maintenance Yard (151 E South Frontage Rd, Bolingbrook) in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-273-19	N/A	2018-121-RS	FAU 3510	Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	19.00	0.00	No	

022-62K70 Highways - Executed

(0.2-Mile) Bridge Replacement and Roadway Improvement. The work includes of replacing the bridge that carries FAU 1332 (Oakton Street) over FAI 94 (Edens Expressway) in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-177-20	NHPP1LU7(347)	2019-197-B	FAI 94	Bridges	1-75996-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/21/2025		10	12.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

023-62N37 Highways - Executed

The proposed improvement consists of traffic signal modernization and ADA ramp improvements at the intersection of Touhy Avenue and Kostner Avenue in the Village of Lincolnwood, Cook County. Total gross length= 526 FT (0.10 MI) and net length = 526 FT (0.10 MI).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-105-21	HSIP5AQU(404)	2021-004-TS&SW	FAU 1340	Electrical	1-79889-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	18.00	0.00	No	

024-62N96 Highways - Executed

This is a Bridge Preservation Project: bridge repair, joint replace/ repair and deck overlay on bridges carrying I-80 over Cicero Ave, 175th St and Kedzie Ave. Located in the Villages of Country Club Hills and Hazel Crest in Cook County. The gross and net length of the project is 2.33-miles (12,308-feet) and 0.35- miles (1,852-feet) respectively.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-185-21	NHPP6FMW(516)	2021-059-RS&BJR	FAI 80	Bridges	1-80298-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2024			13.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

025-62P09 Highways - Executed

The proposed improvement consists of bridge deck replacement of the structures carrying IL 120 over Des Plaines River. Also includes bridge overlay and substructure repairs of the structures carrying Belvidere Road Tributary over IL 120 and IL 120 NW ramp at IL 21. It also includes minor substructure repair and riprap placement at IL 21 over Belvidere Road tributary. The project is in the Village of Gurnee in Lake County. Total gross length and net length 1033 (0.2 Mile) and 625 Feet (0.12 Mile).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-206-21	NHPP9S8Q(362)	2021-071-BDR	FAP 333	Bridges	1-79129-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/25/2024		10	5.00	0.00	No	

026-62R28 Highways - Executed

The project consists of the reconstruction of the existing I-80 mainline pavement from east of River Road to west of Houbolt Road and the partial reconstruction of the entrance and exit ramps at the I-80 and I-55 interchange and the W. Frontage Road. The work also includes reconstruction and widening of the EB/WB I-80 Bridges over DuPage River, EB/WB I-80 Bridges over Frontage Road, EB/WB I-80 Bridges over I-55, EB/WB I-80 Bridges over Rock Run Creek, and EB/WB I-80 Bridges over future Ramp AA. Other work includes drainage system improvements, signing, lighting, temporary traffic signals, ITS improvements, noise abatement walls. The project is located in the Village of Shorewood, City of Joliet, and Troy Township in Will County. Gross and Net Length: 10,450 ft (1.979 mile).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-115-22	NHPPV5RS(781)	FAI 80 21 STRUCTURE 7	FAI 80	Bridges	1-77247-6100 1-77247-6110
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/30/2026		10	17.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

027-62R83 Highways - Executed

Installation of new fiber optic cable, conduit, PTZ cameras, network switches along four different corridors. This project located in Cook County located primarily within Village of Worth, Blue Island, and Hazel Crest.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-252-22	CMAQILUF(388)	2023 SIGNALS 02	VARIOUS	Electrical	1-80908-0000 1-80909-0000 1-80910-0000 1-80913-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

028-62R87 Highways - Executed

(282-Ft) Bridge Preservation Project: bridge repair, joint replace/ repair and deck overlay on bridge carrying Old Chicago Road over Forked Creek (0.5 mi N of Manteno Rd) Located in Wesley Township in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-256-22	HBFP4NQA(142)	CWH 0007 22 BJ	CH 7	Bridges	1-81083-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	18.00	0.00	No

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

029-62T12 Highways - Executed

The proposed improvement consists of bridge deck overlay and joint replacement of IL 83 over BNSF RR (S of Bluff Road) in the Downers Grove Township, DuPage County. Total gross length and net length= 5442.65 FT (1.031 MI), and 4811.44FT (0.911 MI)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-297-22	NHPPPHJQ(445)	FAP 0344 22 BJ	FAP 344	Bridges	1-81069-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	16.00	0.00	No	

030-62T18 Highways - Executed

The scope of work consists of overlay of SN 016-2598 bridge deck overlay, parapet and railing repairs, deck scarification, pavement markings, and traffic control and protection. The project is located over UPRR in the Village of Northbrook in Cook County. Gross Length= Net Length =2658 FT (0.50 Mile).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-305-22	NHPP3S9L(485)	FAP 0348 22 BJ	FAP 348	Bridges	1-81068-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	12.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

031-62T36 Highways - Executed

(392-Ft) Bridge rehabilitation project and the scope consists of deck scarification, latex concrete overlay, joint replacement, approach slab and slope wall repairs on Tower Road over I-94/US41 (Edens Expressway) in the Villages of Glencoe and Northfield in Cook County. (SN 016-0815).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-343-22	HBFP8YM(905)	FAU 1282 22 BJ	FAU 1282	Bridges	1-81075-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	8.00	0.00	No	

032-62T52 Highways - Executed

Length: 452 ft (0.09 mi); Bridge Preservation Project: Bridge deck overlay and joint repair of SN 016-2038 carrying Wilson Avenue over I-94 (Edens Expwy) and ADA improvements in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-362-22	HBFP0T0F(443)	MS 3460 22 BJ	MS 3460C	Bridges	1-81070-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	15.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

033-62T57 Highways - Executed

(3.54-Mile) SMART Overlay and ADA Improvements on US 6 from Carol Avenue to IL 83 (Torrence Avenue). This project is located in the City of Harvey, Calumet City and the Village of South Holland in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-310-22	NHPPWQNK(655)	FAP 0351 22 RS	FAP 351	Pavement	1-80983-0000 1-80983-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	20.00	0.00	No	

034-62T65 Highways - Executed

(2.09-Mile) SMART Overlay and pedestrian ramps (ADA) project. The scope included pavement patching, HMA surface removal and resurfacing, pedestrian ramp improvements, drainage structure adjustments, cleaning and placement of permanent pavement markings. This project begins on Beaumont Dr./ Shandrew Dr. at Ogden Ave. (US 34) and extends southwest of Aurora Rd. and is located within the City of Naperville in DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-275-22	NHPP11J0(100)	FAP 0311 22 RS	FAP 311	Pavement	1-80970-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	17.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

035-62T74 Highways - Executed

(2.33-Mile) Smart Overlay, crack and joint seal, ADA Improvements project consists of pavement patching, PCC curb and gutter removal and replacement, pedestrian curb ramps improvements (ADA), hot-mix asphalt surface removal and resurfacing and sealing of existing longitudinal joints and cracks. This project begins at IL-59 (FAP 338) at Dundee/Old Dundee Rd and extends northerly to Lake Cook Rd/Main St. The project is located within Barrington Township in Cook Co.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-292-22	NHPPNGB5(489)	FAP 0338 22 RS2	FAP 338	Pavement	1-80968-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	14.00	0.00	No	

036-62U75 Highways - Withdrawn

The work to be completed under this contract consists of expressway daytime sweeping throughout District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-166-23	N/A	2023 EXPRESS DAY SWEEP	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2024			Pending	Pending	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

037-62U86 Highways - Executed

Upgrading existing pedestrian push buttons to APS push buttons at various D1 ADA compliant intersections.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-171-23	HSIP3TWT(745)	2023 VAR PUSH BUTTON	VARIOUS	Miscellaneous	0-00819-1004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

038-62V23 Highways - Executed

This improvement is a Bridge Painting on I-57 Under 175th St in the City of Country Club Hills in Cook County. (SN 016-1095)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-002-24		FAI 57 23 BP	FAI 57	Bridges Painting	0-01377-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

039-62W13 Highways - Executed

Upgrading existing pedestrian push buttons to APS push buttons at various D1 ADA compliant intersections.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-099-24	HSIPFXJ2(754)	2023 VAR APS PUSH BUTTON	VARIOUS	Electrical	0-00819-1005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

040-62W14 Highways - Executed

The project consists of removing trees, as well as all incidental and collateral work necessary to complete the project as shown on the plans and as described herein. 3,360 ft. (0.64 mi.) along IL 43, and 2,970 ft. (0.56 mi.) along 95th Street, tree removal, in Bridgeview, Oak Lawn, and Chicago Ridge, Cook County, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-107-24	N/A	FAP 0348 23 TR	FAP 348	Miscellaneous	1-75983-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

041-64918 Highways - Executed

Patching, Resurfacing and ADA improvements on IL 78 from 0.2 mile N. of US 52/IL 64 to Carroll Creek in Mt. Carroll.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Carroll	C-92-012-22	STPA3ES(004)	108 RS-3	FAP 642	Pavement	2-11080-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	3.00	0.00	No	

042-64K73 Highways - Executed

Removal and replacement of twin structures carrying IL Route 2 over the Rock River in Rockton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-096-23	HIBR-NHPP0JQ6 (496)	77-1BR	FAP 734	Bridges	2-16270-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			270	1.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

043-64S39 Highways - Executed

Bridge deck overlay, joint replacement and miscellaneous repairs on SN 098-0086, carrying IL 40 over I-88, 1 mile south of US 30.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-136-23	NHPP02D6(056)	(195-3HB-4)BDR	FAI 88	Bridges	2-14010-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

044-64S40 Highways - Executed

Bridge deck overlay, joint replacement, and miscellaneous repairs on SN 098-0091, carrying US 30 over I-88, 3 miles east of Rock Falls.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-135-23	NHPPARD7(099)	(195-3HB-6)BDR	FAI 88	Bridges	2-22906-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

045-64S43 Highways - Executed

Bridge washing of SN 081-0011 over the Mississippi River in Rock Island County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-114-23	NHPPZFQF(136)	D2 BC 2024-07	FAI 80	Bridges	0-01293-2003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/01/2024			0.00	0.00	No	

046-64S44 Highways - Executed

Bridge washing of SN 081-0106 over the Mississippi River in Rock Island County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-115-23	NHPPT7YR(578)	D2 BC 2024-08	FAI 280	Bridges	0-01293-2004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

047-64S45 Highways - Executed

Bridge washing of SN 008-0052, 098-6003 and 081-9905 over the Mississippi River in various counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-116-23	STP2GDX(185)	D2 BC 2024-10	VARIOUS	Bridges	0-01293-2006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

048-66N21 Highways - Active

This project consists of repairing and maintaining traffic signals, flashing beacons, and roadway lighting in Grundy and Kankakee Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee Grundy	C-93-051-23	N/A	D3 LIGHTING REPAIR 2024-1	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2025			0.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

049-66N39 Highways - Executed

This project consists on performing Bridge Deck Concrete Sealing with the parapets/curbs on various routes at various locations throughout Ford, Iroquois, and Kankakee Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-075-23	N/A	D3 BRIDGE DECK SEALING FY 2024	VARIOUS	Bridges	3-27357-2400
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

050-66N83 Highways - Executed

Tree Removal located within Bureau, DeKalb, Ford, Grundy, La Salle, and Livings on counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-034-24	N/A	2024-01 TREE REMOVAL	VARIOUS	Miscellaneous	0-02069-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2024		5	0.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

051-66N99 Highways - Executed

This project consists of repairing and maintaining traffic signals, flashing beacons, and roadway lighting in Ford, Iroquois, and Livingston Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-043-24	N/A	D3 LIGHTING REPAIR 2024-2	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2025			0.00	0.00	No	

052-68C00 Highways - Executed

3R project has a length of 0.58 miles extending from the east end of the Cedar St Bridge over the Illinois River to just east of Center St, including the Edmund St interchange. Work includes pavement patching, milling, resurfacing, and bridge rehabilitation.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-099-14	NHPPARSL(797)	13-[(HB,HB-1,2)BR-1] RS-2	FAP 669	Bridges	4-00052-0100 4-00052-0150
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2024		50	3.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

053-68D36 Highways - Executed

Stream stabilization with riprap placement at various locations along Spring Creek, northwest of Macomb bypass.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	McDonough	C-94-002-17	N/A	(55-3)SCR	FAP 407	Miscellaneous	4-02204-0456
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	2.00	0.00	No	

054-68G39 Highways - Executed

Bridge repair and bridge deck overlay to S.N. 062-0056 over Thenius Creek 1/4 mi. N. of Sparland; S.N. 062-0057 over Gimlet Creek at the IL 29/IL 17 junction and S.N. 062-0059 over Senachwine Creek, 4 mi. W. of Sparland.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Marshall	C-94-060-21	NHPP-HBFPTQG7 (735)	(3B-BR,BR-1;(104B)BR -1)BDR,BRR	FAP 318 FAP 645	Bridges	4-06222-0300 4-07221-0300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	6.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

055-68H77 Highways - Executed

District-wide replacement of pedestrian pushbuttons with APS push buttons.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-081-23	HSIPFB7E(636)	D4 ADA PUSHBUTTONS 2024- 1	VARIOUS	Electrical	0-00819-4002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/15/2025			0.00	0.00	No	

056-68H79 Highways - Executed

Bridge painting: S.N. 072-0106 SB IL 6, S.N. 072-0107 NB I-474 Ramp 109, S.N. 072-0108 SB I-474 Ramp, 072-0109 NB I-474 Ramp 109, S.N. 048-0078 W. Knox Rd., S.N. 094-0028 Cameron Rd., S.N. 055-0021 CH 8, S.N. 048-0080 IL 180, S.N. 090-0043 US 150, S.N. 072-0228 US 24/IL 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-084-23	STPQJ4I(014)	D4 BRIDGE PAINTING 2024	VARIOUS	Bridges Painting	0-01377-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

057-70G12 Highways - Executed

Bridge painting of 3 structures on FAI 55 (I-55) and FAP 704 (I-55 Busn).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-050-22	NHPPT1DQ(777)	D5 BRIDGE PAINTING 2024-1	FAI 55 FAP 704	Bridges Painting	0-01377-5001 0-01377-5002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			110	0.00	0.00	No

058-72122 Highways - Deleted

1.7 miles of pavement reconstruction, milling and resurfacing, sidewalk ramp improvements and accessible pedestrian traffic signals on Dirksen Parkway from 0.1 miles south of Peoria Road to north of Northfield Drive in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-054-22				Pavement Electrical	6-60138-0000 6-60138-0100 6-60138-0200

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			90	Pending	Pending	No

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

059-72717 Highways - Executed

Spray-applied pipe liner on IL 107 in Brown and Pike Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Brown Pike	C-96-089-23	N/A	D6 DRAINAGE 2023	FAP 554	Miscellaneous	0-02178-6016

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

060-72719 Highways - Executed

Lot improvements to the Riverton Maintenance Yard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-017-24	N/A	D6 MG-PARKING LOT 2024	FAU 7978	Miscellaneous Pavement	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

061-72807 Highways - Executed

Tree removal at the Coalfield Rest Area.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery	C-96-031-24	N/A	(68-3RA)I-6,TR	FAI 55	Miscellaneous	0-01771-6001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2024			0.00	0.00	No	

062-72B88 Highways - Withdrawn

1.9 miles of resurfacing, pavement replacement, ADA improvements, drainage improvements, culvert replacements, parking lot improvements, tree removal and storm sewer reconstruction on IL 10, in Mason City, from 0.1 miles east of IL IL 29 to west of Price Street, east of Mason City. , 1.9 miles of resurfacing, pavement replacement, ADA improvements, drainage improvements, culvert replacements, parking lot improvements, tree removal and storm sewer reconstruction on IL 10, in Mason City, from 0.1 miles east of IL 29 to west of Price Street, east of Mason City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Mason	C-96-051-08				Pavement	6-00274-0000 6-00274-0200 6-00274-0300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			155	Pending	Pending	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

063-72F14 Highways - Executed

7.3 miles of milling, resurfacing, bridge overlay (SN 085-0004), slope stabilization and guardrail replacement on IL 103 from 0.1 miles east of US 24 to 1.7 miles west of US 67.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Schuyler	C-96-025-12		101RS-9,BDR1,BP; 102RS-5	FAP 612	Miscellaneous Pavement	6-00582-0000 6-00582-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			155	8.00	0.00	No	

064-72F26 Highways - Executed

Culvert replacement on IL 96 over a ditch, 1 mile north of Kochs Lane, north of Qunicy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-041-12	COVDCI81(256)	(K-15D)C	FAU 7825	Bridges	6-00506-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	5.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

065-72F59 Highways - Executed

Culvert replacement (SN 009-7002) carrying IL 125 over a ditch 0.6 miles east of Warrior Hill Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Cass	C-96-076-23	HBFP7RGG(179)	6CR-1	FAP 67	Bridges	6-00512-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	6.00	0.00	No	

066-72H57 Highways - Executed

Hydro-scarification, microsilica concrete overlay, expansion joint replacement and steel repairs on SN 034-0062 carrying US 136 over the Mississippi River from Hamilton, IL to Keokuk, IA.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-032-15	HBFP-NHPP2CQ0 (353)	(22B)BDR,BJR1,BRR1	FAP 315	Bridges	0-01293-6001 6-00484-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			170	7.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

067-72K83 Highways - Executed

Culvert replacement on IL 104 at Little Panther Creek, 1.9 miles west of IL 4 (SN 084-7061).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-003-19	HBFPXN7I(656)	139C	FAP 753	Bridges	6-00856-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	8.00	0.00	No	

068-72K96 Highways - Executed

5.2 miles of resurfacing on IL 78 from the Cass County line to just north of Snake Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-022-19	STPBQ5Q(193)	(147)RS-8,DR	FAP 614	Pavement	6-60098-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	7.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

069-72M34 Highways - Executed

Painting portions of 7 bridges near Jacksonville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-134-20		D6 BRIDGE PAINTING 2024	FAI 72	Bridges Miscellaneous Painting	0-01377-6002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	6.00	0.00	No	

070-72M71 Highways - Executed

4.8 miles of milling, patching, resurfacing and shoulders on US 24 from 0.5 miles east of Timewell Road to 0.3 miles west of Buckhorn / Damon Road in Mount Sterling.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Brown	C-96-043-21	NHPP0B7V(270)	(6) RS-5, (7) RS-9	FAP 317	Pavement	6-00767-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	6.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

071-72M79 **Highways - Deleted**

1.9 miles of resurfacing and culvert improvements on IL 97 south of Petersburg, from 0.1 miles north of North Shore Drive to 0.3 miles north of Boy Scout Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Menard	C-96-050-21				Pavement	6-00691-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	Pending	Pending	No	

072-72M82 **Highways - Deleted**

1 mile of standard overlay, concrete curb and gutter ADA improvements and traffic signal upgrades on Business 55 / 6th Street in Springfield from north of Myrtle Street to Stanford Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-104-21				Pavement Electrical	6-00877-0000 6-00877-0300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2024		10	Pending	Pending	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

073-74471 Highways - Executed

3.4 miles of resurfacing on US 40 from 0.5 miles west of the I-70 interchange to IL 185 in Vandalia, resurfacing the I-70 / US 40 ramps at the Vandalia Vandalia interchange and joint repairs and overlay to SN 026-0087.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-113-10		(0-2),(26-1K)RS	FAU 8413 FAU 8437	Bridges Pavement	7-50368-0000 7-50368-0500
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	4.00	0.00	No	

074-74562 Highways - Withdrawn

Replacement of SN 012-0018 carrying US 40 over North Fork Embarras River, 0.6 miles west of Washington Street in Martinsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-039-12				Bridges	7-50887-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	Pending	Pending	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

075-74B29 Highways - Executed

Bridge deck overlay, joint replacement / repair and other bridge deck repairs on 3 structures: 1) SN 058-0060 carrying TR 4 (South Acom Road) over I-72; 2) SN 058-0062 carrying CH 27 (Lincoln Memorial Parkway) over I-72; 3) SN 058-0065 carrying Twin Lakes Road over I-72 just west of Decatur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-097-22	NHPP86ZI(269)	D7 BRIDGE REPAIRS 2024-3	FAI 72	Bridges	7-52732-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	0.00	0.00	No	

076-74B30 Highways - Executed

Bridge deck overlay, joint repair and approach pavement on I-72 over Spring Creek, 1.3 miles east of Forsyth.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-098-22	NHPPH7E3(889)	D7 BRIDGE REPAIRS 2024-4	FAI 72	Bridges	7-52733-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	3.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

077-74B31 Highways - Executed

Bridge repairs on SN 026-0071 carrying IL 185 over I-57 in Farina.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-099-22	NHPPUA6Y(031)	D7 BRIDGE REPAIRS 2024-5	FAI 57	Bridges	7-52828-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	0.00	0.00	No	

078-74B33 Highways - Executed

Bridge deck repair and overlay on SN 058-0129 carrying IL 121 over South Fork Creek, 0.7 miles east of the Logan County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-101-22	NHPP6Z7F(276)	D7 BRIDGE REPAIRS 2024-7	FAP 320	Bridges	7-52837-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

079-74B34 Highways - Executed

Bridge deck overlay, bridge joint replacement, deck drain replacement, bridge deck patching on SN 025-0089 carrying IL 37 over the Little Wabash River, 0.5 miles south of I-57.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-102-22	HBFP1PLT(920)	D7 BRIDGE REPAIRS 2024-8	FAS 2701	Bridges	7-52830-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

080-74B35 Highways - Executed

Bridge deck overlay and joint replacement and repairs on SN 012-0025 carrying US 40 over I-70.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-103-22	NHPP1ZJA(489)	D7 BRIDGE REPAIRS 2024-9	FAI 70	Bridges	7-52831-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	0.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

081-74B37 Highways - Executed

Washing the bridge deck on SN 093-0021 carrying IL 15 over the Wabash River in Mt. Carmel.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wabash	C-97-105-22	NHPPGB2L(699)	D7 BRIDGE CLEANING 2023-1	FAP 827	Bridges	0-01293-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

082-74B39 Highways - Executed

Bridge deck overlay, joint replacement, deck patching, structural concrete repair, crashwall extensions and HMA approaches on SN 058-0087 carrying Kirby Road over I-72, northeast of Decatur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-108-22	NHPPGQ71(397)	D7 BRIDGE REPAIRS 2024-10	FAI 72	Bridges	7-52832-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

083-74B41 **Highways - Deleted**

Bridge deck overlay, bridge joint replacement and repair, bridge approach roadway and bridge deck repairs on SN 018-0044 and 018-0054 carrying I-70 over Cottonwood Creek, 0.1 miles east of County Road 1125E.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-110-22				Bridges	7-52834-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	Pending	Pending	No	

084-74C65 Highways - Executed

Bridge joint replacement / repair, bridge deck repairs and bridge deck overlay on SN 018-0003 and 018-0004 carrying I-57 over US 45 and SN 018-0001 and 018-0002 carrying I-57 over the Decatur and Eastern Illinois Railroad, all located northeast of Neoga.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-142-23	N/A	D7 BRIDGE REPAIRS 2023-9	FAI 57	Bridges	7-52917-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	3.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

085-76F84 **Highways - Deleted**

Intersection reconstruction to create roundabouts on IL 3 at Delmar Avenue and IL 3 at Pierce Lane in Godfrey.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-290-18				Miscellaneous	0-00819-8001 8-08800-0242
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			260	Pending	Pending	No	

086-76F88 **Highways - Withdrawn**

Superstructure replacement on the north Southern Illinois University - Edwardsville entrance road over the Norfolk Southern Railroad (SN 060-0142 and SN 060-0143).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-292-18				Bridges	8-89347-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			135	Pending	Pending	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

087-76M88 Highways - Executed

Culvert replacement on IL 127 at South Middle Tributary of Locust Creek, 6.7 miles south of IL 15 and the town of Nashville. (SN 095-2496)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Washington	C-98-030-20	NHPP044M(804)	9-2CR-1	FAP 42	Bridges	8-00779-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	15.00	0.00	No	

088-76M90 Highways - Executed

Culvert replacement on IL 177 at West Tributary to Grand Point, 0.5 miles east of Hoyleton. (SN 095-2496)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Washington	C-98-032-20	HBFIGV1(607)	101CR-1	FAS 819	Bridges	8-00780-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/10/2024		5	12.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

089-76N16 Highways - Executed

Bridge repairs, flood wall work and pavement reconstruction on IL 11 over Cahokia Diversion Channel (SN 060-0121), 3 miles north of I-270.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-056-20	STP8QP4(624)	5BR-2	FAP 582	Bridges	8-00576-0000 8-00576-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/15/2024		10	16.00	0.00	No	

090-76N43 Highways - Executed

Intersection reconstruction and ADA upgrades on IL 3 at 20th Street in Granite City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-095-20	NHPP2N7X(264)	103R-1	FAP 2	Pavement	8-00703-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/15/2024		10	16.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

091-76T01 Highways - Executed

Traffic signal modernization at various locations within District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-070-23	HSIPYG0P(575)	D8 TS MODERNIZATION 2024-2	VARIOUS	Electrical	8-08800-3040
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	8.00	0.00	No	

092-76T39 Highways - Executed

1.96 miles of patching and a standard overlay on I-55/64/US 40 from 0.9 miles east of the Mississippi River to I-64 (Tri-Level) Interchange in East St. Louis

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-115-23	N/A	82-7RS	FAI 70	Pavement	8-00974-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/30/2024			8.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

093-78199 Highways - Executed

Replacement of a bridge with a double reinforced concrete box culvert on US 51 north of Tamaroa. (SN 073-0002)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Perry	C-99-056-10	HBFP3TP7(546)	6B-1	FAP 322	Bridges	9-98830-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	15.00	0.00	No	

094-78771 Highways - Executed

Intersection reconstruction at the intersection of US 45 and Poplar (Old IL 13) in Harrisburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-034-20		(29,8)N-1,TS-1	FAP 332 FAP 132 FAS 899	Pavement Electrical	9-00841-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	3.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

095-78814 Highways - Executed

Conversion of the I-57 and IL 149 ramp terminals into roundabouts, pavement reconstruction and bridge modifications in the city of West Frankfort.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-089-20		(28-5)K-1	FAP 873	Electrical Miscellaneous Bridges Pavement	9-00991-0000 9-00991-0100 9-00993-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			120	8.00	0.00	No

096-78929 Highways - Executed

0.75 miles of resurfacing on North 6th Street in Murphysboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-035-22	STPL43Q(523)	(13-1,27) RS-2	FAU 9677	Pavement	9-00589-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	Yes	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	2.00	0.00	No

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

097-78A02 Highways - Executed

25.4 miles of patching, milling, resurfacing and shoulders on IL 3 from Howardton Road, near Grand Tower, to the Cape T intersection.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union Jackson Alexander	C-99-052-23	NHPP-HSIPDWM2 (086)	(131,132,102,101)	RS-8 FAP 312	Pavement	9-00599-0000 9-00601-0000 9-00710-2420 9-00886-0000 9-00939-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			220	2.00	0.00	No

098-85727 Local Roads - Executed

Sidewalk construction along Parkview Avenue from Spring Creek Road to Birchwood Drive in Rockford.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-091-21	5QYL(955)	20-00635-00-SW (ROCKFORD)	FAU 5137	Miscellaneous	0-05151-2001 2-10633-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	3.00	0.00	No

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

099-89815 Local Roads - Executed

Structure rehabilitation with replacement of approach slabs, bridge deck, parapets, beams, expansion joints, bearings, concrete slope walls. Also included will be PCC pavement with curb and gutter, and storm sewers on Maxwell Road over the Union Pacific Railroad, 0.2 miles south of IL 116.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-005-22	VK03(277)	19-00115-00-BR	FAU 6577	Bridges	4-10633-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/01/2024		10	3.00	0.00	No	

100-89824 Local Roads - Executed

Resurfacing Fischer Road from IL 29 to Creve Coeur Avenue in Creve Coeur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-020-22	N/A	22-00046-00-RS (CREVE COEUR)	FAU 6718	Pavement	4-10744-0000 4-10744-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	4.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

101-91622 Local Roads - Executed

Resurfacing, patching and sidewalks on Williams Street from Bowman Avenue to State Street in Danville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-006-23	WYA2(932)	22-00368-00-PV (DANVILLE)	FAU 7003	Pavement	5-10505-0000 5-10505-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	3.00	0.00	No	

102-93775 Local Roads - Executed

Widening and HMA resurfacing with aggregate shoulders and pipe culverts on Athens Blacktop from Cantrall Road to Kent Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Menard	C-96-074-21	OPGI(734)	20-00056-08-PV	FAS 574	Pavement	0-00108-6002 6-10908-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			120	8.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

103-93812 Local Roads - Executed

HMA resurfacing with pavement markings on Cardinal Hill Road from New City Road to north of IL 104.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-067-18	VHC8(001)	13-00035-02-PP	FAS 627	Pavement	6-10664-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	3.00	0.00	No	

104-95941 Local Roads - Executed

Sidewalk Construction on various routes within the City of Sullivan.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Moultrie	C-97-146-23	T0G4(781)	22-00038-00-SW (SULLIVAN)	VARIOUS	Miscellaneous	0-02009-7003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	3.00	0.00	No	

105-97793 **Local Roads - Rejected**

Reconstruction of the IL 159 and Glen Carbon Road intersection to establish north bound and east bound right turn lanes. Includes, HMA resurfacing, sidewalks, ADA ramps, traffic signal modifications, and drainage improvements. Located in Glen Carbon.

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

106-61H25 Local Roads - Executed

Remove existing dual metal pipe culverts and replace with double-barrel box culvert to carry Indian Boundary Road over Spring Hole Creek in Plainfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-197-17	Y36A(120)	17-00064-00-BR (PLAINFIED)	TR 52	Bridges	1-22065-0000 1-22065-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	21.00	0.00	No	

107-97790 Local Roads - Executed

Reconstruction of Lebanon Road on new alignment to facilitate closure of two underpass structures. Work includes structure removal, construction of a 6-span steel plate girder bridge, construction of a 1-span PC slab bridge, box culverts, pavement removal, building removal, processing lime modified soil, PPC Pavement, HMA Pavement, HMA shoulders, combination curb and gutter, and storm sewer. Located 0.19 miles east of Clay School Road to 0.16 miles of Locmann Road over the CSX Railroad.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-040-23	N/A	10-04106-00-BR	FAS 772	Bridges	8-10773-0020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2025			20.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

108-97815 Local Roads - Executed

Resurfacing Jerome Lane from Nash Street to Range Lane in Cahokia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-014-23	UC9G(607)	19-00040-02-RS (CAHOKIA)	FAU 9197	Pavement	8-10740-0000 8-10740-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	20.00	0.00	No	

109-97817 Local Roads - Rejected

Construction of a PCC sidewalk from the Boul Avenue Trailhead entrance to the intersection of Boul Avenue and IL 159 in Swansea.

110-97822 Local Roads - Executed

Resurfacing West Airline Drive from Main Street to 9th Street in East Alton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-008-24	SB4L(005)	20-00038-01-RS (EAST ALTON)	FAU 8967	Pavement	8-10754-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	12.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

111-99673 Local Roads - Executed

Resurfacing East Grand Avenue from Hurricane Road to IL 148.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-017-19	3V29(827)	18-00155-00-RS	FAS 2907	Pavement	9-10616-0000 9-10616-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

112-99711 Local Roads - Executed

Resurfacing North Marion Street from East Fischer Street to Dillinger Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-006-23	U012(455)	21-00186-00-RS	CH 11	Pavement	0-00108-9001 9-10712-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	3.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

113-99713 Local Roads - Executed

Replace existing structure with a precast concrete box culvert with pre-cast box culvert end sections, PCC pavement, sidewalk, curb and gutter, on East College Street over Piles Fork Creek in Carbondale.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-013-22	0HYL(573)	19-00141-00-BR (CARBONDALE)	MS 1730	Bridges	9-10641-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	4.00	0.00	No	

114-99716 Local Roads - Executed

Remove and replace sidewalks, ADA ramps and crosswalks along North 18 Street from East Herrin Street to West Monroe Street in Herrin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-007-26	K00E(302)	22-000076-00-SW (HERRIN)	MS 6240A	Miscellaneous	0-02009-9002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	0.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

115-99720 Local Roads - Executed

HMA resurfacing on Lake of Egypt Road from IL 37 to South Market Road, and on Power Plant Road from Lake of Egypt Road to County Club Road. Includes HMA and aggregate shoulders, guardrail adjustments and replacements, and raised pavement markers.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-007-24		22-00167-00-RS 22-01247-00-RS	FAS 2904 TR 276	Pavement	0-00108-9004 0-01746-9002 9-10698-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	7.00	0.00	No

116-78809 Highways - Executed

Slope stabilization at SN 030-0021 carrying IL 1 over the Saline River, 2.5 miles south of IL 13, southeast of Equality.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Gallatin	C-99-083-20	N/A	113SLP-1	FAP 782	Miscellaneous	9-00930-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	2.00	0.00	No

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

117-62W19 **Highways - Withdrawn**

This contract consists of arterial road sweeping in DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-132-24	N/A	2023-SWP-001-(DP)	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2025			Pending	Pending	No	

118-62W35 **Highways - Withdrawn**

This contract consists of arterial road sweeping in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-133-24	N/A	2023-SWP-002(W)	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2025			Pending	Pending	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

119-62W36 **Highways - Withdrawn**

This contract consists of arterial road sweeping in north Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-134-24	N/A	2023-SWP-003(NC)	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2025			Pending	Pending	No	

120-62W37 **Highways - Withdrawn**

This contract consists of arterial road sweeping in south Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-135-24	N/A	2023-SWP-004(SC)	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2025			Pending	Pending	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

121-62U70 **Highways - Withdrawn**

This contract consists of nighttime sweeping along various expressways in District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-107-23	N/A	2022 VAR SWEEPING NIGHT	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2025			Pending	Pending	No	

122-62V15 **Highways - Executed**

The roadside development work to be completed consists of repairing and installing landscape materials and features. This work is located along various state-maintained routes located within the counties of Cook, DuPage, Lake, McHenry, Will, and Kane.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-220-23	N/A	2023 VAR LANDSCAPE	VARIOUS	Miscellaneous	0-02178-1008
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

123-74C38 Highways - Executed

Emulsion tank installation at the Olney Maintenance Yard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Richland	C-97-110-23	N/A	D7 EMULSION TANK 2024	OLNEY MAINT YARD	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

124-76R56 Highways - Active

Repair and maintenance of electrical equipment at the Joe Page Bridge in Hardin (SN 031-0001).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Calhoun	C-98-131-22	N/A	266BR-1-I-8	FAP 304	Electrical	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	01/01/2025			0.00	0.00	No

01A-MC029 **Aeronautics - Rejected**

Replace Runway End Identifier Lights (REILs) on Runway 4/22

02A-OL018 **Aeronautics - Rejected**

Rehabilitate Aircraft Hangar Access Pavements

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

03A-FL035 Aeronautics - Rejected

Reconstruct Auto Parking Lot and Aircraft Hangar Access Pavements

04A-KA052 Aeronautics - Rejected

Widen Taxiway Fillet at Runway 22 End and Relocate Taxiway A4

05A-AU072 Aeronautics - Awarded

Rehabilitate Auto Parking Lots and Entrance Road

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1	Kane	ARR 4544 AURORA MUNICIPAL	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		56		9.00	0.00	No

06A-AU073 Aeronautics - Executed

Overlay SE Quadrant Airport Perimeter Roadways - Phase 2

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1	Kane	ARR 4565 AURORA MUNICIPAL	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		12		7.00	0.00	No

07A-RB022 Aeronautics - Rejected

Install LED Precision Approach Path Indicator (PAPI) System and Associated Electrical Improvements of Duct, Structures, Cabling, and Vault Work

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

08A-PE003 Aeronautics - Executed

Rehabilitate Hanna City T-Hangar Taxiway Pavements - Phase 2

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
3 / 4	Peoria	PIA 4989 PEORIA INTERNATIONAL	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		51		8.00	0.00	No

09A-PO020 Aeronautics - Executed

Rehabilitate Aircraft Taxilane and Airport Entrance Road

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
2 / 3	Livingston	PNT 5022 PONTIAC MUNICIPAL	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		29		0.00	0.00	No

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

10A-SR097 Aeronautics - Executed

Rehabilitate Automobile Parking Lots

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 8	Madison	ALN 5039 ST. LOUIS REGIONAL	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		74		10.00	0.00	No

11A-LO034 Aeronautics - Active

Replace Airport Perimeter Fencing, Phase 1

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 6	Logan	AAA 5006 LOGAN COUNTY	N/A	Fencing		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		61		2.00	0.00	No

Letting Summary Report

Letting Date: November 17, 2023 Volume 026, No. 041

Current Date: June 29, 2026

12A-FR047 Aeronautics - Executed

Construct Southwest Terminal Area Entrance Road, Phase 2

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
2 / 2	Stephenson	FEP 4489 ALBERTUS	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		31		6.00	0.00	No

13A-JO027 Aeronautics - Executed

Rehabilitate Airport Automobile Parking Lot

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1	Will	JOT 4998 JOLIET REGIONAL	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		40		4.00	0.00	No
