Letting Summary Report

Letting Date: July 15, 2022 Volume 025, No. 023

Current Date: November 08, 2026

01X-76J90 Highways - Executed

Replacement of SN 060-0035 which carries I-270 over the Mississippi River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-284-18	NHPP-HBFPCRP1 (462)	60B-1	FAI 270	Bridges	8-82220-1000 8-82222-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes	12/31/2026		30	10.00	0.00	No

002-46596 Highways - Executed

Pavement marking on various routes in various counties of District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	M-60-006-23	N/A	D 6 HT PVMNT MRK RPR 23-06	VARIOUS	Miscellaneous	0-01476-6001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/30/2022			0.00	0.00	No

Letting Summary Report

Letting Date: July 15, 2022 Volume 025, No. 023

Current Date: November 08, 2026

003-62P74 Highways - Executed

(2,260-Ft) Standard Overlay and ADA Improvements: HMA removal and resurfacing, Class D patching, curb ramps (ADA) improvements, PMK of FAP 525: U.S. 20 from Page Street to Locust Street, located in the City of Marengo in McHenry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-038-22	PROTLIY0(834)	2021-157-RS	FAP 525	Pavement	1-80899-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	16.00	0.00	No

004-62N48 Highways - Executed

(6.47-Mile) Crack and Joint Sealing. streiff ln to scrementi lane in Will and Cook Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-121-21	N/A	2021-050-CJS	FAP 876	Pavement	1-80854-0000
	Will						1-80855-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

Letting Summary Report

Letting Date: July 15, 2022 Volume 025, No. 023

Current Date: November 08, 2026

005-62N57 Highways - Executed

(9.07-Mile) Crack and Joint Sealing, Kane County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-130-21	N/A	2021-038-CJS	FAP 347	Pavement	1-80851-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

006-62N64 Highways - Executed

(4.8-Mile) This improvement consists of crack and joint sealing. The project is in the Villages of Barrington Hills, Barrington, Inverness and Palatine.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-137-21	N/A	2021-041-CJS	FAP 343	Pavement	1-80852-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

Letting Summary Report

Letting Date: July 15, 2022 Volume 025, No. 023

Current Date: November 08, 2026

007-62R56 Highways - Executed

(1,827-Ft) The improvement consists of bridge beam repairs located on IL 171 from Joliet Rd to the Sanitary Ship Canal in the Villages of McCook and Summit in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-189-22	N/A	FAP-372-22-BR	FAP 372	Bridges	1-80268-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	0.00	0.00	No

008-62R64 Highways - Executed

(230-Ft) Bridge wing wall repair and the work consist of reconstructing the bridge wing wall, structure excavation, removal and replacement of curb and gutter in the city of Elmhurst, DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-214-22	N/A	FAI 290 22 WW	FAI 290	Bridges	0-02177-1001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

Letting Summary Report

Letting Date: July 15, 2022 Volume 025, No. 023

Current Date: November 08, 2026

009-64P42 Highways - Executed

4.66 Miles - Cold Milling, Pavement Patching, ADA Ramps, and Hot-Mix Asphalt Galena Oaks Drive to 0.2 Miles West of Logemann Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-010-22	NHPPR13B(848)	25RS-7	FAP 301	Pavement	2-20055-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	2.00	0.00	No

010-66D26 **Highways - Deleted**

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3			N/A				

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				Pending	Pending	No

Letting Summary Report

Letting Date: July 15, 2022 Volume 025, No. 023

Current Date: November 08, 2026

011-66M52 Highways - Active

This work is located at the Interchange of I-80 and IL 47 in Grundy County. This work consists of removal and replacement of highway light poles, luminaries and breakaway couplings.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-077-22	N/A	(32-3)HL	FAI 80	Electrical	0-02177-3002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

012-68G71 Highways - Executed

Bridge preservation to SN 094-0028 carrying Cameron Rd over US 34 (bridge deck waterproofing and deck overlay, bridge joint replacement/repair, misc repairs) and related collateral work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Warren	C-94-095-21	NHPPNA2W(012)	(94-16HB-1) BDR,BJR,BRR	FAP 313	Bridges	4-09422-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	10.00	0.00	No

Letting Summary Report

Letting Date: July 15, 2022 Volume 025, No. 023

Current Date: November 08, 2026

013-68H07 Highways - Executed

Transverse and longitudinal partial-depth patching along IL 29 from North of Gardner Ln. to North of Lorentz Ave. in Peoria County. Total length is 2.45 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-041-22	N/A	(12)PP;RS-8	FAP 64	Pavement	4-00001-2211

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	3.00	0.00	No

014-68H10 Highways - Executed

1360 feet of PCC TY B Pavement Patching from Martin to Moss Avenue in Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-048-22	N/A	9-PP	FAP 671	Pavement	0-02177-4004

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

Letting Summary Report

Letting Date: July 15, 2022 Volume 025, No. 023

Current Date: November 08, 2026

015-70F89 Highways - Executed

0.282 Mile of Standard Overlay at Median Turnaround at Mclean I Dewitt County Line South of Heyworth and at Quest Drive Frontage Road South of Bloomington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean DeWitt	C-95-043-22	N/A	CM2023-1	FAP 322 FRONTAGE RD	Pavement	0-02177-5001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

016-70F97 Highways - Executed

District Wide On-call Guardrail and Fence Repairs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-044-22	N/A	D5 GR & FENCE REPAIR 2023-1	VARIOUS	Miscellaneous	0-01873-5001 0-02177-5003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/30/2023			0.00	0.00	No

Letting Summary Report

Letting Date: July 15, 2022 Volume 025, No. 023

Current Date: November 08, 2026

017-72401 Highways - Executed

Parking lot construction at the IDOT Central Office Headquarters and new District 6 facility in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-010-23	N/A	HANLEY PARKING 2022	FAP 663	Pavement	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	4.00	0.00	No

018-62R86 Highways - Executed

This improvement consists of the repair and installation of fence along various expressway and arterial highways in various counties throughout District One.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-235-22	N/A	2022 FENCE 22	VARIOUS	Fencing Miscellaneous	1-81147-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/30/2023			0.00	0.00	No
