

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

001-60T30 Highways - Executed

Intersection Reconstruction (Channelization, Widening, Traffic Signal Modernization, Drainage Improvements); Location: FAU 381: IL Route 129 at Coal City Road, in the City of Braidwood, City of Wilmington, and Unincorporated areas in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-318-12	STP7USI(547)	90-N	FAU 381	Pavement	1-77070-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	18.00	0.00	No	

002-60V39 Highways - Executed

This traffic signal installation and channelization project begins about 652.5 feet (0.12 miles) west of the intersection of IL 173 (FAP 303) and North Lake Avenue and proceeds in a southerly/easterly direction for 1462.3 feet (0.28 miles). This project also begins at the center of the intersection of IL 173 (FAP 303) and North Lake Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-558-12	NHPPF85N(069)	(134 & 134X) N	FAP 303	Electrical	1-76679-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	18.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

003-60X72 Highways - Executed

The improvement consists of the construction of a parking lot, storm sewer removal and replacement of existing frame and lid with bolted frame and lid. The work is located on IL 64 (North Ave.) at pump station #12 in Melrose Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-178-14	NHPPCMF6(924)	(541S-1)T	FAP 307	Pavement	1-77896-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	13.00	0.00	No	

004-61G09 Local Roads - Executed

Resurfacing Park Boulevard from Irving Park Road to Schaumburg Road in Streamwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-425-19	UN5W(157)	15-00063-00-RS (STREAMWOOD)	FAU 2958	Pavement	1-22349-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	20.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

005-61G91 Local Roads - Executed

Traffic Signal modernization at three intersections, sidewalk improvements, and pavement markings at Fabyan Parkway and IL 131, Orchard Road at Acutt Road and Rochester Drive, and Orchard Road from US 30 to Jericho Road in Batavia, Montgomery and unincorporated Kane County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-301-19	I1JF(707)	18-00493-00-SP	FAP 363 FAP 336	Electrical	0-00105-1005 1-22350-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	4.00	0.00	No	

006-61G94 Local Roads - Executed

Remove existing box culvert, construct single-span CIP slab bridge, and reconstruct approach pavement on Kishwaukee Valley Road over a tributary of Rush Creek, 0.2 miles east of Root Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-077-21	TAYD(356)	18-00490-00-BR	FAS 31	Bridges	1-22341-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/19/2021		15	16.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

007-61G96 Local Roads - Executed

Resurfacing, curb and gutter replacement, sidewalk replacement, and pavement markings on West Street from Corning Avenue to Joliet Road in Peotone.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-064-21	87AL(942)	20-00049-00-RS (PEOTONE)	FAU 307	Pavement	1-22382-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	18.00	0.00	No	

008-61G99 Local Roads - Executed

Concrete Sidewalk, curb and gutter replacement, tree removal, and landscaping on US 30 from Orchard Drive to the east village limits on Rockwell Street in Park Forest.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-254-20	XC1F(104)	19-00105-00-SW (PARK FOREST)	FAP 353	Miscellaneous	1-11021-0056
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

009-61G97 Local Roads - Executed

Resurfacing Eola Road from Oakhurst Drive to US 34 in Aurora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-061-21	08M0(652)	20-00334-00-RS (AURORA)	FAU 2531	Pavement	1-22351-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	14.00	0.00	No	

010-61H00 Local Roads - Executed

Resurfacing, curb and gutter replacement, sidewalk replacement, and pavement markings on Court Street from Elder Lane to Eastgate Avenue in Monee.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-080-21	X35I(780)	20-00029-00-RS (MONEE)	FAU 1654	Pavement	1-22354-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	19.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

011-61H01 Local Roads - Executed

Resurfacing, HMA pavement patching, curb and gutter repairs on Old Willow Road from South Wolf Road to US 45 in Prospect Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-062-21	B8FD(436)	18-00053-00-PV (PROSPECT HGHTS)	FAU 1662	Pavement	1-22348-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	20.00	0.00	No	

012-61H02 Local Roads - Executed

Resurfacing, curb and gutter, traffic signals, sidewalks and pavement markings on Grand Avenue, from US 20 to County Line Road in Elmhurst and Bensenville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-083-18	PY70(729)	17-00272-03-SP	FAU 1376	Pavement	0-00105-1004 1-22345-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	8.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

013-61H03 Local Roads - Executed

Resurfacing Haligus Road from north of Ballard Road to Lakewood Road in Lakewood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-076-21	UQLR(335)	20-00014-00-RS (LAKEWOOD)	FAU 3869	Pavement	1-22347-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	13.00	0.00	No	

014-61H04 Local Roads - Executed

Resurfacing Valley View Road from Nish Road to south of IL 176 in Prairie Grove

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-073-21	TZ8G(841)	20-00011-00-RS (PRAIRIE GROVE)	FAU 3882	Pavement	1-22353-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	8.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

015-61H06 Local Roads - Executed

Streetscape improvements on St. Charles Road from Mannheim Road to 25th Avenue in Bellwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-235-19	EPHD(203)	18-00146-00-LS (BELLWOOD)	FAU 1397	Miscellaneous	1-11021-0058
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	15.00	0.00	No	

016-61H08 Local Roads - Executed

Resurfcing, curb and gutter, sidewalk replacement, detector loops and pavement markings on Kensington Road from Dryden Place to Regency Drive West in Arlington Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-298-19	8H8P(837)	17-00209-00-RS (ARLINGTON HTS)	FAU 1295	Pavement	1-22220-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	17.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

017-61H09 Local Roads - Executed

Resurfacing Salem Drive from the village limits to Bode Road, Jones Road from Highland Boulevard to Hassel Road, and Hassell Road from Rosedale to Jones Road in Hoffman Estates.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-072-21	CZCQ(591)	17-00100-00-RS HOFFMAN ESTATES	VARIOUS	Pavement	1-22383-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/13/2021		10	16.00	0.00	No

018-62N30 Highways - Executed

(0.102-Mile) Improvement on I-94 at IL 50 (Cicero Ave.), IL 58 (Dempster Ave.) and Lake Ave. consist of a Bridge Substructure Repair in the City of Chicago, and the Village of Skokie and Wilmette in the Townships of New Trier, Jefferson and Niles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-088-21	N/A	2020-259-BR	FAI 94	Bridges	1-80011-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

019-64G99 Highways - Executed

Cold milling, Cold In-Place (CIP) Recycling, HMA resurfacing on IL Route 64 from 0.1 mile East of US 52 to 0.04 mile West of IL 26.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-061-14	STPF2LW(223)	101RS-2	FAP 17	Pavement	2-28870-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	2.00	0.00	No	

020-64J97 Highways - Executed

6.27 MILES, Resurfacing from Galva - Atkinson Road to West Street in Kewanee.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-066-20	STP7VCZ(184)	(103,104)RS-10	FAP 611	Pavement	2-00820-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	3.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

021-64P29 Highways - Executed

Milling, patching, and hot-mix asphalt resurfacing on IL Route 70 from Pecatonica River to 0.1 mile west of Safford Road in Rockford.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-093-20	STP1Y06(784)	(102,103)RS-4	FAS 55 FAU 5106	Pavement	2-28295-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	2.00	0.00	No

022-64P30 Highways - Executed

Cold milling, pavement patching and hot-mix asphalt resurfacing along US 52 from Water Street in Amboy to North of Henkle Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-087-20	STPHBQH(637)	(73,74)RS-6	FAP 694	Pavement	2-29830-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			85	2.00	0.00	No

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

023-64P65 Highways - Executed

Removal and replacement of existing expansion joints on SN 098-0032 carrying US 30 over Elkhorn Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-008-21	N/A	(110BR-2)BJR	FAS 1197	Bridges	0-02175-2021
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

024-64P66 Highways - Executed

Removal and replacement of existing expansion joints, along with partial replacement of the South bridge approach slab and the adjacent sidewalk on SN 008-0041 carrying IL 84 over the SOO line RR.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Carroll	C-92-009-21	N/A	(105VB-3)BJR	FAP 308	Bridges	0-02175-2022
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

025-64P68 Highways - Executed

Installing signs and posts along State maintained routes.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-042-21	N/A	D2 SG 2021-1	VARIOUS	Miscellaneous	0-02175-2019
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/19/2021		15	0.00	0.00	No	

026-64P69 Highways - Executed

Cleaning and painting structural steel on SN's 037-0029 and 037-0030 carrying 1-80 over Mineral Creek located 0.7 mile North of US 6, and SN 037-0079 carrying US 6 over 1-80.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-011-21	NHPP0B3E(790)	(37-1BR-2, 37-1HB-2) BP	FAI 80	Bridges	0-01374-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

027-64P70 Highways - Executed

Cleaning and painting structural steel on SN 037-0112 carrying TR 196-D over 1-80 located 0.9 mile southeast of IL 82, SN 037-0113 carrying TR 216 over 1-80 located 2.0 miles southeast of IL 82 and SN 037-0118 carrying TR 468 over 1-80 located 1.5 miles east of IL 78.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-012-21	NHPPNX0K(027)	(37-4HB, 37-4HB-1, 37-6HB-1)BP	FAI 80	Bridges	0-01374-2001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

028-64P71 Highways - Executed

Cleaning and painting structural steel SN's 081-0030 and 081-0031 carrying I-280 over Case Creek located 2.0 miles west of I-74.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-013-21	NHPP6VR9(062)	(81-2B)BP	FAI 280	Bridges	0-01374-2002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

029-64P72 Highways - Executed

Cleaning and painting structural steel on SN 052-0059 carrying Welland Road over 1-39.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-014-21	NHPPLU99(088)	(103-HB)BP	FAI 39	Bridges	0-01374-2003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

030-64P74 Highways - Executed

Milling and resurfacing on US 30 from Jackson Street to French Creek East of Morrison.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-016-21	N/A	D2 RS 2021-2	FAP 309	Pavement	0-02175-2014
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	2.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

031-66E14 Highways - Executed

3P mill and resurface.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-150-14	STP1BRR(146)	118RS-3	FAP 615	Pavement	3-02606-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	6.00	0.00	No	

032-66H91 Highways - Withdrawn

This work is located at SN 050-0096 carrying IL 178 over the Vermilion River approximately 3.7 mi. South of IL Route 71 in LaSalle County. This work consists of deck patching, latex overlay, concrete repairs to substructure, milling and resurfacing, expansion joints, striping, pavement markers, curb and gutter removal and replacement, pavement widening removal and replacement, and other related construction items. , This work is located at SN 050-0096 carrying IL 178 over the Vermilion River approximately 3.7 mi. South of IL Route 71 in LaSalle County. This work consists of deck patching, latex overlay, concrete repairs to substructure, milling and resurfacing, expansion joints, striping, pavement markers, curb and gutter removal and replacement, pavement widening removal and replacement, and other related construction items.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-029-18				Bridges	3-50096-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	Pending	Pending	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

033-66K60 Highways - Executed

7.3 miles of milling and resurfacing, ADA improvements.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-049-20	STPB0J9(316)	(138,139)RS-5,SW	FAP 587	Pavement	3-09206-0040 3-09206-0050
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	8.00	0.00	No	

034-66L01 Highways - Executed

0.71 mile. Latex overlay, cleaning and painting of structural steel and expansion joint replacement. SN 050-0200 IL 251 over 1-39; 0.5 Miles north of IL 71.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-084-20	NHPP1PC2(701)	(50-4HB)I	FAI 39	Bridges	3-50200-0020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	8.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

035-66L22 Highways - Executed

This work is located at Structure No. 038-0130, TR 95 over 1-57, approximately 3.48 miles South of IL 116 and Structure No. 038-0131 carrying TR 109 over 1-57, approximately 5.59 miles South of IL 116 in Iroquois. This work consists of bridge painting.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-108-20	NHPP0WNP(397)	(38-4HB)BP	FAI 57	Bridges	0-01374-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	6.00	0.00	No	

036-66L28 Highways - Executed

Signal Mast Arm Removal and Replacement - at River St and Station St in Kankakee.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-116-20	NHPP6D7T(213)	SIGNAL MAST ARM REP 2021-01	FAP 840A	Electrical	0-01493-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	6.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

037-66L30 Highways - Executed

This project consists of 3.85 miles of shoulder widening and rumble strip installation on IL 1 from 150 feet west of W Circle Dr in St Anne in Kankakee County to E 3100N Rd in Iroquois County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee Iroquois	C-93-118-20	HSIPM6H7(210)	(5,K)SFY,Y	FAP 332	Miscellaneous	3-47470-2102

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	6.00	0.00	No

038-66L32 Highways - Executed

This project consists of the installation of approximately 5.24 miles of high tension cable median barrier from the Henry/Bureau County Line to 0.42 miles West of 600E Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-120-20	HSIPL8J5(373)	(06-1,2)SFY,CBL	FAI 80	Miscellaneous	3-47470-2104

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	3.00	0.00	No

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

039-66L33 Highways - Executed

This project consists of the installation of approximately 5.92 miles of high tension cable median barrier from 1.09 miles South of N 36th Rd to 0.88 miles South of N 42nd Rd in LaSalle County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-121-20	HSIPQ1G3(467)	(50-7,8)SFY,CBL	FAI 39	Miscellaneous	3-47470-2105
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	3.00	0.00	No	

040-66L54 Highways - Executed

This work is located at FAP 573 on US 30 on SN 019-0036 at Little Rock Creek 0.5 miles West of Hinckley in DeKalb County. This work consists of the removal and replacement of expansion joints and deck patching on SN 019-0036.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-043-21	N/A	(116R-2BR-1)BRR	FAP 573	Bridges	0-02175-3021
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	9.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

041-66L65 Highways - Executed

The intent of this project is to repair and maintain traffic signals, flashing beacons, roadway lighting, and other electrical services that are requested by "on call" work orders in Kankakee and Iroquois Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee Iroquois	C-93-061-21	N/A	D3 LIGHTING REPAIR 2021-5	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2023			0.00	0.00	No	

042-66L66 Highways - Executed

The intent of this project is to repair and maintain traffic signals, flashing beacons, roadway lighting, and other electrical services that are requested by "on call" work orders in DeKalb County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-062-21	N/A	D3 LIGHTING REPAIR 2021-6	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2023			0.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

043-66L70 Highways - Executed

This project is located along FAI 80 (I-80) in Bureau county. The work consists of weed spraying to aid in weed control.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-066-21	N/A	2021-1 WEED SPRAY	VARIOUS	Miscellaneous	0-02066-3003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/01/2021		5	0.00	0.00	No	

044-68F76 Highways - Executed

Crack and joint sealing at various locations in Knox, Peoria, and Tazewell Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-091-20	NHPPIEGE(986)	D4 CRACK & JOINT SEALING 2021	VARIOUS	Pavement	4-02024-2007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

045-68G09 Highways - Executed

Rout and seal along Interstate 39 from 2 mile south of IL Route 17 to LaSalle County line and IL Route 18 from IL Route 29 in Henry to the Illinois River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Marshall	C-94-016-21	NHPP-STP8PLT (154)	D4 CRACK & JOINT SEALING2021-1	FAI 39 FAP 653	Pavement	4-02024-2101 4-02024-2102
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

046-68G22 Highways - Executed

Removal of existing high mast towers and installation of new lighting system at Interstate 39 at the Minonk interchange and replacement of light towers at Interstate 74 Mackinaw Dells rest areas.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Woodford	C-94-039-21	STPNDIS(474)	(102-4;X3-16RA)L	FAI 39 FAI 74	Electrical	0-02083-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

047-68G23 Highways - Executed

Installation of overhead light poles, luminaires, flashing beacons, signs, pavement markings, rumble strips on IL Route 9 in Woodford County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-040-21	HSIP1WQD(181)	118-L	FAP 683	Electrical	4-02121-0020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

048-68G24 Highways - Executed

Electrical maintenance contract (maintenance and repair 04 traffic signals, overhead lighting, and ITS facilities).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-043-21	N/A	D4 ELECTRICAL 2021	VARIOUS	Electrical	0-01111-4001 0-02175-4022
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2023			0.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

049-70947 Highways - Executed

3P Policy (Standard Overlay) Resurfacing from S OF TILTON TO S OF CATLIN.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-041-20	STPUWF3(249)	(5,79,72)RS-1	FAU 7009	Pavement	5-52977-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	1.00	0.00	No	

050-70D99 Highways - Executed

5.3 miles of micro-surfacing joint repair of center line on us 45, from Curtis Rd in savoy to N of Tolono.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-074-19	NHPPSAXK(582)	(23,24,25)I	FAP 804	Pavement	5-53297-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

051-70E18 Highways - Executed

Designed Overlay on Old Rte. 66 from Logan Co. line to Shirley for a net length of 9.57 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	McLean	C-95-015-20	STPRXJB(980)	(18R-2)RS-2 & (16,17,18)RS-3	FAS 1773 FAS 1488	Pavement	5-53193-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			70	3.00	0.00	No		

052-70E92 Highways - Executed

12.579 Miles of Cape Seal Operations from ILL 130 South to ILL 49.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	Edgar Douglas	C-95-090-20	NHPPY5CZ(777)	(145,146)RS-4 & 147RS-6	FAP 323	Pavement	5-53372-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	2.00	0.00	No		

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

053-70F13 Highways - Executed

Partial width resurfacing 0.216 Mi on US 150, between Elm St to Main St; 0.089 Mi on IL US 150; 0.033 Mi on ILL 49, just N of US 150.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-019-21	N/A	CM21-5016	FAS 1512 FAP 836	Pavement	0-02175-5016

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

054-72D40 Highways - Withdrawn

Removing existing box culvert and replacing with 8' x 4' box culvert on Old US 36, 1.7 miles northeast of I-72, west of Riggston. , Removing existing box culvert and replacing with 8' x 4' box culvert on Old US 36, 1.7 miles northeast of I-72, west of Riggston.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Scott	C-96-168-10				Pavement	6-00527-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				Pending	Pending	No

055-72M53 Highways - Rejected

Painting SN 059-0009 carrying IL 4 over Union Pacific Railroad, 0.9 miles north of Staunton.

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

056-72M57 Highways - Executed

Traffic signal modernization at the intersection along IL 29 at Walnut Street, State Street and Cardinal Hill in Rochester.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-023-21	HSIPN5GS(735)	(6) TS-2, SW	FAP 75	Electrical	6-01113-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	3.00	0.00	No	

057-74181 Highways - Deleted

Replacement of SN 017-0003 and SN 017-0004 on IL 1, 2.5 and 0.3 miles north of IL 33.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Crawford	C-97-093-06				Bridges	7-78830-0000 7-82290-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			105	Pending	Pending	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

058-74364 **Highways - Withdrawn**

Removal and replacement of SN 018-0028 carrying IL 121 over Long Point Branch Creek, 1.3 miles east of Montrose Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-042-09				Bridges	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	Pending	Pending	No	

059-74760 **Highways - Executed**

Patching, overlay and replacement of 2 box culverts on IL 128 from Findlay Road to 0.2 miles north of 6th Street in Shelbyville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Shelby	C-97-053-16	STPD16H(826)	(114,115)RS-2	FAP 770	Pavement	7-50232-0000 7-50232-0500
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	5.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

060-74916 Highways - Executed

2 miles of crack and joint sealing on I-57/70 from the Little Wabash River to US 40 and 2.75 miles on I-57/70 from 4th Street overpass to the North Tri- Level including exit and entrance ramps.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-071-19	NHPPPG3P(618)	D7 CRACK SEALING 2020-1	FAI 57/70	Pavement	7-51069-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

061-74973 Highways - Executed

Expansion joints, bridge deck overlay, new approach slab, guardrail and HMA resurfacing on SN 018-0009 and SN 018-0010 on US 40 in Greenup.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-055-20	STPC1E9(751)	D7 BRIDGE REPAIRS 2020-7	FAS 1707	Bridges	7-52717-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/24/2021		10	5.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

062-74991 Highways - Executed

Bridge deck overlay, bridge joint replacement/repair and bridge deck repairs SN 087-0022 carrying IL 128 over Robinson Creek, 2 miles southwest of Shelbyville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Shelby	C-97-076-20	STPR37B(806)	D7 BRIDGE REPAIRS 2021-4	FAP 774	Bridges	7-52737-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	3.00	0.00	No	

063-74994 Highways - Executed

Replacing expansion joints, bearing replacement, steel beam structure repair, curb repair, parapet repair, full deck pavement patching, scarification and bridge deck concrete overlay on SN 058-0020 on US 36 over Lake Decatur in Decatur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-079-20	NHPPQRSE(266)	D7 BRIDGE REPAIRS 2021-7	FAP 320	Bridges	7-52709-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	6.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

064-76G57 **Highways - Withdrawn**

4.8 miles of resurfacing and ADA improvements on IL 111/3 from Alby Street to Broadway in Alton. , 4.8 miles of resurfacing and ADA improvements on IL 111/3 from Alby Street to Broadway in Alton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-198-18				Pavement	8-00379-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	Pending	Pending	No	

065-76L89 Highways - Executed

Electrical upgrades at the Bowman Pump Station on Exchange Avenue in East St. Louis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-072-21	N/A	82-1PS-1	FAU 9153	Electrical	8-82930-0210
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

066-76N39 Highways - Executed

Bridge joint repair and HMA overlay with bridge repairs on St. Clair Avenue over Harding Ditch (SN 082-0033, 082-0034).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-080-20	STP99H6(648)	33-2BR-2	FAU 9166	Bridges	8-00786-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	12.00	0.00	No	

067-76N80 Highways - Executed

Lighting improvements on I-55 at IL 143.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-117-20	NHPPYGT(370)	60-1L-1	FAI 55	Electrical	0-02083-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			175	8.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

068-76P09 Highways - Executed

Painting of the structure carrying IL 143 over I-55 (SN 060-0148).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-040-21	NHPPGAU8(252)	60-1HBR-BP-1	FAI 55	Bridges	0-01374-8002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

069-76P10 Highways - Executed

Bridge painting at 3 locations: 1) I-64 over St. Clair Avenue SN 82-0001, 2) I-55/64 over IC RR SN 082-0141, 3) I-55 WB over St. Clair Avenue SN 082-0015.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-041-21	NHPPTC27(887)	82-2HB-BP-1, 82-3HVB -3BP-1	FAI 55/64	Bridges	0-01374-8003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	0.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

070-76P26 Highways - Executed

Installation, maintenance, and pickup/removal of Smart Traffic Monitoring Systems or Real-Time Traffic Control Systems on a work order basis for repair and maintenance activities at various locations within District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-062-21	HSIP7YK5(591)	D8-TRAFFIC CONTROL 2021-1	VARIOUS	Electrical	8-08800-2830
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/15/2024			0.00	0.00	No	

071-76P27 Highways - Executed

Flood repair at the Grey-s Farm Pump Station; Frontage Road A, west of I-255 and north of Horseshoe Lake Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-065-21	N/A	60-8PS-2	FAI 255	Electrical	0-02175-8020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

072-76P35 Highways - Executed

0.49 miles of patching on I-55/70 at the Maryville Weigh Station westbound on and off ramps, and on eastbound I-55/70 near IL 159.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-074-21	N/A	60-8WS-PP-1	FAI 70	Pavement	0-02175-8022
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	18.00	0.00	No	

073-76P44 Highways - Executed

Bridge joint repair on SN 082-0319, westbound I-70 Illinois approach over the Mississippi River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-079-21	NHPP9445(427)	82-2-1HVB-BJR-2	FAI 70	Bridges	8-90001-0210
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/23/2022			6.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

074-78151 Highways - Executed

Replacing the existing single span, closed abutment bridge with a new long span open abutment steel beam bridge with reinforced concrete deck on IL 142, 3 miles north of Eldorado. (SN 083-0032)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-005-10	STPIUII(231)	124B-2	FAP 776	Bridges	9-98980-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	10.00	0.00	No	

075-78622 Highways - Executed

Removal and replacement of a box culvert (SN 033-2000) carrying IL 242 over an unnamed stream, 3.5 miles north of McLeansboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Hamilton	C-99-017-18	STPJZJE(437)	102B-5	FAP 776	Bridges	9-78680-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

076-78660 **Highways - Deleted**

Conversion of 2 intersections to Restricted Crossing U-Turn intersections: 1) IL 13/127 and Ava Road; 2) IL 13/127 and Grange Hall Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-088-18				Pavement	9-02200-3050 9-02200-3051
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			180	Pending	Pending	No	

077-78681 **Highways - Executed**

Replacing the existing 3-span deck beam bridge (SN 044-0053) with a new 3-span bridge carrying IL 146 over Little Cache Creek in Vienna.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Johnson	C-99-106-18	STPRQAK(334)	107B-2	FAP 885	Bridges	9-00654-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/29/2022			13.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

078-78819 Highways - Executed

6 miles of pcc pavement, milling, surfacing, HMA shoulders, aggregate shoulders and patching on IL 148 from one mile south of IL 154 to IL 14.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-094-20	STP1BM9(670)	126RS-12	FAP 726	Pavement	9-00844-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	5.00	0.00	No	

079-78820 Highways - Executed

3.7 miles of patching, surface removal, surfacing and ADA ramp improvements on 14th and 11th Streets in Murphysboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-095-20	STPFGRG(465)	13RS-4	FAU 9675 FAU 9664	Pavement	9-00277-0000 9-00277-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	3.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

080-78837 Highways - Executed

Removing and replacing PCC pavement, ADA ramp improvements and pavement marking at the intersection of US 45 / Ferry Street and 10th Street in Metropolis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Massac	C-99-020-21	STP62RZ(141)	41N-1	FAU 9760 FAU 9771	Pavement	9-00890-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

081-78839 Highways - Executed

1.9 miles of patching, surface removal, surfacing, raised pavement markers and ADA ramp improvements on IL 1 northeast of Locust Street to Commerce Street in Carmi.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-022-21	NHPP6UVM(334)	3RS-4	FAP 332	Pavement	9-00895-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	6.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

082-78840 Highways - Executed

0.9 miles of patching, milling and resurfacing on IL 15 from west of Sparrow Lane (west of I-57) to west of Davidson Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-023-21	STPB23R(280)	13RS-8	FAP 821	Pavement	9-00887-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

083-78851 Highways - Executed

Pavement patching on North 6th Street from IL 13/127 to Lucier Street in Murphysboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-035-21	N/A	D9 PATCH 2021-5	FAU 9677	Pavement	0-02175-9014
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

084-78853 Highways - Executed

Pavement patching at the intersection of IL 13 and Streigel Road in Carbondale.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-041-21	N/A	D9 PATCH 2021-6	FAP 331	Pavement	0-02175-9015
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

085-78860 Highways - Executed

Bridge preventative maintenance on SN 002-0001 carrying I-57 northbound over Golden Lilly Road (TR 163B), 0.3 miles south of the Pulaski County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Alexander	C-99-051-21	NHPPSB2U(439)	(2-1)I-3	FAI 57	Bridges	0-01291-9001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	0.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

086-85705 Local Roads - Executed

Cold-In-Place Recycling and resurfacing on Lyndon Road from US 30 to Commercial Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-028-20	RPYE(014)	19-00245-00-RS	FAS 76	Pavement	2-10577-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	3.00	0.00	No	

087-87660 Local Roads - Rejected

Replace the bridge carrying CH 23 over Crane Creek, 0.75 mile east of Cabery.

088-87739 Local Roads - Executed

Replace the bridge carrying TR 175 over Battle Creek, 0.3 mile east of Hinckley Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-006-21	G8M3(447)	15-12119-01-BR	TR 175	Bridges	3-10616-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2021			8.00	0.00	No	

089-87740 Local Roads - Rejected

Replace the bridge carrying CH 18 over the West Branch of Horse Creek, 2 miles southeast of Cabery.

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

090-87746 Local Roads - Executed

Resurfacing Suydam Road from IL 23 to the city limits of Sandwich.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-012-21	7YNA(609)	15-00255-00-RS	FAS 172	Pavement	3-10637-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2021			8.00	0.00	No	

091-87757 Local Roads - Executed

Resurfacing CH9 from 5000 West Road to US 45.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-024-21	MCET(191)	17-00185-03-RS	FAS 311	Pavement	3-10643-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	8.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

092-87764 Local Roads - Executed

Replace the bridge carrying CH 24 over a branch of Pond Creek, 2 miles south of Wyanet.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-003-21	S43W(369)	12-00241-00-BR	FAS 1246	Bridges	3-10460-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	5.00	0.00	No	

093-87766 Local Roads - Executed

Resurfacing Crosat Street from 11th Street to US 6 in the City of LaSalle.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-001-22	8AMN(810)	20-00083-00-RS CITY OF LASALLE	FAU 6109	Pavement	3-10722-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	5.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

094-89723 Local Roads - Executed

Construction of Rock Island Trail Extension within the City of Peoria, along Park Avenue, from NE Perry Avenue to the old railroad crossing, and along the former Peoria and Peoria Heights railroad bed from Park Avenue to Harvard Avenue, including rehabilitation of the abandoned railroad bridge over War Memorial Drive.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-039-17	B64F(940)	16-00369-00-BT(CITY OF PEORIA)	ROCK ISLAND TRAIL	Pavement	0-01731-4005 4-10701-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	9.00	0.00	No

095-89777 Local Roads - Executed

Replace the culvert carrying CH 15 over an unnamed tributary located 0.4 mile west of CH 38.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Fulton	C-94-016-20	8EDC(023)	19-00906-99-DR	FAS 446	Pavement	0-99921-4001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	6.00	0.00	No

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

096-89783 Local Roads - Executed

Full Depth Reclamation, bituminous surface treatment, aggregate shoulders and guardrail replacement on CH 9 from the north village limits of Joy to 110th Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Mercer	C-94-050-20	ZZ2U(798)	19-00117-02-PV	FAS 212	Pavement	0-01741-4002 4-10658-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	5.00	0.00	No	

097-89799 Local Roads - Rejected

Remove and replace guardrail at various locations in Fulton County.

098-91592 Local Roads - Executed

Pavement reconstruction including widening, Cold-in-Place recycling, HMA pavement and shoulder, box and pipe culverts, and ditch widening. Project is on CH 15 from IL 130 to Sidney.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-071-20	68JH(697)	19-00451-00-SP	FAS 512	Pavement	0-00105-5002 0-01741-5003 5-10499-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/03/2021		10	2.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

099-91600 Local Roads - Executed

Replace the bridge carrying TR 51 over a tributary to the Sangamon River, 2 miles north of White Heath.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt	C-95-009-21	6A5M(450)	20-06132-00-BR	TR 51	Bridges	5-10485-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	3.00	0.00	No	

100-91601 Local Roads - Executed

Replace the bridge carrying CH 17 over Kaskaskia Ditch, 1.1 miles west of Sadorus.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-010-21	8L3C(120)	18-00061-00-BR	FAS 529	Bridges	5-10483-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	3.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

101-91603 Local Roads - Executed

Cold-in-Place recycling with HMA binder and surface course on CH 39 from White Oak Road to Ziebarth Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-014-21	RLNU(879)	20-00056-11-RS	FAS 1473	Pavement	0-01741-5004 5-10500-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	3.00	0.00	No

102-93671 Local Roads - Deleted

Construction of two structures; one to carry Iron Bridge Road over the Union Pacific Railroad, the other to carry Union Pacific Railroad over Woodside Road. Includes the construction of a pedestrian truss bridge over Woodside Road, reconstructing the intersection of Iron Bridge Road at Woodside Road, and the relocation of the Interurban Trail.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-011-20				Bridges	6-10245-0030 6-10245-0040 6-10245-0200 6-10655-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			420	Pending	Pending	No

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

103-93736 Local Roads - Executed

Reconstruct and resurface CH 2 from east of IL 97/123 for 1.05 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Menard	C-96-012-20	9VY4(469)	19-00056-07-PV	FAS 574	Pavement	0-00105-6006 6-10890-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	7.00	0.00	No	

104-93761 Local Roads - Executed

Remove and replace guardrail at various locations in Logan County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-025-19	S2WH(995)	18-00125-00-SP	VARIOUS	Miscellaneous	0-00105-6004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	3.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

105-93767 Local Roads - Executed

Resurfacing approaches to the bridge carrying CH 5 over the Lamoine River Slough, Cape Seal resurfacing of CH 5 from County Road 3100E to the Rushville Corporate Limits, and on CH 1 from IL 103 to the Rushville Corporate limits.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Schuyler	C-96-003-21	ZF6B(543)	18-00081-00-PP	FAS 583 FAS 595	Pavement	6-10804-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	7.00	0.00	No

106-93768 Local Roads - Executed

Bituminous surface treatment at various locatinos in Pike County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-074-20	E0LC(881)	18-00100-00-PP	VARIOUS	Pavement	6-10807-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

107-93769 Local Roads - Executed

Microsurfacing CH 24 from IL 96 to CH 29.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-038-21	1JPC(358)	19-00135-01-PP	FAS 422	Pavement	6-10853-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

108-94519 Highways - Executed

Complete replacement of an existing bridge with a double barrel box culvert on US 51, 3.25 miles south of Vandalia. (SN 026-0088)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-051-09	NHPP2V4T(603)	(23-3)B	FAP 322	Bridges	7-70940-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	5.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

109-97748 Local Roads - Executed

Resurfacing Hanover Road from D Road to 0.2 mile east of FF Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Monroe	C-98-026-22	T2TY(365)	18-00052-06-RS	FAS 854	Pavement	8-10706-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	12.00	0.00	No	

110-97750 Local Roads - Executed

Resurfacing Serento Road from Main Street to the Madison/Bond County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-021-22	YN79(785)	18-00070-02-RS	FAS 777	Pavement	8-10689-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	8.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

111-60T17 Highways - Executed

Intersection Reconstruction (traffic signal installation), ADA Improvements at the intersection of FAU 2710: Des Plaines River Road and Robinson. Location: Village of Franklin Park in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-305-12	STPSLTD(858)	52-N	FAU 2710	Electrical	1-77069-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	20.00	0.00	No	

112-62633 Highways - Executed

(4,391-Ft) Intersection improvement including channelization, traffic signal modernization and resurfacing of IL 58 at Niles Center Rd. and at US 41 (Skokie Blvd.) in the Village of Skokie.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-167-03	NHPPUH3S(286)	2003-065N	FAP 377	Pavement	1-71562-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/28/2022		5	18.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

113-62L89 Highways - Executed

(1.73-Mile) SMART overlay (resurfacing) and ADA improvement project on Dempster St. from east of Skokie Blvd. to McCormick Ave. within the Village of Skokie in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-308-20	NHPPBQN8(104)	2020-111-RS	FAP 377	Pavement	1-80534-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	20.00	0.00	No	

114-62M04 Highways - Executed

(3.553-Mile) Crack and Joint Sealing pavement preservation project. Includes renewal of pavement markings. Location: FAP 344: IL 83 from S. of Weiland Rd to Palatine Rd in the City of Prospect Heights and the Village

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-324-20	N/A	2020-126-I	FAP 344	Pavement	1-80500-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	10.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

115-62M15 Highways - Executed

(1.06-Mile) SMART Overlay, ADA Improvements: HMA removal and replacement (single pass), pavement patching, pavement markings. Location: FAP 112: IL 53 from South of I-55 to Joliet Road, in the Village of Bolingbrook and Romeoville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-335-20	NHPPL1Y1(723)	2020-137-RS	FAP 112	Pavement	1-80528-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	16.00	0.00	No	

116-62M36 Highways - Executed

This project is located on IL.83 over the Salt Creek within the Village of Villa Park in DuPage County. This work consists of a full and partial depth deck and approach slab repairs, bridge deck scarification, a new latex concrete overlay, deck drain adjustments and pavement marking.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-351-20	NHPPJTDN(372)	2020-181-BR	FAP 344	Bridges	1-80595-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	11.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

117-62M40 Highways - Executed

Bridge Preservation Project, including bridge deck overlay (scarification and latex concrete overlay), deck repairs, reconstructing transverse joints. Location: Bridge carrying Roosevelt Rd over Des Plaines River, East of IL 171 in the Village of Forest Park in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-355-20	NHPP39KM(601)	2020-159-BR	FAP 347	Bridges	1-80595-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	13.00	0.00	No	

118-64M91 Highways - Executed

0.80 miles, Cold milling, pavement patching, HMA resurfacing, ADA improvement and traffic signal modernization from West of Page drive to US 52/IL 26 in Dixon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-077-19	NHPP88HX(276)	(31,30,8)RS	FAP 561	Pavement	2-36500-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	4.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

119-66L41 Highways - Executed

This work is located at the Illinois Department of Transportation, District 3, Buckley Maintenance Facility in Iroquois County. This work consists of removing existing HMA and aggregate subbase surfaces, repair and preparation of base course, and placing a polymer HMA asphalt binder cse. (2¼" lift) and a polymer HMA surface
 See Remarks.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-036-21	N/A	(130-G-1)RS,MG	FAS 334	Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	3.00	0.00	No	

120-66L52 Highways - Executed

This pollinator project is located at Three Rivers Rest Areas on I-80 west of Minooka. This work will include herbicide, seeding, planting, landscaping and maintenance.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-041-21	N/A	2021-1 POLLINATOR PRES & REST	FAI 80	Miscellaneous	0-02123-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2023			0.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

121-68G18 Highways - Executed

Longitudinal joint repair and partial depth patching along US 150 (War Memorial Drive) from West of Brandywine Drive to IL 29 (Adams St) in Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-035-21	N/A	[(11,12,13)I-2;14-1-3]	PP FAP 317A	Pavement	0-02175-4019
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

122-70990 Highways - Executed

3P Resurfacing Standard overlay, ADA improvements from Logan Co. line to Van Buren St. in Clinton. Project length 9.48 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	DeWitt	C-95-034-21	STPVMYQ(913)	(110,111)RS-3	FAP 717	Pavement	5-52998-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	3.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

123-70C16 Highways - Executed

3P Resurfacing Standard overlay from Logan Co. line to 0.3 miles W. of US 51 at Clinton. Project length 9.91 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	DeWitt	C-95-038-20	STPZQNQ5(399)	(11,12)RS-3	FAP 71	Pavement	5-53106-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	3.00	0.00	No	

124-70E49 Highways - Executed

Interstate Bridge Preservation/ Bridge Deck Overlay at I-39/US 51 Over Mackinaw River North of Hudson.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-089-20	NHPPDR3G(309)	(57-4B-1)BR	FAI 39	Bridges	5-53362-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2021		5	2.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

125-70E83 Highways - Executed

5.601 Miles. SMART Resurfacing, ILL 54 to ILL 10 N of Weldon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	DeWitt	C-95-092-20	STP1SB2(085)	124RS-7	FAP 760	Pavement	5-53331-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	2.00	0.00	No	

126-72K08 Highways - Withdrawn

Bridge replacement (SN 085-0002) carrying US 67 over Bluff Ditch, 1.8 miles northwest of IL 100. , Bridge replacement (SN 085-0002) carrying US 67 over Bluff Ditch, 1.8 miles northwest of IL 100.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Schuyler	C-96-072-17				Bridges	6-62770-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/15/2021		20	Pending	Pending	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

127-72L67 Highways - Executed

Bridge deck repairs on I-55 over the Sangamon River (2.7 miles north of IL 54/ Sangamon Avenue); I-55 over IL 54 / Sangamon Avenue; I-55 over the IC Railroad (0.3 miles north of IL 54 / Sangamon Avenue). (SN 084-0014, 084-0015, 084-0016, 084-0017, 084-0018, 084-0019)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-054-20	NHPPQDQF(941)	(84-2) BDR, (84-2-2) BDR-1	FAI 55	Bridges	6-00597-0000 6-00597-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	8.00	0.00	No	

128-72M06 Highways - Executed

Parking improvements at the Quincy Maintenance Yard/Sign Shop parking lot.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-104-20	N/A	MG - QUINCY	MUN 54	Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

129-72M58 Highways - Executed

150 feet of paved ditch repair on IL 16, 0.2 miles east of Lake Litchfield Road in Litchfield and culvert removal and replacement east of Hillsboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery	C-96-024-21	N/A	(21) SLP, CR	FAP 325	Bridges	0-02175-6014
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

130-74550 Highways - Executed

11.2 miles of patching, milling, resurfacing and replacing 3 culverts on IL 15 from Fairfield to the Edwards County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wayne	C-97-015-12	NHPPJ5LE(942)	(22,23,24)RS-3	FAP 823	Pavement	7-50221-0000 7-50221-0500
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	2.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

131-74939 Highways - Executed

12.2 miles of surface removal, patching, pipe and culvert replacement, deck patching, joint repair and concrete wearing surface on SN 093-0020 on IL 1 from Greathouse Creek in Mt. Carmel to the Edwards County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wabash	C-97-015-20	NHPPYVIB(188)	(101,102,103)RS-3	FAP 332	Pavement	7-50946-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	2.00	0.00	No	

132-46562 Highways - Executed

(11.40-Mile) Pavement marking installation project on Interstate 80 (I-80) between IL 43 (Harlem Ave.) and US 30 (Lincoln Hwy located within the Village of New Lenox and Makena in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	M-60-014-21	N/A	D1 HT PVMNT MRK RPR 21-5	FAI 80	Miscellaneous	0-01474-1003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

133-60T06 Highways - Executed

Replace bridge structure carrying northbound IL Route 43 over the Metropolitan Water Reclamation District of Greater Chicago Railroad in the Village of Lyons. SN 016-0314 , Replace bridge structure carrying northbound IL Route 43 over the Metropolitan Water Reclamation District of Greater Chicago Railroad in the Village of Lyons. SN 016-0314

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-282-12	NHPPQ8IL(767)	0708.08B-R(11)	FAP 348	Bridges	1-75893-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2022		5	21.00	0.00	No	

134-60T11 Highways - Executed

Intersection Reconstruction, Channelization, Traffic Signal Modernization, Location: FAP 344: US 45 (Lake Street) at IL 173 (Rosecrans Road) within unincorporated Antioch Township in Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-299-12	NHPPWH1I(577)	(39 & 41)N-3	FAP 344	Pavement	1-78319-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			105	21.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

135-61G58 Local Roads - Executed

Roadway reconstruction, lighting, water main, landscaping, pavement markings, on East New York Street from Farnsworth Avenue to Welsh Drive in Aurora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-371-14	ZHND(242)	14-00210-02-PV (AURORA)	FAU 1522	Pavement	0-01731-1032 1-21553-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			170	22.00	0.00	No	

136-61G95 Local Roads - Executed

Resurfacing, curb and gutter, sidewalk replacement, ornamental lighting, brick paver sidewalk, landscaping and pavement markings on IL 171 from 11th Street to 10th Street and on IL 7 from IL 171 to Hamilton Street in Lockport.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-075-21	R517(965)	19-00089-00-LS (LOCKPORT)	FAP 577 FAP 351	Pavement	1-22346-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/30/2021		15	21.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

137-62K80 Highways - Executed

Demolition and reconstruction of the existing bridge deck and concrete approaches, resurfacing to meet the bridge approaches, reconstruction and expansion of outside shoulders, removal and replacement of existing guardrail, and various drainage and grading improvements.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will Cook	C-91-198-20	NHPPNSII(653)	2020-009-BR	FAI 57	Bridges	1-79754-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/29/2021		15	14.00	0.00	No

138-62L52 Highways - Executed

(1.762-Mile) Cleaning and sealing longitudinal joints in the existing HMA pavement between traffic lanes and curb and gutter, restriping pavement marking in the City of Chicago, Lake and North Chicago Townships.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-271-20	N/A	2020-074-I	FAU 3729	Pavement	1-80508-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	8.00	0.00	No

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

139-62M13 Highways - Executed

SMART Overlay, ADA Improvements: HMA removal and replacement (single pass), pavement patching, pavement markings. Location: FAU 3520: Gross Point Road from N of Oakton St to Howard St in the Village of Morton Grove and Skokie.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-333-20	STPW2GK(537)	2020-135-RS&SW	FAU 3520	Pavement	1-79441-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	16.00	0.00	No	

140-62M16 Highways - Executed

(2.78-Mile) Smart Overlay, ADA Improvements: HMA removal and replacement (single pass), pavement patching, pavement markings. Location: FAP 607: US 52/ 6/ 30 Jefferson St. from Joyce Rd.to Bluff St., within the City of Joliet.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-336-20	NHPPUHY(123)	2020-138-RS	FAP 607	Pavement	1-80525-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	19.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

141-62M26 Highways - Executed

The improvement of McHenry Road over Wheeling Drainage Ditch consists of bridge deck overlay and joint repair. The improvement is located in the Village of Wheeling in Cook County, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-360-20	STP10IU(235)	2020-151-BR	FAU 2682	Bridges	1-80595-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	13.00	0.00	No	

142-62M27 Highways - Executed

This improvement consists of Bridge Deck and Approach repairs. Structural repair of Concrete, deck scarification, deck latex concrete overlay, approach HMA overlay, bridge deck grooving in Green Garden Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-359-20	STPYIH6(696)	2020-152-BR	FAP 531	Bridges	1-80595-0050
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

143-62M31 Highways - Executed

This is a bridge repair project that includes bridge deck overlay, partial depth approach reconstruction, joint reconstruction, concrete bridge deck repair, full depth bridge deck repair. Located: IL Route 7 at 86th Ave. within within the Village of Palos Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-362-20	STPM815(490)	2020-173-BR	SBI 3578	Bridges	1-80595-0160
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

144-62N01 Highways - Executed

Cleaning(sweeping) various arterial highways in District One throughout Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-022-21	N/A	2020-224-I	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/27/2022			0.00	0.00	No	

145-62N18 **Highways - Rejected**

Expressway mowing north.

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

146-66L61 Highways - Executed

The intent of this project is to repair and maintain traffic signals, flashing beacons, roadway lighting, and other electrical services that are requested by "on call" work orders in Kendall and LaSalle Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kendall LaSalle	C-93-057-21	N/A	D3 LIGHTING REPAIR 2021-1	VARIOUS	Electrical	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2023			0.00	0.00	No

147-66L63 Highways - Executed

The intent of this project is to repair and maintain traffic signals, flashing beacons, roadway lighting, and other electrical services that are requested by "on call" work orders in Grundy County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-059-21	N/A	D3 LIGHTING REPAIR 2021-3	VARIOUS	Electrical	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2023			0.00	0.00	No

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

148-66L64 Highways - Executed

The intent of this project is to repair and maintain traffic signals, flashing beacons, roadway lighting, and other electrical services that are requested by "on call" work orders in Livingston, Ford, Grundy, and Iroquois Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-060-21	N/A	D3 LIGHTING REPAIR 2021-4	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2023			0.00	0.00	No	

149-68F68 Highways - Executed

Bridge deck sealing at various structures throughout District Four.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-090-20	STPXPPR(033)	D4 BRIDGE DECK SEALING 2021	VARIOUS	Bridges	4-00201-2101 4-00201-2102
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

150-68F95 Highways - Executed

Pavement markings on various routes in various counties throughout District Four.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-119-20	N/A	D4 PAVEMENT MARKINGS 2021	VARIOUS	Miscellaneous	0-02175-4007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

151-70E81 Highways - Executed

12.963 Miles of Smart Resurfacing from Ford County Line to IL Rte. 1 at Hoopeton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-091-20	STPLLW2(883)	2RS-4 & 46RS-9	FAP 697	Pavement	5-53373-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	4.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

152-70F02 Highways - Executed

Bridge beam replacement and bridge repair at SN 074-0076 and 020-0045.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	DeWitt Piatt	C-95-103-20	N/A	115BR-3 & 124BR-1	FAP 721 FAP 760	Bridges	0-02175-5006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	2.00	0.00	No	

153-70F04 Highways - Executed

5.179 miles of micro surfacing joint repair from Mclean/Dewitt co line to the Dewitt/Piatt Co. line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	DeWitt	C-95-027-21	N/A	CM21-5007	FAI 74	Pavement	0-02175-5007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

154-74A34 Highways - Active

3.4 miles of underdrains at various locations in District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Moultrie	C-97-118-21	N/A	D7 UNDERDRAINS 2021-1	VARIOUS	Miscellaneous	0-02175-7009
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

155-74A35 Highways - Executed

4.79 miles of shoulder repairs on IL 133 from Cadwell Road to Vine Street in Arthur and on Cadwell Road from CR 1900N to 1200' north of CR 1700N.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Moultrie	C-97-119-21	N/A	D7 SHLDR REPAIRS 2021-1	FAP 749 FAS 659	Miscellaneous	0-02175-7010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	5.00	0.00	No	

156-74A36 Highways - Rejected

1.56 miles of partial depth resurfacing at various locations on US 40, IL 32 and IL 33.

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

157-74A37 Highways - Executed

0.6 miles of milling with inlay of surface course on IL 105 from east of IL 121 to 0.1 miles east of 26th Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-121-21	N/A	D7 HMA RESURF 2021 -3	FAP 741	Pavement	0-02175-7012
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	5.00	0.00	No	

158-74A44 Highways - Executed

Cleaning and painting 6 bridges on I-57 in various counties of District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-130-21	NHPP949D(417)	D7 BRIDGE PAINTING 2021-4	FAI 57	Bridges	0-01374-7004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			150	0.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

159-74A48 Highways - Executed

Repairing, replacing, servicing and maintaining the electrical systems within Fayette, Effingham, Jasper, Crawford, Lawrence, Richland, Clay, Wayne, Edwards and Wabash Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-138-21	N/A	D7 ELECTRICAL REPAIRS 2021-1	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2022			0.00	0.00	No	

160-74A49 Highways - Executed

Repairing, replacing, servicing and maintaining the electrical systems within Clark, Cumberland, Macon, Moultrie, Shelby and Coles Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-139-21	N/A	D7 ELECTRICAL REPAIRS 2021-2	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2022			0.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

161-85711 Local Roads - Executed

Replace the bridge carrying North Hulbert Road over Muddy Creek, 0.5 mile north of McConnell.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-040-20	LZKM(739)	19-16124-00-BR	TR 130	Bridges	2-10575-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

162-87662 Local Roads - Executed

Replace the bridge carrying Suydam Road over Indian Creek, 7 miles south of Shabbona.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-111-16	T2LN(974)	05-00210-00-BR	FAS 172	Bridges	3-10613-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/19/2021			10.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

163-87743 Local Roads - Executed

Replace the bridge carrying N. 33rd Road over Pecumsaugan Creek, 0.2 mile east of E. 9th Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-009-21	D3D0(657)	18-00807-00-DR	FAS 1365	Bridges	3-10645-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	6.00	0.00	No	

164-95822 Local Roads - Rejected

Trailhead parking improvements, sidewalk crossing improvements, pedestrian path signals and lighting, sigage and pavement markings at various loactions in Effingham.

165-95891 Local Roads - Executed

Guardrail removal and replacement with terminals, box culvert extensions, precast box culverts, pipe culverts and riprap at various locations in Clark County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-140-21	JPGP(460)	20-00277-01-GR	VARIOUS	Miscellaneous	0-00105-7007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	5.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

166-95895 Local Roads - Executed

Replace the bridge carrying TR 112 over Flat Branch Tributary, 4.8 miles southeast of Moweaqua.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Shelby	C-97-064-19	6G85(256)	18-06117-00-BR	TR 112	Bridges	7-10869-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	7.00	0.00	No	

167-97487 Local Roads - Executed

Pavement removal, sub and aggregate base, HMA Pavement and shoulders with rumble strips, storm sewer, guardrail and pavement markings on TR 47 (HH Road) from 0.15 mile west of Waterloo City Limits to 0.3 mile west.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Monroe	C-98-344-11	LIQ5(766)	10-06112-00-SP	TR 47	Pavement	0-00105-8001 8-10768-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	15.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

168-97719 Local Roads - Executed

Pedestrian path along South Market Street from IL 3 to Bulldog Boulevard in Waterloo.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Monroe	C-98-005-19	WQI5(116)	17-00045-02-BT (WATERLOO)	FAU 9321	Miscellaneous	0-01731-8004 8-10719-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	18.00	0.00	No

169-46928 Highways - Executed

Resurfacing internal park roads and parking lots, aggregate resurfacing of camp sites, drainage improvements, box culvert installation and lighting at the IDNR Red Hills State Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-30-006-21	N/A	RED HILLS 2021	INTERNAL PARK ROADS	Pavement	0-02151-7001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			95	0.00	0.00	No

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

170-62N02 Highways - Executed

Cleaning(sweeping) various arterial highways in District One throughout Kane and McHenry counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry Kane	C-91-023-21	N/A	2020-225-1	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/27/2022			0.00	0.00	No	

171-74A45 Highways - Executed

Steel plate beam guardrail repair/replacement throughout District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-133-21	N/A	D7 GUARDRAIL 2021-2	VARIOUS	Miscellaneous	0-02175-7017
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/30/2021			0.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

172-76N73 Highways - Executed

8.2 miles of crack and joint sealing on IL 3 from 0.04 miles north of Pierce Lane to IL 109.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Jersey Madison	C-98-030-21	N/A	59,60CJS-1	FAS 747 FAU 8956	Pavement	8-00803-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	12.00	0.00	No

173-76N78 Highways - Executed

Crack and joint sealing on IL 127 from the Bond County line to 0.2 miles north of Williams Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-035-21	N/A	(110,111,112,113)	CJS-1 FAP 42	Pavement	8-00798-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	5.00	0.00	No

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

174-78550 **Highways - Withdrawn**

Remove and replace SN 041-0016 and 041-0017 carrying I-57 over Norfolk Southern Railway, 0.25 miles north of the Dix interchange; Remove and replace SN 041-0014 and 041-0015 carrying I-57 over CH 39 at the Dix interchange. , Remove and replace SN 041-0016 and 041-0017 carrying I-57 over Norfolk Southern Railway, 0.25 miles north of the Dix interchange; Remove and replace SN 041-0014 and 041-0015 carrying I-57 over CH 39 at the Dix interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-052-16				Bridges	9-00552-0000 9-00632-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2023			Pending	Pending	No	

175-85686 Local Roads - Executed

Replace the bridge carrying South Apple Road over the Apple River, 1.5 miles northwest of Woodbine.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-066-19	SHTK(711)	17-23125-00-BR	TR 135	Bridges	2-10553-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	2.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

176-93747 Local Roads - Executed

Remove the structures carrying the Norfolk Southern Railroad over Cook Street and South Grand Avenue, Construction of two railroad structures over Cook Street, construction of two railroad structures over South Grand Avenue, track removal, approach roadways, storm sewer, sanitary sewer, pump stations, curb and gutter, sidewalks, lighting, fencing and pavement markings all in the city of Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-016-20	ZOBP(501)	19-00488-00-BR (SPRINGFIELD)	FAU 7985A FAU 7989	Bridges	6-10871-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			235	8.00	0.00	No

177-46563 Highways - Rejected

Removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker castings and placing new raised pavement marker castings within the limits shown on the plans.

178-46565 Highways - Executed

Placing various widths of modified urethane and thermoplastic pavement marking lines, letters and symbols within the limits specified on each individual work order.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	M-60-001-22	N/A	D2 HT PVMNT MRK RPR 22-01	VARIOUS	Miscellaneous	0-01474-2002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2022			0.00	0.00	No

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

179-46566 Highways - Executed

Removing existing guardrail delineators and installing new guardrail delineators within the limits specified on each individual work order.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	M-60-002-22	N/A	D2 GRDRL DELIN MAINT INT 22-02	VARIOUS	Miscellaneous	0-00641-2002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2022			0.00	0.00	No	

180-62K45 Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-80 Expwy from I-355 to Kendall County Line.

181-62K48 Highways - Executed

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-55 expwy from I-355 to Reed Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-141-20	N/A	2019-174-I	FAI 55	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/27/2022			0.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

182-62N92 Highways - Executed

(150-Mile) Improvement consists of Litter/Debris removal from edge of pavement to the Pedestrian Barrier on I-55 - Stevenson expressway from IL 43 (Harlem Ave.) to I-355.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook DuPage	C-91-173-21	N/A	2021-058-I	FAI 55	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	05/27/2022			0.00	0.00	No

183-66B52 Highways - Executed

The project is located in the intersection of US 6 and IL 178, north of Utica in LaSalle county and consists of the reconstruction of the existing intersection into a PCC roundabout. The project also includes earthwork, seeding, drainage improvements, permanent lighting and removal of existing traffic equipment. The project length is 0.42 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-033-20	HSIPA34E(257)	(31)N, SFY	FAP 623	Pavement	0-00816-3001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			100	8.00	0.00	No

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

184-66L56 Highways - Executed

This work is located on FAP 786 (IL 170) beginning at the intersection of IL 170 and N 21st Rd in LaSalle County and ending at the intersection of IL 170 and IL 17 in Livingston County (+/- 12.0 miles). This work consists of placing aggregate wedge shoulder.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle Livingston	C-93-045-21	N/A	(110,111)G	FAP 786	Miscellaneous	0-02175-3022

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

185-68G19 Highways - Executed

Installation of new traffic signal cabinets, traffic signal controllers, communications equipment, and video detection systems at various locations in District Four.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-036-21	N/A	D4 ITS SYSTEM 2021	VARIOUS	Electrical	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

186-68G20 Highways - Executed

Installation of communications duct, communications vaults, and fiber optic cable along Interstate 39 from the Interstate 55 interchange to Illinois Route 17 in District Four.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Marshall Woodford McLean	C-94-037-21	N/A	[62-2;102(1-4);57(2-4)] ITS	FAI 39	Electrical	0-01311-4001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			110	0.00	0.00	No

187-68G21 Highways - Executed

Installation of new traffic signal cabinets, traffic signal controllers, communications equipment, and video detection systems at various locations in District Four.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell Peoria	C-94-038-21	N/A	D4 ITS SYSTEM 2021- 1	VARIOUS	Electrical	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

188-70F05 Highways - Executed

Class a special patching on nearly 2 miles of Eb/Wb 1-74 near Carlock.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-026-21	N/A	CM21-5008	FAI 74	Pavement	0-02175-5008
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

189-70F06 Highways - Executed

.245 Miles of Partial Width Resurfacing Under Veterans Parkway and Under I-55B in Bloomington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-025-21	N/A	CM21-5009	FAI 74	Pavement	0-02175-5009
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

190-70F08 Highways - Executed

11.36 MI of patching along FAI 57 from S of Arcola to N of Tuscola.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Douglas	C-95-024-21	N/A	CM21-5011	FAI 57	Pavement	0-02175-5011
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

191-70F09 Highways - Executed

0.253 miles, patching, at 1-74 North of Mahomet on ILL 47.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-023-21	N/A	CM21-5012	FAP 326	Pavement	0-02175-5012
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

192-70F10 Highways - Executed

3.072 MI of patching on FAS 331 from US 150 to Homer/Catlin Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-022-21	N/A	CM21-5013	FAS 331	Pavement	0-02175-5013
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

193-70F11 Highways - Executed

1.36 Mi of patching on FAI 74 from L Street in Tilton to E of IL 1 in Danville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-021-21	N/A	CM21-5014	FAI 74	Pavement	0-02175-5014
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

194-70F12 Highways - Executed

0.425 Miles, Longitudinal joint repair, Guardian Dr. to 1-74 Ramps in Urbana.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-020-21	N/A	CM21-5015	FAP 808	Pavement	0-02175-5015
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

195-62L82 Highways - Executed

(3.9-Mile) Crack and joint sealing on US 20 (Lake Street) from I-355 to IL 83 (Kingery Highway) within the Village of Addison.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-301-20	STPEHOC(074)	2020-104-I	FAU 3537	Pavement	1-80507-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	10.00	0.00	No	

196-74A46 **Highways - Rejected**

Milling and resurfacing at 3 locations: 1) US 51 at IL 48; 2) I-72 at SN 058-0063/64; 3) US 51, 2 miles south of Maroa.

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

197-76M33 Highways - Executed

Cleaning of the Missouri Avenue Pump Station on I-55/I-64.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-060-19	N/A	82-4PS-2	FAI 70	Electrical	8-82930-0205
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

198-62N25 Highways - Executed

The improvement consists of cleaning (daytime sweeping) various expressways throughout District One in various counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-070-21	N/A	2020-255-I	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2021			0.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

199-66L62 Highways - Executed

The intent of this project is to repair and maintain traffic signals, flashing beacons, roadway lighting, and other electrical services that are requested by "on call" work orders in Bureau and LaSalle Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau LaSalle	C-93-058-21	N/A	D3 LIGHTING REPAIR 2021-2	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2023			0.00	0.00	No	

200-64P96 Highways - Executed

Removal of dead trees along state maintained routes.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-040-21	N/A	D2 TR 2021-1	VARIOUS	Miscellaneous	0-02066-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2022			0.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

201-64P79 **Highways - Withdrawn**

Pavement patching on 1-74 from the 1-74/1-80/1-280 Interchange to IL 81.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-021-21	N/A			Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	Pending	Pending	No	

202-64P82 **Highways - Executed**

"On-call" maintenance for traffic signals, flashing beacons, and roadway lighting along State maintained routes in Boone, Jo Daviess, Lee, Ogle, Stephenson, and Winnebago counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-028-21	N/A	D2 ELE (EAST) 2021	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2023			0.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

203-76M78 **Highways - Withdrawn**

Chemical treatment of deep wells at various locations in East St. Louis. , Deep well treatment at various locations in East St. Louis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison St. Clair	C-98-111-19	N/A			Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			105	Pending	Pending	No	

01A-TA007 **Aeronautics - Executed**

Rehabilitate Taxiway A Pavement and Lighting, Phase 1; Install New Airport Rotating Beacon and Tower

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories			
4 / 6	Christian	TAZ 4842 TAYLORVILLE MUNICIPAL	317SBGPTBD	Pavement Electrical			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
90	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		82		9.00	0.00	No	

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

02A-DU087 Aeronautics - Executed

Phase II - Upgrade Wildlife Hazard Fencing on Southern and Western Boundaries

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1	DuPage	DPA 4773 DUPAGE	317SBGPTBD	Miscellaneous		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		128		6.00	0.00	No

03A-SR094 Aeronautics - Executed

Reconstruct Bituminous T-Hangar Taxilanes (West)

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 8	Madison	ALN 4840 ST. LOUIS REGIONAL	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		54		7.00	0.00	No

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

04A-MB033 Aeronautics - Executed

Rehabilitate Parallel Taxiway to Runway 9/27

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
3 / 4	McDonough	MQB 4569 MACOMB MUNICIPAL	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		60		7.00	0.00	No

05A-DU088 Aeronautics - Executed

Elevated Fixture Grounding Updates

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1	DuPage	DPA 4802 DUPAGE	317SBGPTBD	Electrical		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		76		16.00	0.00	No

Letting Summary Report

Letting Date: April 23, 2021 Volume 024, No. 012

Current Date: June 03, 2026

1LR-M2002 DNR - Active

Stabilization of dangerous embankments at the Corn Crib Lake and Little John T.R. 1950N abandoned mine sites by the Illinois Department of Natural Resources using federal Abandoned Mined Lands funds.

Reg / Dist	Counties	Project #	Name	Major Work Categories		
0 / 0	Knox	AML-GKnE-2002	Corn Crib Lake and Little John T.R. 1950N Reclamation Project	Earthwork Landscaping		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes				6.00	0.00	No
