Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

001-60K78 Highways - Executed

Replace bridge SN 016-1302 carrying US Route 6/IL 83 over the little Calumet River.

Reg / Dist	Counties	State Job # Federal P	roject#	Section #	Routes	Major Work Categories	PPS#
1 / 1	Cook	C-91-596-10 NHPPID9	X(590)	0909.1-B	FAP 358	Bridges	1-77426-0000

Award Period Mentor Protégé **Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification** 45 No No No No N/A

Completion Date Working Days Prequalification Waiver Pre-Bid Meeting Calendar Days DBE % VBP %

5 No 08/31/2019 22.00 0.00 No

002-60V18 Highways - Executed

Resurfacing and pedestrian ramps on US 30 from Collins Street to I-80 in the City of Joliet.

Reg / Dist	Counties	State Job #	Federal Project #	Section	# Routes	Major Work Categories	PPS#
1/1	Will	C-91-525-12	NHPPLFW8(116)	13RS-9	FAP 607	Pavement	1-78004-0000
Award Peri	od Mo	entor Protégé H	lot Mix Asphalt-Small	l Batch	Small Business Initiative	Target Market Program	QP Certification

45 N/A No No No No

VBP % **Pre-Bid Meeting Completion Date** Calendar Days **Working Days** DBE % **Prequalification Waiver**

No 60 19.00 0.00 No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

003-60V55 Highways - Deleted

Widening, resurfacing and traffic signal modernization in the Village of Lindenhurst.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Wo	ork Categories PPS :	#
---	----------------------	---

1 / 1 Lake C-91-004-13 N/A Pavement 1-78489-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 11/20/2019 10 Pending Pending No

004-60Y83 Highways - Executed

Resurfacing, pedestrian ramps and drainage work in the villages of Island Lake and Wauconda.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1 / 1 Lake C-91-027-15 NHPP2AVR(084) 145RS&T-4 FAP 335 Pavement 1-78241-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 17.00 0.00 No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

005-62A14 Highways - Executed

ADA ramp improvement on various routes in the villages of Deerfield and Lake Bluff and the cities of Highland park and Lake Forest.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
1 / 1	Lake		C-91-089-15	STPQHQZ(134)	2014-072	21	VARIOUS	Pavement	1-78752-0100
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	npletion Date	Calendar Days	Working 60	•	BE % .00	VBP % 0.00	Prequalification Waiver No

006-62B13 Highways - Executed

Joint reconstruction and repair of the bridge structure SN 016-0153 carrying NB I-94 over SB Stony Island Avenue in the City of Chicago.

Reg / Dist C			Federal Project #	Section :		Routes	Major Work Categor	
1/1 C	Cook	C-91-388-15	N/A	1212-BR	(15)	FAI 94	Bridges	0-01624-1002
Award Period		•	Hot Mix Asphalt-Small	Batch		ss Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meet	ing Con	npletion Date	Calendar Days	Working	•	BE %	VBP %	Prequalification Waiver
No				30	15	.00	0.00	No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

007-62B84 Highways - Executed

Repair culvert carrying IL 22 over East Tributary to Flint Creek, 1.2 miles West of IL 59.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

1 / 1 Lake C-91-162-16 N/A 2015-083-B FAP 337 Bridges 0-01624-1003

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 15.00 0.00 No

008-62B94 Highways - Executed

Rehabilatation of the existing culvert structures over unnamed ditches in the townships of Dunham and Hartland.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

1 / 1 McHenry C-91-179-16 NHPPLGYL(394) 2015-089B FAP 305 Bridges 1-79128-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 21.00 0.00 No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

009-62C17 Highways - Executed

Resurfacing, centerline rumble strips and pedestrian ramp upgrades on IL 72 from Reinking Road to Van Buren Street in the Villages of Pingree Grove, Gilberts, River West Dundee, Elgin and Sleepy Hollow.

Reg / Dist	t Coun	ties Stat	e Job#	Federal Project #	Section #	‡	Routes	Major Work Categorie	s PPS#
1/1	Kane	C-91	I-287-16	NHPPJI0K(097)	(T, 61, 62 RS-5	, 106 & 109)	FAP 341	Pavement	1-79963-0000
Award Pe	eriod	Mentor Prote	•	Hot Mix Asphalt-Small No		Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid N No	l leeting	Completi	on Date	Calendar Days	Working 70	•	3E % 5.00	VBP % 0.00	Prequalification Waiver No

010-62C24 Highways - Executed

Remove and replace bridge structure SN 022-0103 carrying I-290 over Salt Creek.

Reg / Dist 1 / 1	Counties DuPage			Section # (22-1B-1)B	Routes FAI 290	Major Work Categor Bridges	ies PPS# 1-77942-0000
Award Perio	od Mento No	J	Hot Mix Asphalt-Small No	Batch S	mall Business Initiative o	Target Market Program No	QP Certification N/A
Pre-Bid Mee No	•	mpletion Date 31/2019	Calendar Days	Working Da	ays DBE % 22.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

011-62C67 Highways - Executed

Resurfacing and pedestrian ramp improvement of IL 38 in the villages of Lombard and Villa Park.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

1 / 1 DuPage C-91-374-16 NHPP8Q8J(509) CY-RS-5 FAP 347 Pavement 1-79482-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 55 16.00 0.00 No

012-62C75 Highways - Executed

Resurfacing IL 132 through the villages of Lake Villa and Lindenhurst.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1 / 1 Lake C-91-382-16 NHPPM8VC(535) 2016-024RS FAP 541 Pavement 1-79297-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 17.00 0.00 No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

013-62D13 Highways - Executed

Resurfacing and pedestrian ramps on Touhy Avenue in the villages of Niles, Skokie and Lincolnwood.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS #
1/1	Cook	C-91-431-16 NHPPC0NZ(370)	2016-044RS	FAP 375	Pavement	1-79066-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 55 16.00 0.00 No

014-62D18 Highways - Executed

Resurfacing and pedestrian ramps through the cities of Park Ridge and Chicago.

Reg / Dist Counties State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---	-----------	--------	-----------------------------

1/1 Cook C-91-436-16 STP9A65(879) (3197A&B)RS-1 FAU 1349 Pavement 1-78955-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 75 16.00 0.00 No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

015-62D19 Highways - Executed

Resurfacing and pedestrian ramp improvement on US 14 through the Village of Barrington.

Reg / Dist Co	ounties St	tate Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------	------------	------------	-------------------	-----------	--------	-----------------------------

1/1 Lake C-91-437-16 NHPP-STP6J0B(887) 2016-047RS FAP 305 Pavement 1-79300-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 21.00 0.00 No

016-62D20 Highways - Executed

Resurfacing and pedestrian ramps on Central Road in villages of Arlington Heights and Mount Prospect.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PP	Reg / Dist	Counties	State Job # Fe	ederal Project #	Section #	Routes	Major Work Categories PP	'S#
---	------------	----------	----------------	------------------	-----------	--------	--------------------------	-----

1 / 1 Cook C-91-438-16 STP7039(890) (1618 & 1819.1)RS FAU 1300 Pavement 1-78954-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 85 18.00 0.00 No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

017-62D57 Highways - Executed

Pedestrian ramp improvement on IL 53, IL 113, IL 102 and IL 1 in the cities of Beecher, Wilmington and the Village of Crete.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categori	es PPS#
1 / 1	Will	(C-91-066-17	STPFX3T(572)	2016-064	И	VARIOUS	Pavement	1-78752-0300
Award Peri 45	iod	Mentor F No	•	Hot Mix Asphalt-Small No	Batch	Small I No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Comp	oletion Date	Calendar Days	Working 45	Days	DBE % 22.00	VBP % 0.00	Prequalification Waiver No

018-62D74 Highways - Executed

HMA resurfacing along IL 176 in the city of Marengo.

Reg / Dist Co	unties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
1 / 1 M	Henry	C-91-083-17	NHPPN52F(139)	(119&10	5)RS-8	FAP 533	Pavement	1-78421-0000
Award Period	Mento	r Protégé	Hot Mix Asphalt-Smal	I Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meeti	ng Cor	mpletion Date	Calendar Days	Working	Days I	DBE %	VBP %	Prequalification Waiver
No				55	8	3.00	0.00	No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

019-62D75 Highways - Executed

Resurfacing and pedestrian ramps on IL 47 in the City of Woodstock.

Reg / Dist Count	ies State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------------	-----------------	-------------------	-----------	--------	-----------------------------

1 / 1 McHenry C-91-084-17 NHPPXKC7(254) 104RS-12 FAP 326 Pavement 1-78949-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 55 21.00 0.00 No

020-62F24 Highways - Executed

Resurfacing and pedestrian ramps on Fullerton Avenue in the Village of River Grove.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1/1 Cook C-91-268-17 STP152R(862) 0304RS-4 FAU 1382 Pavement 1-79095-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No Yes No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 18.00 0.00 No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

021-62F26 Highways - Executed

Resurfacing on IL 132 in the villages of Gurnee and Lake Villa.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

1/1 Lake C-91-270-17 NHPP7ATN(788) X-R-RS-2 FAP 541 Pavement 1-79298-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 70 12.00 0.00 No

022-62F28 Highways - Executed

Resurfacing and pedestrian ramp improvements on IL 38 in the villages of Wheaton and Glen Ellyn.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1 / 1 DuPage C-91-272-17 NHPPV3IH(705) (CY & GY)RS-7 FAP 347 Pavement 1-79481-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 85 21.00 0.00 No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

023-62F53 Highways - Executed

Resurfacing on IL 59 in the City of Warrenville.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

1 / 1 DuPage C-91-012-18 NHPPX5YV(427) 112RS-9 FAP 338 Pavement 1-78223-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Pregualification Waiver

No 40 15.00 0.00 No

024-62F55 Highways - Executed

Resurfacing and shoulder improvement on IL 120 in the villages of Grayslake, Gurnee, Libertyville and the city of Waukegan.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1/1 Lake C-91-014-18 NHPPB9D1(377) (G&12)1-RS-2 FAP 333 Pavement 1-78939-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 75 7.00 0.00 No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

025-62F56 Highways - Executed

Resurfacing and pedestrian ramps on US 34 in the Village of Hinsdale.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Wo	ork Categories PPS :	#
---	----------------------	---

1 / 1 DuPage C-91-015-18 NHPPXA04(258) 9Y-RS-7 FAP 311 Pavement 1-79308-0000

Cook

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 60 17.00 0.00 No

026-62F62 Highways - Executed

Resurfacing and pedestrian ramps on 79th Street in the City of Chicago.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1/1 Cook C-91-032-18 NHPPGQPR(171) 3290RS-1 FAU 1548 Pavement 1-79610-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 13.00 0.00 No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

027-62F63 Highways - Executed

Resurfacing and pedestrian ramps on 107th Street in the City of Palos and in the villages of Lemont and Willow Springs.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	s PPS#
1 / 1	Cook		C-91-031-18	STPYZHC(804)	3095RS	& T-3	FAU 1579	Pavement	1-78607-0000
Award Peri 45	od	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No	ss Initiative		QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 55		BE % .00	VBP % 0.00	Prequalification Waiver No

028-62F65 Highways - Executed

Resurfacing and pedestrian ramps on IL 72 in the City of Des Plaines and the Village of Rosemont.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major	r Work Categories PPS#
1 / 1 Cook C-91-036-18 NHPPHTVM(772) 3035RS-1 FAP 341 Paver	ment 1-79460-0000
Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Ma	rket Program QP Certification
45 No No No No	N/A
Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP 9	% Prequalification Waiver
No 45 14.00 0.00	No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

029-62F68 Highways - Executed

Resurfacing and pedestrian ramps on IL 56 in the Villages of Berkley and Hillside.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

1 / 1 Cook C-91-037-18 STPRKNU(396) 561RS-4 FAU 3545 Pavement 1-78623-0000

FAU 1411

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 55 12.00 0.00 No

030-62F98 Highways - Executed

Bridge joint repairs on structure SN 016-0147 carrying SB I-94 over I-57 in the City of Chicago.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1 / 1 Cook C-91-096-18 N/A 1515.2B-BR FAI 94 Bridges 0-01624-1001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 14.00 0.00 No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

031-62F99 Highways - Executed

Repair bridge structure SN 045-2018 carrying IL 64 over Fox River in the City of St. Charles.

Reg / Dist	Counties	State Job #	Federal Project #	Section a	# Routes	Major Work Categories	PPS#
1 / 1	Kane	C-91-099-18	N/A	128B-HB	FAP 307	Bridges	0-01624-1024
Award Perio	od Mo	entor Protégé	Hot Mix Asphalt-Small	Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	0	No		No	No	N/A
Pre-Bid Mee	eting	Completion Date	Calendar Days	Working	Days DBE %	VBP %	Prequalification Waiver

No 35 8.00 0.00 No

032-72J20 Highways - Executed

Deck repair and microsilica overlay on bridge structures SN 084-0107 and SN 084-0108 carrying I-55 over Brush Creek.

Reg / Dist C	ounties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categori	es PPS#
4/6 S	angamon	C-96-058-16	NHPPFEH1(155)	(84-5-2)B	BDR,BJR	FAI 55	Bridges	6-00798-0000
Award Period	l Mento r No	•	Hot Mix Asphalt-Small No	Batch	Small Busine	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeti No	J	npletion Date 19/2018	Calendar Days	Working 5	•	BE % .00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

033-72K22 Highways - Executed

Class A patching on I-55 from the Lake Springfield bridge in Sangamon County to the Macoupin County line

Reg / Dist 4 / 6	Montgo Macou Sangar	omery pin	State Job # C-96-014-18	Federal Project # N/A	Section : D6 PATC	# CHING 2018	Routes FAI 55	Major Work Categories Pavement	9 PPS # 0-01624-6010
Award Pe 45		Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busi No	ness Initiative	•	QP Certification N/A
Pre-Bid M No	leeting	Com	pletion Date	Calendar Days	Working 25	•	DBE % 7.00		Prequalification Waiver No
Bitumino	us surface	e treatm		ast Frontage Road from Federal Project #	Pine Stre		sville to 0.8 mile		s PPS#
034-72K32 Bituminor Reg / Dist 4 / 6	us surface	e treatmo	ent on I-55 Ea	Federal Project #		#		e south of Elkhart. Major Work Categories Pavement	PPS # 0-01624-6016
Bitumino	us surface : Counti Sangar Logan	e treatmo i es mon	ent on I-55 Ea State Job # C-96-024-18 Protégé	Federal Project #	Section : (24)Q-1 &	# & (25)Q	Routes FAS 1771	Major Work Categories Pavement Target Market Program	

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

035-72K40 Highways - Executed

Insertion culvert liner on I-172 under Ellington Road.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

4 / 6 Adams C-96-038-18 N/A (1-6) CLV FAI 172 Miscellaneous 0-01624-6019

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

036-72K41 Highways - Executed

Drainage repairs on I-72 0.6 miles west of the Morgan/Scott county line.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Scott C-96-039-18 N/A (86-10) DR FAI 72 Miscellaneous 0-01624-6021

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

037-74436 Highways - Withdrawn

Patching, riprap, earthwork, removal of a one span bridge and replacing with a box culvert on IL 133, 2.5 miles east of Lovington (SN 070-0027)

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
4 / 7	Moultr	ie	C-97-039-10	STPLPRY(820)	(119BR-	1)B-1	FAP 749	Bridges	7-50353-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal l No	l Batch	Small Busi No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Con	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		08/1	4/2018		10		6.00	0.00	No

038-74652 Highways - Executed

Replacement of SN 015-0013 carrying IL 16 over Little Wabash River 2 miles west of Mattoon.

Reg / Dist Cou	nties	State Job #	Federal Project #	Section :	#	Routes	Major Work Catego	ories PPS#
4 / 7 Cole	es	C-97-019-14	NHPPY16K(524)	(8B)B-1		FAP 325	Bridges	7-50922-0000
Award Period	Mentor	Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meeting	Com	pletion Date	Calendar Days	Working	Days [BE %	VBP %	Prequalification Waiver
No				90	6	5.00	0.00	No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

Politos

Major Work Categories DDS #

Highways - Executed 039-74810

Rea / Dist Counties

3.2 miles of patching and detector loops on IL 16 from Lerna Road to 1200E, west of Charleston.

State Joh # Federal Project #

iteg / Dist	Counties	State 300 # 1 ederal 1 loject #	Jection #	Routes	Major Work Categories	110#
4/7	Coles	C-97-064-17 N/A	D7 PATCHING 2018-6	FAP 91	Pavement	0-01624-7014

Section #

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

Highways - Executed 040-76F80

6.3 miles of resurfacing on IL 150 from Briarhill Rd to 0.2 mile east of IL 4.

Reg / Dist	Counties	State Job # Fe	ederal Project#	Section #	Routes	Major Work Categories	PPS#
5/8	Randolph	C-98-073-12 S	STPAS8B(636)	119RS-3	FAP 861A	Pavement	8-00363-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	15.00	0.00	No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

041-76H00 Highways - Executed

4.9 miles of resurfacing on IL 4 from the Macoupin county line to 0.3 mile south of I-55.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	Madison	C-98-252-18 NHPPITEG(556)	(30,66)RS-2	FAP 670	Pavement	8-00317-0000

(30,66)RS-2

FAP 314

Small Business Initiative Target Market Program Award Period Mentor Protégé **Hot Mix Asphalt-Small Batch QP Certification**

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days **Working Days** DBE % VBP % **Prequalification Waiver**

12.00 0.00 No 40 No

042-76H13 Highways - Executed

2 miles of patching, milling and HMA resurfacing on US 50 from IL 4 in Lebanon to 0.3 mile west of Old US 50.

Reg / Dist Counties State Job # Federal Project # Major Work Categories PPS # Section # Routes

C-98-038-14 NHPP3N34(733) 30RS-5 **FAP 327** 5/8 St. Clair Pavement 8-00399-0000

Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program Award Period Mentor Protégé **QP Certification**

No No No No N/A 45

Pre-Bid Meeting Completion Date Calendar Days **Working Days** DBE % VBP % **Prequalification Waiver**

No 30 12.00 0.00 No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

043-76J79 Highways - Executed

Extension of culvert SN 082-2406 on IL 4 from Jefferson Road to Moeller Road.

Red / Dist Counties State 300 # rederal Project # Section # Routes Indian Work Categories Pro	Reg / Dist Counties	State Job # Federal Project #	Section # Route	es Major Work Categories PPS #
---	---------------------	-------------------------------	-----------------	--------------------------------

5 / 8 St. Clair C-98-265-18 N/A 50,52 CLV-1 FAP 678 Bridges 8-00667-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 0.00 0.00 No

044-76J88 Highways - Executed

1654' of pavement widening to accommodate new left turn lane at the intersection of IL 158/IL 177 and Plum Hill Road.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5 / 8 St. Clair C-98-153-18 HSIPG2LT(125) 28,29-N-1 FAU 9251 Pavement 8-08800-2401

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 12.00 0.00 No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

045-76K31 Highways - Executed

6.2 miles of resurfacing from 0.1 mile south of McCarthy Avenue to 0.1 mile north of Cemetary Road.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
5/8	Greer	ne	C-98-200-18	NHPPLMG2(791)	(51-1,52-	1,53,54,55)R	S FAS 733	Pavement	8-00312-0000
					-4		FAP 310		8-00312-1000
Award Pe	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid M	leeting	Con	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					55	1	5.00	0.00	No
046-76K3	2	Highways	s - Executed						
6.9 miles	of patch	ning and	resurfacing or	IL 3 from 0.2 miles sou	ıth of Sout	th Prairie Roa	d to 0.1 miles	north of Roots Road.	
Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

047-76K77	Highways - Withdrawn
-----------	----------------------

No

No

Completion Date Calendar Days

45

No

Pre-Bid Meeting

2.3 miles of resurfacing and ADA upgrades on IL 157 from Petroff Drive in Caseyville to Conrail Bridge.

Reg / Dist 5 / 8	Counties St. Clair	State Job # C-98-219-18	Federal Project #	Section	#	Routes	Major Work Categories Pavement	8-00372-0000
Award Peri 45	od Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busines		•	QP Certification N/A
Pre-Bid Me	eting Com	pletion Date	Calendar Days	Working	Days DBE	: %	VBP %	Prequalification Waiver
No				40	Pen	ding	Pending	No
			ns: 1)Possum Hill Road Road and Maryville Roa			t, 2)West Fr	ontage Road from IL 140 to P	ossum Hill Road, 3)I-55/70
Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
5 / 8	Madison	C-98-139-18	N/A	DIST 8 R 2018-1	RESURFACING	VARIOUS	Pavement	0-01624-8008
Award Peri	od Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	s Initiative	Target Market Program	QP Certification

DBE %

15.00

No

VBP %

0.00

No

Working Days

15

N/A

No

Prequalification Waiver

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

049-76L00 Highways - Executed

Patching, HMA removal and HMA resurfacing on the I-255 exit ramps onto Horshoe Lake Road.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5 / 8 Madison C-98-141-18 N/A 60-8RS-2 FAI 255 Pavement 0-01624-8011

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 12.00 0.00 No

050-76L01 Highways - Executed

1.3 miles of microsurfacing on Oakdale/Dubois Road from Rice Road to IL 127.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Washington C-98-142-18 N/A 10-3RS-4 FAS 836 Pavement 0-01624-8012

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 10.00 0.00 No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

051-76L05 Highways - Withdrawn

Replace steel plate beam guardrail and terminal end sections at various locations.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Wo	ork Categories PPS :	#
---	----------------------	---

5 / 8 Various C-98-220-18 Miscellaneous 0-00813-8003

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 65 Pending Pending No

052-76L06 Highways - Executed

Replace steel plate beam guardrail and terminal end sections at various locations.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Various C-98-221-18 HSIPQL4M(129) DIST 8 GUARDRAIL VARIOUS Miscellaneous 0-00813-8004

2018-4

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Pregualification Waiver

No 30 0.00 0.00 No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

053-76L36 Highways - Executed

Joint repair and deck waterproofing on bridge SN 095-0023 carrying IL 127 over Crooked Creek Overflow; 5 miles north of IL 177.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
5/8	Washi	ngton	C-98-190-18	STPV1XD(878)	1B-R-1		FAP 42	Bridges	0-01288-8001
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Smal No	l Batch	Small Busin No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting		pletion Date 1/2018	Calendar Days	Working 5		DBE % 10.00	VBP % 0.00	Prequalification Waiver No

054-76L37 Highways - Executed

Deck repair, joint repair and deck waterproofing of bridge SN 060-0088 carrying IL 157 over Burdick Branch, 3.5 miles north of I-70.

Reg / Dist Co	nties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ries PPS#
5 / 8 Ma	lison	C-98-191-18	N/A	117-B-R-	-1	FAP 592	Bridges	0-01624-8014
Award Period	Mentor	Protégé	Hot Mix Asphalt-Small	l Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meetin	j Con	npletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No				45	1	0.00	0.00	No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

055-76L43 Highways - Executed

Replace deck on bridge SN 003-0042 carrying Baumann Road over I-70.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #

5 / 8 Bond C-98-197-18 NHPPMEJI(001) 3-1HB-2 FAI 70 Bridges 8-00657-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 15.00 0.00 No

056-78080 Highways - Executed

Removal and replacement of bridge SN 033-0024 carrying Blairsville Road over an unnamed stream just off IL 242, 3.46 miles north of McLeansboro.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 9 Hamilton C-99-067-08 STPBK15(046) 102B-3 FAS 882 Bridges 9-78700-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 09/15/2018 30 11.00 0.00 No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

057-78166 Highways - Executed

Replacement of two single span bridges on IL 34, 0.5 mile west of Galatia and one mile east of Galatia (SN 083-0026 and 083-0027).

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 9 Saline C-99-021-10 STPE2U2(259) 104B-1;104B-2 FAP 869 Bridges 9-00103-0000

9-98960-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 120 15.00 0.00 No

058-78590 Highways - Rejected

16.3 miles of tree pruning along US 34 and US 45.

059-78626 Highways - Executed

Replace traffic signal controllers at two locations; 1) IL 27 at IL 149; 2) IL 13/127 at IL 149.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 9 Jackson C-99-024-18 N/A D9 TRAFFIC SIGNAL VARIOUS Electrical 0-01624-9016

2018-1

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

060-78640 Highways - Executed

2.8 miles of 4' HMA safety shoulders, shoulder rumble strips, grading and seeding on IL 3 north of Grand Tower, from just north of Power Plant Road to just south of Gorham Road

Gorham Road.	,	,	0 0 0			•
Reg / Dist Cou	unties State .	Job # Federal Project #	Section #	Routes	Major Work Categori	ies PPS#
/ 9 Jac	kson C-99-0	55-18 HSIP7QEU(891)	(130,131)SR-1	FAP 312	Pavement	9-02200-2803
Award Period	Mentor Protég	é Hot Mix Asphalt-Sm	all Batch Small B	usiness Initiative	Target Market Program	QP Certification
5	No	No	No		No	N/A
re-Bid Meeting	g Completion	Date Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
)			20	0.00	0.00	No
eg / Dist Cou	unties State .	Job # Federal Project #	Section #	Routes	Major Work Categori	ies PPS#
_		57-18 N/A	D9 PAVT PRESERVATION 1	FAP 873	Pavement	0-02023-9002
ward Period	Mentor Protég	é Hot Mix Asphalt-Sm	all Batch Small B	usiness Initiative	Target Market Program	QP Certification
5	No	No	No		No	N/A
re-Bid Meeting	g Completion	Date Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
l o			25	0.00	0.00	No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

FAP 301

062-64K22 Highways - Executed

Jo Daviess

2/2

HMA resurfacing on US 20 from 0.1 mile west of Powder House Hill Road east of Galena to Mount Hope Road.

Reg / Dist Counties Section # Major Work Categories PPS # State Job # Federal Project # Routes 29RS-6

(387)

Pavement 2-15900-0000 2-15900-0200

Small Business Initiative Target Market Program Award Period Mentor Protégé **Hot Mix Asphalt-Small Batch QP** Certification

45 No No No N/A No

Pre-Bid Meeting Completion Date Calendar Days **Working Days** DBE % VBP % **Prequalification Waiver**

No 35 2.00 0.00 No

063-64K24 **Highways - Rejected**

HMA resurfacing on IL 84 from US 20 to Duke Creek north of Hanover.

C-92-064-17 NHPP-HSIPRID0

Highways - Executed 064-64M33

Replacing non-compliant guardrail end sections along US 20 from the Mississippi River to NB IL 84.

Reg / Dist Counties Section # State Job # Federal Project # Routes Major Work Categories PPS #

2/2 Jo Daviess C-92-003-18 HSIPFLTI(993) (30,31,43,44,45)J**FAP 301** Miscellaneous 0-00813-2000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch **Small Business Initiative Target Market Program QP** Certification

45 No No No No N/A

VBP % **Pre-Bid Meeting** Completion Date Calendar Days **Working Days** DBE % **Prequalification Waiver**

No 45 0.00 0.00 No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

065-64L46 Highways - Executed

Structural steel and deck repairs along with replacement of expansion joints on bridges SN 081-0038, 081-0039 and 081-0040 carrying US 67 over the Rock River between Rock Island and Milan.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	s PPS#
2/2	Rock	Island	C-92-077-16	STPJVGZ(292)	D2 BRR 2	2017-1	FAP 599	Bridges	2-20190-0100
Award Peri	iod	Mentor No	ŭ	Hot Mix Asphalt-Small No	Batch	Small Busines		Г arget Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 120	Days DB	E % 0	VBP % 0.00	Prequalification Waiver No

066-64M48 Highways - Executed

clean and paint bridge SN 081-0133 carrying 122nd Avenue north over I-88, 0.2 mile north of the Whiteside County line.

Reg / Dist Countie		Federal Project # NHPP5CCD(490)	Section # (161-1HB-9	Routes 9)BP FAI 88	Major Work Categ Bridges	ories PPS # 0-01514-2000
	J	Hot Mix Asphalt-Small	Batch S		ve Target Market Progran	n QP Certification QP-1 & QP-2
Pre-Bid Meeting No	Completion Date	Calendar Days	Working Da	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

067-64M49 Highways - Executed

Clean and paint bridge SN 071-0045 carrying McNeal Road over I-39, 1.0 mile south of the Winnebago County line.

Reg / Dist	Count	ties State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/2	Ogle	C-92-073-1	7 NHPPZFZD(627)	(141-3H	B-1)BP-1	FAI 39	Bridges	0-01514-2001
Award Peri	iod	Mentor Protégé No	Hot Mix Asphalt-Smal	I Batch	Small Busin	ness Initiative	Target Market Program	QP Certification QP-1 & QP-2
Pre-Bid Me	eeting	Completion Date	e Calendar Days	Working	g Days D	DBE %	VBP % 0.00	Prequalification Waiver

068-64M50 Highways - Executed

clean and paint bridge SN 101-0144 carrying Rotary Road over I-39, 1.5 miles north of the Ogle County line.

Reg / Dist Counties	State Job #	Federal Project #	Section #	: R	Routes	Major Work Categories	PPS#
2 / 2 Winnebag	o C-92-074-17	NHPPHUNA(126)	(201-1HB-	-1)BP F	AI 39	Bridges	0-01514-2002
Award Period Me	ntor Protégé	Hot Mix Asphalt-Small	Batch	Small Business	Initiative Tar	get Market Program	QP Certification
45 No		No	i	No	No	(QP-1 & QP-2
Pre-Bid Meeting	Completion Date	Calendar Days	Working I	Days DBE	%	VBP %	Prequalification Waiver
No			30	0.00		00.0	No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

069-64M51 Highways - Executed

clean and paint bridge SN 101-0127 and SN 101-0128 carrying IL 2 over the DME(CP) Railroad and Old River Road in the Village of Rockton.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/2	Winne	bago	C-92-075-17	NHPP40SF(142)	(77-1HV	B)BP-1	FAP 734	Bridges	0-01514-2003
Award Perio	od	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busin No	ness Initiative	Target Market Program No	QP Certification QP-1 & QP-2
Pre-Bid Med	eting	Com	pletion Date	Calendar Days	Working	Days I	DBE %	VBP %	Prequalification Waiver
No					30	(0.00	0.00	No

070-64M52 Highways - Executed

clean and paint bridge SN 052-0058 carrying Shady Oaks Road over I-39, 3.0 miles north of the LaSalle County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
2/2	Lee	C-92-076-17	NHPPN5R4(572)	(103-1HE	3-3)BP	FAI 39	Bridges	0-01514-2004
Award Perio	od Mento	r Protégé	Hot Mix Asphalt-Small	l Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No	J	No		No		No	QP-1 & QP-2
Pre-Bid Mee	eting Co	mpletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No				30	0.0	0	0.00	No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

071-64M62 Highways - Executed

Expansion joint replacement and other bridge repairs on SN 037-001, SN 037-002 carrying I-74/280 over Mosquito Creek, 3.8 miles west of Junction I-80.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/2	Henry		C-92-023-18	N/A	D2 BJR	2018-1	FAI74/280	Bridges	0-01624-2009
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 30	, ,	3E % 00	VBP % 0.00	Prequalification Waiver No

072-64M63 Highways - Executed

Expansion joint replacment, concrete overlay and other bridge repairs on SN 037-0029 and Sn 037-0030 carrying I-80 over Mineral Creek, 0.7 mile north of Junction US 6.

Reg / Dist	Coun	ties S	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
2/2	Henry	,	C-92-024-18	N/A	D2 BDR 2	2018-1	FAI 80	Bridges	0-01624-2010
									0-01624-2015
Award Peri	iod	Mentor P	rotégé l	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No	i	No		No		No	N/A
Pre-Bid Me	eting	Comp	letion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					45	0	.00	0.00	No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

073-64M65 Highways - Executed

Pre-Bid Meeting

No

Completion Date Calendar Days

expansion joint replacement and other bridge repairs on SN 004-0005, 004-0006 carrying US 20 over S. Appleton Road and railroad tracks, south of Belvidere.

Reg / Dist	t Coun Boone		State Job # C-92-025-18	Federal Project # N/A	Section : D2 BJR 2		Routes FAP 525	Major Work Categor Bridges	ies PPS# 0-01624-2008
Award Pe	eriod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small B No	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid M	leeting	Con	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					30		0.00	0.00	No
			· ·	t various locations.	Section	#	Routes	Major Work Catagory	ico DDS #
Reg / Dist	Boone		C-92-040-18	•	D2 BDS		VARIOUS	Major Work Categori Bridges	2-93007-0200
212	Carro	_	0-92-040-10	N/A	D2 DD3	2010-2	VAINIOUS	Bridges	2-93007-0200
Award Pe	eriod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small B Yes	usiness Initiative	Target Market Program No	QP Certification N/A

DBE %

0.00

VBP %

0.00

Working Days

15

Prequalification Waiver

No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

075-64M87 Highways - Executed

Apply concrete sealer to bridge decks at various locations.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Henry C-92-041-18 N/A D2 BDS 2018-3 VARIOUS Bridges 2-93007-0300

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

076-64M88 Highways - Executed

Apply concrete sealer to bridge decks at various locations.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Various C-92-042-18 N/A D2 BDS 2018-4 VARIOUS Bridges 2-93007-0400

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

077-64M89 Highways - Executed

Repair, replace, maintain, and service all of the Intelligent Tranportation System equipment in Districts 2 and 3 as described by individual work orders.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	S PPS#
2/2	Variou	us	C-92-046-18	N/A	D2 ITS 2	.018	VARIOUS	Electrical	0-01108-2001
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busin No		J	QP Certification N/A
Pre-Bid Me	eeting		npletion Date 0/2020	Calendar Days	Working	, ,	BE % 00	VBP % 0.00	Prequalification Waiver No

078-66A21 Highways - Withdrawn

Remove structure SN 006-0106 and replace with a 70' 3-span structure to carry IL 89 over Brush Creek, 1.2 miles south of Arlington.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section:	#	Routes	Major Work Categories	PPS#
2/3	Burea	ıu	C-93-020-16					Bridges	3-06106-0100
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	ness Initiative	Target Market Program	QP Certification
45		No	I	No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					65		Pending	Pending	No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

079-66D24	Highways -	Withdrawn
-----------	------------	-----------

Reconstruct IL 71 to 4 lanes with a 22' median from IL 47 to IL 126 (1.7 miles) includes replacement of all drainage structures, installation of traffic signals and relocation of water main and sanitary sewer.

Reg / Dist Counties State Job # Federal P	roject # Section #	Routes Majo	or Work Categories PPS#
---	--------------------	-------------	-------------------------

2 / 3 Kendall C-93-017-14 Pavement 3-07147-0000

Miscellaneous Earthwork Electrical

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 225 Pending Pending No

080-66D65 Highways - Executed

1.88 miles of 3P milling and resurfacing, 0.5 mile north of St George Road to 0.2 mile north of I-57 in Bradley.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2/3 Kankakee C-93-087-14 NHPPB5IU(364) 140 RS-8 FAP 840 Pavement 3-05046-0030

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 8.00 0.00 No

081-66E24 Highways - Rejected

Replace bridge SN 038-0116 carrying Us 45/52 over Langan Creek Tributary, 3 miles east of Clifton.

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

082-66H70 Highways - Executed

Intall 6.1 miles of high tensin cable median barrier on I-80 from 0.42 mile west of 600 E Street to the 1200 E Street overpass.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/3	Burea	u	C-93-007-18	HSIPRASA(480)	(06-2, 06	-3)SFY, CBL	FAI 80	Miscellaneous	3-47470-1801
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 30	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

083-66H93 Highways - Executed

Install flashing red beacon at each Stop Controlled Approach to the intersection of IL 23 and Chicago Road, and install flashing yellow beacon at the Advanced Intersection Warning Signs on the free flow state route.

Reg / Dist 2 / 3	Coun DeKa			Federal Project # HSIP4RLM(896)	Section (31)SFY	#	Routes FAP 68	Major Work Categor Electrical	ies PPS# 3-47470-1806
Award Per	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 20	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

084-66J18 Highways - Executed

2 applications of spary mixtures, spring and summer of 2018, along various routes in Grundy and Livingston /counties.

Reg / Dist 2 / 3	Count Living Grund	ston	State Job # C-93-062-18	Federal Project # N/A	Section 3 2018-1 W	# /EED SPRAY	Routes VARIOUS	Major Work Categorie Electrical	o-02063-3001
Award Per 45	riod	Mentor No	•	H ot Mix Asphalt-Small No	Batch	Small Busines Yes		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting		pletion Date 5/2018	Calendar Days	Working 5	Days DB	E % 0	VBP % 0.00	Prequalification Waiver No

085-68215 Highways - Executed

Reconstruction of two-lane SN 055-0015 carrying IL 9 over the north fork of the LaMoine River, 2.0 miles west of Bushnell.

•	Counties McDonough		Federal Project # STPLL0Q(886)	Section :	#	Routes FAP 685	Major Work Categor Bridges	es PPS# 4-08510-0100
Award Perio	od Mento No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busin		Target Market Program No	QP Certification N/A
Pre-Bid Mee No	•	mpletion Date 01/2018	Calendar Days	Working 10	•	DBE % 5.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

086-68637 Highways - Executed

Remove and replace bridge SN 037-0072 carrying IL 78 over Indian Creek, 0.4 mile south of US 34 near Kewanee.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
3 / 4	Henry		C-94-171-06	STPP9UP(227)	(14BR-1)	BR	FAP 22	Bridges	4-09330-0100
Award Peri 45	iod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busines		arget Market Program	QP Certification N/A
Pre-Bid Me No	eting		npletion Date 1/2018	Calendar Days	Working 10	Days DB 6.0	E % 0	VBP % 0.00	Prequalification Waiver No

087-68895 Highways - Executed

Replace bridge SN 088-0001 carrying IL 17 over Indian Creek, 0.3 mil west of Toulon.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	# R	outes	Major Work Categorie	es PPS#
3 / 4	Stark	C-94-087-09	STP0BZY(928)	14-BR-3	F	AP 643	Bridges	4-09680-0100
Award Peri	iod Mer	ntor Protégé l	Hot Mix Asphalt-Small	Batch	Small Business	Initiative Ta	rget Market Program	QP Certification
45	No	Ī	No		No	No		N/A
Pre-Bid Me	eting (Completion Date	Calendar Days	Working	Days DBE 9	%	VBP %	Prequalification Waiver
No	,	11/21/2018		10	7.00		0.00	No

088-68D69 Highways - Rejected

0.97 mile of patching, milling and resurfacing on US 24/IL 29 from Margaret Drive to north of Lasalle Boulevard in Creve Coeur.

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

089-68D81 Highways - Executed

Bridge deck sealing on various structures in various counties in District 4.

Reg / Dist 3 / 4	Coun Variou		State Job # C-94-082-17	Federal Project # 7 N/A	Section D4 BRID SEALING	GE DECK	Routes VARIOUS	Major Work Categor Bridges	ies PPS# 4-00201-0007
Award Per 45	riod	Mentor No	Protégé	Hot Mix Asphalt-Smal No	l Batch	Small Busine Yes	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Con	npletion Date	e Calendar Days	Working 40	•	3E % 00	VBP % 0.00	Prequalification Waiver No
090-68E05 Pollinator			s - Executed on and prese	rvation in Stark and Taz	ewell Cou	nties.			

Reg / Dist	Counties	State Job #	Federal Project #	Section #		Routes	Major Work Categori	es PPS#
3 / 4	Tazewell	C-94-023-18	N/A	D4 POLLIN	ATOR	FAP 646	Miscellaneous	0-02120-4001
	Stark			RESTORAT	ΓΙΟΝ 2018	FAP 317		
Award Per	riod Ment	tor Protégé	Hot Mix Asphalt-Sma	II Batch Si	mall Busine	ss Initiative	Target Market Program	QP Certification
45	No		No	Ye	es		No	N/A
Pre-Bid Me	eeting C	ompletion Date	Calendar Days	Working Da	ays DE	BE %	VBP %	Prequalification Waiver
No				30	0.0	0	0.00	No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

091-68E07 Highways - Executed

Pavement marking on various routes in various counties in District 4.

Reg / Dist	Countie	es State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
3 / 4	Various	C-94-026-18	N/A	D4 PAVE MARKIN		VARIOUS	Miscellaneous	0-01624-4016
Award Peri	od N	lentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	s Initiative	Target Market Program	QP Certification
45	N	No I	No		No	1	1 oV	N/A

Pre-Bid MeetingCompletion DateCalendar DaysWorking DaysDBE %VBP %Prequalification WaiverNo600.000.00No

092-70B77 Highways - Executed

Repair deck of bridge SN 020-0020 carrying IL 54 over Salt Creek, 2 miles west of Kenney.

Reg / Dist 3 / 5	Coun DeWi			Federal Project # STPVS00(263)	Section # 12BDR	#	Routes FAP 71	Major Work Categor Bridges	ries PPS # 5-53136-0000
Award Peri	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small I No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 50	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

093-70C85 Highways - Executed

Guardrail improvements on various routes in various counties in District 5.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 5 Various C-95-036-18 HSIPGUSL(743) D5 HSIP GR 2018-1 VARIOUS Miscellaneous 0-00813-5001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 70 0.00 0.00 No

094-70C98 Highways - Executed

Repair bridge SN 074-0015 carrying IL 48 over Friends Creek Ditch, south of Weldon.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 5 Piatt C-95-022-18 N/A (125)BJR FAP 760 Bridges 0-01624-5004

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 0.00 0.00 No

095-70C99 Highways - Rejected

Bridge joint repair on various structures along I-55/I-74 in Bloomington/Normal.

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

096-70D06 Highways - Executed

980 feet of HMA resurfacing with aggregate shoulders and pavement markings on Catlin Tilton Road.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	PPS#
3 / 5	Vermi	lion	C-95-029-18	B N/A	(34)RS-2	2	FAU 7009	Pavement	0-01624-5014
Award Peri 45	iod	Mentor No	_	Hot Mix Asphalt-Small	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					15	2.	00	0.00	No

097-70D09 Highways - Executed

Repair bridge SN 010-0132 carrying Neil Street over I-74 in Champaign.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#	
3 / 5	Cham	paign	C-95-011-18	N/A	(14-HB-1)BRR	FAP 802	Bridges	0-01624-5015	
Award Perio	od	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	s Initiative T	arget Market Program	QP Certification	
45		No	ı	No		No	N	0	N/A	
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver	
No					50	0.00)	0.00	No	

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

098-70D10 Highways - Executed

Deck repair on bridge SN 057-0188 carrying US 51 over Sugar Creek.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Wo	ork Categories PPS :	#
---	----------------------	---

3 / 5 McLean C-95-012-18 N/A (62Z-3B)BRR FAP 730 Bridges 0-01624-5016

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 0.00 0.00 No

099-70D11 Highways - Executed

5.287 miles of new HMA shoulders on Broadlands Road from Longview Road to IL 49.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 5 Champaign C-95-013-18 HSIP4UWX(977) (41,48,81)SR FAS 525 Pavement 5-91986-1604

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 45 1.00 0.00 No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

100-70D22 Highways - Executed

Tree removal for EAB control in DeWitt County.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

3 / 5 DeWitt C-95-063-18 N/A D5 EAB CONTROL FAP 717 Miscellaneous 0-02043-5002

2018-2 FAI 74

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 04/15/2019 0.00 0.00 No

101-70D25 Highways - Executed

Paint bridge SN 010-0171 carrying Prospect Avenue over I-57, just north of Champaign.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 5 Champaign C-95-060-18 STPJS74(462) D5 BRIDGE PAINTING FAI 57 Bridges 0-01514-5004

2018-3

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No QP-1 & QP-2

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 0.00 0.00 No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

Highways - Executed 102-72F40

Intersection improvement at IL 29 and Main Street in Rochester. Includes addition of 2 right turn lanes, curb and gutter, bike trail re-alignment, traffic signal modernization, earthwork and storm sewers.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4 / 6	Sanga	amon	C-96-055-12	2 NHPP55W7(525)	(6)I-2		FAP 75	Pavement	6-60085-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal No	l Batch	Small Busi No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	npletion Date	Calendar Days	Working	•	DBE % 10.00	VBP % 0.00	Prequalification Waiver No

103-72K21 Highways - Executed

Safety lighting, crosswalk signage and striping upgrades at various locations in District 6.

Reg / Dist Cou	nties State Job #	# Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
4 / 6 Vario	ous C-96-013-1	8 HSIPNMM1(544)	D6 CROS		VARIOUS	Miscellaneous	6-60780-1620
			IMPROV.	2018			6-60780-1630
Award Period	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Dat	e Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No			65	6.0	00	0.00	No

Highways - Rejected 104-74801

Repair or replace existing guardrail and traffic barrier terminals in District 7 on a work order basis.

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

105-74814 Highways - Executed

10.6 miles of HMA safety shoulder on IL 15 from Shoe Creek, north of Wayne City to US 45, west of Fairfield.

Reg / Dist	Counti	ies	State Job #	Federal Project #	Section a	#	Routes	Major Work Categor	ies PPS#
4 / 7	Wayne	•	C-97-002-18	HSIP50NU(970)	D7 HMA SHLD 20		Y FAP 821	Pavement	7-76910-8703
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small	Business Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					35		0.00	0.00	No
106-74822	н	liahwaye	- Executed						
Replacing	g non-cra	sh-worth	ny traffic barri	er end-sections and ste	el plate be	am gua	ardrail at various loca	ations in District 7.	
Reg / Dist	Counti	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#

Reg / Dist	Counties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	S PPS#
4 / 7	Clay	C-97-015-18	HSIPHGY4(399)	D7 GUAF	RDRAIL EMENTS 2018	VARIOUS	Miscellaneous	0-00813-7001
	Effingham			IIVIF KOV	LIVILINI 3 2010			
	Fayette							
Award Peri	od Ment	or Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45	No	1	No		No		No	N/A
Pre-Bid Me	eting C	ompletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver

No 05/01/2019 0.00 0.00 No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

107-74841 Highways - Executed

Painting 5 bridges at 3 locations in Crawford and Wayne Counties (SN 017-0021, 096-0043, 096-0044, 096-0045 and 096-0046).

Reg / Dist	Coun	ities	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4/7	Wayr	ie	C-97-048-18	NHPP-STPXG5E	D7 BRID	GE PAINTING	SBI 163	Miscellaneous	0-01514-7004
	Craw	ford		(543)	2018-4		FAI 64		0-01514-7005
Award Pei	riod	Mentor	Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45		No		No		No		No	QP-1 & QP-2
Pre-Bid M	eeting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					60	0.0	0	0.00	No
108-74843	,	Highways	s - Executed						

Patching on IL 121 from University Avenue to north of Beardsale Road in Decatur.

Reg / Dist 4 / 7	Coun Maco		State Job # C-97-065-18	Federal Project #	Section D7 PATO	# CHING 2018-8	Routes FAP 320	Major Work Categori Pavement	es PPS# 0-01624-7017
Award Peri 45	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 25	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

109-76K72 Highways - Executed

Weed spraying along interstate routes in various counties in District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	Various	C-98-067-17	N/A	DIST 8 WEED SPRAYING 2018-1	VARIOUS	Miscellaneous	0-02063-8001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	n Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A
Pre-Bid Meeting No	Completion Day 06/30/2018	te Calendar Days Work	ing Days DBE % 0.00	VBP % 0.00	Prequalification Waiver No

110-76L03 Highways - Executed

Replacement of ITS cameras and associated mounting systems in District 8.

Reg / Dist	Counties	State Job # Federal Project	# Section #	Routes	Major Work Cateo	gories PPS#
5/8	Madison	C-98-144-18 CMAQLPSB(693) DIST 8 ITS 2018-2	VARIOUS	Electrical	8-55541-0918
	St. Clair					

Award Period	Mentor Protégé	Hot Mix Asphalt-Small E	Batch Small Bus	siness Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting No	Completion Da	•	Working Days 95	DBE % 12.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

111-60C48 Highways - Executed

Relocation of Pump station 8 on US 14 in the City of Des Plaines.

Reg / Dist	Countie	s State Job #	Federal Project #	Section #	‡	Routes	Major Work Categorie	s PPS#
1/1	Cook	C-91-226-07	STP-HPPKHEE(555)	86S-I-1		FAU 3512	Miscellaneous	1-71107-0300
Award Per 45		lentor Protégé lo	Hot Mix Asphalt-Smal No		Small B u No	ısiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Completion Date	e Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		08/28/2020		10		14.00	0.00	No
112-62C15		ghways - Executed						
Fiber option	c cable an	d PTZ camera insta	llation in Schaumburg.					
Reg / Dist	Countie	s State Job #	Federal Project #	Section #	‡	Routes	Major Work Categorie	s PPS#

_						
1 / 1	Cook	C-91-281-16 NHPPYXNE(543)	2016-0061	FAP 342	Electrical	1-79881-0000
				FAP 339		

Award Period	Mentor Protégé	Hot Mix Asphalt-Sma	III Batch Sma	all Business Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting	Completion Dat	e Calendar Days	Working Days	s DBE %	VBP %	Prequalification Waiver
No			70	2.00	0.00	No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

113-62C54 Highways - Executed

Resurfacing on Indiana Avenue within the villages of Riverdale, Dolton and South Holland.

No

Reg / Dist	Counties	State Job #	Federal Project #	Section :	# Routes	Major Work Categor	ies PPS#
1 / 1	Cook	C-91-361-16	STP-NHPPN3YG (292)	0406RS-	5 FAU 2906	Pavement	1-79113-0000
Award Perio	od Mento	r Protégé l	(292) Hot Mix Asphalt-Small	l Batch	Small Business Initiative	Target Market Program	QP Certification

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	16.00	0.00	No

No

N/A

No

No 55 16.00 0.00 No

114-62D51 Highways - Executed

No

45

Resurfacing on IL 72 to include ADA pedestrian ramp upgrade in the cities of Des Plaines and Rosemont.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1/1	Cook		C-91-045-17	STP-NHPPT01K (586)	2016-058	3-RS	FAU 1350	Pavement	1-79623-0000
Award Per	riod	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative T	arget Market Program	QP Certification
45		No	1	No		No	N	10	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DB	8E %	VBP %	Prequalification Waiver
No					65	15.	00	0.00	No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

115-62D58 Highways - Executed

Pedestrian ramps at various location.

Reg / Dist Count	ies State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------------	-----------------	-------------------	-----------	--------	-----------------------------

1/1 DuPage C-91-067-17 STPZQTZ(533) 2016-063I VARIOUS Pavement 1-78752-0500

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 60 17.00 0.00 No

116-62G06 Highways - Executed

Repair bridge SN 099-0271 carrying Wolf Road over Hickory Creek in the Village of Mokena.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1 / 1 Will C-91-106-18 N/A 2017-064BR FAU 2688 Bridges 0-01624-1026

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

117-64H59 Highways - Executed

Removal and replacement of two concrete box culverts carrying IL 38 over drainage ditches. SN 052-1107 is 0.1 mile east of Daysville Road in Franklin Grove and SN 071-1191 is 0.2 mile east of Center Rd west of Rochelle.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/2	Lee	C-92-015-13	STP4HPT(088)	(10,12)T-1	FAP 567	Bridges	2-31100-0100
	Ogle						2-31200-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small	II Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting No	Completion Dat	te Calendar Days	Working 45) Days	DBE % 4.00	VBP % 0.00	Prequalification Waiver No

118-64H61 Highways - Rejected

HMA resurfacing on IL 251 from the Winnebago county line to 0.3 mile north of Flagg Road.

119-64M69 Highways - Executed

Wash bridge SN 081-0011 carrying I-80 over the Mississippi River.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	ies PPS#
2/2	Rock	Island	C-92-018-18	NHPPHV2X(202)	D2 BC 2	018-4	FAI 80	Bridges	0-01288-2001
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busi	iness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		10/0	1/2018				0.00	0.00	No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

120-64M73 Highways - Executed

Apply concrete sealer to bridge deck of SN 098-6003 carrying US 30 over the Mississippi River.

Reg / Dist Counties S	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
-----------------------	-------------------------------	-----------	--------	-----------------------------

2 / 2 Whiteside C-92-022-18 NHPP5I32(625) D2 BDS 2018-1 FAP 309 Bridges 0-01288-2003

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

121-68B59 Highways - Deleted

Guardrail removal and culvert extensions at various locations on IL 8 and US 150, culvert replacement at Location 18 on US 150.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

3 / 4 Knox C-94-067-13 Miscellaneous 0-00813-4001

Peoria 4-02118-0100

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 95 Pending Pending No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

122-72K37 Highways - Executed

Resurfacing on Mt. Auburn Road from south of Arch Street in Mount Auburn to 0.4 mile north of Buckhart Creek.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4/6	Christ	ian	C-96-045-18	N/A	(2,3) Q-1		FAS 636	Pavement	0-01624-6017
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l Yes	l Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	npletion Date	Calendar Days	Working 15	•	BE % .00	VBP % 0.00	Prequalification Waiver No

123-72K49 Highways - Executed

Paint bridges SN 054-0048 and 054-0049 carrying NB and SB I-55 over Kickapoo Creek, 0.5 mil north of IL 10 in Lincoln.

Bridges 0-01514-6006
ve Target Market Program QP Certification
No QP-1 & QP-2
VBP % Prequalification Waiver
0.00 No
`

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

124-76L40 Highways - Executed

Bridge painting at 3 locations: 1) SN 082-0094, IL 161 over Silver Creek Overflow, 1.8 miles east of IL 158; 2) SN 082-0219, I-255 over McBride Avenue, 0.5 mile south of IL 157; 3) SN 082-0263, I-255 ramp E over Blue Water Ditch, 0.5 mile south of Doris Avenue in Cahokia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	St. Clair	C-98-194-18	NHPP18P3(922)	82-6BP-1, 125BP-1	FAI 255	Bridges	0-01514-8003
					FAP 805		

Award Period	Mentor Protégé	Hot Mix Asphalt-Small	l Batch Sma	II Business Initiative	Target Market Program	QP Certification
45	No	No	No		No	QP-1 & QP-2
Pre-Bid Meeting No	Completion Dat	e Calendar Days	Working Days	DBE % 5.00	VBP % 0.00	Prequalification Waiver No

125-46494 Highways - Executed

Placing epoxy and modified urethane pavement marking lines, letters and symbols and the removal of existing pavement markings as specified by individual work orders.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 4	Various	M-60-036-18	N/A	D 4 H-T PVMNT MRK RPR 18-54	VARIOUS	Miscellaneous	0-01584-4002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver No 08/30/2019 0.00 0.00 No

126-46495 Highways - Rejected

Replacing damaged raised reflective pavement markers on various highways throughout Districts 4 and as directed by the Engineer.

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

127-46901 Highways - Executed

Site preparation, oil and chip treatment, and other miscellaneous items at Jim Edgar Panther Creek State Fish and Wildlife Area (IDNR)

Reg / Dist 4 / 6	Counties Cass	State Job # C-30-016-18	Federal Project # N/A	Section # PARK ROADS JEI 2018	PARK	Major Work Categories Pavement	PPS # 0-01634-6002
Award Per	iod Men	ntor Protégé l	Hot Mix Asphalt-Sma	ll Batch Small B	ROADS usiness Initiative	Target Market Program	QP Certification

45	No	No	No		No	N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working Days 30	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

128-46912 Highways - Executed

Site preparation, oil and chip treatment, and other miscellaneous items at Pere Marquette State Park. (IDNR)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	Jersey	C-30-027-18	N/A	PERE MARQUETTE	STATE	Pavement	0-01634-8001
				2018	PARK		
					ROADS		

Award Period	Mentor Protégé	Hot Mix Asphalt-Sma	all Batch Small	Business Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	te Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

129-66H80 **Highways - Rejected**

Clean and paint bridge SN 019-0012 carrying IL-64 over the Kishwaukee River, 1.5 miles west of IL 23 near Sycamore.

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

130-66H98 Highways - Executed

Microsurfacing along centerline on northbound and southbound lanes of I-57 from north of IL 50 interchange to the Will County line.

	5 5				-		3	
Reg / Dist	t Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categori	es PPS#
2/3	Kankakee	C-93-036-18	NHPP0EUU(051)	D3 MICR REPAIR	OSURF JT 2018-2	FAI 57	Pavement	0-02023-3005
Award Pe	eriod Mento	r Protégé	Hot Mix Asphalt-Small	l Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid M	leeting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				25		2.00	0.00	No
Reg / Dist	t Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categori	es PPS#
3 / 4	Mason Marshall Tazewell		NHPP-STPP905 (229)			NG VARIOUS	Bridges	0-01288-4001
Award Pe	riod Mento	r Protégé	Hot Mix Asphalt-Small	l Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid M	leeting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				70		0.00	0.00	No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

132-70C80 Highways - Executed

Replacing light towers with new LED highway lighting at seven intersections along US 51.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

3 / 5 McLean C-95-020-18 HSIPTAXV(277) (57-1,53)HL FAP 322 Electrical 5-91986-1605

DeWitt

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 110 0.00 0.00 No

133-61E47 Local Roads - Executed

Intersection improvement at West 167th Street and Gougar Road in the City of Lockport.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

1 / 1 Will C-91-061-17 GTJB(857) 14-00081-00-CH FAU 291 Pavement 1-22023-0000

(LOCKPORT)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 85 20.00 0.00 No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

Routes

Major Work Categories PPS #

VBP %

0.00

134-61E51 Local Roads - Executed

Reg / Dist Counties

Pre-Bid Meeting

No

Completion Date

10/30/2018

Resurfacing with curb and gutter on Custer Avenue from 47th Avenue to Ogden Avenue in the Village of Brookfield.

Section #

Working Days

5

State Job # Federal Project #

Calendar Days

	Cook	C-91-133-1	3 PKU1(100)	17-00131 (BROOK		FAU 2965	Pavement	1-22150-0000
Award P	eriod	Mentor Protégé No	Hot Mix Asphalt-Small No	Batch	Small Bus No		Target Market Program No	QP Certification N/A
Pre-Bid	Meeting	Completion Date	e Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No	_	- -	_	60	-	19.00	0.00	No
Resurfa	55 Lucing, side	ocal Roads - Execute walk construction and	- -	on Railro	ad Avenue	from York Avenu	e to Addison Street in the	Village of Bensenville.
	ıcing, side	walk construction and	- -	on Railro		from York Avenu Routes	e to Addison Street in the '	•
Reg / Dis	ıcing, side	walk construction and	roadway reconstruction		#		Major Work Catego	•
Reg / Dis	ncing, side	walk construction and	roadway reconstruction Federal Project #	Section :	# 6-00-PK	Routes	Major Work Catego	ies PPS#
Resurfa Reg / Dis 1 / 1 Award P	ncing, side st Count DuPag	walk construction and	roadway reconstruction Federal Project #	Section : 16-00096 (BENSE)	# 6-00-PK NVILLE)	Routes RAILROAD AVENUE	Major Work Catego	ries PPS# 1-11018-0042

DBE %

19.00

Prequalification Waiver

No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

136-61E62 Local Roads - Executed

11/06/2018

No

Resurfacing and ADA improvements on York Street from North Avenue to First Street in the City of Elmhurst.

Reg / Dist 1 / 1	Countie DuPage		Federal Project # 3 Z17R(922)	Section 17-0019 (ELMHU	1-00-RS	Routes FAU 2678A & OR 10	Major Work Categorie Pavement	es PPS# 1-22097-0000
Award Pe i 45		llentor Protégé lo	Hot Mix Asphalt-Small No	Batch	Small Bu No	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid M	eeting	Completion Date	e Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		11/21/2018		5		22.00	0.00	No
Reg / Dist	·	•	oad and Galligan Road n Federal Project #	Section	Ū	Routes	Major Work Categorie	es PPS#
	Kane		9 6CDC(016)	08-00112	2-00-CH	FAU 4066	Pavement	1-11018-0053
								1-21413-0000
Award Pei	riod M	lentor Protégé	Hot Mix Asphalt-Small	Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
4 E								
45	N	lo	No		No		No	N/A

5

15.00

0.00

No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

138-87676 Local Roads - Executed

Resurfacing on CH 37 from 2500 East Road to 4000 East Road.

Reg / Dist 2 / 3	Counties Kankakee		Federal Project # V09L(714)	Section 13-00115		Routes FAS 1322	-	r Work Categories ment	PPS # 3-10512-0000
Award Peri	iod Mento No	r Protégé	Hot Mix Asphalt-Sma Yes	ll Batch	Small Bu No	siness Initiative	Target Ma	•	QP Certification N/A
Pre-Bid Me No	eeting Co	mpletion Date	Calendar Days	Working 15	Days	DBE % 5.00	VBP 0.00		Prequalification Waiver
139-91552 Resurfacir	Local Ro	oads - Execute om US 45 to IL	_						
Reg / Dist 3 / 5	Counties Champaign		Federal Project # ' 0V0M(151)	Section 16-00443		Routes FAS 527	•	r Work Categories ment	PPS # 0-01738-5004

Award Period Mentor Proté	é Hot Mix Asphalt-Smal	I Batch Small Business Initiativ	e Target Market Program	QP Certification
45 No	No	No	No	N/A
5 5:11 "		W 1: B BB50/	\/DD 0/	B
Pre-Bid Meeting Completion	n Date Calendar Days	Working Days DBE %	VBP %	Prequalification Waiver
No 09/01/2018		2.00	0.00	No

5-10444-0000

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

140-93712 Local Roads - Executed

Microsurfacing on CH 11 from TR 72 to the west corporate limits of Basco, and on CH 12 from CH 25 to the Adams County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
4 / 6	Hancock	C-96-056-18	2D16(723)	15-00129	9-01-PP	FAS 428	Pavement	6-10779-0000
						FAS 1600		
Award Perio	od Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Busi	ness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Mee	eting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				15		0.00	0.00	No

141-95818 Local Roads - Executed

Replace the bridge carrying TR 434 over Hog Creek located 2.5 miles northwest of Wrights Corner.

Reg / Dist C	Counties ayette		Federal Project # BVRL(572)	Section 3		Routes TR 434	Major Work Categorie Pavement	7-10598-0000
Award Period 45	d Mento No	•	Hot Mix Asphalt-Smal l No	Batch	Small Bus No		Target Market Program No	QP Certification N/A
Pre-Bid Meet No	ting Cor	npletion Date	Calendar Days	Working 25	Days	DBE % 9.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

142-95830 Local Roads - Executed

Resurfacing on Ch 4 from 3.47 miles west of IL 32 easterly for 1.23 miles.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

4 / 7 Moultrie C-97-047-18 N7MM(565) 98-00056-01-RS FAS 642 Pavement 7-10566-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 3.00 0.00 No

143-95831 Local Roads - Executed

Aggregate shoulders, rumble strips and pavement marking on CH 18 from CH 20 to US 45.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Coles C-97-039-18 86NF(452) 17-00172-00-SD FAS 642 Pavement 0-00102-7003

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No Yes No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 10 0.00 0.00 No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

Routes

Major Work Categories PPS #

No

144-99589 Local Roads - Executed

Reg / Dist Counties

No

Resurfacing and aggregate shoulders on Perks Road from 2.4 miles east of Old US 51 to the Johnson County line.

Section #

20

State Job # Federal Project #

	Counties		rederal Project #	Section		Roules	wajor work categori	
/ 9	Pulaski	C-99-510-15	AARN(459)	14-00073	3-00-RS	FAS 940	Pavement	9-10512-0000
Award Peri	iod Ment	or Protégé	Hot Mix Asphalt-Small	Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eeting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				35		10.00	0.00	No
Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	ies PPS#
•	Counties Jackson	State Job # C-99-025-18	•	Section 3		Routes FAS 1916	Major Work Categori Pavement	es PPS# 0-00102-9003
•			•				,	
5 / 9	Jackson	C-99-025-18	•	17-00177	7-00-SP	FAS 1916	,	0-00102-9003
Reg / Dist 5 / 9 Award Peri 45	Jackson	C-99-025-18 or Protégé	795U(331)	17-00177	7-00-SP	FAS 1916	Pavement	0-00102-9003 9-10588-0000

0.00

0.00

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

146-99598 Local Roads - Executed

Resurfacing on CH 9 from I-64 to IL Route 15.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5 / 9 Jefferson C-99-527-16 SRLI(169) 15-00213-00-RS FAS 827 Pavement 0-01738-9004

9-10548-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 10.00 0.00 No

147-61C48 Local Roads - Executed

Reconstruction, drainage improvements, and bike/pedestrian path construction on Sayton Road from US 12 to Rollins Road, and from Rollins Road to Industrial Avenue in the Village of Fox Lake.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1/1 Lake C-91-108-14 3UZR(420) 04-00018-00-FP (FOX FAU 151 Pavement 1-21832-0000

LAKE) FAU 152

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 120 23.00 0.00 No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

148-61D92 Local Roads - Executed

Resurfacing on Central Avenue from Gary Avenue to Roselle Road in the Village of Roselle.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
1 / 1	DuPa	ge	C-91-162-17	4003(879)	16-00061 (ROSELL		FAU 2422	Pavement	1-22054-0000
Award Peri	iod	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45		No	Ī	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					40	19.	00	0.00	No

149-61E22 Local Roads - Executed

Reconstruction and widening to add one thru lane in each direction and bicycle/pedestrian accommodations on Quentin Road from IL 22 to White Pine Road.

Reg / Dist	Counti Lake				Section 3	-	Routes FAU 2574	Major Work Catego	ries PPS# 1-22086-0000
Award Peri	iod	Mentor Pro	otégé F	Hot Mix Asphalt-Small			ısiness Initiative	Target Market Program No	
Pre-Bid Me No	eeting	Comple 10/31/20	etion Date 019	•	Working 20	Days	DBE % 21.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

150-61E42 Local Roads - Executed

Pre-Bid Meeting

No

Completion Date

11/16/2018

Resurfacing on Army Trail Bouldevard from Mill Road to Rohlwing Road in the Village of Addison.

Calendar Days

· ·	unties Page		Federal Project # BEPP(400)	Section : 17-00104 (ADDISO	-00-RS	Routes FAU 3834	Major Work Categor i Pavement	ies PPS# 1-22090-0000	
Award Period		•	Hot Mix Asphalt-Small	Batch		siness Initiative	Target Market Program	QP Certification	
45	No		No		No		No	N/A	
Pre-Bid Meetir	ng Cor	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver	
No	11/0	02/2018		5		15.00	0.00	No	
151-61E71 Local Roads - Executed Intersection improvement at North Avenue and US 20 (Lake Street) in the Village of Streamwood.									
Reg / Dist Co	unties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	ies PPS#	
1/1 Co	ok	C-91-063-17	CZW9(791)	15-00058 (STREAM	3-00-CH //WOOD)	FAU 1345	Pavement	1-21986-0000	
Award Period	Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Bu	siness Initiative	Target Market Program	QP Certification	
45	No		No		No		No	N/A	

DBE %

6.00

VBP %

0.00

Working Days

5

Prequalification Waiver

No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

152-62C61 Highways - Executed

Resurfacing on IL 31 and East Frontage Road in the Village of Oswego.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1 / 1 Kendall C-91-368-16 NHPP-STPY1YJ 12R-RS-2 FAP 860 Pavement 1-79291-0000

(659)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 11.00 0.00 No

153-62D40 Highways - Deleted

Removal and replacement of the existing culverts on Kean Avenue in Palos Township.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1 / 1 Cook C-91-013-17 Bridges 1-78882-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Pregualification Waiver

No 40 Pending Pending No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

154-62F34 Highways - Executed

Joint and deck repairs on bridge SN 049-0170 carrying IL 137 over US 45 in the Village of Libertyville.

State Job # Federal Project #

Reg / Dist Countie	es State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
1 / 1 Lake	C-91-284-17	N/A	46-1SB-1	-BR	FAP 344	Bridges	0-01624-1007
Award Period M	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative Ta	get Market Program	QP Certification
45 N	No	No		No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No			25	13.0	00	0.00	No

155-72K50 Highways - Executed

Reg / Dist Counties

Class D and partial depth HMA patching on I-72 from east of Hull to west of Barry in Pike County, and from east of the Illinois River Bridges to IL 100 in Scott County.

Routes

Section #

4/6	Pike Scott	C-96-076-	18 N/A	D6 PAT0 2018-1	CHING I-72	FAI 72	Pavement	0-01624-6022
Award Per 45	riod	Mentor Protégé No	Hot Mix Asphalt-Sma No	II Batch	Small Busin No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid M No	eeting	Completion Da	te Calendar Days	Working 20	•	DBE % 5.00	VBP % 0.00	Prequalification Waiver No

Major Work Categories PPS #

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

156-72K51 Highways - Executed

Class A and B patching on I-55 from Clear Lake Avenue to Elkhart.

Reg / Dist Cou	nties State Job	# Federal Project #	Section #	Routes	Major Work Categori	ies PPS#
4 / 6 Sang Loga	gamon C-96-077- in	18 N/A	D6 PATCHING I 55 2018-2	FAI 55	Pavement	0-01624-6023
Award Period	Mentor Protégé	Hot Mix Asphalt-Sma		iness Initiative	Target Market Program	QP Certification
45 Pre-Bid Meeting	No Completion Da	No ite Calendar Days	No Working Days	DBE %	No VBP %	N/A Prequalification Waiver
Fre-blu Meeting	Completion Da	ile Calellual Days	Working Days	DDE //	VDF /0	Frequainication waiver

No 15 0.00 0.00 No

Highways - Rejected 157-46467

Replacing reflectorized guardrail markers, prismatic curb reflectors, barrier wall markers, and placing linear delineator panels as specified by indivisual work orders.

158-68A79 Highways - Executed

10.97 miles of pavement rubblization, overlay and new pavement construction with drainage and bridge work from west of the Tazell county line near Deer Creek to east of the Carlock interchange.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	s PPS#
3 / 4	McLe	an	C-94-038-12			;90-15RS-5;	FAI 74	Pavement	4-10010-0100
	Tazev	vell		(902)	(57-17)RS	S-4	FAP 702		4-10010-0102
	Wood	ford							4-10010-0103
Award Per	riod	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No	I	No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No		10/1	6/2020		15	4.0	00	0.00	No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

159-60P55 Highways - Rejected

Local centralized control and operation of the six movable bridges from Ruby Street to Brandon Road in the City of Joliet

160-60T75 Highways - Executed

Reconstruct US 45 on a new alignment and re-align Grass Lake Road to create a four-legged intersection with US 45 and Millburn Road in the Villages of Old Mill Creek and Lindenhurst.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	S PPS#
1/1	Lake		C-91-424-12	2 N/A	39R		FAP 344	Pavement	1-90024-0100
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal No	l Batch	Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No		07/1	2/2019		10	22	.00	0.00	No

161-61B91 Local Roads - Executed

Sidewalk construction adjacent to Ballard Road, from Bender Road to Good Avenue in the City of Des Plaines.

Reg / Dist C	Counties Cook		Federal Project # 2 Q27Y(978)	Section a 12-00218 PLAINES	3-00-BT (DES	Routes FAU 1319	Major Work Categories Miscellaneous	PPS # 1-11018-0054
Award Period 45	d Mento No	J	Hot Mix Asphalt-Smal No	l Batch	Small Busine No			QP Certification N/A
Pre-Bid Meet No	ing Co	mpletion Date	Calendar Days	Working 30	•	BE % 5.00		Prequalification Waiver No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

162-61E34 Local Roads - Executed

10/05/2018

No

Resurface Pearl Street from IL 31 to North River Road, and resurfacing Lincoln Road from North River Road to Chapel Hill Road in the City of McHenry.

			_		•	
Reg / Dist Counti	es State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
/1 McHen	ry C-91-095-18	3 TD37(658)	15-00081-00-RS OF MCHENRY	CITY FAU 0081 FAU 0089	Pavement	1-22083-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Smal	l Batch Small	Business Initiative	Target Market Program	QP Certification
! 5	No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
lo	10/19/2018		10	23.00	0.00	No
		tcher Avenue to Harlem				. DD0 #
eg / Dist Counti		Federal Project #	Section #	Routes	Major Work Categories	
/1 Cook	C-91-011-18	3 PQ6L(385)	17-00099-00-RS (RIVER FORES		Pavement	1-22103-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Smal	l Batch Small	Business Initiative	Target Market Program	QP Certification
5	No	No	No		No	N/A

20.00

10

0.00

No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

164-61E59 Local Roads - Executed

Resurfacing Golf Road from Butterfield road to Milwaukee Avenue in the Village of Libertyville.

Reg / Dist	Coun	ties State Job	# Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1/1	Lake	C-91-189-	17 3WJZ(855)	17-0011 (LIBERT	9-00-RS YVILLE)	FAU 1241	Pavement	1-22152-0000
Award Peri	od	Mentor Protégé	Hot Mix Asphalt-Smal	I Batch		ess Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Me	eting	Completion Da	ite Calendar Days	Working	g Days D	BE %	VBP %	Prequalification Waiver
No				55	19	9.00	0.00	No

165-61E60 Local Roads - Executed

Construction of a multi-use trail, located east of Stony Island, from 97th Street to 103rd Street in the City of Chicago.

Reg / Dist (Counties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	S PPS#
1/1	Cook	C-91-352-15	X3D8(441)	15-P4019	9-07-BT	CALUMET	Pavement	1-22095-0000
						TRAILS		1-22095-0010
Award Perio	d Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative T	arget Market Program	QP Certification
45	No		No		No	N	0	N/A
Pre-Bid Mee	ting Con	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No				115	16	.00	0.00	No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

166-61E63 Local Roads - Executed

Resurfacing Wolf Road from North Avenue to Winters Drive in the City of Northlake.

Reg / Dist	Counties	State Job #	Federal Project #	Section:	‡	Routes	Major Work Categor	ies PPS#
1/1	Cook	C-91-052-18	HUUT(332)	17-0009′ (NORTH		FAU 2690	Pavement	1-22102-0000
Award Peri	od Me	entor Protégé	Hot Mix Asphalt-Small	Batch	Small B	usiness Initiative	Target Market Program	QP Certification
45	No)	No		No		No	N/A
Pre-Bid Me	eting	Completion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				70		9.00	0.00	No
167-61E66	Loca	al Roads - Executed	d					

Construction of a multi-use path adjacent to Molidor Road, from 0.5 mile west of Fish Lake Road to Fish Lake Road in Grant Township.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
1 / 1	Lake		C-91-157-18	PPDV(181)	10-00001	1-00-BT	FAU 164	Pavement	0-01751-1007
									1-22101-0000
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No		No		No	I	No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					25	0.	00	0.00	No
, , ,						0.		0.00	

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

168-62B45 Highways - Executed

Shoulder widening, milled rumble strips and guardrail replacement on US 52 from Spencer Road to US 45 in the village of Manhattan and unincorporated Will County.

Reg / Dist (Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
1/1	Will	C-91-045-16	HSIPFSR1(414)	2015-066	SI	FAP 852	Pavement	0-00813-1001
Award Perio	d Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Mee	ting Con	npletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No				75	1	5.00	0.00	No

169-62F27 Highways - Executed

Resurfacing of US 30 through the Village of Montgomery.

Reg / Dist 1 / 1	Coun Kane	ties		Federal Project # NHPPTBMF(281)	Section # (10 & 11)		Routes FAP 349	Major Work Categorie Pavement	es PPS# 1-79823-0000
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busi No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 25	•	DBE % 14.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

170-87678 Local Roads - Executed

Resurfacing Commercial Street from Walbridge Creek to Spicer Street in the City of Marseilles.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categori	es PPS#
2/3	LaSall	е	C-93-051-17	KFXV(550)	17-00050)-00-RS	FAS 1277	Pavement	0-01738-3003
					(MARSEI	ILLES)			3-10599-0000
Award Peri	od	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small I	Business Initiative	Target Market Program	QP Certification
45		No	,	Yes		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					15		3.00	0.00	No
474 07004									

Routes

171-87681 Local Roads - Withdrawn

Reg / Dist Counties

Painting and tuckpointing at the historic Train Depot in the Village of Dwight.

State Job # Federal Project #

2/3 Livir	ngston C-93-092	2-17 TE00D3(098)	13-00052-01-HP (DWIGHT)	REGIONAL TRANSP. CENTER DEPOT	Miscellaneous	0-01728-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Sm	all Batch Small B	usiness Initiative T	arget Market Program	QP Certification
45	No	No	No	N	lo	N/A
Pre-Bid Meeting	Completion D	ate Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	Yes

Section #

Major Work Categories PPS#

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

172-95827 Local Roads - Executed

Replace the bridge carrying TR 425 over Green Creek, located 2.5 miles northwest of Sigel.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
4 / 7	Shelby	C-97-043-18	7U7B(626)	15-21122-00-BR	TR 425	Bridges	7-10798-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program **QP** Certification 45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days **Working Days Prequalification Waiver** DBE % VBP % No 50 6.00 0.00 No

173-99588 Local Roads - Executed

Replace the bridge carrying TR 403 over an unnamed creek, located 4 miles southeast of Norris City.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/9	White	C-99-518-10 M5H4(956)	09-08141-00-BR	TR 403	Bridges	9-10408-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting Completion Date Calendar Days **Working Days** DBE % VBP % **Prequalification Waiver** No No

35 10.00 0.00

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

174-64K60 Highways - Executed

1.73 miles of milling and resurfacing frm just west of Derinda Road to just east of Galena.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categor	ies PPS#
2/2	Jo Da	viess	C-92-064-16	NHPPB5K9(041)	26RS-7		FAP 301	Pavement	2-28750-0100
Award Per	iod		J	Hot Mix Asphalt-Small	Batch			Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					30	2.0	0	0.00	No

175-64L92 Highways - Executed

Structural steel repair, hangar repair and other items to repair bridge SN 081-9905 carrying US 67 over the Mississippi River in the City of Rock Island.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
2/2	Rock I	sland	C-92-001-17	STPYL5G(037)	(3BR)BRI	₹	FAP 308	Bridges	2-30032-0300
Award Peri	od	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative Ta	rget Market Program	QP Certification
45		No	1	No		No	No		N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No		07/27	7/2018			0.0	0	0.00	No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

176-68E08 Highways - Executed

Guardrail and cable guardrail repairs at various locations in District Four.

Reg / Dist Coul	nties State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
-----------------	-------------------	-------------------	-----------	--------	-----------------------------

3 / 4 Various C-94-032-18 N/A D4 GUARDRAIL VARIOUS Miscellaneous 0-01624-4017

REPAIRS 2018-MCHD

0-01856-4001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 06/30/2019 0.00 0.00 No

177-46473 Highways - Withdrawn

Repair or replace sign structures, components and supports at various locations in District 1.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1 / 1 Cook M-60-009-18 N/A Miscellaneous N/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 09/30/2020 Pending Pending No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

178-60Y26 Highways - Executed

Intersection improvement, horizontal realignment and culvert replacement at US 6 and 179th Street in the village of Orland Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
1/1	Cook	C-91-341-14	HSIPM6EY(956)	3178G-N	l(14)	FAU 0297	Pavement	1-78317-0000
Award Perio	d Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
! 5	No		No		No		No	N/A
Pre-Bid Mee	ting Co	mpletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No	11/0	05/2018		5	21	.00	0.00	No

Reconstruction of Oak Park Avenue from 167th Street to 159th Street in the Village of Tinley Park.

Reg / Dist Co	unties ok		Federal Project # 9URM(722)	Section: 14-00117 (TINLEY	7-00-FP	Routes FAU 2774	Major Work Categories Pavement	PPS # 1-21710-0000
Award Period 45	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3	QP Certification N/A
Pre-Bid Meetin No	g Com	npletion Date	Calendar Days	Working 100	Days DE	8 E % 0		Prequalification Waiver No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

180-61E65 Local Roads - Executed

Resurfacing, curb, gutter and sidewalks on North Main Street from Seminary Avenue to Cole Avenue in the City of Wheaton.

U		State Job # C-91-187-16	Federal Project # NFEW(468)	Section # 15-00113 (WHEAT)	8-00-RS	Routes FAU 2566	Major Work Categorie Pavement	es PPS# 1-21912-0000
Award Period 45	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Bus		Target Market Program No	QP Certification N/A
Pre-Bid Meetin	g Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No						17.00	0.00	No
Construction of	f a multi-use		t to Roselle Road from	Hillcrest E	Boulevard t	o Central Road in	the Village of Schaumburg.	A new structure will be
181-61E68 Construction or constructed to Reg / Dist Constructed	f a multi-use carry the pa	path adjacen th over Centra	t to Roselle Road from	Hillcrest E		o Central Road in Routes	the Village of Schaumburg. Major Work Categorie	
Construction of constructed to	f a multi-use carry the pa unties	path adjacen th over Centra	t to Roselle Road from al Road. Federal Project #		# 3-00-BT		Ç Ç	
Construction of constructed to Reg / Dist Constructed to Constructed to Constructed to Construction of Cons	f a multi-use carry the pa unties	path adjacen th over Centra State Job # C-91-211-16	t to Roselle Road from al Road. Federal Project #	Section # 14-00113 (SCHAU	# B-00-BT MBURG)	Routes FAP 364	Major Work Categorie	es PPS#
Construction or constructed to Reg / Dist Constructed	f a multi-use carry the pa u nties ok	path adjacen th over Centra State Job # C-91-211-16 Protégé	t to Roselle Road from al Road. Federal Project # U2M9(501)	Section # 14-00113 (SCHAU	# B-00-BT MBURG)	Routes FAP 364 siness Initiative	Major Work Categorie Bridges	es PPS# 1-21891-0000
Construction of constructed to Reg / Dist Con 1 / 1 Con	f a multi-use carry the pa unties ok Mentor No	path adjacen th over Centra State Job # C-91-211-16 Protégé	t to Roselle Road from al Road. Federal Project # U2M9(501) Hot Mix Asphalt-Small	Section # 14-00113 (SCHAU	# 3-00-BT MBURG) Small Bus No	Routes FAP 364 siness Initiative	Major Work Categorie Bridges Target Market Program	es PPS # 1-21891-0000 QP Certification

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

182-61E70 Local Roads - Executed

Sidewalk construction algon Clavey Road from Barberry Road to the Skokie Valley Bike Path in the City of Highland Park.

Reg / Dist	Coun	ties State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	Lake	C-91-121-18	3 GX4I(021)		31-00-SW AND PARK)	FAU 1265	Miscellaneous	0-01188-1005
Award Pe	riod	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid M	eeting	Completion Date	e Calendar Days	Working	g Days DI	BE %	VBP %	Prequalification Waiver
No				15	0.0	00	0.00	No

183-87685 Local Roads - Executed

Construction of a multi-use trail along the north side of Kishwaukee River from Brickville Road to Main Street and along the west side of Main Street from the South Branch/East Branch of the Kishwaukee River north to Maplewood Drive.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/3	DeKalb	C-93-049-18	UTLN(716)	15-P4005-00-BT	GREAT	Pavement	0-01728-3007
					WESTERN		
					TRAIL		

45	No	No	No No	usiness initiative	No	N/A
Pre-Bid Meeting No	Completion Dat	te Calendar Days	Working Days 40	DBE % 7.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

184-89733 Local Roads - Executed

Traffic Signal modernization at nine intersections in the City of Galesburg.

Reg / Dist 3 / 4	Counties Knox		Federal Project # 7 NAG1(733)	Section 16-0100 (GALESI	1-46-TL	Routes VARIOUS	Major Work Categori Electrical	es PPS# 0-00102-4004
Award Per 45	riod Mento No	r Protégé	Hot Mix Asphalt-Sma l No	I Batch	Small Bu No	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting Coi	mpletion Date	e Calendar Days	Working 30	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No
185-91529 Widening		pads - Execute g on CH 33 fro	ed m Cherry Point Road to	Sprinfield	Road in P	aris.		
Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
3 / 5	Edgar	C-95-318-1	5 KNXL(409)	13-0012	1-00-WR	CH 33	Pavement	0-00298-5002 0-01738-5005 5-10446-0000
Award Per 45	riod Mento No	r Protégé	Hot Mix Asphalt-Sma l No	I Batch	Small Bu No	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting Co	mpletion Date	Calendar Days	Working 75	Days	DBE % 3.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

186-95829 Local Roads - Executed

Reconstruction of Marshall Avenue from 14th Street to 9th Street in the City of Mattoon.

Reg / Di	st Coun	ities	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
4 / 7	Coles	;	C-97-044-18	WR38(941)	14-00266 (MATTO		FAU 7676	Pavement	7-10815-0000
Award P 45	Period	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busi No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid No	Meeting		pletion Date 1/2019	Calendar Days	Working	•	DBE % 4.00	VBP % 0.00	Prequalification Waiver No
187-976			ids - Execute	d s on Main Street from S	St. Louis R	load to Lebar	non Road in the	e City of Collinsville.	

								,	
Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ries PPS#
5/8	Madis	son	C-98-334-14	4WKH(071)	14-0010 (COLLIN	0-00-RS ISVILLE)	FAU 9127	Pavement	8-10546-0000
Award Peri	iod	Mentor	Protégé	Hot Mix Asphalt-Smal	l Batch	Small B	usiness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					30		10.00	0.00	No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

188-97666 Local Roads - Executed

Resurfacing St. Louis Street from Elm Street to IL 157 in the City of Edwardsville.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Madison C-98-357-14 WUKY(864) 14-00105-00-RS FAU 8877 Pavement 8-10565-0000

(EDWARDSVILLE)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 65 15.00 0.00 No

189-97669 Local Roads - Executed

Resurfacing Moro Road from Main Street to IL 159.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Madison C-98-308-16 D3G8(577) 15-00110-05-RS FAU 9016 Pavement 8-10599-0000

FAS 771

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 10.00 0.00 No

190-97671 Local Roads - Rejected

Resurfacing Berkshire Boulevard from 0.05 mile west of Tomlinson Street to 0.04 mile east of Valley Drive in the City of East Alton.

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

191-99591 Local Roads - Executed

Resurfacing Tunnel Hill Road from Parrish Ridge Road to Larkins Creek Road.

Reg / Dist Co	ounties St	tate Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------	------------	------------	-------------------	-----------	--------	-----------------------------

5 / 9 Johnson C-99-520-14 I3NS(606) 13-00068-00-RS FAS 927 Pavement 9-10511-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 10.00 0.00 No

192-99592 Local Roads - Executed

Replace the bridge carrying TR 267 over drainage ditch, 3.5 miles north of Emma.

Rea / Dist Cour	ties State Job #	Federal Proiect #	Section #	Routes	Major Work Categories PPS #
INEG / DISC COUL	m = 0	i cuciai i i ojeci n	Occion #	Noutes	wajoi work categories i i o m

5 / 9 White C-99-512-15 DT6Z(565) 14-03120-00-BR TR 267 Bridges 9-10525-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

193-61C86 Local Roads - Executed

Widening and reconstruction of Huntley Road from Sleepy Hollow Road to Elm Avenue in the Village of West Dundee.

Reg / Dist	Counties Kane	State Job # C-91-169-15	Federal Project # UDS8(288)	Section : 14-00057		Routes FAU 1283	Major Work Categori Pavement	ies PPS# 1-21747-0000
			,	(WEST D	UNDEE)			
Award Per	iod Mento	or Protégé I	Hot Mix Asphalt-Small	Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45	No	1	No		No		No	N/A
Pre-Bid Me	eting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No	11.	/22/2019		15		19.00	0.00	No
Reg / Dist	Glen Ellyn. Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	ies PPS#
1/1	DuPage	C-91-362-15	•	15-00079		TAYLOR	Miscellaneous	1-21905-0000
	J		,	(GLEN E	LLYN)	AVENUE		
Award Per	iod Mento	or Protégé I	Hot Mix Asphalt-Small	Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45	No	1	No		No		No	N/A
Pre-Bid Me	eting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No	12	/31/2018		10		12.00	0.00	No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

195-61E58 Local Roads - Executed

Resurfacing Internationale Parkway from Beaudin Boulevard to Woodward Avenue in the Village of Woodridge.

Reg / Dist 1 / 1	Counties DuPage		Federal Project # PHCD(258)	Section : 17-00076 (WOODF	6-00-RS	Routes FAU 2992	Major Work Categories Pavement	1-20133-0000 1-20133-0010
Award Peri	iod Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Bus		•	QP Certification N/A
Pre-Bid Me No		pletion Date		Working 40		DBE % 22.00	VBP %	Prequalification Waiver No
Resurfacir	ng Main Street fr		treet to Ogden Avenue	in the Vill	age of Dowi	ners Grove.		
Resurfacir	ng Main Street fr	om Franklin S	treet to Ogden Avenue	Section : 17-00112	#	Routes FAU 2615A	Major Work Categories Pavement	PPS # 1-22096-0000
196-61E61 Resurfacir Reg / Dist 1 / 1 Award Peri	ng Main Street fr Counties DuPage	om Franklin S State Job # C-91-117-18 Protégé I	treet to Ogden Avenue	Section : 17-00112 (DOWNE	# 2-00-RS ERS GROVE	Routes FAU 2615A E) iness Initiative	Pavement Target Market Program	

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

197-61E72 Local Roads - Executed

Intersection improvement, signal replacement, channelization, and reconstruction of East Avenue in the Village of Streamwood.

	Counti	ies State Joi	# Federal Project #	Section #	Routes	Major Work Categori	es PPS#
/ 1	Cook	C-91-062	-17 439R(869)	15-00059-00-CH (STREAMWOOD)	FAU 1684	Pavement	1-21989-0000
ward Peri	iod	Mentor Protégé	Hot Mix Asphalt-Sma	ll Batch Small Bu	siness Initiative	Target Market Program	QP Certification
5		No	No	No		No	N/A
re-Bid Me	eting	Completion D	ate Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
0		11/16/2018		5	11.00	0.00	No
Intersectio	n reCon	struction at Huntle	y Road and IL 31 in the V	illage of Carpentersvi	lle.		
			y Road and IL 31 in the V # Federal Project #	illage of Carpentersvi Section #	lle. Routes	Major Work Categori	es PPS#
leg / Dist		ies State Jol		Section # 08-00083-00-CH	Routes FAU 1283	Major Work Categori Pavement	es PPS# 1-11018-0043
eg / Dist	Counti	ies State Jol	p # Federal Project #	Section #	Routes FAU 1283	,	
eg / Dist / 1	Counti Kane	ies State Jol	p # Federal Project #	Section # 08-00083-00-CH CARPENTERSVILL	Routes FAU 1283 E	,	1-11018-0043
Intersectio Reg / Dist / 1 Award Peri	Counti Kane iod	ies State Jol C-91-386	p# Federal Project # -08 5Q6F(305)	Section # 08-00083-00-CH CARPENTERSVILL	Routes FAU 1283 LE siness Initiative	Pavement	1-11018-0043 1-21529-0000
eg / Dist / 1 .ward Peri	Counti Kane iod	ies State Jol C-91-386 Mentor Protégé	p # Federal Project # -08 5Q6F(305) Hot Mix Asphalt-Sma	Section # 08-00083-00-CH CARPENTERSVILL	Routes FAU 1283 LE siness Initiative	Pavement Target Market Program	1-11018-0043 1-21529-0000 QP Certification

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

199-85653 Local Roads - Executed

Bridge rehabilitation with approach roadwork on CH 1 (West Council Hill Road) over the Galena River, 3 miles north of Galena.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
2/2	Jo Da	viess	C-92-034-17	LCCT(292)	15-00151	I-00-BR	CH 1	Bridges	2-10519-0000
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative T	arget Market Program	QP Certification
45		No		No		No	N	10	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					50	2.0	0	0.00	No

200-87664 Local Roads - Executed

Widening, traffic signals and intersection lighting on Annie Glidden Road at Fairview Drive in the City of DeKalb.

Reg / Dist Cou 2 / 3 Dek	nties alb		RFCD(197)	Section : 16-00189 OF DEKA	9-00-WR(CITY	Routes FAU 5348	Major Work Categories Pavement	PPS # 3-10199-0020
Award Period 45	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busines No		3	QP Certification N/A
Pre-Bid Meeting No	•	npletion Date 3/2018	Calendar Days	Working 10	Days DB 5.0	E % 0		Prequalification Waiver No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

201-97667 Local Roads - Executed

Intersection improvement on Gall Road at IL 3 in the City of Columbia.

Reg / Dist	Count	ties St	ate Job #	Federal Project #	Section #	‡	Routes	Major Work Categorie	s PPS#
5/8	Monro	oe C-	98-184-18	/	15-00052 (COLUMI		FAU 9345	Pavement	8-11018-0011
Award Perio	od	Mentor Pro	otégé F	lot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45		No	١	lo		No		No	N/A
Pre-Bid Med	eting	Comple	tion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No		10/01/20	018			15.	00	0.00	No

202-61E45 Local Roads - Executed

Platform and ramp improvements, sidewalks and pedestrian lighting at the Stone Avenue METRA Station in the Village of La Grange.

Reg / Dist	Coun	ties S	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
1/1	Cook	C	C-91-238-14	` ,	14-00089 (LAGRAN		STONE AVENUE	Miscellaneous	1-11018-0036
Award Peri	iod	Mentor P	rotégé l	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No	1	No		No	1	No	N/A
Pre-Bid Me	eting	Comp	letion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					80	1	5.00	0.00	No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

203-85657 Local Roads - Executed

Milling and resurfacing with ADA ramp improvements on 12th Avenue from 34th Street to 53rd Street, and on 16th Street from 52nd Avenue to John Deere Road in the City of Moline.

Re ;	g/Dist Coun 2 Rock			FWYC(305)	Section 7 17-00268 (MOLINE	3-00-RS	FAU 5768 FAU 5833	Major Work Categories Pavement	PPS # 2-10534-0000
Aw 45	ard Period	Mentor Pro No	•	lot Mix Asphalt-Small lo	Batch	Small Busine No		3	QP Certification N/A
Pre No	e-Bid Meeting	Complet 10/26/20	tion Date 118	•	Working 10	Days DB 2.0	E % 0		Prequalification Waiver No

204-91500 Local Roads - Executed

Construct a new Bike Trail from West of Oakwood Avenue in Oakwood to Grays Siding Road.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section:	#	Routes	Major Work Categories	PPS#
3/5	Vermil	lion	C-95-340-13	TE00D5(108)	08-F3000	0-01-BT	KICKAPOO TRAIL	Pavement	0-01728-5003
Award Per 45	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busines No		•	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	•	Working 80	Days DB	E % 0		Prequalification Waiver No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

205-91562 Local Roads - Executed

Reconstruction on IL 1 from 14th Street and Southgate Drive in the Village of Tilton to include pavement widening, curb and gutter replacement, resurfacing, raised median, roadway lighting anhd traffic signals.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
3/5	Vermilion	C-95-328-17	N/A	15-00033-02-PV (TILTON)	FAP 332	Pavement	5-53957-0900

Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	all Batch Smal No	l Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting	Completion Dat	te Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/21/2010			6.00	0.00	No

No 10/31/2018 6.00 0.00 No

206-95765 Local Roads - Rejected

Construction of a multi-use path along Baltimore Avenue from East Lost Bridge Road to Harryland Road in Decatur.

207-97653 Local Roads - Executed

No

01/31/2019

Sidewalk replacement, paver border, street lighting and pavement markings at various locations in Granite City.

Reg / Dist	Countie	s State Job #	Federal Project #	Section	#	Routes	Major Work Categoric	es PPS#
5/8	Madison	C-98-319-11	I5K7(718)	10-0019 (GRANIT	1-00-LS 「E CITY)	VARIOUS	Miscellaneous	0-01728-8004
Award Perio	od M	lentor Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45	N	0	No		No		No	N/A
Pre-Bid Me	eting	Completion Date	Calendar Days	Working	Davs D	BE %	VBP %	Prequalification Waiver

18.00

0.00

No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

208-97657 Local Roads - Executed

Reconstruct the intersection of Green Mount Road at Central Park Drive in the City of O'Fallen.

Reg / Dist 5 / 8	Counties St. Clair	State Job # C-98-146-18		Section 15-0007 (O'FALL)	1-00-PV	Routes FAU 9170	Major Work Categories Pavement	8 PPS # 8-11018-0004
Award Per 45	riod Mentor No	_	Hot Mix Asphalt-Small No	Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting Con	npletion Date	Calendar Days	Working 100) Days	DBE % 12.00	VBP % 0.00	Prequalification Waiver No
Reconstru	uction of Fehling		2 mile west of IL Route 2			·	Major Work Catamoria	DDC #
Reconstru		Road from 0.2	2 mile west of IL Route 2	203 to IL I Section 15-00150 (GRANIT	# 0-01-PV	in Granite City. Routes FAU 9083	Major Work Categories Pavement	s PPS # 8-10602-0000
	uction of Fehling Counties Madison	Road from 0.2 State Job # C-98-255-18 Protégé	2 mile west of IL Route 2	Section 15-00150 (GRANIT	# 0-01-PV ΓΕ CITY)	Routes FAU 9083	Pavement Target Market Program	

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

Routes

Section #

15

Major Work Categories PPS #

No

0.00

210-97665 Local Roads - Executed

Reg / Dist Counties

No

Widening and resurfacing on Idler Lane from Samuel W. Andews Drive to IL 127 in the City of Greenville.

State Job # Federal Project #

5 / 8	Bond	C-98-247	-18 EGWP(405)	17-00042-01-WR (GREENVILLE)	FAU 9836	Pavement	0-00298-8007 0-01738-8002 8-10651-0000
Award F 45	eriod	Mentor Protégé No	Hot Mix Asphalt-Sm No	nall Batch Small Bu No		Target Market Program No	QP Certification N/A
Pre-Bid No	Meeting	Completion D	ate Calendar Days	Working Days 50	DBE % 15.00	VBP % 0.00	Prequalification Waiver No
	iction of a		g the berm of the Hog F				ico DDC #
א eg / טו 5 / 8	st Coun St. Cla		5# Federal Project # -18 A89V(102)	Section # 15-00024-01-BT (MASCOUTAH)	Routes MULTI-USE PATH	Major Work Categor Pavement	8-10584-0000
Award F 45	eriod	Mentor Protégé No	Hot Mix Asphalt-Sm No	nall Batch Small Bu		Target Market Program No	QP Certification N/A
Pre-Bid	Meeting	Completion D	ate Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver

12.00

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

212-97670 Local Roads - Executed

No

Turn lane construction on Center Grove Road at IL 157 in the City of Edwardsville.

Reg / Dist 5 / 8	Counties Madison	State Job # C-98-334-16	Federal Project # GN3F(032)	Section 16-00109 (EDWAR		Routes FAU 8874	Major Work Categories Pavement	PPS # 8-11018-0009
Award Per 45	riod Mento	•	Hot Mix Asphalt-Small	Batch	Small Bus	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	•	mpletion Date 13/2018	Calendar Days	Working) Days	DBE % 15.00	VBP % 0.00	Prequalification Waiver No
	ion of a multi-u	pads - Executed se path along th		Nater Pro	tection Distr	ricts "Big Ditch" f		ute 4 in the City of Mascoutah.
Reg / Dist 5 / 8	Counties St. Clair	State Job # C-98-359-14	Federal Project # 4LHB(618)	Section 14-00024 (MASCC	4-00-BT	Routes MULTI-USE PATH	Major Work Categories Pavement	8-11018-0007
Award Per	riod Mento	.	Hot Mix Asphalt-Small	Batch	Small Bus	inoss Initiativo	Target Market Program	
45	No	•	No		No	mess minarive	No No	QP Certification N/A

15.00

0.00

No

45

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

214-62A93 Highways - Executed

Landscaping along FAI Route 55 (Stevenson Expressway) from just east of FAI Route I-94 (Dan Ryan Expressway) near Prairie Avenue to US 41 (Lake Shore Drive), in the city of Chicago.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-354-15	NHPPWS41(439)	2015-036	6LS	FAI 55	Miscellaneous	1-70848-1200
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		0	QP Certification N/A
Pre-Bid Me No	eeting		pletion Date 1/2021	Calendar Days	Working		BE % .00	VBP % 0.00	Prequalification Waiver No

215-62F40 Highways - Withdrawn

Replace the existing Programmable Logic Controllers for the Kennedy Expressway Reversible Lane Control system.

Reg / Dist O	Counties Cook		Federal Project # NHPPSJNL(176)	Section # 2017-018I	Routes FAI 90/94	Major Work Categor Electrical	ies PPS# 1-78992-0100
Award Period 45	d Mentor No	· ·	Hot Mix Asphalt-Smal No	I I Batch S N	mall Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meet No	J	mpletion Date 30/2019	Calendar Days	Working D 10	DBE % 5.00	VBP % 0.00	Prequalification Waiver No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

216-62F70 Highways - Withdrawn

Pavement grooving of existing PCC pavement on Kennedy Expressway from south of Kimball Avenue to north of Addison Street in the city of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #	
------------	----------	-------------	-------------------	-----------	--------	-----------------------------	--

1/1 Cook C-91-038-18 HSIPSMER(913) 2017-043I FAI 94 Pavement 1-80236-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 5.00 0.00 No

01A-MB030 Aeronautics - Rejected

Install PAPIs on Runway 9-27

02A-SA031 Aeronautics - Executed

Phase 1 - Reconstruct Main PCC Apron

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

5 / 8 Marion SLO 4581 SALEM-LECKRONE 317SBGP120/133 Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 43 2.00 0.00 No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

03A-SA032 Aeronautics - Executed

Widen and Rehabilitate Airport Entrance Road and Automobile Parking Lot

Reg / Dist Counties IL Project # Federal Project # **Major Work Categories**

SLO 4622 SALEM-LECKRONE 5/8 Marion N/A Pavement

Award Period Mentor Protégé **Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification**

60 No No No No N/A

Calendar Days Prequalification Waiver Pre-Bid Meeting Completion Date **Working Days** DBE % VBP %

No 31 8.00 0.00 No

04A-CA020 Aeronautics - Executed

Terminal Parking Lot, Sidewalk Reconfiguration and Rehab., and Terminal Access Road Modifications

Reg / Dist Counties IL Project # Federal Project # **Major Work Categories**

4/6 Sangamon SPI 4635 ABRAHAM LINCOLN Miscellaneous N/A CAPITAL

Pavement

Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program Award Period Mentor Protégé **QP** Certification

60 No No No No N/A

Calendar Days Pre-Bid Meeting Completion Date **Working Days** DBE % VBP % **Prequalification Waiver**

No 154 14.00 0.00 No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

05A-AU067 Aeronautics - Executed

Install New Airfield Lighting Control and Monitoring System (ALCMS) Including Removing Existing System

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

1 / 1 Kane ARR 4522 AURORA MUNICIPAL 317SBGP139 Electrical

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 0.00 0.00 No

06A-AU068 Aeronautics - Executed

Overlay Southeast Quadrant Perimeter Roadways

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

1 / 1 Kane ARR 4636 AURORA MUNICIPAL N/A Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 24 8.00 0.00 No

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: October 27, 2025

01W-FR441 DNR - Active

No

Danville Dam Removal and Bank Stabilization, Vermilion County.

3 / 5 Vermilion FR441		Name Vermilion River, Danville Dam Removal and Bank Stablization				Major Work Ca	Major Work Categories		
						noval Miscellaneous	Miscellaneous		
	Award Peri	od	Mentor Protégé	Hot Mix Asphalt-Sma	all Batch	Small B	usiness Initiative	Target Market Program	QP Certification
	45		No	No		No		No	N/A
	Pre-Bid Me	eting	Completion Date	te Calendar Days	Working	g Days	DBE %	VBP %	Prequalification Waiver

0.00

0.00

No