

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

001-60N21 Highways - Executed

Replacement of bridge superstructure and substructure repairs on SN 016-2417 carrying Glenwood Road over Thorn Creek in Chicago Heights.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1 | Cook | C-91-270-11 | STPDJRP(146) | 2010-141-B | FAU 3603 | Bridges | 1-77430-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 10/31/2019 | | 5 | 14.00 | 0.00 | No | |

001X-68B46 Highways - Executed

Bridge replacement of the existing eastbound US 150 (McClugage) bridge over the Illinois River. Project includes interchange improvements at the US 150/IL 29 interchange and the US 15/US 24/IL 116 interchange.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|--------------------|-----------------------------|---------------------------|--------------------------------|--------------------|-------------------------|------------------------------|
| 3 / 4 | Tazewell Peoria | C-94-052-13 | NHPPYRP3(905) | (15B;[(102-1),(14HB)] BR)BR | FAP 317 FAP 673 | Bridges | 4-00174-0000 4-00174-0025 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| Yes | 03/31/2023 | | | 2.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

002-60R42 Highways - Executed

3P resurfacing on US 45 from IL 83 to West Creek Road in Palos Park.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1 | Cook | C-91-089-12 | NHPP6XWB(631) | 2011-200-RS | FAP 330 | Pavement | 1-78233-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 45 | 16.00 | 0.00 | No | |

003-60R52 Highways - Executed

Approximately 3 miles of roadway reconstruction, resurfacing, replacement of bridge structures carrying US 6 over Marley Creek, drainage improvement, pavement markings, and aesthetic landscaping from Cedar Rd to Will-Cook Rd in Homer Glen.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1 | Will | C-91-130-12 | STP1V12(645) | 33B (B-R) & 33X-RS-2 | FAU 297 | Pavement Electrical | 1-77445-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 11/13/2020 | | 5 | 16.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

004-60R74 Highways - Executed

Bridge deck overlay and bridge joint repair of the bridge carrying IL 50 over rock creek in unincorporated Wilton Township.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1 | Will | C-91-207-12 | STPDUBQ(820) | 142B (1&2) BR | FAP 840 | Bridges Pavement | 1-78735-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 35 | 22.00 | 0.00 | No | |

005-60T21 Highways - Executed

Reconstruction of IL 47 at Main Street intersection including raising the profile, removal and replacement of 2 structures (IL 47 over Blackberry Creek and Main St over Blackberry Creek), and traffic signal installation.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1 | Kane | C-91-309-12 | NHPPEKJD(697) | 107N-4 | FAP 326 | Pavement | 1-77507-0100 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | Yes | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 08/31/2021 | | 5 | 22.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

006-60V17 Highways - Executed

2.42 miles of resurfacing on IL 56 from I-355 to 22nd Street in Lombard, Oak Brook and Downers Grove.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|---------------------|-------------------------|--------------|
| 1 / 1 | DuPage | C-91-524-12 | NHPP-STPL5Q1 (041) | (56R-2&3)RS | FAP 365 FAU 3545 | Pavement | 1-78522-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 45 | 12.00 | 0.00 | No | |

007-60V94 Highways - Executed

0.26 mile resurfacing on California Avenue from Cermak Road to 19th Street in the City of Chicago.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1 | Cook | C-91-114-13 | STPCLLH(532) | 2627RS-1 | FAU 2839 | Pavement | 1-77001-0001 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 20 | 20.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

008-62G23 Highways - Executed

2.29 miles of resurfacing consisting of HMA surface removal, pavement patching, HMA resurfacing, ADA sidewalk repair, and thermoplastic pavement marking on IL 53 from I-88 to 59th St in Lisle.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1 | DuPage | C-91-164-18 | NHPPGRR3(253) | 2018-029-RS-SW | FAP 870 | Pavement | 1-78525-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 65 | 12.00 | 0.00 | No | |

009-62G42 Highways - Rejected

0.46 mile 3P resurfacing, pedestrian ramps, storm sewer repair, and drainage on Lawrence Ave from 471 ft east of Manheim Centerline to Rose St through Schiller Park, and east of Canfield Ave in Norridge.

010-62G52 Highways - Deleted

Resurfacing (3P), pedestrian ramps, and pedestrian traffic signal on IL 53 from Belmont Dr to Joliet Rd in Romeoville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|-------|
| 1 / 1 | Will | C-91-236-18 | | | | Pavement | N/A |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 45 | Pending | Pending | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

011-62G76 **Highways - Deleted**

1.775 miles of 3P resurfacing and pedestrian ramps on Niles Center Road from Touhy Ave to Church Street in Skokie.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|-------|
| 1 / 1 | Cook | C-91-260-18 | N/A | | | Pavement | N/A |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 06/26/2020 | | 5 | Pending | Pending | No | |

012-62G77 **Highways - Deleted**

2.03 miles of resurfacing, milling and pedestrian ramps on Elston Avenue from I-94 to Central Park Avenue in Chicago.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|-------|
| 1 / 1 | Cook | C-91-261-18 | N/A | | | Pavement | N/A |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 65 | Pending | Pending | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

013-62G97 Highways - Executed

Jack column retrofitting, repairing bascule girders, modification of center and tail lock, repairing steel grid deck and railings, and painting of Brandon Rd over the Des Plaines River in Joliet.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1 | Will | C-91-284-18 | | 2018-048-B-R | FAU 341 | Bridges | 0-01289-1003 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 12/31/2019 | | 5 | 2.00 | 0.00 | No | |

014-62H12 Highways - Executed

Resurfacing and pedestrian ramps on IL 58 from the intersection of IL 58 and Meijer Dr Easterly for 4.58 miles to the west leg of the intersection with Broadway St.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1 | Cook | C-91-205-19 | NHPPS08V(749) | 2018-078-RS | FAP 339 | Pavement | 1-78962-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 06/26/2020 | | 5 | 17.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

015-62H20 **Highways - Withdrawn**

Intersection channelization consisting of pavement removal, traffic signal removal, and shoulder reconstruction on IL 53 at Walter Strawn Dr in Elwood.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|-------|
| 1 / 1 | Will | C-91-213-19 | | | | Pavement | N/A |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 30 | Pending | Pending | No | |

016-62H22 **Highways - Executed**

6.00 miles of resurfacing, milled rumble strips, and pedestrian ramp improvements on US 6 from 94th Ave to west of Pulaski Rd/Crawford Ave in Oak Forest.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1 | Cook | C-91-215-19 | NHPPVQAB(875) | 2018-069-RS | FAP 351 | Pavement | 1-79579-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 06/26/2020 | | 5 | 18.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

017-62H23 Highways - Executed

Bridge repairs, structural steel repair, and deck slab repairs for the bridge carrying IL 43 over Cal Sag Channel in Palos Township.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1 | Cook | C-91-216-19 | NHPP66YU(353) | 2018-093-B-R | FAP 348 | Bridges | 1-78786-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 45 | 5.00 | 0.00 | No | |

018-62H28 Highways - Executed

Routing, cleaning and sealing longitudinal cracks on IL 137 from IL 83 to O'Plaine Road in Libertyville and Green Oaks.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1 | Lake | C-91-221-19 | STPP4SF(431) | 2018-088-CJS | FAP 352 | Pavement | 1-77329-0100 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 25 | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

019-62H36 Highways - Executed

1.9 miles of resurfacing, pedestrian ramp improvements and culvert repairs on US 41 from West Park Avenue to Chantilly Boulevard in the City of Highland Park.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1 | Lake | C-91-240-19 | NHPP4BU1(444) | 2018-111-RS&SW | FAP 346 | Pavement | 1-79566-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 10/25/2019 | | 10 | 9.00 | 0.00 | No | |

020-62H44 Highways - Executed

3.1 miles of resurfacing and pedestrian ramps on IL 62 (Algonquin Road) from IL 58 to IL 83 through Rolling Meadows, Des Plaines, Mount Prospect and Arlington Heights.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1 | Cook | C-91-248-19 | STPAYEG(405) | 2018-103-RS&SW | FAU 3514 | Pavement | 1-78964-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 06/26/2020 | | 5 | 21.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

021-62H45 Highways - Executed

2.5 miles of resurfacing and pedestrian ramps on IL 58 (Dempster Avenue) from IL 43 (Waukegan Avenue) to US 41 (Skokie Boulevard) in the Villages of Skokie and Martin Grove.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1 | Cook | C-91-249-19 | NHPPF9CN(602) | 2018-102-RS & SW | FAP 377 | Pavement | 1-77906-1000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 06/26/2020 | | 5 | 20.00 | 0.00 | No | |

022-62H53 Highways - Executed

Repairing damaged concrete barrier wall, bridge parapet, bridge rail post, pipe handrail and wooden sound at various locations in Cook, Lake, and DuPage Counties.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1 | Various | C-91-263-19 | N/A | 2018-130-BR&I | VARIOUS | Miscellaneous | 0-01625-1014 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 70 | 10.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

023-62H72 Highways - Executed

Concrete bridge deck sealing upon the entire bridge deck surface, sidewalks, inside and top of parapets of various structures within Cook County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1 | Cook | C-91-309-19 | STPB48R(938) | 2018-140-BR | VARIOUS | Bridges | 1-79955-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 60 | 7.00 | 0.00 | No | |

024-62H73 Highways - Executed

Removing a portion of existing retaining wall, construction of new stem, temporary soil retention system, structural repair of concrete, pavement patching, coring weep holes and cleaning drainage structures on 1-90 in the City of Chicago.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1 | Cook | C-91-314-19 | N/A | 2018-143-BR | FAI 90 | Miscellaneous | 1-80410-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 30 | 14.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

025-62H75 Highways - Executed

5.7 miles of ultra-thin bonded wearing surface on IL 31 from US 31 from US 12 to Johnsburg Road in the villages of Johnsburg, Richmond and Ringwood.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1 | McHenry | C-91-316-19 | NHPPHFTF(463) | 2018-145-I | FAP 336 | Pavement | 1-80379-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 55 | 11.00 | 0.00 | No | |

026-62H76 Highways - Executed

3 miles of ultra-thin bonded wearing course overlay on IL 176 from east of Smith Road to the Fox River in the City of Crystal Lake and Village of Prarie Grove.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1 | McHenry | C-91-317-19 | NHPPSQUUM(357) | 2018-0146-I | FAP 335 | Pavement | 1-80378-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 35 | 10.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

027-62H78 **Highways - Deleted**

Concrete bridge deck sealing upon the entire top surface of the deck, top of sidewalks and inside and top of parapets at various locations throughout District 1.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1 | Various | C-91-319-19 | N/A | | | Bridges | 0-01625-1018 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 35 | Pending | Pending | No | |

028-62H81 **Highways - Rejected**

1.9 miles of ultra thin wearing course and ADA upgrades on US 41 from Ferndale Street to IL 21 in the Village of Gurnee.

029-64L08 Highways - Executed

Removal and replacement of box culvert SN 008-1046, ditch reshaping, removal and replacement of field entrances on IL 40, just east of Stransky Road, east of Chadwick.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2 | Carroll | C-92-039-18 | STPDU9U(218) | 5CR | FAP 646 | Bridges | 2-21910-0100 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 20 | 2.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

030-64L59 Highways - Executed

HMA resurfacing on IL 251 from Lakeview Dr to Veterans Parkway in Rochelle.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2 | Ogle | C-92-064-18 | NHPPW78V(291) | 109RS-4 | FAP 740 | Pavement | 2-43500-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 25 | 2.00 | 0.00 | No | |

031-64M39 Highways - Executed

Cold milling, pavement patching, and HMA resurfacing on US 20/IL 84 from Mt. Hope Rd to Tippet Rd., southeast of Galena.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2 | Jo Daviess | C-92-063-18 | NHPPFBGR(420) | 29RS-8 | FAP 301 | Pavement | 2-36300-0100 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| Yes | | | 60 | 3.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

032-64N52 Highways - Executed

Washing nineteen bridges at various locations within District 2.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2 | Various | C-92-036-19 | STP79RI(293) | D2 BC 2019-6 | VARIOUS | Bridges | 2-25001-0200 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 20 | 0.00 | 0.00 | No | |

033-64N53 Highways - Executed

Washing ten bridges at various locations in District 2.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|
| 2 / 2 | Winnebago | C-92-037-19 | STPZH7B(095) | D2 BC 2019-7 | VARIOUS | Bridges | 2-25001-0100 2-25001-0101 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 20 | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

034-64N54 Highways - Executed

Washing 12 bridges at various locations within District 2.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2 | Various | C-92-038-19 | STPAILH(002) | D2 BC 2019-8 | VARIOUS | Bridges | 2-25001-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 20 | 0.00 | 0.00 | No | |

035-66879 Highways - Executed

Replace SN 038-0165 with a double box culvert (SN 038-2023) carrying IL 1 over Gay Creek, 2.3 miles south of Wellington.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 3 | Iroquois | C-93-027-09 | NHPPN7US(362) | 17R-BR-1 | FAP 332 | Bridges | 3-40080-0100 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 60 | 5.00 | 0.00 | No | |

036-66E67 **Highways - Rejected**

3.43 miles of 3R resurfacing, patching, and bridge repairs on I-57 from north of the Kankakee River bridge to south of the IL 50 interchange in Bourbonnais.

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

037-66J66 Highways - Executed

Intermittent milling and resurfacing on IL 47 from Illinois Ave. to south of Jefferson Street in Morris and on IL 170 from US 6 to just south of the CSX Railroad crossing in Seneca.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-------------------|-----------------------------|---------------------------|------------------------------|--------------------|-------------------------|------------------------------|
| 2 / 3 | Grundy LaSalle | C-93-043-19 | NHPP-STPZJC7 (642) | D3 INTERMITTENT RS 2019-1 | FAP 326 FAP 786 | Pavement | 3-04732-0000 3-17050-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | Yes | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 30 | 6.00 | 0.00 | No | |

038-68E37 Highways - Executed

Bridge painting at various locations in Taxewell County. (SN 090-0117, 0116, 0102, 0118, and 090-0119).

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------|-------------------|-------------------------|--------------|
| 3 / 4 | Tazewell | C-94-072-18 | NHPPGPNK(168) | D4 BRIDGE PAINTING 2019 | FAI 474 FAI 74 | Bridges | 0-01515-4001 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | QP-1 & QP-2 | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 11/25/2019 | | | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

039-70D14 Highways - Executed

Replace piers, joints and place surface treatment on deck of SN 057-6301 carrying US 51 Business S.B. (S. Center Street) in downtown Bloomington.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 5 | McLean | C-95-002-19 | NHPPWXNR(087) | (61Z-1)BRR | FAP 730 | Bridges | 5-53233-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 80 | 2.00 | 0.00 | No | |

040-70D32 Highways - Executed

Microsurfacing 2 pass and crack and joint sealing on IL 47 from the Ford County Line to US 136, and on IL 105 south of Bement to south of Monticello.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|--------------------|-----------------------------|---------------------------|-----------------------|--------------------|-------------------------|--------------|
| 3 / 5 | Piatt Champaign | C-95-001-19 | NHPP-STPHN49 (941) | (7S,8,28)(129)I | FAP 326 FAP 741 | Pavement | 5-53245-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 35 | 3.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

041-70D57 Highways - Executed

Traffic signal backplate replacements on various routes in District 5.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 5 | Various | C-95-016-19 | HSIPZY1V(348) | D5 HSIP 2019-2 | VARIOUS | Electrical | 5-91986-1702 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 120 | 0.00 | 0.00 | No | |

042-72K65 Highways - Executed

Painting portions of two bridges on I-72, 1.8 miles west of Barry. (SN 075-0098 and 075-0099).

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 6 | Pike | C-96-097-18 | NHPP9UN6(555) | (75-3) BP | FAI 72 | Bridges | 0-01289-6002 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | QP-1 & QP-2 | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 10/31/2019 | | | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

043-72L04 Highways - Executed

Installation of fiber optic cables at various locations in Quincy.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|-------|
| 4 / 6 | Adams | C-96-034-19 | N/A | ITS D6-2 | VARIOUS | Electrical | N/A |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 07/31/2020 | | | 3.00 | 0.00 | No | |

044-72L06 Highways - Executed

14 miles of seal centerline joints and route and seal isolated transverse cracks on I-55 from Kickapoo Creek to the McLean County line, includes the interchange ramps at I-155.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|-------------------|-------------------------|--------------|
| 4 / 6 | Logan | C-96-037-19 | NHPPQ320(180) | (54-4, 5, 6, 10) CJS | FAI 55 FAI 155 | Pavement | 6-01036-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 15 | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

045-72L07 Highways - Executed

5.7 miles of micro-surfacing, cape seal of pavement and fog seal of shoulders on IL 110/336.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 6 | Hancock | C-96-039-19 | NHPPRV04(189) | (34-1, 34-2) Q | FAP 302 | Pavement | 6-01251-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 50 | 8.00 | 0.00 | No | |

046-72L09 Highways - Executed

Deck patching and expansion joint repairs on four structures on I-72. (SN 086-0040, 0041, 0042, 0043)

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 6 | Scott | C-96-042-19 | N/A | (86-8) BDR, BJR, BRR | FAI 72 | Bridges | 0-01625-6024 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 30 | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

047-72L11 Highways - Executed

Centerline microsurfacing on I-55 from IL 48 to milemarker 6.74.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------|------------------|-------------------------|--------------|
| 4 / 6 | Montgomery | C-96-044-19 | N/A | (68-2) CJS-1 (68-3) CJS | FAI 55 | Pavement | 0-01625-6019 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 15 | 7.00 | 0.00 | No | |

048-72L12 Highways - Executed

Centerline microsurfacing on I-55 from Macoupine Creek, southeast of Farmersville, to IL 48.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------|------------------|-------------------------|--------------|
| 4 / 6 | Montgomery | C-96-045-19 | N/A | (68-3) CJS-1 (68-4) CJS | FAI 55 | Pavement | 0-01625-6022 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 15 | 7.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

049-74880 **Highways - Deleted**

District-wide repair/replace steel plate beam guardrail damaged by vehicles.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 7 | Various | C-97-117-18 | N/A | | | Miscellaneous | 0-02174-7001 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 06/30/2020 | | | Pending | Pending | No | |

050-74886 **Highways - Executed**

Culvert extension on IL 1 at Duncanville Road, 3.6 miles south of IL 33.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 7 | Crawford | C-97-010-19 | N/A | 19CLV | FAP 332 | Bridges | 0-01625-7015 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 08/16/2019 | | 10 | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

051-76H14 Highways - Executed

3.8 miles of resurfacing on IL 160 from IL 161 to IL 177.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8 | Clinton | C-98-039-14 | STPUNBK(521) | (481, 482)RS-4 | FAP 690 | Pavement | 8-00324-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 45 | 15.00 | 0.00 | No | |

052-76K57 Highways - Rejected

Replace bridge deck of SN 031-0016 carrying IL 267 over Lick Creek, south of CH-9.

053-76K88 Highways - Executed

5.7 miles of resurfacing and 3 foot shoulders in IL 160 from the Clinton County line to Highland Rd./Broadway in Highland.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8 | Madison | C-98-214-18 | STP1P96(275) | (15,15X)RS-3 | FAP 690 | Pavement | 8-00497-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 65 | 15.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

054-76L16 Highways - Executed

2.1 miles of resurfacing on IL 162 from 0.1 mile east of IL 159 to 0.3 mile east of Gliddon Boulevard in Troy.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8 | Madison | C-98-164-18 | NHPP4DAM(009) | (59-1,31)RS-4 | FAP 586A | Pavement | 8-00494-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 30 | 14.00 | 0.00 | No | |

055-76M11 Highways - Executed

3.8 miles of single pass microsurfacing on IL 255 from just north of Seminary road to 0.5 mile north of IL 111/267.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8 | Madison | C-98-019-19 | NHPPJHG0(345) | 60-15RS-1 | FAP 310 | Pavement | 0-02024-8004 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 30 | 15.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

056-76M12 Highways - Executed

5.3 miles of single-pass microsurfacing on IL 158 from Anglers club Road to Atlanta Drive in Belleville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8 | St. Clair | C-98-020-19 | STPV105(888) | 135RS-7 | FAP 809 | Pavement | 0-02024-8005 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 20 | 15.00 | 0.00 | No | |

057-76M13 Highways - Executed

3.2 miles of micro-surfacing from Blue Spruce Lane to the St. Clair County line

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8 | Madison | C-98-021-19 | NHPP8521(194) | (110,111)RS-5 | FAP 314 | Pavement | 0-02024-8006 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 15 | 11.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

058-78520 **Highways - Deleted**

Safety shoulders, crown and superelevation correction, earthwork and drainage improvements on IL 37 from the Casey Fork structure to Campground Road, just north of Bonnie.

| | | | | | | | |
|------------------------|------------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|--------------------------------|------------------------------|
| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
| 5 / 9 | Jefferson | C-99-022-16 | N/A | | | Pavement | 9-00339-0000 9-02200-2902 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 190 | Pending | Pending | No | |

059-78694 **Highways - Executed**

Single pass microsurfacing, bump removal and fiber-modified asphalt crack sealing on IL 13 eastbound lane from west of Main Street to East Crab Orchard Road.

| | | | | | | | |
|------------------------|------------------------|------------------------------------|----------------------------------|------------------------------------|-------------------------|--------------------------------|--------------|
| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
| 5 / 9 | Williamson | C-99-003-19 | NHPPUPUX(748) | D9 PAVT PRESERVATION 2019- 1 | FAP 331 | Pavement | 0-02024-9005 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 25 | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

060-78702 Highways - Executed

1.9 miles of milling and resurfacing on US 51 from Old US 51 South Connector to Old Us 51 North connector, south of Carbondale.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9 | Jackson | C-99-013-19 | NHPP08Y6(206) | 9RS-8 | FAP 322 | Pavement | 9-00713-1902 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 25 | 4.00 | 0.00 | No | |

061-62C01 Highways - Executed

1.433 miles of 3P resurfacing and milled rumble strips on US 41 from IL 120 to Dorchester Avenue in Parck City and Gurnee.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1 | Lake | C-91-233-16 | NHPPYL1G(343) | 125(R&X)RS-4 | FAP 346 | Pavement | 1-78441-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 10/25/2019 | | 10 | 18.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

062-62H13 Highways - Executed

Clean and paint SN 099-0083 carrying US 52 over Hickory Creek in Joliet, and SN 047-0006 carrying IL 31 over BNSF RR in Oswego.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|-----------------|-------------|-------------------|-------------|--------------------|-----------------------|--------------|
| 1 / 1 | Kendall Will | C-91-206-19 | | 2018-077-BP | FAP 846 FAP 860 | Bridges | 0-01515-1005 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | QP-1 & QP-2 |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 30 | 0.00 | 0.00 | No |

063-62H80 Highways - Executed

Substructure bridge repair on the structure carrying Highland Avenue and IL 83 (Kingery Highway) over IL 56 (Butterfield Road) in the Villages of Lombard/Downers grove and City of Oak Brook Terrace. (SN 022-0154, 0117, 0118)

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|---------------|----------|-----------------------|--------------|
| 1 / 1 | DuPage | C-91-320-19 | NHPP4M9Q(463) | 2018-142-BR-1 | FAU 3545 | Bridges | 1-79992-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 45 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

064-62H94 **Highways - Withdrawn**

Expressway sweeping on I-55 (Stevenson Expressway) from I-355 to I-90/94 and on I-94, US 41 from US 14 (Dempster Street) to IL 68 (Dundee Road).

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|--|
| 1 / 1 | DuPage Cook | C-91-342-19 | CMAQUISY(796) | 2019-017-I | FAI 55 FAI 94 | Miscellaneous | 1-79396-3000 1-79396-3010 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 12/31/2020 | | | Pending | Pending | No | | |

065-72J94 **Highways - Executed**

Patching, milling, paving and structure work on I-72 from from east of the MacArthur Boulevard interchange to the I-55/I-55 BUS (6th Street) interchange and on I-55/I-55 BUS from just south of the 6th Street interchange to south of Hazel Dell Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|---|-------------------------|--|--|
| 4 / 6 | Sangamon | C-96-058-17 | NHPP5P9F(515) | (110) RS-2, (84-9) RS-7, BR | FAI 72 FAP 666 FAI 72 4 I-55 BUS | Bridges | 6-00339-0000 6-00593-0000 6-00593-0100 6-00761-0000 6-60082-0200 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 10/01/2019 | | 20 | 8.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

066-74419 Highways - Executed

2 1/4" inlay of the existing pavement and ADA ramp improvements on IL 49 in Casey, from just south of Tyler Avenue to just north of the I-70 interchange.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 7 | Clark | C-97-134-09 | STPHMP8(251) | (113,113Z)RS-4 | FAP 832 | Pavement | 7-51400-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 50 | 5.00 | 0.00 | No | |

067-74896 Highways - Deleted

Removal and replacement of the bridge deck and parapet wall over the damaged beam, and removal and replacement of the damaged PCC I-beam on SN 096-0031 on I-64 approximately 3.5 miles east of IL 242.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|-------|
| 4 / 7 | Wayne | C-97-025-19 | N/A | | | Bridges | N/A |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 35 | Pending | Pending | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

068-74908 Highways - Executed

Repairing, replacing, servicing and maintaining the electrical systems within Fayette, Effingham, Jasper, Crawford, Lawrence, Richland, Clay, Wayne, Edwards and Wabash Counties.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|---------------------------------|---------|-----------------------|-------|
| 4 / 7 | Various | C-97-037-19 | N/A | D7 ELECTRICAL REPAIRS 2019-1 | VARIOUS | Electrical | N/A |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | 06/30/2020 | | | 0.00 | 0.00 | No |

069-74909 Highways - Executed

Repairing, replacing, servicing and maintaining the electrical systems within Macon, Moultrie, Shelby, Clark, Cumberland and Coles and Effingham counties.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|---------------------------------|---------|-----------------------|-------|
| 4 / 7 | Various | C-97-038-19 | N/A | D7 ELECTRICAL REPAIRS 2019-2 | VARIOUS | Electrical | N/A |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | 06/30/2020 | | | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

070-76J85 **Highways - Deleted**

ADA improvements on US 50 from 3rd Street to Seven Hills Road in O'Fallon.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8 | St. Clair | C-98-223-18 | | | | Pavement | 8-00480-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 100 | Pending | Pending | No | |

071-76L07 **Highways - Executed**

3.6 miles of resurfacing on IL 150 from Murphysboro Road to Briar Hill Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8 | Randolph | C-98-156-18 | NHPPTMXM(056) | 119RS-4 | FAP 861A | Pavement | 8-00464-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 55 | 15.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

072-76L91 **Highways - Deleted**

ADA improvements on IL 3 from 20th Street to Niedrinhaus Ave. in Granite City.

| | | | | | | | |
|------------------------|------------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|--------------------------------|--------------|
| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
| 5 / 8 | Madison | C-98-314-18 | | | | Pavement | N/A |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 120 | Pending | Pending | No | |

073-76M00 **Highways - Executed**

Resurfacing on 20th Street from Central Avenue to Reed Avenue and from 47th Street to St. Claire Avenue in Summit,

| | | | | | | | |
|------------------------|------------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|--------------------------------|--------------|
| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
| 5 / 8 | St. Clair | C-98-008-19 | N/A | 33-V-RS-1, 215RS-1 | FAU 9236/ OR 104 | Pavement | 0-01625-8003 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 20 | 10.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

074-76M09 Highways - Executed

Microsurfacing on Old US 40 (St. Louis Road) from just east of Collinsville Road to National Terrace in Collinsville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8 | Madison | C-98-017-19 | N/A | 28RS-7 | FAU 9128 | Pavement | 0-01625-8013 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 15 | 7.00 | 0.00 | No | |

075-76M15 Highways - Executed

Slab on slab repair and culvert maintenance at SN 014-2005 carrying IL 127 over Mid Trib Flat Branch, 1.2 miles south of the Bond County line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8 | Clinton | C-98-025-19 | N/A | 112CLV-1 | FAP 42 | Bridges | 0-01625-8015 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 40 | 7.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

076-76M24 Highways - Executed

Cleaning and painting SN 082-0143 and SN 082-0205 at the Poplar Street Complex

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8 | St. Clair | C-98-047-19 | NHPPQWQH(054) | 82-3HVB-2BP-2 | FAP 312 | Bridges | 0-01289-8001 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | QP-1 & QP-2 | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 80 | 0.00 | 0.00 | No | |

077-78029 Highways - Executed

Replacement of SN 044-0004 carrying US 45 over Little Cache Creek, just south of IL 146.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9 | Johnson | C-99-009-08 | STPRDIY(280) | 38B-1 | FAS 960 | Bridges | 9-96420-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 135 | 18.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

078-78461 Highways - Executed

Replacement of 2 structures on 1-57 over Atchison Creek, 2 miles north of Ina (SN 041-0001 and 041-0002)

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9 | Jefferson | C-99-026-15 | NHPP7YJB(792) | (41-1)B-2 | FAI 57 | Bridges | 9-00497-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 11/30/2020 | | 15 | 10.00 | 0.00 | No | |

079-78635 Highways - Deleted

Box culvert replacement (SN 039-7061) carrying US 51 over an unnamed creek, adjacent to the Elkhaville Reservoir, 0.9 mile south of Hallidayboro Road, south of Elkhaville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9 | Jackson | C-99-050-18 | N/A | | | Bridges | 9-00569-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 15 | Pending | Pending | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

080-78690 Highways - Executed

Removing the four way flashing beacon installation suspended by spanwire at the intersection of IL 14 and US 45 and replacing it with a new four way flashing beacon suspended by mast arm.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|----------------------------------|--------------------|-----------------------|--------------|
| 5 / 9 | White | C-99-117-18 | N/A | D9 LIGHTING CONTROLLER 2019-1 | FAP 855 FAP 328 | Electrical | 0-01625-9015 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 15 | 0.00 | 0.00 | No |

081-64M08 Highways - Executed

HMA resurfacing on IL 192 from IL 92 to 0.3 mile west of 140th Street in Edgington; and on IL 92 from 0.1 mile west to 0.2 mile north of IL 192.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|-------------|-------------|-------------------|------------------|---------------------|-----------------------|--------------|
| 2 / 2 | Rock Island | C-92-034-19 | N/A | (103,103MFT)RS-2 | FAS 1205 FAP 599 | Pavement | 2-27395-0100 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 15 | 4.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

082-66428 **Highways - Deleted**

6.530 miles of 3P milling and resurfacing from IL 17 to the north city limits of St. Anne; and traffic signal improvements at the intersection of IL 17 and IL 1.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|
| 2 / 3 | Kankakee | C-93-030-04 | | | | Pavement | 3-42980-0000 3-47470-1903 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 60 | Pending | Pending | No | |

083-66J07 Highways - Executed

Installation of approximately 2.37 miles of high tension cable median barrier from 6000N RD to 0.7 mile south of 9000N Rd.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 3 | Kankakee | C-93-052-18 | HSIPZE60(239) | (46-1)SFY, CBL | FAI 57 | Electrical | 3-47470-1904 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 30 | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

084-66J09 Highways - Executed

2.91 miles of shoulder widening and rumble strips on US 24 from IL 1 to 2580E Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 3 | Iroquois | C-93-054-18 | HSIPNXM7(129) | (19)SFY | FAP 317 | Pavement | 3-47470-1905 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 15 | 6.00 | 0.00 | No | |

085-66J10 Highways - Executed

3.97 miles of shoulder widening and rumble strips on IL 49 from E 2600 Rd to E 2200N Rd.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 3 | Iroquois | C-93-055-18 | HSIP1N4F(772) | (137)SFY | FAP 840 | Pavement | 3-47470-1906 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 20 | 3.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

086-66J68 Highways - Active

Installing back up generators at 2 pump stations, and removal and replacement of all electrical, plumbing, HVAC, and mechanical equipment at the Reading pump station.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|------------------------|-----------------------------|---------------------------|----------------------------|---------------------|-------------------------|--------------|
| 2 / 3 | Livingston Iroquois | C-93-046-19 | N/A | (107)PS-3 & (2SB-FAGH)PS-1 | FAP 332A FAP 649 | Miscellaneous | 3-78670-1900 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 12/27/2019 | | 10 | 0.00 | 0.00 | No | |

087-68D77 Highways - Executed

Rehabilitation of SN 090-0047 carrying IL 29/IL 116/IL 8/US 24 over Farm Creek west of Camp Street in East Peoria.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 4 | Tazewell | C-94-078-17 | NHPP3YLV(192) | (104B-BR)BR | FAP 673 | Bridges | 4-00052-0350 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 40 | 4.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

088-68D98 Highways - Executed

Surfacing maintenance including pavement patching, HMA surface removal, HMA surface course, and the construction of ADA ramps at various locations on IL Rte 40.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 4 | Peoria | C-94-013-18 | NHPP6V38(342) | (63-1)RS;(43-1,124)PP | FAP 404 | Pavement | 4-00330-0030 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 45 | 5.00 | 0.00 | No | |

089-68E73 Highways - Deleted

Resurfacing ramp from Washington St to IL Rte 40 in East Peoria.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 4 | Tazewell | C-94-012-19 | N/A | | | Pavement | 0-02174-4011 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | | Pending | Pending | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

090-70790 Highways - Executed

5.4 miles of resurfacing on I-74 from 2 miles east of St. Joseph interchange to IL 49 N.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|------------------------|-------------|-------------------|--------------------------------|--------|-----------------------|--------------|
| 3 / 5 | Champaign Vermilion | C-95-032-11 | NHPPSCB2(239) | (10-7,8;92-8,9)RS-2(92-10)RS-3 | FAI 74 | Miscellaneous | 5-53945-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | 11/15/2019 | | 10 | 5.00 | 0.00 | No |

091-70D50 Highways - Rejected

New PCC shoulder with inlet and curb, and new pipe drains at US 150 east of Paris.

092-70D53 Highways - Executed

District-wide on-call guardrail and fence repairs.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|-----------------------------|---------|-----------------------|------------------------------|
| 3 / 5 | Various | C-95-001-20 | N/A | D5 GR & FENCE REPAIR 2020-1 | VARIOUS | Miscellaneous | 0-01858-5001 0-02174-5001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | 09/30/2020 | | | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

093-72K99 Highways - Executed

Patching on I-55 in Sangamon and Logan Counties and on I-72 in Sangamon County

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|-------------------|-------------|-------------------|--------------------|------------------|-----------------------|--------------|
| 4 / 6 | Logan Sangamon | C-96-028-19 | N/A | D6 PATCHING 2018-2 | FAI 55 FAI 72 | Pavement | 0-01625-6017 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 15 | 0.00 | 0.00 | No |

094-76J86 Highways - Rejected

Construction of ADA accessible ramps on IL 159 from Park Street in Edwardsville to Glen Crossing Road in Glen Carbon and on IL 157 from Vandalia Street/St. Louis Street in Edwardsville to Meridian Road in Glen Carbon.

095-76L56 Highways - Rejected

Serpentine and parking lot resurfacing, ADA upgrades, lighting, and roadway ramp reconstruction on both the Jersey and Calhoun County sides, and dredging at the Brussels Ferry.

096-72K77 Highways - Deleted

Painting three bridges on I-55 in Macoupin and Montgomery counties (SN 068-0052, 059-0037, 059-0038)

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|------------------------|-------------|-------------------|-----------|--------|-----------------------|-------|
| 4 / 6 | Montgomery Macoupin | C-96-111-18 | | | | Bridges | N/A |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | QP-1 & QP-2 |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|---------|---------|-------------------------|
| No | | | 85 | Pending | Pending | No |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

097-72K78 **Highways - Rejected**

Painting portions of two bridges on IL 100 and Hillview Road (SN 086-0016, 086-0039).

098-74694 **Highways - Deleted**

3.9 miles of resurfacing, ADA improvements, and traffic signals on IL 16 from 0.2 mile west of Douglas Drive to 0.4 mile east of Madison Street in Charleston.

| | | | | | | | |
|------------------------|------------------------|------------------------------------|--------------------------|----------------------------------|---------------|--------------------------------|------------------------------|
| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
| 4 / 7 | Coles | C-97-008-15 | | | | Pavement | 7-50851-0000 7-76910-8707 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | No | No | | No | | No | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 120 | Pending | Pending | No | |

099-76J17 **Highways - Rejected**

Deck replacement on SN 007-0014 carrying IL 96 over an unnamed creek in Kampsville.

100-76M16 **Highways - Deleted**

Deck waterproofing and joint and beam end repair on SN 060-0226 carrying IL 140 over UPRR 3.1 miles west of I-55 and on SN 060-0227 carrying IL 140 over NandWRR 2.9 miles west of I-55.

| | | | | | | | |
|------------------------|------------------------|------------------------------------|--------------------------|----------------------------------|---------------|--------------------------------|-------------------------|
| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
| 5 / 8 | Madison | C-98-026-19 | N/A | | | Bridges | 0-02174-8002 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | No | No | | No | | No | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 65 | Pending | Pending | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

101-78704 Highways - Executed

HMA resurfacing, shoulder upgrades and patching on Old US 51 beginning at the south limits of Dongola and proceeding south for 3.7 miles

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|------------------|-------------|-------------------|-----------|----------|-----------------------|--------------|
| 5 / 9 | Union Pulaski | C-99-019-19 | DELTAH54Y(893) | 14RS-2 | FAS 2936 | Pavement | 9-00299-0400 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 50 | 2.00 | 0.00 | No |

102-76J82 Highways - Deleted

ADA improvements on US 67 from Oak Street to County Road in Jerseyville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|-----------|--------|-----------------------|--------------|
| 5 / 8 | Jersey | C-98-152-18 | | | | Pavement | 8-00480-1820 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|---------|---------|-------------------------|
| No | | | 60 | Pending | Pending | No |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

103-76L98 Highways - Executed

Bridge painting on SN 082-0039 carrying IL 15 over Hardin Ditch and on SN 082-0040 carrying IL 15 over IL 157.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8 | St. Clair | C-98-343-18 | NHPP215L(185) | 28-1BP-1 | FAP 103 | Bridges | 0-01515-8002 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | QP-1 & QP-2 | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 08/09/2019 | | 5 | 7.00 | 0.00 | No | |

104-61D48 Local Roads - Executed

Construction of a multi-use path and sidewalk replacement along the west parkway of Farrell Road from Division Street to south of 7th Street in the City of Lockport.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|--------------|
| 1 / 1 | Will | C-91-488-11 | 00D1(867) | 10-00072-00-BT (LOCKPORT) | FAU 366 | Pavement | 0-01729-1047 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 08/23/2019 | | 5 | 13.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

105-61E74 Local Roads - Executed

Modifications at 27 intersections in Aurora, Batavia, Geneva, North Aurora and unincorporated Kane County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|
| 1 / 1 | Kane | C-91-294-13 | W3HX(781) | 12-00424-00-SP | VARIOUS | Electrical | 0-00103-1003 1-22099-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 04/30/2021 | | 10 | 14.00 | 0.00 | No | |

106-61F26 Local Roads - Executed

Resurfacing Spring Road from Vallette Street to St. Charles Road in the City of Elmhurst.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|--------------|
| 1 / 1 | DuPage | C-91-305-19 | 1W99(888) | 18-00195-00-RS (ELMHURST) | FAU 2672 | Pavement | 1-22200-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 35 | 18.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

107-61F29 Local Roads - Executed

Sidewalk construction on County Line Road from 60th Street to Longwood Drive in the Village of Burr Ridge.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------------|------------------|-------------------------|--------------|
| 1 / 1 | DuPage | C-91-138-15 | APHW(519) | 14-00051-00-SW (BURR RIDGE) | FAU 2684 | Miscellaneous | 1-21726-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | | 11.00 | 0.00 | No | |

108-61F46 Local Roads - Executed

Resurfacing Roy Avenue from North Avenue to Winters Drive in the City of Northlake.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-------------------------------|------------------|-------------------------|--------------|
| 1 / 1 | Cook | C-91-233-19 | 18H2(332) | 18-00093-00-RS (NORTHLAKE) | FAU 2539 | Pavement | 1-22202-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 50 | 22.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

109-61F51 Local Roads - Executed

Roadway reconstruction on Arlington Heights Road from Pierce Road to Thorndale Road in the village of Itasca.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------|------------------|-------------------------|--------------|
| 1 / 1 | DuPage | C-91-208-17 | AUSQ(696) | 17-00064-00-FP (ITASCA) | FAU 2626 | Pavement | 1-22126-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 90 | 20.00 | 0.00 | No | |

110-61F53 Local Roads - Executed

Resurfacing Illinois Street from Orchard Drive to Western Avenue in the Village of Park Forest.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------------|------------------|-------------------------|--------------|
| 1 / 1 | Cook | C-91-150-17 | 7CSR(213) | 16-00103-00-RS (PARK FOREST) | FAU 1719 | Pavement | 1-22001-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 55 | 22.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

111-61F65 Local Roads - Executed

Reconstruction of Orchard Lane from Monaville Road to Rollins Road, and resurfacing of Hook Lane from Orchard Lane to Rollins Road in the Village of Round Lake Beach.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------------|----------------------|-------------------------|--------------|
| 1 / 1 | Lake | C-91-322-15 | M6VI(876) | 15-00078-00-PV (ROUND LK BEACH) | MUN 1048 MUN 1061 | Pavement | 1-21904-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 165 | 20.00 | 0.00 | No | |

112-61F67 Local Roads - Executed

Resurfacing University Parkway from Steger-Monee Road to Western Avenue in the Village of University Park.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-------------------------|------------------|-------------------------|--------------|
| 1 / 1 | Will | C-91-278-19 | TTMA(819) | 18-00028-00-RS PKWY) | (UNIV FAU 1638 | Pavement | 1-22213-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 65 | 23.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

113-61F69 Local Roads - Executed

Resurfacing Grand Avenue from Nippersink Boulevard to Illinois Route 59 in the Village of Fox Lake.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-------------------------------|------------------|-------------------------|--------------|
| 1 / 1 | Lake | C-91-214-18 | 3PLW(580) | 17-00027-00-RS (FOX LAKES) | FAU 169 | Pavement | 1-22212-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 45 | 25.00 | 0.00 | No | |

114-61F70 Local Roads - Executed

Resurface Collins Avenue from Swift Road to Rohwling Road, and resurface Fullerton Avenue from Rohwling Road to Addison Road in the village of Addison.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|
| 1 / 1 | DuPage | C-91-228-18 | 9ACN(091) | 18-00106-00-RS (ADDISON) | FAU 1380 | Pavement | 1-22208-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 75 | 13.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

115-61F72 Local Roads - Executed

Resurfacing Janes Avenue from 75th Street to Center Drive in the Village of Woodridge.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-------------------------------|------------------|-------------------------|--------------|
| 1 / 1 | DuPage | C-91-219-18 | IY60(358) | 18-00080-00-RS (WOODRIDGE) | FAU 2588 | Pavement | 1-22214-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 30 | 18.00 | 0.00 | No | |

116-61F77 Local Roads - Executed

Resurfacing Burr Ridge Parkway from County Line Road to Bridewall Drive in the Village of Burr Ridge.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------------|------------------|-------------------------|--------------|
| 1 / 1 | Cook | C-91-295-19 | VPM5(982) | 18-00055-00-RS (BURR RIDGE) | FAU 1028 | Pavement | 1-22210-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 60 | 21.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

117-85679 Local Roads - Executed

Remove existing pedestrian superstructure and construct a steel truss pedestrian superstructure, includes rehabilitation of existing bridge ramp structural members. Located beneath the Jefferson Street (US Business Route 20) bridge over the Rock River in the Rockford.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2 | Winnebago | C-92-039-19 | 11Z6(771) | 16-P4000-00-BR | FAP 303 | Bridges | 0-01729-2005 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 06/01/2020 | | 5 | 0.00 | 0.00 | No | |

118-87699 Local Roads - Executed

Replace the bridge carrying TR 245A over the south fork of Vermilion River, 4 miles south of chatsworth.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 3 | Livingston | C-93-014-19 | AAB6(087) | 15-06125-00-BR | TR 245A | Bridges | 3-10588-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 30 | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

119-93723 Local Roads - Executed

Remove and replace guardrail and terminals at various locations in Macoupin County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 6 | Macoupin | C-96-015-19 | D04I(018) | 16-00100-00-GR | VARIOUS | Miscellaneous | 0-00103-6002 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 140 | 3.00 | 0.00 | No | |

120-93725 Local Roads - Executed

Resurfacing CH 4 from North 200th Avenue to North 400th Avenue.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 6 | Adams | C-96-019-19 | H20C(085) | 16-00052-02-FP | FAS 593 | Pavement | 6-10744-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 20 | 4.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

121-97684 Local Roads - Executed

Resurfacing Clifton Terrace Road from south of IL 3 to Rosenberg Lane in the Village of Godfrey.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|
| 5 / 8 | Madison | C-98-031-19 | GS0F(547) | 15-00031-00-RS (GODFREY) | FAU 9020 | Pavement | 8-10586-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | Yes | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 15 | 10.00 | 0.00 | No | |

122-99575 Local Roads - Executed

Replace the bridge carrying DeNeal Road over an unnamed creek, 3 miles east of Mitchellsville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9 | Saline | C-99-513-14 | X9JX(838) | 13-00155-00-BR | CH 5 | Bridges | 9-10497-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 20 | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

123-99607 Local Roads - Executed

Replace the bridge carrying Portland Road over an unnamed stream, 2 miles northwest of Joppa.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9 | Massac | C-99-503-17 | G3U3(016) | 16-00096-00-BR | FAS 937 | Bridges | 9-10555-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 25 | 0.00 | 0.00 | No | |

124-99613 Local Roads - Executed

Resurfacing CH 18 from Stonefort Road to East Boundary Road north of Creal Springs.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9 | Williamson | C-99-512-17 | 74NU(207) | 17-00149-00-RS | CH 18 | Pavement | 9-10560-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 30 | 5.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

125-99616 Local Roads - Executed

Resurfacing Ava Road from IL 4 to South of Francis Lane.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9 | Jackson | C-99-508-15 | 1LXJ(606) | 14-00173-00-RS | FAS 1918 | Pavement | 9-10536-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 40 | 2.00 | 0.00 | No | |

126-99618 Local Roads - Executed

Resurfacing Marlow Road from IL 15 to Opdyke Road

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9 | Jefferson | C-99-029-19 | 6MJY(350) | 18-00220-00-RS | CH 3 | Pavement | 9-10592-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | Yes | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 15 | 5.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

127-99619 Local Roads - Executed

Resurfacing CH 7 from 650 North Road to IL 141.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9 | White | C-99-518-16 | Y10X(436) | 15-00124-00-RS | FAS 887 | Pavement | 9-10541-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 35 | 5.00 | 0.00 | No | |

128-62G96 Highways - Executed

0.947 mile of 3P resurfacing and overlaying including pedestrian curb improvements on US 41 from Lake-Cook Road to south of Chantilly Boulevard in Highland Park.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1 | Lake | C-91-283-18 | NHPPNSJV(793) | 2018-051-RS&CR | FAP 346 | Pavement | 1-79306-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 10/25/2019 | | 10 | 19.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

129-62G51 Highways - Executed

Bridge deck and approach overlay and repairs, reconstruction of deck joint, and repair of substructure for 022-0034 carrying US 34 over St. Joseph Creek in Lisle.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1 | DuPage | C-91-231-18 | NHPP3DRN(626) | 10Y-BJR | FAP 311 | Bridges | 1-78347-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 40 | 0.00 | 0.00 | No | |

130-62H29 Highways - Executed

A total of 10.2 miles of routing, cleaning, and sealing of longitudinal cracks at 3 locations on IL 21/US 45 in Niles, Glenview, Vernon Hills, Libertyville and Gurnee.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|--------------------|-------------------------|--------------|
| 1 / 1 | Lake Cook | C-91-222-19 | STPT086(999) | 2018-087-CJS | FAP 330 FAP 374 | Pavement | 1-78253-0100 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 50 | 8.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

131-46915 Highways - Executed

Reconstruction of 0.4 mile HMA pavement, oil and chip existing roads and cart paths, and seal and strip the parking lot at the World Shooting Complex in Sparta.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8 | Randolph | C-30-003-19 | N/A | SPARTA 2019 | PARK ROAD | Pavement | 0-01635-8002 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 07/19/2019 | | 30 | 0.00 | 0.00 | No | |

132-46902 Highways - Withdrawn

Remove and replace three span structures SN 032-7004 and SN 032-7099 carrying Price street over the landM Canal, seal and stripe parking lots, and other associatd work at the William G. Stratton State Park in Morris.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 3 | Grundy | C-30-017-18 | N/A | | | Bridges | 0-01635-3002 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 09/20/2019 | | | Pending | Pending | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

133-61F01 Local Roads - Executed

Resurfacing with sidewalk, curb and gutter work on Riverside Drive from Harlem Avenue to Cermak Road in the City of Berwyn.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------|------------------|-------------------------|--------------|
| 1 / 1 | Cook | C-91-224-17 | JZ3B(673) | 16-00174-00-RS (BERWYN) | FAU 3569 | Pavement | 1-22173-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 75 | 22.00 | 0.00 | No | |

134-61F39 Local Roads - Executed

Roadway Reconstruction on Braga Drive from 25th Avenue to West 16th Street and on West 16th Street from Braga Drive to 21st Avenue in the Village of Broadview.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-------------------------------|----------------------|-------------------------|--------------|
| 1 / 1 | Cook | C-91-223-17 | AMPP(871) | 16-00080-00-PV (BROADVIEW) | MUN 3015 MUN 4000 | Pavement | 1-22121-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 11/30/2019 | | 15 | 17.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

135-61F50 Local Roads - Executed

Resurfacing Blanchard Street from south of Tara Court to President Street and President Street from Blanchard Street to IL 38 in the City of Wheaton.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|----------------------|-------------------------|--------------|
| 1 / 1 | DuPage | C-91-146-18 | BDF3(494) | 18-00119-00-RS (WHEATON) | FAU 2567 FAU 2569 | Pavement | 1-22140-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 35 | 22.00 | 0.00 | No | |

136-61F52 Local Roads - Executed

Channelization improvements on Diehl Road from Davis Parkway to Winfield Road in the City of Warrenville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------------|------------------|-------------------------|--------------|
| 1 / 1 | DuPage | C-91-195-17 | 5E9H(411) | 16-00035-00-CH (WARRENVILLE) | FAU 1485 | Pavement | 1-22060-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 25 | 14.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

137-61F56 Local Roads - Executed

Resurfacing Harrison Avenue from Gary Avenue to College Avenue in the City of Wheaton.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|
| 1 / 1 | DuPage | C-91-147-18 | NX0U(452) | 18-00118-00-RS (WHEATON) | FAU 1417 | Pavement | 1-22139-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 45 | 23.00 | 0.00 | No | |

138-61F66 Local Roads - Executed

Intersection and traffic signal improvements at 75th Street and Naper Boulevard in the City of Naperville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|
| 1 / 1 | DuPage | C-91-194-17 | EBS1(479) | 17-00233-03-SP | FAP 369 | Pavement | 0-00103-1008 1-22215-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 65 | 10.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

139-61F68 Local Roads - Executed

Intersection improvement on US 52 at Gougar Road in the Village of Manhattan.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-------------------------------|------------------|-------------------------|--------------|
| 1 / 1 | Will | C-91-007-17 | Q8QM(489) | 13-00011-00-CH (MANHATTAN) | FAP 852 | Pavement | 1-22032-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 50 | 24.00 | 0.00 | No | |

140-61F73 Local Roads - Executed

Rehabilitate the bridge carrying St. Charles Road over Salt Creek, 0.2 mile west of IL 83 in Villa Park.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------------|------------------|-------------------------|--------------|
| 1 / 1 | DuPage | C-91-313-15 | N6MY(382) | 15-00094-00-BR (VILLA PARK) | FAU 1397 | Bridges | 1-21795-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 11/27/2019 | | 10 | 18.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

141-61F75 Local Roads - Executed

Roadway reconstruction on Rockland Road from IL 21 to the Des Plaines River in Libertyville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------------|------------------|-------------------------|--------------|
| 1 / 1 | Lake | C-91-302-16 | DLJV(387) | 16-00116-00-PV (LIBERTYVILLE) | FAU 1239 | Pavement | 1-22027-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 10/30/2020 | | 10 | 16.00 | 0.00 | No | |

142-85681 Local Roads - Executed

Cold-In-Place recycling and resurfacing on Fulfs Road from Coleta Road to IL 40

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2 | Whiteside | C-92-058-18 | ZUNH(034) | 18-00231-00-RS | CH 18A | Pavement | 2-10543-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 35 | 2.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

143-85682 Local Roads - Executed

Cold-In-Place recycling Ion Loran Road from Kent Road to IL 73.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2 | Stephenson | C-92-054-18 | GH3S(440) | 17-00185-03-PP | FAS 64 | Pavement | 2-10540-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 15 | 0.00 | 0.00 | No | |

144-87698 Local Roads - Executed

Replace the bridge carrying TR 281 over East Bureau Creek, 3.5 miles west of Depue.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 3 | Bureau | C-93-013-19 | KBD9(822) | 15-21124-00-BR | TR 281 | Bridges | 3-10557-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 70 | 5.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

145-87704 Local Roads - Executed

Reconstruct the intersection of Peace Road at IL 64.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|
| 2 / 3 | DeKalb | C-93-026-19 | SPII(637) | 16-00257-00-WR | FAU 5369 | Pavement | 0-00103-3004 3-10652-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 10/18/2019 | | | 5.00 | 0.00 | No | |

146-87708 Local Roads - Executed

Replace the bridges carrying TR 469 and TR 382 over Covell Creek, 6 miles east of Grand Ridge.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 3 | LaSalle | C-93-002-20 | V5XM(280) | 16-14786-00-DR | TR 469 TR 382 | Bridges | 3-10597-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 80 | 5.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

147-87714 Local Roads - Executed

Resurfacing and intersection improvements on FAS Route 263 (CH 5) at Illinois Route 23.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 3 | LaSalle | C-93-001-21 | UA2T(159) | 18-00380-00-SP | FAS 263 | Pavement | 0-00103-3001 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 20 | 0.00 | 0.00 | No | |

148-89474 Local Roads - Executed

Replace the bridge carrying CH 4 over Walnut Creek, 0.5 mile west of Altona.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 4 | Knox | C-94-076-07 | 9WLA(727) | 07-00017-01-BR | FAS 393 | Bridges | 4-10265-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 55 | 3.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

149-95846 Local Roads - Executed

Replace the bridge carrying TR 173 over a drainage ditch, 1.5 miles south of Keensburg.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 7 | Wabash | C-97-039-19 | MT6W(127) | 13-05123-00-BR | TR 173 | Bridges | 7-10720-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 25 | 4.00 | 0.00 | No | |

150-95847 Local Roads - Executed

Resurface CH 13 from County Road 1500 North to County Road 1400 North.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 7 | Moultrie | C-97-040-19 | | 19-00062-03-RS | FAS 650 | Pavement | 7-10859-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | Yes | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 15 | 5.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

151-97690 Local Roads - Executed

Resurfacing Wanda Road from IL 143 to New Poag Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8 | Madison | C-98-313-16 | 4AL3(831) | 15-00108-01-RS | FAU 9018 | Pavement | 8-10598-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 60 | 15.00 | 0.00 | No | |

152-97692 Local Roads - Deleted

Reconstruction of Shiloh Station Road from south of Timberline Court to 0.5 mile north of Johnson Road in Shiloh.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8 | St. Clair | C-98-322-16 | | | | Pavement | 8-10618-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 50 | Pending | Pending | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

153-97695 Local Roads - Executed

Resurfacing Washington Avenue from north of Salu Street to College Avenue in Alton.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------|------------------|-------------------------|--------------|
| 5 / 8 | Madison | C-98-023-19 | HAEP(063) | 15-00237-00-PV (ALTON) | FAU 8996 | Pavement | 8-10605-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 60 | 10.00 | 0.00 | No | |

154-97696 Local Roads - Executed

Resurfacing Baldwin Road from Wirth Lane to Ridge Road and from the St. Clair County line to north city limits of Baldwin.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8 | Randolph | C-98-344-16 | V3NH(003) | 16-00037-04-RS | FAS 849 | Pavement | 8-10622-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 40 | 10.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

155-61D85 Local Roads - Executed

Pavement widening, resurfacing, curb and gutter, sidewalk, traffic signal modernization and street lighting at the intersection of Pulaski Road and 183rd Street in Country Club Hills.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|---------------------------|----------|-----------------------|--------------|
| 1 / 1 | Cook | C-91-047-11 | WY1B(824) | 04-00026-01-WR (CC HILLS) | FAU 3778 | Pavement | 1-21072-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 130 | 20.00 | 0.00 | No |

156-61E24 Local Roads - Executed

Pavement reconstruction, sidewalks, HMA pedestrian path, box culvert, water main relocation, traffic signal and street lighting on Weiland Road from Deerfield Parkway to Lake Cook Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|----------------|----------|-----------------------|--------------|
| 1 / 1 | Lake | C-91-069-18 | KVMG(444) | 14-00158-11-WR | FAU 2665 | Pavement | 1-22082-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 110 | 17.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

157-61E94 Local Roads - Executed

Sidewalk improvements at various locations within the the Village of Barrington

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|--------------------------------|---------|-----------------------|------------------------------|
| 1 / 1 | Cook | C-91-030-13 | QFC2(674) | 12-00090-00-SW (BARRINGTON) | VARIOUS | Miscellaneous | 0-01752-1001 1-22142-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 25 | 14.00 | 0.00 | No |

158-61E96 Local Roads - Rejected

Construction of an HMA pedestrian path, sidewalks, storm sewer and the extension of Church Road from Grove Avenue to IL 19 in Bensenville.

159-61F09 Local Roads - Executed

Pavement removal, storm sewers, HMA pavement, curb and gutter, sidewalks, traffic signals, street lighting and pavement markings on Woodfiled Road, from Martingale Road to the East Frontage Road in Schaumburg.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|--------------------------------|----------------------|-----------------------|------------------------------|
| 1 / 1 | Cook | C-91-023-16 | 9F21(896) | 14-00114-01-PV (SCHAUMBURG) | MUN 3073 FAU 1689 | Pavement | 1-11019-0017 1-21892-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | 10/16/2020 | | 10 | 20.00 | 0.00 | No |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

160-61F10 Local Roads - Executed

Pavement removal, storm sewers, HMA pavement, curb and gutter, sidewalks, traffic signals, street lighting and pavement markings on Woodfiled Road, from Meacham Road to Martingale Road in Schaumburg.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------------|------------------|-------------------------|--------------|
| 1 / 1 | Cook | C-91-024-16 | SC47(273) | 14-00114-02-PV (SCHAUMBURG) | MUN 3073 | Pavement | 1-21816-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 10/16/2020 | | 10 | 19.00 | 0.00 | No | |

161-61F12 Local Roads - Executed

Rehabilitate the bridge carrying IL 7 Frontage Road over the Des Plaines River in the City of Lockport.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|--------------|
| 1 / 1 | Will | C-91-068-16 | AB2A(540) | 15-00083-00-BR (LOCKPORT) | FAP 351 | Bridges | 1-21818-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 85 | 13.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

162-61F55 Local Roads - Executed

Resurfacing, curb and gutter, sidewalks, Street lighting and pavement markings on Forest Avenue from Joliet Street to IL 59 in West Chicago.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------------|------------------|-------------------------|--------------|
| 1 / 1 | DuPage | C-91-218-18 | XZ9U(998) | 18-00081-00-RS (WEST CHICAGO) | MUN 5041 | Pavement | 1-22203-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 45 | 20.00 | 0.00 | No | |

163-61F71 Local Roads - Executed

Pavement reconstruction, resurfacing, add curb islands, storm sewer, water main adjustments, sidewalks and pavement markings at various locations in Bensenville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------------|------------------|-------------------------|------------------------------|
| 1 / 1 | DuPage | C-91-303-19 | 4QRB(420) | 18-00099-00-LS (BENSENVILLE) | VARIOUS | Pavement | 0-01729-1041 1-22209-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 11/01/2019 | | 5 | 21.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

164-87689 Local Roads - Executed

Replace the bridge carrying Base Line Road over Coon Creek, located 0.25 mile west of the Kane County Line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 3 | DeKalb | C-93-004-19 | 6L9P(648) | 14-06122-00-BR | TR 61 | Bridges | 3-10543-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 40 | 4.00 | 0.00 | No | |

165-87705 Local Roads - Executed

Shoulder widening, resurfacing, extend a culvert and street lighting on Plank Road from Lindgren Road to East County Line Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|----------------------|-------------------------|------------------------------|
| 2 / 3 | DeKalb | C-93-027-19 | BMIR(979) | 16-00258-00-RS | FAU 5369 FAS 1119 | Pavement | 0-00103-3002 3-10651-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 10/18/2019 | | | 8.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

166-95798 Local Roads - Executed

Replace the bridge carrying CH 57 over a tributary to Big Creek, 0.2 mile south of Lehman Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 7 | Macon | C-97-001-17 | 8MJT(436) | 12-00249-00-BR | FAU 7413 | Bridges | 7-10671-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 160 | 6.00 | 0.00 | No | |

167-97694 Local Roads - Executed

Pavement reconstruction, curb and gutter, storm sewer, sidewalks, and pavement markings on Simmons Road from Milburn School Road to Porter Road in O'Fallon.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|--------------|
| 5 / 8 | St. Clair | C-98-054-19 | 7DJI(310) | 15-00053-01-PV (O'FALLON) | FAU 9170 | Pavement | 8-10589-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 11/01/2019 | | 10 | 15.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

168-61F64 Local Roads - Executed

Reconstruct the intersection of Rodeo Drive at Kings Road in Bolingbrook.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------------|------------------|-------------------------|--------------|
| 1 / 1 | Will | C-91-273-17 | 581H(400) | 14-00058-00-CH (BOLINGBROOK) | FAU 3767 | Pavement | 1-22148-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 11/01/2019 | | 20 | 21.00 | 0.00 | No | |

169-97654 Local Roads - Executed

Reconstruction of Cargill Elevator Road from the Mississippi River bridge_docks to IL 3 in Cahokia.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|-----------------------------|-------------------------|--|
| 5 / 8 | St. Clair | C-98-327-06 | UADT(679) | 05-00043-00-PV (CAHOKIA) | CARGILL ELEVATOR ROAD | Pavement | 0-00299-8005 8-10099-0000 8-10099-0010 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 170 | 20.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

170-70D46 Highways - Executed

400 feet of bridge repairs at SN 074-0082 to mainline FAP 760 (IL-48) over Friends Creek ditch three miles north of I-72

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 5 | Platt | C-95-005-19 | N/A | 125BR-1 | FAP 760 | Bridges | 0-01625-5004 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 60 | 2.00 | 0.00 | No | |

171-72K79 Highways - Executed

Painting SN 068-0058 which carries IL 127 over the West Fork Shoal Creek Tributary, 1.6 miles south of IL 48.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 6 | Montgomery | C-96-113-18 | STPRITD(611) | (102) BP | FAP 42 | Bridges | 0-01515-6010 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 20 | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

172-72K90 Highways - Executed

Bituminous surface treatment on Mound Road in the City of Jacksonville

| | | | | | | | |
|------------------------|------------------------|------------------------------------|--------------------------|----------------------------------|---------------|--------------------------------|-------------------------|
| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
| 4 / 6 | Morgan | C-96-010-19 | N/A | (23)Q | FAU 8173 | Pavement | 0-01625-6011 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | No | No | | No | | No | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 15 | 0.00 | 0.00 | No | |

01A-LI038 Aeronautics - Executed

Airfield Pavement Maintenance

| | | | | | | | |
|------------------------|------------------------|------------------------------------|--------------------------|----------------------------------|--------------|--------------------------------|-------------------------|
| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories | | | |
| 4 / 6 | Montgomery | 3LF 4436 LITCHFIELD MUNICIPAL | 317SBGPTBD | Pavement | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | | Target Market Program | QP Certification |
| 60 | No | No | | No | | No | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | 21 | | 21.00 | 0.00 | No | |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

02A-UN057 Aeronautics - Executed

Rehabilitate Airport Entrance Road

| | | | | | | |
|------------------------|------------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|--------------------------------|
| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories | | |
| 3 / 5 | Champaign | CMI 4632 U OF I - WILLARD | N/A | Pavement | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 60 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 50 | | 8.00 | 0.00 | No |

03A-UN058 **Aeronautics - Withdrawn**

Reconstruct Taxiway A5/A6 (RSAT Requirement)

| | | | | | | |
|------------------------|------------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|--------------------------------|
| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories | | |
| 3 / 5 | Champaign | CMI 4606 U OF I - WILLARD | 3170016TBD | Pavement | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 60 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 142 | | Pending | Pending | No |

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

04A-SP025 Aeronautics - Executed

Mill and Overlay Existing T-Hangar Site Taxilanes; Construct New T-Hangar Building and New Taxiway Approaches; Rehabilitate Hangar 1: Repaint Hangar Roof , Exterior Walls, and Upgrade Building Wiring

| | | | | |
|-------------------|-----------------|---------------------------|--------------------------|------------------------------|
| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories |
| 5 / 8 | Randolph | SAR 4583 SPARTA COMMUNITY | 317SBGPTBD | Pavement Miscellaneous |

| | | | | | |
|---------------------|-----------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
| 60 | No | No | No | No | N/A |

| | | | | | | |
|------------------------|------------------------|----------------------|---------------------|--------------|--------------|--------------------------------|
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 204 | | 11.00 | 0.00 | No |

05A-RA017 Aeronautics - Executed

Phase 3: Construct Wildlife Deterrent Fence

| | | | | |
|-------------------|-----------------|---|--------------------------|------------------------------|
| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories |
| 3 / 5 | Champaign | TIP 4687 RANTOUL NATIONAL AVIATION CENT | 317SBGPTBD | Miscellaneous |

| | | | | | |
|---------------------|-----------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
| 60 | No | No | No | No | N/A |

| | | | | | | |
|------------------------|------------------------|----------------------|---------------------|--------------|--------------|--------------------------------|
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 40 | | 8.00 | 0.00 | No |

06A-AU069 **Aeronautics - Rejected**

Phase 2: Airfield Pavement Rehabilitation Including General Aviation Apron and Taxiway P

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

07A-PL016 Aeronautics - Executed

Replace PAPI, Wind Cone, Rotating Beacon and Tower, and Construct REILS

| | | | | |
|-------------------|-----------------|------------------------------------|--------------------------|------------------------------|
| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories |
| 5 / 9 | Perry | PJY 4704 PINCKNEYVILLE- DUQUOIN | 317SBGPTBD | Electrical Miscellaneous |

| | | | | | |
|---------------------|-----------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
| 60 | No | No | No | No | N/A |

| | | | | | | |
|------------------------|------------------------|----------------------|---------------------|--------------|--------------|--------------------------------|
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 74 | | 8.00 | 0.00 | No |

08A-CS007 Aeronautics - Executed

Re-mark Runway and Taxiways

| | | | | |
|-------------------|-----------------|--------------------------|--------------------------|------------------------------|
| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories |
| 4 / 7 | Clark | 1H8 4499 CASEY MUNICIPAL | 317SBGPTBD | Miscellaneous |

| | | | | | |
|---------------------|-----------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
| 60 | No | No | No | No | N/A |

| | | | | | | |
|------------------------|------------------------|----------------------|---------------------|--------------|--------------|--------------------------------|
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 12 | | 0.00 | 0.00 | No |

09A-CI007 **Aeronautics - Rejected**

Install Perimeter Fence, Phase 3: East and North Perimeter

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: May 30, 2026

10A-LW029 Aeronautics - Executed

Repair Existing Inlets in Main Apron Area

| | | | | | | |
|------------------------|------------------------|---------------------------------------|----------------------------------|------------------------------|-------------------------|--------------------------------|
| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories | | |
| 4 / 7 | Lawrence | LWV 4674 LAWRENCEVILLE-VINCENNES INTL | 317SBGPTBD | Pavement | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 60 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 31 | | 0.00 | 0.00 | No |
