

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

001-64P93 Highways - Deleted

Intersection Reconstruction of IL 40 at Science Ridge Road North of Sterling into a modern roundabout.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-049-22				Pavement	2-20446-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				Pending	Pending	No	

002-64P59 Highways - Deleted

ADA Improvements from 2nd Avenue to 5th Avenue in Rock Island.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-041-22				Miscellaneous	2-53514-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	Pending	Pending	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

003-64S12 Highways - Executed

Bridge painting on SN's 098-0059 and 098-0060.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-008-23	NHPP075Q(572)	(195-1B-1)BP	FAI 88	Bridges Painting	0-01376-2001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

004-64S13 Highways - Withdrawn

Bridge painting on SN's 081-0121, 081-0007 and 081-0008.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-009-23	N/A			Bridges Painting	0-01376-2002 0-01376-2003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	Pending	Pending	No

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

005-64S15 Highways - Executed

Bridge deck overlay, misc bridge repairs on carrying SN 081-0131 over I-88.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-007-23	NHPP8JTE(720)	(161-1HB-7)BDR	FAI 88	Bridges	2-20611-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

006-64S21 Highways - Executed

Milling and resurfacing the Silvis Maintenance Yard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-026-23	N/A	D2 MAINT YD 2023-01	SILVIS MAINT YD	Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

007-64S22 Highways - Executed

Milling and resurfacing the Amboy Maintenance yard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-025-23	N/A	D2 MAINT YD 2023-02	AMBOY MAINT YD	Pavement	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

008-64S24 Highways - Executed

Bridge joint repair, misc bridge repairs carrying SN 081-0125 over I-88.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-031-23	N/A	(161-1HB-4)BJR	FAI 88	Bridges	0-02177-2011

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	2.00	0.00	No

009-66N07 **Highways - Rejected**

The work includes turf restoration, aerating, applying herbicide and soil amendments to all existing lawn areas, mulch placement in playgrounds and around existing landscape trees, tree trimming of existing landscape trees, and setup and removal of traffic control at the Great Sauk Trail Rest Area grounds on Eastbound and Westbound I-80 in Bureau County at approximately mile marker 51.

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

010-66N08 **Highways - Rejected**

The work includes turf restoration, aerating, applying herbicide and soil amendments to all existing lawn areas, mulch placement in playgrounds and around existing landscape trees, tree trimming of existing landscape trees, and setup and removal of traffic control at the Limestone Rest Area grounds on Northbound and Southbound I-55 in Livingston County at approximately mile marker 193/194.

011-66N09 **Highways - Rejected**

This project is located at the Main Line Station Rest Area grounds on NB and SB I-57 in Iroquois County at approximately mile marker 269. The work includes turf restoration, aerating, applying herbicide and soil amendments to all existing lawn areas, mulch placement in playgrounds and around existing landscape trees, tree trimming of existing landscape trees, and setup and removal of traffic control.

012-70541 Highways - Executed

Bridge Superstructure Replacement at Kickapoo Creek 1 Mile North of US 136.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	McLean	C-95-055-20	HBFPBXCS(962)	55-BR-1	FAS 1476	Bridges	5-52830-1000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			85	3.00	0.00	No		

013-70E85 Highways - Executed

4.910 miles SMART overlay on US 150 from the McLean_County Line to the Piatt County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	DeWitt	C-95-066-21	STPKPGL(024)	(10,11)RS-3	FAS 1517	Pavement	5-53318-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			40	6.00	0.00	No		

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

014-70G07 Highways - Executed

Pier repair/ Bridge deck repairs SN 092-0101 carrying IL 49 over UP RR 1.8 mi. N of US 136.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-047-22	N/A	(122VB)BR	FAP 840	Bridges	0-02177-5002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	3.00	0.00	No	

015-70G17 Highways - Executed

Bridge Repair S.N. 074-0005 Over Madden Creek 0.5 MI E of Lodge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt	C-95-072-22	N/A	(115BR-1)BR-1	FAP 721	Bridges	0-02177-5006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

016-70G28 **Highways - Rejected**

Bridge Joint Repair/Repair Miscellaneous Over US-150 and Norfolk S. RR and FAS 2495 North of Farmer City.

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

017-72106 Highways - Executed

Patching on IL 104, approximately 0.8 miles west of the Quincy Regional Airport entrance (eastbound lanes only).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-091-22	N/A	104PP-1	FAP 745	Pavement	0-02177-6023
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

018-72110 Highways - Executed

Painting SN 084-0162 carrying County Highway 33 over I-72 at the Illiopolis interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-020-23	NHPPU4YW(898)	(84-10-3HB-3)BP	FAI 72	Painting Bridges	0-01376-6004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	5.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

019-72111 **Highways - Deleted**

Painting SN 084-0143 carrying Link Road over I-72, 1.2 miles east of the New Berlin interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-021-23				Bridges	0-01376-6005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	Pending	Pending	No	

020-72121 Highways - Executed

Concrete repairs at SN 084-0152 carrying westbound I-72 over the Sangamon River, east of Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-066-23	N/A	(84-10-1B-2)BRR	FAI 72A	Bridges	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

021-72136 **Highways - Rejected**

Bridge deck microsilica overlay on 4 structures on I-72 east of the Illinois River (SN 086-0040, 086-0041, 086-0042 and 086-0043).

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

022-72631 Highways - Executed

1 mile of crack and joint sealing on IL 29 from Ridge Avenue to Linden Avenue in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-048-22	NHPPC0WR(150)	28CJS	FAP 668	Pavement	6-01503-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

023-72704 Highways - Executed

Maintenance and repair of traffic signals, flashing beacons and roadway lighting along various routes at various locations in the eastern half of District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-067-23	N/A	D6 SIGNAL/LIGHTING 2023	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

024-72705 Highways - Executed

Maintenance and repair of traffic signals, flashing beacons and roadway lighting along various routes at various locations in the western half of District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-068-23	N/A	D6 SIGNAL/LIGHTING 2023-1	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2024			0.00	0.00	No	

025-74B16 Highways - Executed

Bridge bearing replacement on SN058-0084 and SN 058-0085 on IL 48 approximately 2.5 miles east of Forsyth.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-080-22	NHPPZZSV(089)	D7 BRIDGE REPAIRS 2023-7	FAI 72	Bridges	7-52871-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

026-76R27 **Highways - Deleted**

Lighting upgrades on I-55 at IL 140.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-082-22				Electrical	0-02085-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	Pending	Pending	No	

027-76R42 **Highways - Executed**

7.2 miles of crack and joint sealing on US 50 from 0.1 miles west of Metcalf Road to the Clay County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-086-22	NHPPA8BM(065)	(12,13,14)CJS-1	FAP 327A	Pavement	8-00845-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	20.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

028-76R81 Highways - Executed

Bridge painting on SN 060-0210 carrying IL 4 over US 40 and a railroad, approximately 1.5 miles west of St. Jacob.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-155-22	NHPPH38M(989)	111HVB-BP	FAP 314	Painting Bridges	0-01376-8004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	2.00	0.00	No	

029-78902 Highways - Executed

Earth excavation for backslope repair along IL 127 just north of Rhine Road, south of Alto Pass.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-102-21	COVDSPTW(608)	22SLP-2	FAS 1909	Miscellaneous	9-00904-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

030-78964 **Highways - Deleted**

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9			N/A				
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				Pending	Pending	No	

031-78974 **Highways - Rejected**

0.6 miles of patching, surface removal and HMA surfacing on IL 1 under I-64 near Grayville, including the radius returns for the entrance and exit ramps to the existing joint for eastbound and westbound I-64.

032-64M40 Highways - Executed

2.7 miles of Cold Milling and Hot Mix Asphalt Resurfacing on US 20 from Rock River to 0.7 miles West of Alpine Rd in Rockford.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-068-17	NHPP25G6(672)	(3,4)RS-2	FAP 301	Pavement	2-17386-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	5.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

033-66M37 Highways - Executed

5.52 miles of shoulder widening and rumble strip installation on IL 17 from IL 170 (N 1500E Rd) to N 2100E Rd in Livingston County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-060-22	HSIPNE1U(845)	(28,17,16)SFY	FAP 649	Miscellaneous	3-47470-2301
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	7.00	0.00	No	

034-68G38 Highways - Withdrawn

Bridge deck overlay to 088-0021 and 088-0022-0022 carrying IL 93 over West and East Fork Spoon River west of Bradford.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Stark	C-94-059-21	HBFP4APJ(600)	106[(B)BR;(B)BR-1] BDR	FAS 1194	Bridges	4-08821-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	2.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

035-72G06 **Highways - Withdrawn**

Bridge replacement on IL 29 over a drainage ditch approximately 1.8 miles northwest of Pana (SN 011-0013).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-039-13	NHPPG4AD(478)	2B-2	FAP 75	Bridges	6-00422-0300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	6.00	0.00	No	

036-74547 **Highways - Executed**

3.6 miles of patching, milling and design overlay on US 50 from 0.6 miles west of St. Marie Road to 4 miles west of the Lawrence County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Richland	C-97-012-12	NHPPC2UX(775)	(4-2)RS-4,(5-2)RS-1	FAP 327	Pavement	7-50235-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	4.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

037-76R48 Highways - Executed

4.7 miles of patching along I-64 from 0.5 miles west of IL 159 in Fairview Heights to 0.5 miles east of Greenmount Road in O-Fallon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-123-22	N/A	82-(5,6,7)PP-1	FAI 64	Pavement	8-00958-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	12.00	0.00	No	

038-78610 Highways - Executed

Replacement of SN 002-0010 carrying Old IL 3 over Miller Creek, approximately 1 mile north of Thebes.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Alexander	C-99-064-17	STPY3P6(130)	133B-1	SBI 150C	Bridges	9-97300-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			112	8.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

039-78905 Highways - Executed

Intersection widening and resurfacing at 3 locations: IL 154 at Water Street in Pinckneyville, IL 127/149 at North 4th Street in Murphysboro and IL 13/127/149 at North Street in Murphysboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Perry Jackson	C-99-106-21	N/A	(12-1,13-1)N-3;17(N-2)	VARIOUS	Pavement	9-00706-2201 9-00706-2202
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	8.00	0.00	No	

040-66M64 Highways - Executed

1.55 mi. Ditch grading and shaping, CMP culvert removal, concrete slope wall removal, installing Precast Concrete Box Culverts, Precast Box Culvert End Sections, earthwork, seeding. Beginning at the Intersection of IL 116 and Deerfield Rd and ending at approximately 192 feet east of SN 053-0066.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-087-22	N/A	(112X)CLV	FAP 673	Bridges	0-02177-3006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	9.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

041-66N01 Highways - Executed

Removal of existing light structures and construction of new light poles and electrical control unit.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-027-23	NHPPL843(489)	(06-6 & 06-1)HL	FAI 80	Electrical	0-02085-3002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

042-68G40 Highways - Executed

The project includes bridge deck overlay and scour mitigation to SN 072-0162 carrying IL 8 over Walnut Creek, East of IL 78. The project improvement length is 0.058 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-061-21	HBFPSH8T(617)	[(Z-4B-15D)BR] BDR,SCR	FAS 1388	Bridges	4-07221-0500
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	3.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

043-70907 Highways - Executed

Culvert replacement on US 51B over ditch 0.1 mile North of RAAB Rd, in Normal,

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-056-20	NHPPEF64(538)	57-4(1)CR	FAP 730	Bridges	5-52947-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	2.00	0.00	No	

044-70G18 Highways - Rejected

2.5 miles of longitudinal joint repair from Colton Ave. to Carnahan Dr. in Bloomington.

045-70G44 Highways - Executed

District wide SMART Work Zone Technology.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-039-23	HSIPTVN1(098)	D5 SWZT 2023-1	VARIOUS	Electrical	0-00818-5002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	01/01/2025			0.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

046-76M53 Highways - Executed

0.9 miles of resurfacing and ADA upgrades on IL 159 from Alexa Drive to 0.1 miles south of Douglas in Belleville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-086-19	NHPPBKM5(313)	130,131RS-5	FAP 600	Pavement	8-00684-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	18.00	0.00	No	

047-66N04 Highways - Executed

Bridge Painting: 032-0005 NB, 032-0006 SB over the Mazon River, 4.0 mi. south of Reed Rd.; 032-0007 NB, 032-0008 SB over the Union Pacific Railroad, 3.2 mi. south of Reed Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-032-23	NHPPH2E0(028)	(32-1BR,32-1VBR)BP	FAI 55	Painting Bridges	0-01376-3003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	0.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

048-66N13 Highways - Executed

Milling, resurfacing and drainage work at the Pontiac Traffic Facility at 401 S. Ladd St. in Pontiac.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-034-23	N/A	(401S)RS, MG	S. LADD STREET	Pavement	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

049-68G41 Highways - Executed

The project includes bridge repairs and bridge deck overlays to S.N. 036-0044 over Camp Creek and S.N. 036-0045 over Weaver Creek, including bridge joint replacement on S.N. 036-0045. Project length is 0.106 mile.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Henderson	C-94-062-21	HBFPWXBC(468)	[6B-2-BR;(6B-3-BR) BJR]BRR,BDR	FAP 522	Bridges	4-03621-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	3.00	0.00	No

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

050-68H00 Highways - Active

I-74 in the City of Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-034-22	N/A	72(8,9,9-1)LS-14	FAI 74	Miscellaneous	0-02177-4008
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2023			0.00	0.00	No	

051-68H21 Highways - Executed

Crack and joint sealing at various locations along 1-74 and 1-474 in Peoria and Tazewell Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell Peoria	C-94-060-22	NHPPX7XX(349)	(90-14;72-6)CJS	FAI 74 FAI 474	Pavement	4-02024-2009
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

052-68H02 Highways - Executed

District-wide pavement markings.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-036-22	N/A	D4 PAVEMENT MARKINGS 2023	VARIOUS	Miscellaneous	0-02177-4010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

053-68H16 Highways - Executed

Replace expansion joints and partial depth deck patching to S.N. 090-0063 carrying IL 9 over Mackinaw River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-054-22	N/A	119B(BR)BJR,P	FAP 693	Bridges	0-02177-4014
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

054-68H56 **Highways - Rejected**

Replace traffic signal mast arm at IL 8/ IL 116 (MacArthur Hwy.) and Washington St. in Peoria.

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

055-76R51 Highways - Executed

Mixer replacement at the Bowman Pump Station on Exchange Avenue in East St. Louis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-126-22	N/A	DIST 8 DEEP WELLS 2023-2	FAU 9153	Electrical	8-82930-0023
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

056-62K03 Highways - Executed

(3032-Ft) Installation of permanent traffic signals, proposed left lane addition on both legs of central avenue, as well as left turn lane storage extension on 183rd Street, widening existing shoulders, raising the profile 2.5 foot at the intersection, thermoplastic pavement markings, raised reflective pavement marker installation within the Village of Tinley Park in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-059-20	STPLMLY(351)	2019-130-TS&N	FAU 1622	Pavement	1-77223-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	18.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

057-62N80 Highways - Executed

(2.89-Mile) 3P SMART overlay project on Willow Rd from Landwehr Rd to west of IL 43. Located in the Villages of Glenview and Northbrook in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-153-21	NHPP0CVG(139)	2021-048-RS	FAP 305	Pavement	1-80861-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2023		5	23.00	0.00	No	

058-62R68 Highways - Executed

(575-Ft) Improvements consist of bridge joint replace/repairs of structure carrying Arsenal Road (SN 099-3392) over BNSF Railroad and Jackson Creek in the Village of Elwood, Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-218-22	N/A	FAP 532 22 BRIDGE	FAP 532	Bridges	0-02177-1003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

059-68H59 Highways - Executed

Electrical maintenance contract (maintenance and repair D4 traffic signals, overhead lighting and ITS facilities).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-044-23	N/A	D4 ELECTRICAL 2023	VARIOUS	Electrical	0-01113-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2025			0.00	0.00	No	

060-74B45 Highways - Executed

1.5 miles of patching on US 51, US 40, IL 185 from Imco Drive to the Kaskaskia River in Vandalia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-115-22	N/A	D7 PATCHING 2023-1	FAP 322	Pavement	0-02177-7004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

061-76R62 Highways - Executed

Resurfacing ramps at the I-57 and US 50 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-137-22	N/A	(61-3)RS-5	FAI 57	Pavement	0-02177-8005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	12.00	0.00	No	

062-78953 Highways - Executed

Scour repair on SN 028-0040 carrying IL 149 over Tilley Creek, 3.4 miles west of IL 34; and scour repair on SN 033-0016 carrying IL 142 over Bear Creek, 1.8 miles south of IL 14.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin Hamilton	C-99-061-22	HBFPPIIS(915)	107SCR-1/115SCR-1	FAP 873 FAP 776	Bridges	9-00714-2310 9-00714-2311
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

063-62J30 Highways - Executed

The project consists of Intersection widening, drainage, traffic signal modernization, lighting and sidewalk. The project is in the Village of Schaumburg and Hanover Park in Schaumburg Township. The total length of this project is 1338 ft.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-409-19	CMAQ7JNK(944)	2019-055-TS	FAU 1321	Pavement	1-79329-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2023		5	23.00	0.00	No	

064-62N85 Highways - Executed

(1.1-mile) Intersection improvement, traffic signal modernization project along IL50/IL 83 (Cicero Ave) at Midlothian Turnpike, 135th St and Cal Sag Rd located in the Village of Crestwood in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-158-21	HSIPGPU8(675)	2021-054-N&SW	FAP 350	Pavement	1-78994-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	18.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

065-62R54 Highways - Executed

(3592 FEET), Design overlay and ADA improvements, Belmont Ave (25th Ave to 225 feet West of Elm St) in the village of Franklin Park in the township of Leyden in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-187-22	STP0UEA(197)	FAU 1374 22 RS	FAU 1374	Pavement	1-79451-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	17.00	0.00	No	

066-62T97 Highways - Executed

This improvement consists of substructure and sidewalk repairs of the structure (016-2033) carrying 123rd Street over I-57 in the Village of Calumet Park in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-316-22	N/A	FAI 0057 22 BJ	FAI 57	Bridges	0-02177-1014
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

067-62U60 Highways - Executed

This contract consists of debris and litter cleaning along I-290 and I-290 Extension from IL-83 (Kingery Hwy) to Austin Blvd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage Cook	C-91-086-23	N/A	FAI 290 22 LITTER 2	FAI 290	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/31/2024			0.00	0.00	No	

068-62U65 Highways - Executed

This contract consists of debris and litter cleaning along I-57 from I-90/94 to I-80.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-102-23	N/A	FAI 57 22 LITTER	FAI 57	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/31/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

069-62U66 Highways - Executed

This contract consists of debris and litter cleaning along I-94/US-41 (Edens Expressway) from I-90 (Kennedy Expressway) to Clavey Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake Cook	C-91-103-23	N/A	FAI 94 22 LITTER 2	FAI 94 FAP 346	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/31/2024			0.00	0.00	No	

070-64N66 Highways - Executed

2.61 Miles - Cold Milling, Pavement Patching, and HMA Resurfacing - US 150 from US 6 to East 3rd Street in Coal Valley.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-019-23	STPDZNE(071)	(116, 117, I-15D)RS	FAU 5839	Pavement	2-30127-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	10.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

071-64S20 Highways - Executed

1.07 mile, Standard Overlay from Charles St to Harrison Ave.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-028-23	NHPP5YD8(582)	(124)RS	FAP 412	Pavement	2-31023-0300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	3.00	0.00	No	

072-76M44 Highways - Executed

Culvert replacement on Old US 50, 0.5 miles west of IL 160. (SN 014-2435)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-076-19	COVD4QN3(132)	28CR-1	FAS 1780	Bridges	8-00658-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/15/2023		5	14.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

073-76N43 **Highways - Deleted**

Intersection reconstruction and ADA upgrades on IL 3 at 20th Street in Granite City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-095-20				Pavement	8-00703-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/15/2023		10	Pending	Pending	No	

074-76R87 **Highways - Rejected**

Dynamic message sign replacement at various locations in Madison and St. Clair Counties.

075-74B71 Highways - Executed

0.2 miles of weed control and landscaping on IL 32/33 from Marguerite Lane to 0.1 miles northwest of Woodland Drive in Effingham.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-015-23	N/A	D7 WEED SPRAYING 2023-2	FAP 774	Miscellaneous	0-02068-7002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

076-62U14 Highways - Executed

The improvement consists of cleaning and painting existing steel on the structures No. 1: 127th Street West of Homan Ave.; No. 2: IL-7, 86th Ave. Over L-7 SW Hwy, in Village of Palos Park and in City of Blue Island, in Cook County. , The improvement consists of cleaning and painting existing steel on the structures No. 1: 127th Street West of Homan Ave.; No. 2: IL-7, 86th Ave. over IL-7 SW Hwy, in Village of Palos Park and in City of Blue Island, in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-015-23	N/A	IL 7 22 BP	FAU 3578 FAP 344	Bridges	0-01376-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	0.00	0.00	No

077-61H23 Local Roads - Executed

Roadway reconstruction and traffic signal installation on Gross Point Road from Old Orchard Road to Gold Road in Skokie.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-042-10	V57S(558)	08-00279-00-FP (SKOKIE)	FAU 3520	Pavement	1-11023-0017 1-20780-0000 1-20780-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			110	25.00	0.00	No

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

078-61H59 Local Roads - Executed

Reconstruct the intersection of Touhy Avenue and Gross Point Road to include roadway widening, sidewalk replacement, multi-use path, curb and gutter, storm sewer, roadway lighting, traffic signals and pavement markings in Niles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-090-21	55J1(395)	13-00118-00-WR (NILES)	FAP 341	Pavement	1-22356-0000 1-22356-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	17.00	0.00	No	

079-61H65 Local Roads - Executed

Resurface National Parkway from Woodfield Road to Higgins Road in Schaumburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-190-21	SRWB(162)	16-00127-02-PV (SCHAUMBURG)	FAU 1103	Pavement	1-22492-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	17.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

080-61H78 Local Roads - Executed

Construct an aggregate and PCC shared-use path, includes curb and gutter, traffic signal enhancements, pavement markings and signing on the west side of East River Road at the intersection with Bryn Mawr Avenue to Devon Avenue in Chicago and Park Ridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-039-22	MC6P(813)	17-00034-00-BT (ROSEMONT)	DES PLAINES RIVER TRAIL	Miscellaneous	0-00913-1031

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			80	15.00	0.00	No

081-61H80 Local Roads - Executed

Reconstruct Souwanas Trail from Oceola Street to Sanbloom Road, and the reconstruction of Schuett Street from Scott Street to Hubbard Street in Algonquin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-098-22	9132(817)	17-00092-00-PV (ALGONQUIN)	FAU 4004 FAU 4003	Pavement	1-22487-0000 1-22487-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			190	21.00	0.00	No

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

082-61J06 Local Roads - Executed

HMA Resurfacing, PCC sidewalk with ADA improvements, patching, drainage improvements, and pavement markings along Deer Park Boulevard in Deer Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-080-23	PU04(552)	22-00018-00-RS(DEER PARK)	MUN 0015	Pavement	1-22525-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	20.00	0.00	No	

083-61J07 Local Roads - Executed

HMA Resurfacing, curb and gutter, and pavement markings on 76th Avenue in Palos Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-409-16	G41R(895)	16-00055-00-RS (PALOS HEIGHTS)	FAU 3791	Pavement	1-22020-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	13.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

084-61J16 Local Roads - Executed

Traffic signal modernization, HMA resurfacing, Pedestrian safety enhancements, storm sewers, landscaping, and pavement markings at the intersection of US 41 and Lake Avenue in Wilmette.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-211-22	SJ3Q(189)	19-00203-02-CH (WILMETTE)	FAP 350	Pavement	1-22507-0000 1-22507-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/22/2023		5	19.00	0.00	No	

085-61J26 Local Roads - Executed

Install bike shelter, bike racks, repair stations, and sidewalk replacement at the Van Buren Street Parking Lot and at the northwest corner of Harlem Avenue and Harrison Street in Forest Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-175-22	S2V2(781)	21-00118-00-MS (FOREST PARK)	VARIOUS	Miscellaneous	0-00913-1033
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

086-61J29 Local Roads - Executed

HMA surface removal and resurfacing, pavement patching, aggregate shoulders, and pavement markings along Pingree Road in Lake in the Hills.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-002-23	GLWV(725)	22-00041-00-RS	FAU 126	Pavement	1-22524-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

087-61J31 Local Roads - Executed

HMA removal and resurfacing, Sidewalk ADA ramp upgrades, curb and gutter, and pavement markings along various routes in Lisle.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-371-22	NU7Z(619)	21-00068-00-RS (LISLE)	VARIOUS	Pavement	1-22523-0000 1-22523-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	21.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

088-61J32 Local Roads - Executed

HMA resurfacing, pavement markings, sidewalk ADA ramps, curb and gutter along Technology Boulevard in West Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-158-22	KCBA(290)	20-00085-00-RS(WEST CHICAGO)	MS 7260	Pavement	1-22446-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/31/2023		10	16.00	0.00	No	

089-61J36 Local Roads - Executed

Bike shelter installation, bike lane pavement, markings and signage at various location in Northbrook.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-212-22	46YI(635)	21-00179-00-BT (NORTHBROOK)	VARIOUS	Miscellaneous	1-11023-0032
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

090-66M72 Highways - Executed

This project is located on FAU 2503 68 (IL 25) and FAP 860 (IL 31).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kendall	C-93-096-22	NHPP-STPPG0L (189)	(35)CJS&(12)CJS	FAU 2503 FAP 860	Pavement	3-02547-0000 3-03147-0040
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

091-68G35 Highways - Executed

Microsurfacing (1-Pass) on IL 91 from IL 93 to IL 17.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Stark	C-94-056-21	STPXH05(599)	108RS-6	FAS 1379	Pavement	4-02024-2110
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	9.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

092-68H01 Highways - Executed

Removal and replacement of guardrail damaged by motorists throughout District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-035-22	COVDUVQI(328)	D4 GUARDRAIL REPAIRS 2023-MCHD	VARIOUS	Miscellaneous	0-01213-4001 0-01873-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/31/2024			0.00	0.00	No	

093-70B05 Highways - Executed

2.54 Mi, Standard Overlay, ILL 1 to Bowman Ave.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-040-20	STPIN38(517)	K(RS-2)	FAS 497A	Pavement	5-53073-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	5.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

094-72H41 Highways - Executed

5.7 miles of overlay, bridge deck overlay, drainage improvements, guardrail replacement and patching on IL 4 from Allen Road to Haig Road, north of Carlinville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-014-15	NHPPA80A(568)	(E)RS1, (F)RS4-BDR, (67)RS3	FAP 662	Pavement	6-01059-0000 6-01059-0050
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	7.00	0.00	No	

095-74B58 Highways - Executed

4.3 miles of partial width resurfacing at various locations on Old US 51 from US 36 (Eldorado) to IL 121 (Pershing) in Decatur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-001-23	N/A	D7 PATCHING 2023-6	FAP 710	Pavement	7-52876-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

096-76N16 **Highways - Deleted**

Bridge repairs, flood wall work and pavement reconstruction on IL 111 over Cahokia Diversion Channel (SN 060-0121), 3 miles north of I-270.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-056-20				Bridges	8-00576-0000 8-00576-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2023		20	Pending	Pending	No	

097-76R45 **Highways - Executed**

Crack and joint sealing on IL 3 from 0.1 miles north of Grafton Hills Drive in Grafton to IL 109.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Jersey	C-98-085-22	STPPULN(430)	101-2-CJS-1	FAS 749 FAS 752	Pavement	8-00846-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	20.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

098-76R88 Highways - Executed

Highway lighting and traffic signal repair and maintenance at various locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-051-23	N/A	DIST 8 L TS 2023-2	VARIOUS	Electrical	8-00966-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2024			0.00	0.00	No	

099-85733 Local Roads - Executed

Resurfacing on Lowell Park Road from Pines Road to the Lee County Line

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-051-21	6YXS(778)	20-00330-00-RS	FAS 86	Pavement	2-10602-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	4.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

100-85735 Local Roads - Executed

Cold in Place recycling with HMA overlay on Red Oak Road from the east city limits of Red Oak City to the west city limits of Cedarville, and on Scioto Mills Road from 0.1 mile west of Iris Hill Road to IL 26.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-048-22	2T0I(016)	21-00185-11-PP	FAS 59 FAS 1051	Pavement	2-10617-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

101-85736 Local Roads - Executed

Cold in Place recycling with seal coat overlay on CH 14 from CH 5 to IL 78.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-014-20	V70W(085)	19-00162-00-RS	FAS 238	Pavement	2-10569-0000 2-10569-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

102-85737 Local Roads - Executed

4 inch Cold in Place recycling and HMA resurfacing on Albany Road from Sand Road to Burns Road and on Cordova Road from I-88 to 6th Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-044-22	R2X1(326)	21-00258-00-RS	FAS 1225 FAS 2184	Pavement	2-10620-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	2.00	0.00	No

103-85738 Local Roads - Executed

HMA resurfacing with patching, curb and sidewalk repair on Avenue of the Cities from 24th Street to 41st Street in Moline.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-016-20	EZKQ(381)	19-00270-00-RS (MOLINE)	FAU 5773	Pavement	2-10581-0000 2-10581-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	3.00	0.00	No

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

104-87772 Local Roads - Executed

HMA resurfacing on Somonauk Road from North Avenue to IL 38 in Cortland.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-007-22	CR2A(892)	21-00008-00-RS (CORTLAND)	FAU 5363	Pavement	3-10703-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	9.00	0.00	No	

105-87804 Local Roads - Executed

HMA resurfacing with ADA Ramps, sidewalks, curb and gutter on DeKalb Avenue from Center Cross Street to West Elm Street, and on West Elm Street to South Main Street in Sycamore.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-016-23	3H3F(292)	21-00084-00-RS (SYCAMORE)	FAU 5358 FAU 5330	Pavement	3-10714-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	10.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

106-87812 Local Roads - Executed

Construct an HMA Shared-Use Path with earth shoulders, storm sewers and ADA ramps along Esson Farm Road from east of Griffin Street to North Main Street in Grant Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-042-23	KE0M(283)	21-00018-00-BT (GRANT PARK)	MS 1500	Pavement	0-01756-3002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	6.00	0.00	No

107-93778 Local Roads - Executed

Replace the bridge carrying CH 9 over Shoal Creek, 3 miles south of Coffeen. , Replace the bridge carrying CH 9 at East Fork over Shoal Creek, 3 miles south of Coffeen.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery	C-96-073-20	1UV8(331)	15-00138-00-BR	FAS 1746	Bridges	6-10739-0000 6-10739-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			95	7.00	0.00	No

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

108-93797 Local Roads - Executed

Resurfacing CH 1 from 200th Street to the Sangamon County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-094-21	CU9J(103)	18-00108-01-RS	FAS 562	Pavement	6-10840-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	7.00	0.00	No	

109-93799 Local Roads - Executed

Replace the existing structure carrying North 8th Street over Spring Creek with a 3-span PPC deck beam bridge, curb and gutter, and guardrail in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-235-16	8I3T(526)	15-00483-00-BR (SPRINGFIELD)	FAU 8067	Bridges	6-10740-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	6.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

110-62R50 Highways - Executed

(345-Ft) Proposed improvement consists of removal and replacement of culvert culvert at US 14 over Ditch (3 Miles South of State Line) located in the unincorporated Chemung Township in McHenry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-184-22	NHPPHJVH(690)	2018-114-I	FAP 066	Bridges	1-80346-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	20.00	0.00	No	

111-62R70 Highways - Executed

(2,203-Ft) Pavement Rehabilitation (Standard Overlay), ADA Improvements. Location: Old Arlington Heights Road from Arlington Heights Road to IL 68 (Dundee Road) in the Villages of Buffalo Grove and Arlington Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-220-22	N/A	OR 2626 22 RESURFACE	OR 2626	Pavement	1-79464-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	13.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

112-62U38 Highways - Executed

The improvement consists of bridge deck sealing of structures along IL 171 just North and South of I-55 (Stevenson Expressway) in the Villages of McCook, Summit and Lyons, Cook County. Net length 8448 feet (1.6 miles).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-052-23	N/A	FAP 372 22 BS	VARIOUS FAP 372	Bridges	0-01292-1002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

113-62U57 Highways - Executed

This contract consists of debris and litter cleaning along I-190/90/94 (Kennedy Expressway) from US-12/45 (Mannheim Road) to Congress Parkway.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-082-23	N/A	FAI 90 FAI 94 22 LITTER	FAI 90 FAI 190 FAI 94	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/15/2024			0.00	0.00	No	

114-72A75 Highways - Rejected

5.1 miles of overlay on I-55 from 0.5 miles north of I-72 (Clearlake Avenue) to 0.5 miles north of Sangamon Avenue and 1.2 miles of resurfacing on IL 54 (Sangamon Avenue) from 0.3 miles west of I-55 to 0.1 miles east of Colt Road in Springfield.

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

115-72M76 Highways - Executed

Bridge deck sealing on various routes in various counties of District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-047-21	HBFPUPPV(879)	D6 BRIDGE DECK SEALING 2021	VARIOUS	Bridges	6-00652-0900 6-00652-0901 6-00652-0902 6-00652-0903

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	0.00	0.00	No

116-74976 Highways - Executed

Milling, resurfacing and aggregate shoulders on IL 105 from 0.3 miles east of Bender Drive to the Piatt County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-058-20	STP34N1(365)	(11,12)RS-1	FAP 741	Pavement	7-50942-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	2.00	0.00	No

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

117-74B21 Highways - Executed

Sealing the bridge decks of 127 structures on various routes in various counties of District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-086-22	HBFP3PIB(020)	D7 BRIDGE DECK SEALING 2023-1	VARIOUS	Bridges	7-50355-2023 7-50355-2123
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	0.00	0.00	No	

118-74B37 Highways - Withdrawn

Washing the bridge deck on SN 093-0021 carrying IL 15 over the Wabash River in Mt. Carmel.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wabash	C-97-105-22				Bridges	0-01292-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	Pending	Pending	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

119-74B49 Highways - Executed

Patching at various locations: I-57 from the Clay County line to mile marker 153; West Fayette Avenue from Outerbelt West to 0.1 miles west of Raney Street in Effingham; US 40/Henrietta Street from 0.1 miles south of Grove Avenue to Grove Avenue in Effingham.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-119-22	N/A	D7 PATCHING 2023-4	VARIOUS	Pavement	0-02177-7006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

120-60Y72 Highways - Executed

(2.21-Mile) Roadway reconstruction, traffic signal modernization, drainage improvement, stormwater detention storage, construction of new sidewalk and multi-use path, new roadway lighting and signage, and aesthetic landscaping to Wood Street from 161st Street to Thornton Road, located in the City of Harvey and Village of Dixmoor, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-467-14	STP0VCS(038)	(145,146&146S-2) WRS&B-1	FAU 2857	Pavement	1-90046-0100 1-90046-1100 1-90046-1200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2024		5	22.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

121-61J05 Local Roads - Executed

Resurfacing Telegraph Road from the north village limits to North Avenue, and placement of a bike path/sidewalk south of IL 22 in Bannockburn.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-376-22	T6WP(570)	19-00018-00-RS (BANNOCKBURN)	FAU 2715	Pavement	1-22484-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	24.00	0.00	No	

122-61J15 Local Roads - Executed

HMA resurfacing and widening at the Lakeview Parkway and Hawthorn Parkway intersection and at the Lakeview Parkway and IL 60 intersection. Includes PCC path, ADA ramps, storm sewers, traffic signals and lighting modifications in Vernon Hills.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-200-10	Z44I(899)	98-00026-02-WR (VERNON HILLS)	FAU 2419	Pavement	1-20864-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2023		10	20.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

123-62M65 Highways - Executed

Location 1: (9,353-Ft) Designed overlay improvement on Barrington Rd in the villages of Inverness, Barrington, South Barrington and Barrington Hills in Cook County. Location 2: (366-Ft) Drainage improvement on Lake Cook Rd in the village of Deer Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake Cook	C-91-390-20	STPQ8YE(452)	2020-191-RS	FAU 2553 FAU 1270	Pavement	1-78953-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	16.00	0.00	No	

124-62R55 Highways - Executed

(980-Ft) project which includes replacement and widening of the bridge carrying Briggs Street over FAI 80 in Joliet Township within Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-188-22	NHPP6GX9(144)	FAI 80 22 BR	FAI 80	Bridges	1-77247-3300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2024		10	24.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

125-62U35 Highways - Executed

This improvement consists of bridge joint sealing, bridge deck concrete sealer upon the entire top surface of the bridge decks, in the city of Chicago, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-049-23	N/A	FAI VARIOUS BRIDGES SEALING	VARIOUS	Bridges	0-01292-1001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	0.00	0.00	No	

126-62U51 Highways - Executed

This contract consists of debris and litter cleaning along I-94 (Bishop Ford Expwy) from I-90/94 (Dan Ryan Expwy) to 1-80, Stony Island Ave from I-94 to US-12 (95th SO, and 103rd St from Cottage Groove to Stony Island.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-067-23	N/A	FAI 94 22 LITTER	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/15/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

127-62U58 Highways - Executed

This contract consists of debris and litter cleaning along I-90/94 (Dan Ryan Expressway) from Congress Pkwy to I-57/I-94 (Bishop Ford Expwy).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-084-23	N/A	FAI 90/94 22 LITTER	FAI 90 FAI 94	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2023			0.00	0.00	No	

128-62U59 Highways - Executed

This contract consists of debris and litter cleaning along I-290 and IL-110 (Eisenhower Expwy) from Austing Blvd to Wells Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-085-23	N/A	FAI 290 22 LITTER	FAI 290 FAP 389	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/15/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

129-62U67 Highways - Executed

This contract consists of debris and litter cleaning along I-290/IL-53 from Lake Cook Road to IL-83.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage Cook	C-91-104-23	N/A	FAI 290 22 LITTER 3	FAI 290 FAP 342	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/31/2024			0.00	0.00	No	

130-64P63 Highways - Withdrawn

Expansion joint replacement, deck patching and concrete overlay, and other miscellaneous repairs on SN 098-0095 and 098-0096.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-005-21				Bridges	2-46100-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	Pending	Pending	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

131-68H30 Highways - Executed

Bridge Washing of 10 Bridges In District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-007-23	STP1CX2(553)	D4 BRIDGE WASHING 2023	VARIOUS	Bridges	0-01292-4001 0-01292-4002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	0.00	0.00	No	

132-70E84 Highways - Executed

1.956 Mi, Standard Overlay, ILL 130(S) to I-74.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-069-21	NHPP9LOG(611)	(3R,3X)RS-1	FAP 808 FAI 74	Pavement	5-53467-0000 5-53467-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	5.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

133-70G25 Highways - Executed

Bridge Deck Sealing 117 structures in Douglas(50), Edgar(14) and Vermilion(53) Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-070-22	HBFP-STP-NHPPG1H0(855)	FY 2023 BRIDGE DECK SEALING	VARIOUS	Bridges	5-53255-1000 5-53255-2000 5-53255-3000 5-53255-4000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

134-87796 Local Roads - Executed

Replace the bridge carrying TR 268 over Gosseberry Creek, 0.9 mile south of E 2700 Road North.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-009-23	PKXU(134)	19-04115-00-BR	TR 268	Bridges	3-10671-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	8.00	0.00	No

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

135-87803 Local Roads - Executed

Resurfacing CH 6 from CH 8 to Cherry Street and CH 8 from CH 10 to CH 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-015-23	KEK8(123)	20-00135-04-RS	FAS 346 FAS 1362	Pavement	3-10685-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	6.00	0.00	No

136-87808 Local Roads - Executed

Replace the bridge carrying TR 129 over Broughton Creet, 0.3 mile west of North 3300.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-020-23	8YB8(638)	19-25110-03-BR	TR 29	Bridges	3-10672-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	8.00	0.00	No

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

137-87813 Local Roads - Executed

Remove and replace sidewalks along various streets in the Kimes Elementary School area of Streator.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-049-23	H7GU(264)	22-00105-00-SW (STREATOR)	VARIOUS	Miscellaneous	0-01756-3001 3-10761-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	3.00	0.00	No

138-91604 Local Roads - Executed

PCC Pavement, HMA and aggregate shoulders, curb and gutter, and driveway replacement along Revere Road from US Business 51 East for 0.27 mile and from IL 10 South for 0.23 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	DeWitt	C-95-002-22	EJBD(157)	20-00044-04-RS	FAS 1492 FAU 7315	Pavement	5-10486-0000 5-10486-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	2.00	0.00	No

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

139-97799 Local Roads - Executed

Replace existing structure carrying Simmons Road over Ogle Creek with a single span, PPC deck beam bridge with bituminous waterproofing system, HMA wearing surface and approach, and traffic barrier terminals in O'Fallon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-013-23	6XE7(798)	19-00053-03-BR (O'FALLON)	FAU 9170A	Bridges	8-10742-0000 8-10742-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	17.00	0.00	No	

140-99690 Local Roads - Executed

Resurfacing Log Cabin Road from the Jefferson County Line to Ewing Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-054-21	DT0V(161)	20-00189-00-RS	CH 2	Pavement	9-10649-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	16.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

141-99697 Local Roads - Executed

Resurfacing CH 4 from Tamms-Olivebranch Road to IL 127, and from Sexton Creek to Tamms-Olivebranch Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Alexander	C-99-005-23	MSEV(708)	22-00085-00-RS	FAS 943 FAS 945	Pavement	0-01745-9004 9-10667-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	5.00	0.00	No	

142-46611 Highways - Executed

Removing existing guardrail delineators and installing new guardrail delineators within the limits specified on each individual work order.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	M-60-001-24	N/A	D2 GRDRL DELIN MAINT INT 24-01	VARIOUS	Miscellaneous	0-00643-2001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

143-46612 Highways - Executed

Placing various widths of modified urethane and thermoplastic pavement marking lines, letters and symbols within the limits specified on each individual work order.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	M-60-002-24	N/A	D2 HT PVMNT MRK RPR 24-02	VARIOUS	Miscellaneous	0-01476-2001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2024			0.00	0.00	No	

144-46614 Highways - Executed

Removing and replacing damaged raised reflective pavement markers or lenses at various locations within District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	M-60-022-23	N/A	D6 REFLECTOR REPL 23-22	VARIOUS	Miscellaneous	0-01826-6001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

145-72M49 Highways - Executed

Concrete microsilica overlay, bridge joint replacement and bridge repair on IL 125 over the BNSF Railroad in Beardstown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Cass	C-96-015-21	HBFP6BFX(703)	(86) BDR-2, BRR, BJR- 3	FAP 67	Bridges	6-00684-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	7.00	0.00	No	

146-74574 Highways - Executed

Patching, milling, resurfacing, designed overlay, ADA improvements and traffic signals on US 45 / IL 15 in Fairfield, eastbound from SW 7th to SE 9th and westbound from SE 9th to 0.1 miles west of Market Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wayne	C-97-098-12	NHPPQQYK(486)	20RS-4, 24Z RS-1	FAP 328 FAP 823	Pavement	7-50228-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			130	3.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

147-74212 Highways - Executed

PCC pavement, pavement removal, earthwork, curb and gutter, storm sewer, traffic signals, highway lighting and sidewalks on US 40 and IL 33 from west of Raney Street to East of Walnut Street in Effingham.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-138-06	NHPP64F1(960)	(18Z)R	FAP 95	Pavement	7-80450-0050 7-80450-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			220	7.00	0.00	No	

148-74739 Highways - Executed

4.1 miles of patching, resurfacing, median and curb repairs, traffic signal upgrades and ADA upgrades on IL 121 from US 36 in Decatur to the southern corporate limits of Mt. Zion.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-004-16	NHPP-HSIPFA58 (411)	101RS-2	FAP 320	Pavement	7-50871-0000 7-76910-8724
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			140	5.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

149-76N83 Highways - Executed

0.59 miles of standard overlay and ADA improvements on IL 140 from Monument Avenue to Terra Drive in Alton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-121-20	NHPP8P98(216)	101RS-5	FAP 785	Pavement	8-00467-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	20.00	0.00	No	

150-87795 Local Roads - Executed

Replace existing box culvert with a triple-barrel box culvert with approaches to Schlapp Road and Walker Road at East Aux Sable Creek, 2 miles south of IL 126.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kendall	C-93-001-23	19N1(078)	21-07127-00-BR	TR 108	Bridges	3-10708-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	10.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

151-87800 Local Roads - Executed

Extend Collins Road on a new alignment from Miknles Road to Grove Road, and the construction of Minkler Road from IL 71 to collins Road, in Oswego.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kendall	C-93-032-20	YJBY(239)	19-00154-00-FP	FAU 2514 FAU 3792	Pavement	3-10675-0000 3-10675-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			220	15.00	0.00	No	

152-89752 Local Roads - Executed

Replace existing structure carrying North Valley Road over Camp Run Creek with a 3-span flange beam bridge with HMA approaches, 0.3 mile southeast of Wyoming.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Stark	C-94-088-19	NMKM(136)	17-00183-00-BR	FAS 1372 CH 13	Bridges	4-10627-0000 4-10627-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2023		5	3.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

153-95915 Local Roads - Executed

Sidewalk removal, new PCC sidewalks, pipe culverts, pavement markings at various locations in Warrensburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-054-22	9J9D(390)	19-00001-00-SW (WARRENSBURG)	VARIOUS	Miscellaneous	0-01756-7002 7-10954-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	4.00	0.00	No

154-97788 Local Roads - Executed

Reconstruction of Frank Scott Parkway West to establish left turn lanes.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-009-20	AB9N(513)	18-00290-11-TL	FAU 9256	Electrical	8-11023-0005

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	19.00	0.00	No

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

155-99699 Local Roads - Executed

HMA resurfacing with rumble strips, aggregate shoulders, pavement markings and raised reflective markers on Epworth Road from 1300 N to 1100 N.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-045-20	D9ZW(143)	19-00131-00-RS	FAS 887	Pavement	9-10640-0000 9-10640-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	5.00	0.00	No	

156-62R17 Highways - Executed

Loc 1: (1.63-Mile); Loc 2: (3,578-Ft); Loc 3: (372-ft); Standard Overlay, HMA Shoulders, ADA Improvements. Loc 1: Algonquin Rd (IL 83 to Wolf Street); Loc 2 Algonquin Rd (I-294 to Sibley St); Loc 3: IL 83 (Main St) (US 14 to Evergreen Ave) in the Cities of Des Plaines and Park Ridge and the Village of Mount Prospect in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-160-22	STP9N72(284)	FAU 3514 21 RS	FAU 3514 FAP 344	Pavement	1-78662-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	22.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

157-62U18 **Highways - Deleted**

This improvement consists of a full bridge painting of span 2 of the structure (016-1110) carrying 1-90/94 over 15th to 16th Streets in the City of Chicago in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-017-23	N/A			Bridges	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

158-62U45 Highways - Executed

This contract consists, of debris and litter cleaning along I-55 (Stevenson Expwy) from Lake Shore Dr to IL-43 (Harlem Ave).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-083-23	N/A	FAI 55 22 LITTER	FAI 55	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/15/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

159-66N10 Highways - Executed

This project is located along various routes in Bureau, LaSalle, Grundy, Livingston, Kankakee, Iroquois, and Ford Counties. The work consists of weed spraying to aid in weed control.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-041-23	N/A	2023-1 WEED SPRAY	VARIOUS	Miscellaneous	0-02068-3006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/20/2023		5	0.00	0.00	No	

160-76P99 Highways - Executed

Chemical treatment of deep wells at various locations in East St. Louis and Venice.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison St. Clair	C-98-072-22	N/A	DIST 8 DEEP WELLS 2023-1	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	0.00	0.00	No	

161-87807 Local Roads - Rejected

Resurface Chartres Street from 24th Street to Pershing Road in LaSalle.

Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 02, 2026

01A-MA033 Aeronautics - Executed

Rehabilitate Aircraft Hangar Pavement and Automobile Parking Lot

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
3 / 4	Marshall	C75 5008 MARSHALL COUNTY	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		44		6.00	0.00	No

02A-TR013 **Aeronautics - Rejected**

Modify Aircraft Hangar Area Drainage

03A-PA064 Aeronautics - Executed

Rehabilitate Access Road at NW Quadrant Hangars

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1	Cook	PWK 4794 CHICAGO EXECUTIVE	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		12		7.00	0.00	No
