

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**001-46658** Highways - Executed

Replacing guardrail reflectors and linear delineation panels on various routes throughout District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	M-60-018-25	N/A	VARIOUS	VARIOUS	Miscellaneous	0-00645-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2025			0.00	0.00	No	

**01X-68E44** Highways - Executed

Painting, deck replacement, and repairs to the westbound McClugage Bridge (SN 090-0115) carrying US 150 over the Illinois River and painting, deck replacement, and repairs to SN 02-0168 carrying westbound US 150 over IL29/ NE Adams St. 1.29 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell Peoria	C-94-079-18	NHPPST9M(831)	(15B-1)BP,BRR;(14HB- 1)BRR	FAP 317	Bridges	4-00174-0060 4-00174-0500
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/19/2027		35	2.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**002-61L34** Local Roads - Executed

Add bike lanes on Church Street from Linder Avenue to McCormick Boulevard in Skokie. Includes PCC base course widening, curb and gutter, sidewalks, and traffic signal modifications.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-382-19	940K(189)	13-00295-00-BT (SKOKIE)	FAU 1313	Pavement	0-02272-1042 0-05152-1019 1-11025-0026

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	19.00	0.00	No

**02X-64C24** Highways - Active (Review and Inspection)

2.09 miles of reconstruction of I-39/US 20 from 0.3 mile east of Mulford Rd to 0.2 mile north of Harrison Ave.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-093-22				Pavement	2-15970-0500 2-15970-0510 2-15970-0520

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/13/2028		30	0.00	0.00	No

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**003-61L50** Local Roads - Executed

HMA resurfacing on Johnsborg Road from Fairview Avenue to the north city limits of Johnsborg. Includes aggregate shoulders.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-167-25	VJXP(750)	23-00017-00-RS (JOHNSBURG)	FAU 168	Pavement	1-22810-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

**004-61L51** Local Roads - Executed

Resurfacing Nish Road from Barreville Road to IL 176 in Prairie Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-143-25	06HH(261)	24-00012-00-RS (PRAIRIE GROVE)	MUN 17 TR 177	Pavement	1-22812-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**005-61L52** Local Roads - Executed

Construction of an HMA Bike Path in Round Lake. Includes sidewalk removal, storm sewer, pavement markings, and parkway restoration.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-140-25	N/A	21-00085-00-BT (ROUND LAKE)	FAU 188 FAU 178	Pavement	0-02272-1049 1-22767-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	9.00	0.00	No	

**006-61L53** Local Roads - Executed

Resurfacing Glenview Road from Milwaukee Avenue to Shermer Road in Glenview.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-141-25	RS2J(351)	24-00213-00-RS (GLENVIEW)	FAU 1297	Pavement	1-22813-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**007-61L59** Local Roads - Executed

HMA resurfacing on State Street from Hampshire Creek to Allen Road in Hampshire. Includes pavement patching, curb and gutter, and drainage structure adjustments.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
1 / 1	Kane	C-91-275-24	SLD7(215)	24-00022-00-RS (HAMPSHIRE)	FAU 98	Pavement	1-22814-0000
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>		<b>Small Business Initiative</b>		<b>Target Market Program</b>	<b>QP Certification</b>
45	No	Yes		No		No	N/A
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No			20	0.00	0.00	No	

**008-61L60** Local Roads - Executed

HMA resurfacing on South Elgin Boulevard from East Main Street to the north village limits of South Elgin. Includes curb and gutter, drainage structures, and parkway restoration.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
1 / 1	Kane	C-91-165-25	277K(198)	24-00060-00-RS (SOUTH ELGIN)	FAU 2517	Pavement	1-22811-0000
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>		<b>Small Business Initiative</b>		<b>Target Market Program</b>	<b>QP Certification</b>
45	No	No		No		No	N/A
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No			45	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**009-61L62** Local Roads - Executed

Resurfacing Beckwith Road from Shermer Road to Austin Avenue in Morton Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-170-25	NHQ0(472)	21-00111-00-RS (MORTON GROVE)	FAU 1313	Pavement	1-22818-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2025		10	0.00	0.00	No	

**010-61L63** Local Roads - Executed

Resurfacing Gross Point Road from Main Street to Oakton Street in Morton Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-133-25	NHVQ(365)	21-00110-00-RS (MORTON GROVE)	FAU 3520	Pavement	1-22815-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2025		10	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**011-61L64** Local Roads - Executed

Resurfacing Central Avenue from Golf Road to Dempster Street in Morton Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-146-25	83E5(067)	24-00113-00-RS (MORTON GROVE)	FAU 2794	Pavement	1-22816-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2025		10	0.00	0.00	No	

**012-61L65** Local Roads - Executed

Resurfacing Shermer Road from Gold Road to Harlem Avenue in Morton Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-147-25	38DJ(646)	24-00114-00-RS (MORTON GROVE)	FAU 2770	Pavement	1-22817-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2025		10	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**013-62P93**      **Highways - Withdrawn**

This is a (ADA) improvements project including combination curb and gutter removal and replacement, sidewalk removal and replacement, installation of detectable warnings, drainage structure adjustments, minor traffic signal improvements (accessible pedestrian signals), thermoplastic pavement marking. Location: Various Routes, Various Locations within Norwood Park and Leyden Townships (Villages of Norridge, Park Ridge, River Grove and Elmwood Park).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-065-22	N/A			Pavement	1-78752-0452
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	Pending	Pending	No	

**014-62T95**      Highways - Executed

(1,082.40-Ft) The improvement includes earth excavation, non-special waste disposal, erosion control and protection, temporary drainage, traffic control and protection. The project is located along the east side of the NB Mannheim Ramp between Mannheim Road and the CN Railroad tracks and I-190 and Willow Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-318-22	N/A	FAI 190 90 22 EW	FAI 190	Miscellaneous	1-77065-5031
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	04/24/2026		5	2.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**015-62W90** Highways - Executed

Replacement of old controllers, replace fiber optic cable, network switches, PTZ cameras, and controllers among other equipment to allow for remote access and monitoring capabilities, complete the ATMS system in Lake County allowing for fully remote access to all intersection. There are one hundred fifteen locations proposed on this project located in mainly in Lake County with fewer location in Cook and McHenry Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-237-24	N/A	2024-965-TS	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	0.00	0.00	No	

**016-62X02** Highways - Executed

(420.25-Ft) HMA Pavement Patching and resurfacing, storm sewer installation, drainage structure installation, bridge deck overlay, superstructure repairs, substructure repairs. This project is in the City of Chicago and Village of Riverdale, Cook County, on IL 1 (Halsted Street, FAU 3730) over Little Calumet River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-282-24	BR-STPY1E5(528)	(K-B-2) BR 24	FAU 3730	Bridges	1-80897-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	10.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**017-62X33** Highways - Active

(6.70-Mile) Design overlay consists of hot-mix asphalt surface removal, pavement patching, resurfacing with asphalt binder course and asphalt surface course, placement of thermoplastic pavement markings. Located on Illinois Rte. FAP 567, IL 38, from Dekalb County Line to IL 47 (Main Street) within the Village of Elburn in Kane County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-020-25	N/A	2024-999-RS	FAP 567	Pavement	1-78214-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2025		5	16.00	0.00	No	

**018-62X34** Highways - Executed

(2.88-Mile) Designed overlay and pedestrian ramp (ADA) project consists of asphalt surface removal, pavement patching, combination concrete curb and gutter removal and replacement, concrete sidewalk removal replacement, resurfacing with asphalt binder course and asphalt surface course, pavement markings. The improvement is in the Cities of Braidwood and Wilmington in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-021-25	N/A	2024-1000-RS,SW	FAU 381	Pavement	1-79537-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2025		5	15.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**019-62X61** Highways - Executed

(2,955-Ft) Design Overlay and ADA improvements consist of hot-mix asphalt pavement removal and replacement, combination curb and gutter removal and replacement, thermoplastic pavement marking, sidewalk removal and replacement. Project is located in the Cities of Highwood and Highland Park, Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-072-25	N/A	2024-1021-R	FAU ROUTE 1251	Pavement	1-81499-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	10.00	0.00	No

**020-62X62** Highways - Executed

(1466-Ft) Pavement patching, hot-mix asphalt surface removal, resurfacing with hot-mix asphalt surface course, binder course, ADA improvement and curb and gutter replacement, thermoplastic pavement marking. This improvement is in Evanston Township and in the City of Evanston.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-073-25	N/A	2024-1022-RS	FAU 3520	Pavement	1-81428-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	10.00	0.00	No

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**021-62X64** Highways - Executed

(4,602-Ft) Smart Overlay improvements include curb and gutter spot repairs (remove and replace), hot-mix asphalt (HMA) surface removal and replacement with (cold milling and inlay), full-depth patches (Class D), thermoplastic pavement markings, raised reflective pavement markers, detector loops. Located on I-55 North Frontage Road from County Line Road to Commonwealth Drive within the Village of Burr Ridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-075-25	N/A	2024-1018-RS	FAI 55	Pavement	1-81423-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	9.00	0.00	No	

**022-62X70** Highways - Executed

0.48-mile) Standard Overlay, ADA Improvements includes curb and gutter spot repairs (remove and replace), sidewalk removal and replacement for curb ramps (ADA), hot-mix asphalt surface removal and replacements (cold milling and inlay), full-depth patches (Class D), drainage structures adjustment and cleaning, new thermoplastic pavement markings and raised reflective pavement markers, accessible pedestrian signals (APS) improvements and detector loops. Location: Niles Center Road, from south of Main Street to IL 58 (Dempster Street) within the Village of Skokie.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-081-25	N/A	2024-1030-RS	FAU 2798	Pavement	1-81538-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	9.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**023-62X71** Highways - Executed

(1.08-Mile) Standard Overlay project consists of asphalt surface removal, mix asphalt resurfacing, sidewalk removal, placement of thermoplastic pavement markings, combination curb and gutter removal and replacement, installation of concrete sidewalk and detectable warnings, drainage structure adjustments and pedestrian ramp improvements. Located on Pershing Road from 56th Court to ILL 50 (Cicero Avenue) within the Village of Stickney and the Town of Cicero in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-082-25	N/A	2024-1027-RS	FAU 1417	Pavement	1-81535-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	13.00	0.00	No	

**024-62X74** Highways - Executed

This improvement consists of repairing bridge drainage system as shown on the plans and any incidental collateral work necessary to complete the improvements Located in the Cities of Chicago and Blue Island and Village of Hillside in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-085-25	N/A	(066-1617-15D) BR 24	VARIOUS	Bridges	0-02179-1015 1-80341-0011
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**025-62X99** Highways - Executed

The work consists of building demolition for ten (10) residential and/or commercial parcels and outbuildings, include removing any structure above and below the ground, main building frames, attached and detached buildings, facilities, and filling of basements, removal of fences, sidewalks and driveways, utilities, and trees, grading and seeding. Located in the City of Joliet, in the vicinity of FAI Route 80 (Interstate 80) and Des Plaines River in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-150-25	N/A	2024-1057-DM	FAI 80	Miscellaneous	1-77247-6906
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/14/2025		5	0.00	0.00	No	

**026-62Y02** Highways - Executed

(0.01-Mile) This is a bridge painting project consists of cleaning and painting steel surfaces as designated on the plans and any incidental and collateral work. This project has two locations: (SN 045-0037 and SN 047-0029) 1) Galena Blvd over IL-56 in the Village of Sugar Grove. 2) US 30 over Blackberry Creek in the Village of Montgomery.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook Kane	C-91-152-25	N/A	(10-B) BP 24	FAP 349 FAU 1521	Bridges	0-01378-1006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**027-62Y04** Highways - Executed

(349- FT) Scope of work consist of bridge substructure repairs to the SN 016-0511 (EB) and SN 016-0512 (WB) Structures of I-190 over Des Plaines River Road. Improvement is located in the Village of Rosemont in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-171-25	N/A	(1293-BR) BR 25	FAI 190	Bridges	1-80341-0013
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	9.00	0.00	No	

**028-62Y07** Highways - Executed

(0.01-Mile) Bridge Painting project consists of cleaning and painting steel surfaces as designated on the plans and any incidental and collateral work. This project has two locations: (SN 016-2665 and SN 016-0537) 1) US 12/ 20/ 45 (LaGrange Rd) over I-55, in the City of Countryside and Village of Hodgkins;2) Willow Springs Rd over I-55 in the City of Countryside.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-174-25	N/A	(0202-604-HB) BP 25	FAP 330 FAU 2697	Bridges	0-01378-1007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**029-62Y08** Highways - Executed

Repair and replacement work order contract for Impact Attenuators, Sand Barrels and Miscellaneous Traffic Control in coordination with MCHD to enhance roadway safety and manage traffic flow effectively. Location on various State maintained expressway and arterial routes within the counties of Cook, DuPage, Will, Lake, McHenry and Kane.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-175-25	N/A	2025-1061-TS,MS	VARIOUS	Miscellaneous	1-80342-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2026			0.00	0.00	No	

**030-64L27** Highways - Deleted

Reconstruction of the intersection of US Route 20 and Illinois Route 73 including grade changes, replacing across road culverts, adding turn lanes, and installing traffic signals. The project includes Jointed PCC Pavement and Tied-Shoulders, 9", Hot-Mix Asphalt (HMA) surface removal and replacement 2-3/4", HMA Shoulders, 8", PCC and HMA Driveway Pavement, Pipe and Box Culverts pavement markings, tree removal, pavement removal, temporary pavement, intersection lighting, highway signage, earthwork, erosion control, permanent landscaping, fence, and all other items to complete the project.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-119-16				Pavement	2-77140-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/30/2026		15	Pending	Pending	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**031-64M38** Highways - Executed

2.184 mi Designed Overlay, patching, milling, retaining wall repair, and ADA Improvements from Snow Ave in Loves Park to Whitman St in Rockford and Forest Hills Rd from Landstrom Rd to IL 251.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-040-23	N/A	(1,1-1,1-2)RS-1	FAP 303	Pavement	2-20033-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	4.00	0.00	No	

**032-64M76** Highways - Executed

Remove and replace culvert over a drainage way 0.3 mile south of US 30, north of Amboy on US 52.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-041-23	N/A	75CR	FAP 694	Bridges	2-20315-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**033-64R15** Highways - Executed

1.05 miles of HMA resurfacing (SMART overlay) from 0.3 miles east of Kishwaukee River to 0.4 miles west of Wheeler Rd on US 20.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago Boone	C-92-043-23	N/A	(6,15,14)R-RS-2	FAP 525	Pavement	2-20057-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	4.00	0.00	No

**034-64R16** Highways - Executed

5.39 miles of milling and resurfacing on I-74: I-280/US 6 Interchange to Henry County Line and I-280: Milan Beltway to the I-74/US 6 Interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-100-24	N/A	(81-2,2HB-1,2-1,3)RS	FAI 74 FAI 280	Pavement	2-20209-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			105	2.00	0.00	No

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**035-64S28** Highways - Executed

Bridge deck overlay, joint replacement and miscellaneous repairs on SN 098-0055 carrying Cordova Rd over I-88, 2.5 miles west of Erie.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-061-23	N/A	(195-1HB-1)BDR	FAI 88	Bridges	2-20717-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

**036-64S51** Highways - Executed

2.98 miles of pavement patching, cold milling, HMA resurfacing, ADA improvement, and traffic signal modifications on IL 251 from Windsor Rd in Loves Park to 0.3 miles south of Il 173 in Machesney Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-111-23	N/A	(051)PP&RS	FAP 303	Pavement	2-29495-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	4.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**037-64T30** Highways - Executed

Crack joint sealing on US 20 from 0.2 mi W of Falconer Rd to Simpson Rd and US BUS 20 from US 20 to Weldon Rd SW of Rockford. US 64 from 0.1 mi E of US 52 to ILL 26. IL 70 from Pecatonica River to 0.1 mi W of Safford Rd in Rockford. 4.91 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago Ogle	C-92-082-24	N/A	D2 CJS 2025-01	FAS 55 FAU 5106 FAP 301 FAP 17	Pavement	2-28295-0170 2-28870-0170 2-30084-0170

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

**038-64T31** Highways - Executed

Crack joint sealing on US 52 from Water St in Amboy to north of Henkel Rd and on IL 2 from Page Dr in Dixon to US 52/IL 26. 4,227 ft gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-081-24	N/A	D2 CJS 2025-02	FAP 694 FAP 561	Pavement	2-29830-0170 2-36500-0170

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**039-64T32** Highways - Executed

1.82 miles of crack joint sealing on IL 81 from Galva-Atkinson Rd to WestSt in Kewanee and from US 150 to 0.4 miles west of I-74.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-083-24	N/A	D2 CJS 2025-03	FAP 611 FAP 233	Pavement	2-00820-0400 2-19400-0170
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

**040-64T33** Highways - Executed

2.85 miles of crack joint sealing on IL 84 from US 30 to south of 12th Ave in Albany and on US 30 from landM Feeder Canal 0.3 miles east of ILL 40 in Rock Falls to Lee County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-084-24	N/A	D2 CJS 2025-04	FAP 308 FAS 1199 FAU 5564 FAP 573	Pavement	2-13060-0170 2-22300-0170
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**041-64T74** Highways - Executed

0.725 miles advanced tree removal along US 20 from Mill Rd to 0.3 miles east of Kishwaukee River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-165-24	N/A	5TR	FAP 525	Miscellaneous	2-15970-0420
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/10/2025		5	0.00	0.00	No	

**042-64T97** Highways - Executed

Bridge deck repairs, joint replacement, and miscellaneous repairs on SN 071-0064, carrying Ritchie Rd over I-39, 0.5 miles south of I-88.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-199-24	N/A	(141-1HB)BDR	FAI 39	Bridges	0-02179-2008
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**043-64T98** Highways - Executed

Bridge deck repairs, joint replacement and miscellaneous repairs on SN 089-0068 carrying IL 73 over tributary of Yellow Creek, 0.50 miles south of US 20.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-197-24	N/A	(107BR-1)BDR	FAP 654	Bridges	0-02179-2009
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	2.00	0.00	No	

**044-64T99** Highways - Executed

Bridge deck repairs, joint replacement and miscellaneous repairs on SN 089-0072, carrying IL 26 over drainage ditch, 0.40 miles south of McConnell Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-198-24	N/A	(101BR-3)BDR	FAP 316	Bridges	0-02179-2010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	4.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**045-64U00** Highways - Executed

Bridge deck repairs, joint replacement and miscellaneous repairs on SN 101-0046, carrying US 20 WB over US 20 BR EB, 3 miles west of Rockford.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-200-24	N/A	(1-1HB)BDR	FAP 301	Bridges	0-02179-2011
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

**046-64U22** Highways - Executed

9.33 miles of patching, milling, and resurfacing on IL 26 from south of Willow St. in Forreston to Hillside Dr. north of Polo on FAP\_316.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-023-25	N/A	4PP&RS	FAP 316	Pavement	2-20525-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	2.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**047-64U24** Highways - Executed

4.06 miles of designed overlay, milling, and patching from Brush Creek to Cedar Creek at NCL of Cedarville on IL 26.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-025-25	N/A	101PP&RS	FAP 316	Pavement	2-26825-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	3.00	0.00	No	

**048-64U26** Highways - Executed

4.96 miles of HMA pavement overlay on FAP 734 from 0.8 miles north of Roscoe Rd to Prairie Hill Rd in South Beloit.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-031-25	N/A	(77-1)RS	FAP 734	Pavement	2-29395-0111
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2025		5	8.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**049-64U41** Highways - Executed

.3 miles of longitudinal joint repair along IL 38 in Franklin Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-060-25	N/A	(12R)CJS	FAP 567	Pavement	0-02179-2019
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**050-64U51** Highways - Executed

1.48 miles of bridge fabrication on I-39 from 0.3 miles east of Mulford Rd to 0.2 miles north of Harrison Ave.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-074-25	N/A	((201-3)R & (4-1,5)R)F	FAI 39	Bridges	2-15970-0501
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/20/2029			0.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**051-64U53**      **Highways - Withdrawn**

0.5 miles of partial depth patching from Base St to 350' east of Milnes Dr in Morrison.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-076-25	N/A			Pavement	0-02179-2020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	Pending	Pending	No	

**052-66B58**      **Highways - Executed**

Spot improvement, drainage ditch approximately 3.7 miles south of IL 116 on IL 115.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-103-24	BR8XAM(381)	(106 BR-2)BR	FAP 796	Bridges	3-27074-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/18/2026		10	8.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**053-66F94** Highways - Executed

Bridge Deck Replacement for SN 038-0048 carrying IL 54 over I 57 at the interchange in Onarga.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-101-24	N/A	(38-5HB-4)BDR	FAI 57	Bridges	3-38048-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	8.00	0.00	No	

**054-66H59** Highways - Executed

7.7 gross miles of HMA milling and resurfacing, pavement patching, structure repairs, rest area repairs including: ADA ramps, curb and gutter repairs, pavement joint repairs, pavement marking, and raised reflectors on I-57 from the Buckley Interchange to the Ford County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-102-24	N/A	(38-9,38-8,38-7) RS,RA,BRR	FAI 57	Pavement	3-05738-0140
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			165	4.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**055-66K63** Highways - Executed

1370 ft of Superstructure Replacement (SN 019-0030) over Owens Creek, 1.3 miles west of Kirkland.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-126-24	BRQ1EE(314)	(125BR)BR	FAP 553	Bridges	3-19030-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	8.00	0.00	No	

**056-66K71** Highways - Executed

Bridge replacement of SN 006-0089 and interchange lighting at IL-40 (overhead), 3.4 miles north of Buda.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-104-24	N/A	(06-2HB-1)BR	FAI 80	Bridges	3-06089-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			165	6.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**057-66M23** Highways - Executed

Bridge replacements of SN 038-0151 and SN 038-0152 on FAI 57(I-57) over Louis Creek, 0.7 miles north of Buckley interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-100-24	N/A	((38-7B)BR)BR	FAI 57	Bridges	3-38151-0000 3-38152-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			160	9.00	0.00	No	

**058-66N05** Highways - Executed

Cleaning and painting all structural steel of two structures, Location 1: SN 050-0195 carrying US 6 over I-39, 2.7 mi. east of IL 351 near LaSalle; Location 2: SN 053-0181 carrying CH 19 (F.A.S. 270) over I-39, 2.3 mi. north of US 52.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-033-23	N/A	(50-4HB-3)BP-2, (50-7HB)BP-2	FAI 39	Bridges	0-01378-3001 0-01378-3002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**059-66N36** Highways - Executed

Latex Overlay, Expansion Joints, and Deck Repairs to SN 050-0177/-0178 on I-39 at SN 050-0177/0178 carrying I-39 over I-80, 2.6 miles west of IL 178.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-060-23		(50-5HB)BJR,BDR	FAI 39	Bridges	3-50177-0000 3-50178-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	7.00	0.00	No	

**060-66P52** Highways - Executed

Bridge Repairs TR 110 (SN 032-0077) over I-55 0.3 MI N of the Livingston County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-107-24	N/A	(32-3HB-1)BDR,BJR	FAI 55	Bridges	3-32077-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	6.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**061-66P53** Highways - Executed

Bridge deck repairs, bridge deck latex overlay, pavement patching, and pavement marking replacement on IL 23 in Ottawa.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-108-24	N/A	(50-4HBR)BDR, BJR & (3)PP	FAI 80	Bridges	3-02350-0180 3-50216-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	5.00	0.00	No	

**062-66R18** Highways - Executed

Centerline joint sealing, microsurfacing, shoulder widening and rumble strips on IL Route 17 at two locations, 1: beginning at the east approach of SN 046-0027 and ending 0.5 mi. east of 19000W Rd; 2: beginning 0.01 mi. west of 12000W Rd. and ending 0.11 mi. east of 5000W Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-065-25	N/A	(12,13,14)CJS,SR	FAP 41	Pavement	3-77700-0220
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	6.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**063-66R32** Highways - Executed

Staged construction of 13.54 miles of 2" milling and stone matrix asphalt surface paving on the I-80 driving and passing lanes between Princeton and Ladd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-078-25	N/A	(06-4,5,6,7 & 06&50-8) RS	FAI 80	Pavement	3-08006-0180
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	3.00	0.00	No	

**064-66R42** Highways - Active

Traffic Signal Mast Arm Replacement at the intersections of US 45/US 52 and River Road and at US 45/ US 52 and South Tec Drive.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-090-25	N/A	(139) TS-1	FAP 840	Electrical	0-01497-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**065-66R45** Highways - Executed

Installation, maintenance, and pickup/removal of smart traffic monitoring systems or real-time traffic control systems completed on a work order basis for repairs and maintenance activities.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-105-25		R2 SFY ITS SMART WZ TECH 2025-	VARIOUS	Electrical	3-47470-2603
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2028			0.00	0.00	No	

**066-66R47** Highways - Executed

Class A Pavement Patching and Cross Stitching on I-39 at US-52 interchange ramps.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-106-25	N/A	(50-5&6)PP	FAI 39	Pavement	3-03950-0150
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

**067-66R51** Highways - Rejected

Pollinator project will include herbicide, seeding, landscaping, and maintenance at the Great Sauk Trail Rest Area EB and WB on I-80 near mm 51.

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**068-66R52** Highways - Executed

Class B pavement patching and other related construction work on IL Route 1 at the intersection of IL Route 1 and US Route 24 near Watseka and ending at the Vermilion County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-113-25	N/A	(14R-17R)PP	FAP 332	Pavement	0-02179-3013
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

**069-66R53** Highways - Executed

Class B pavement patching and other related construction work on IL Route 47 beginning at the Champaign County Line to the intersection of IL Route 9/54 in Gibson City. 4.02 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-114-25	N/A	(128)PP	FAP 326	Pavement	0-02179-3014
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**070-66R54** Highways - Executed

6.43 gross miles of Class A pavement patching and other related construction work on FAI 57 (I-57) beginning at the Champaign County Line to the Iroquois County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-112-25	N/A	(10,27,38 & 1)PP-1	FAI 57	Pavement	0-02180-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

**071-66R57** Highways - Executed

5.51 gross miles of Class B pavement patching and other related construction work on FAP 71A (IL 54) beginning at the Champaign County Line to the Intersection of IL Route 9/47.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-120-25	N/A	(116)PP	FAP 71A	Pavement	0-02180-3002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**072-66R71** Highways - Executed

One year contract to repair damaged High Tension Cable Median Barrier, Guardrail, Attenuators, etc., caused by motorists along various routes in District 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-121-25	N/A	D3 HWY DAMAGE REPAIR FY26	VARIOUS	Miscellaneous	0-01895-3001 0-02180-3013
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2026		20	0.00	0.00	No	

**073-68D49** Highways - Executed

Resurfacing on Esceola Spur for 2.33 miles from East Osceola Rd to IL 93 in Stark County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Stark	C-94-030-17	N/A	107RS-2	FAS 2244	Pavement	4-08450-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	4.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**074-68H96** Highways - Executed

200' of slope stabilization with rip-rap north of 2600N on IL 94 in Henderson County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Henderson	C-94-015-24	N/A	105-SLP-1	FAS 1412	Miscellaneous	0-02180-4004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	9.00	0.00	No	

**075-68J39** Highways - Executed

1.4 miles of PCC Class B patching on Il Route 8 in Tazewell County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-091-24	N/A	37-PP	FAP 399	Pavement	0-02180-4002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**076-68J42** Highways - Executed

Bridge joints and bearing repairs SN 090-0043 over Mud Creek east of Morton, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-094-24	N/A	(6BR-1)BRR	FAS 2466	Bridges	0-02179-4016
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	10.00	0.00	No	

**077-68J44** Highways - Executed

Cleaning of woody debris around SN 029-0025 carrying IL Route 95 over Spoon River in Fulton County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Fulton	C-94-096-24	N/A	(123B)I-2	FAP 687	Bridges	0-02179-4018
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**078-68J63** Highways - Executed

Standard overlay and ADA ramp improvements on BUS 24/Peoria St/Walnut St from west of Wood St to east centerline of Washington in Tazewell County. 5,231 gross feet.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-115-24	N/A	[(35NRM)RS-2;35RS-10]SW	FAU 6776	Pavement	4-09020-0095
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	3.00	0.00	No	

**079-68J79** Highways - Executed

Removal and replacement of traffic signal mast arm on US 24 (Main St) at Wesley Rd in Creve Coeur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-014-25	N/A	(11)TS-5	FAP 669	Electrical	0-01497-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	1.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**080-68J80** Highways - Executed

Removal and replacement of traffic signal mast arms at US 150 (War Memorial Drive) and Allen Rd/Charter Oak Rd in Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-015-25	N/A	(116)TS-3	FAP 317	Electrical	0-01497-4002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

**081-68J81** Highways - Executed

Removal of existing high mast light towers and installation of new lighting system along Interstate 39 at the Illinois Route 17 interchange in Marshall County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Marshall	C-94-016-25	N/A	(62-2)L	FAI 39 FAP 649	Electrical	0-02087-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**082-68K10** Highways - Executed

70.6 gross miles of added aggregate surface to shoulders along various routes in District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-059-25	N/A	D4 AGGREGATE SHOULDERS 2025-1	VARIOUS	Pavement	0-02180-4005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

**083-70024** Highways - Withdrawn

Remove and construct superstructures on SN 074-0069 (EB) and SN 074-0070 (WB) carrying FAI 72 over the Norfolk Southern Railway to rehabilitate the structures and replace approach pavements.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt	C-95-050-18				Bridges	5-94390-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			155	Pending	Pending	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**084-70E30** Highways - Executed

Parking improvement at Paris D5 Headquarters.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Edgar	C-95-011-20	N/A	D5 STADIUM PARKING	STADIUM PARKING LOT	Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	3.00	0.00	No	

**085-70H64** Highways - Executed

On-call lighting repairs in the District West field areas consisting of DeWitt, McLean, and Piatt Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-007-26	N/A	D5 LIGHTING REPAIRS 2026-1	VARIOUS	Electrical	0-01325-5002 0-02180-5002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2026			0.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**086-70H65** Highways - Executed

East Field area lighting repairs in Champaign, Vermilion, Edgar, and Douglas Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-008-26	N/A	D5 LIGHTING REPAIRS 2026-2	VARIOUS	Electrical	0-01325-5001 0-02180-5003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2026			0.00	0.00	No	

**087-70H67** Highways - Executed

District-wide on-call tree removal.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-012-26	N/A	D5 TREE REM 2026-1	VARIOUS	Miscellaneous	0-02070-5002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2026			0.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**088-72263** Highways - Executed

6.7 miles of HMA resurfacing and concrete median replacement on US 67 / IL 100 from the Cass County line to the IL 104 Junction; US 67 / IL 100 / IL 104 from the IL 104 Junction to the IL 100 Junction; US 67 / IL 104 from the IL 100 Junction to 2.2 miles east; and IL 100 from the US 67 / IL 104 Junction to 0.3 miles south.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-042-23	NHPP-HSIPTEFH (581)	(115BDR,116SR)RS-5, 124RS-8	FAP 310 FAP 562	Pavement	6-60130-0000 6-60130-0100 6-60130-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	0.00	0.00	No	

**089-72316** Highways - Executed

1.6 miles of resurfacing on Kickapoo Street from south of I-55 BUS, north of Lincoln, to north of IL 10/121 in Lincoln.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-056-23	N/A	(2CS,22X)RS-2;(28CS) RS-3	FAU 7717	Pavement	6-01057-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	10.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**090-72343** Highways - Executed

Expansion joint removal and deck/approach patching on SN 034-0067 carrying IL 96 over Crystal Creek, 3.1 miles south of US 136 near Hamilton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-071-25	N/A	123B-1(BDR,BRR,BJR)	FAP 506	Bridges	0-02179-6031
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	9.00	0.00	No	

**091-72344** Highways - Executed

Bridge deck and approach repairs on SN 034-0066 carrying US 136 EB over the Lamoine River, 6.8 miles east of IL 94 in Carthage and on SN 034-0070 carrying IL 94 over South Branch of Lamoine River, 0.6 miles north of IL 9 near LaHarpe.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-072-25	N/A	(25B-1,112B-2) BDR,BRR	FAP 315 FAP 538	Bridges	0-02179-6032 0-02179-6033
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	6.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**092-72346** Highways - Executed

Bridge deck patching on SN 001-0082 and SN 001-0083 carrying IL 336 over Rock Creek, 2.1 miles north of US 24.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-073-25	N/A	1-7B(BDR,BRR)	FAP 302	Bridges	0-02179-6034
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	4.00	0.00	No	

**093-72623** Highways - Executed

Shoulder repairs on I-72 from the Trumpet Interchange to 0.8 miles east of IL 96, east of Hull. , Cured-in-place liner and pipe culvert removal and replacement on IL 4 / Veterans Parkway in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-055-25	N/A	75-1SR	FAI 72	Pavement Miscellaneous	0-02179-6027
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**094-72634** Highways - Executed

Cured-in-place pipe lines, and pipe culvert removal and replacement on Veterans Parkway (Rt 4) in Springfield

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-056-25	N/A	3-1DR	FAP 662	Miscellaneous	0-02179-6028
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**095-72942** Highways - Executed

Minor bridge abutment repairs on 25 bridges on various routes in various counties of District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-075-25	N/A	D6 BRIDGE MISC 2025	VARIOUS	Bridges	0-02180-6001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**096-72973** Highways - Executed

Expansion joint replacement and microsilica overlay on SN 065-0501 carrying IL 29 over Salt Creek at the Mason and Menard County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Menard	C-96-065-25	N/A	K(B-1)BJR,BDR	FAP 658	Bridges	0-01294-6006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	4.00	0.00	No	

**097-72A58** Highways - Executed

6.7 miles of resurfacing, patching and bridge repair on I-72 from 1.5 miles east of Old US 36 to 0.7 miles west of US 67. (SN 086-0023, 086-0024, 086-0028, 069-0053 and 069-0054)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan Scott	C-96-058-24	N/A	(86-10RS-5; 69-6RS-3) BRR-1,BP	FAI 72	Pavement	6-01153-0000 6-01153-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			125	5.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**098-72C26**      Highways - Executed

Building removal at 3701 6th Street Frontage Road West in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-066-25	N/A	(110X-5)DM	FAP 666	Miscellaneous	6-00240-0300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**099-72E33**      **Highways - Deleted**

Tree removal, excavation, patching, pavement replacement, PCC widening, concrete curb and gutter, HMA overlay, pipe culverts and storm sewers on IL 108 in Carlinville approximately 0.2 miles west of Hurricane Creek to east of Taylor Street and 2 miles to 2.3 miles east of IL 111.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-061-11	N/A			Pavement	6-00665-0000 6-00665-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	Pending	Pending	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**100-72F42** Highways - Executed

2.8 miles of resurfacing and ADA improvements on Wabash Ave from west of Robbins Road to Macarthur Boulevard, Stanford Avenue from Macarthur Boulevard to 0.1 miles east of Macarthur Boulevard, and Macarthur Boulevard from 0.1 miles north to 0.1 miles south of Wabash Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-057-12	N/A	21RS-11,(G)RS-17	FAP 610 FAU 7997	Pavement	6-01052-0100 6-02049-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	6.00	0.00	No	

**101-72G90** Highways - Deleted

1.8 miles of resurfacing, patching, ADA curb ramps, storm sewer, pipe culverts and lighting on IL 29 in Pana.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-061-14	N/A			Pavement	6-00423-0000 6-00423-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			160	Pending	Pending	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**102-72M61** Highways - Executed

11 miles of resurfacing with widening, gutter, guardrail and culvert replacement on IL 104 from 1.8 miles west of the Pike County line to IL 107.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike Adams	C-96-027-21	N/A	(107RS-8,CR; 108RS-5)DR	FAP 745	Pavement	6-00869-0000 6-01106-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			130	6.00	0.00	No	

**103-74164** Highways - Withdrawn

Complete structure replacement of SN 051-0004 carrying IL 1 over the Embarras River Overflow approximately 1 mile north of US 50.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-075-06	N/A			Bridges	7-79610-0000 7-79620-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			220	Pending	Pending	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**104-74564** Highways - Executed

Complete superstructure and substructure replacement of SN 015-0068 which carries 900N over Riley Creek, 0.3 mile west of Charleston. Includes; guardrail and resurfacing done under a full road closure.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-041-12	STPSJJJ(522)	(6BR)B-1	FAS 1669	Bridges	7-50889-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	0.00	0.00	No	

**105-74648** Highways - Executed

Removal and replacement of a triple barrel box culvert on IL 15 over a stream located 0.5 miles east of CR 1225 E.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wayne	C-97-015-14	N/A	(19B2)B-1	FAP 821	Bridges	7-00232-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	5.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**106-74654**      **Highways - Withdrawn**

Bridge superstructure replacement on SN 013-0037 carrying Old US 50 over Raccoon Creek, 2.5 miles west of the US 45 North Junction.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clay	C-97-021-14				Bridges	7-50958-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	Pending	Pending	No	

**107-74893**      **Highways - Withdrawn**

Reconstruction of the I-70 and IL 128 interchange at Altamont including HMA surface removal, resurfacing, underdrains, earth and borrow excavation, shoulders, guardrail, box culvert extension, removal of 4 bridges and construction of 2 bridges.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-020-19				Pavement	7-50215-5700
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			400	Pending	Pending	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**108-74B63** Highways - Executed

4.7 miles of safety shoulder on US 45 from the Shelby County line to 0.2 miles north of Rickleman Avenue in Effingham.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-006-23	HSIPMMQV(513)	D7 HMA SAFETY SHLD 2024-1	FAS 1652 FAU 8379	Miscellaneous Pavement	7-76910-8728

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

**109-74C83** Highways - Executed

Cleaning and repairing bridge drains and drainpipes on SN 058-0120 carrying IL 121 (North 22nd Street) over Norfolk Southern Railroad in Decatur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-017-24	N/A	D7 BRIDGE CLEANING 2024-1	FAP 320	Bridges	0-01294-7003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**110-74C97** Highways - Executed

Lighting improvements at 3 locations: 1) I-72: IL 36 exit to Harristown Boulevard; 2) US 36: I-72 to 0.2 miles west of Harristown Boulevard; 3) US 51: I-72 to Cantrell Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-058-24	CRD2UK(105)	(58-62)HL	FAI 72 FAP 323 FAP 322	Electrical	7-52964-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			120	0.00	0.00	No

**111-74D29** Highways - Executed

1.3 miles of patching on IL 32 / Keller Drive from West Evergreen to 0.1 miles south of Grove Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-103-24	N/A	D7 PATCHING 2025-4	FAP 774 FAU 8363	Pavement Miscellaneous	0-02179-7007

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**112-74D32** Highways - Executed

Line existing corrugated metal pipe culverts with polyethylene solid wall or profile wall smooth interior pipe at various locations on IL 16 between Mattoon and Charleston.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-106-24	N/A	D7 CULVERT LINING 2025-4	FAP 91	Bridges	0-02180-7002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

**113-74D40** Highways - Executed

Tree removal on US 40 from 0.4 miles west of N 450th Street to 0.75 miles east of Livingston Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-007-25	N/A	D7 TREE REMOVAL 2025-3	FAS 1707	Miscellaneous	0-02070-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**114-74D43** Highways - Executed

1 mile of patching at the Brownstown Weigh Station on I-70.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
4 / 7	Fayette	C-97-015-25	N/A	D7 PATCHING 2025-5	FAI 70	Pavement Miscellaneous	0-00753-7002
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>		<b>Small Business Initiative</b>		<b>Target Market Program</b>	<b>QP Certification</b>
45	No	No		No		No	N/A
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No			30	0.00	0.00	No	

**115-74D45** Highways - Executed

7.3 miles of longitudinal joint repair on I-57 from 0.4 miles southwest of US to 1 mile north of IL 16.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
4 / 7	Coles	C-97-017-25	N/A	D7 JOINT REPAIRS 2025-1	FAI 57	Pavement Miscellaneous	7-52979-0000
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>		<b>Small Business Initiative</b>		<b>Target Market Program</b>	<b>QP Certification</b>
45	No	No		No		No	N/A
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No			25	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**116-74D49** Highways - Executed

Repair of guardrail at various locations and on call repair of guardrail damage throughout District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-039-25	N/A	D7 GUARDRAIL 2025-2	VARIOUS	Miscellaneous	0-01895-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/29/2026			0.00	0.00	No	

**117-76A46** Highways - Deleted

Intersection improvements with signals and bridge replacement on IL 162/IL 157 in Glen Carbon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-283-18				Pavement	8-00601-0000 8-08800-3130 8-89397-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			275	Pending	Pending	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**118-76F82** Highways - Executed

Force main cleaning at the Missouri Avenue pump station in East St. Louis, the 25th Street pump station in East St. Louis and the Venice pump station in Venice.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison St. Clair	C-98-073-25	N/A	82-4PS-4,(Z-1)PS- 3,29PS-3,27PS	FAI 70 FAU 9228 FAP 788	Miscellaneous	8-82930-2505

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

**119-76K06** Highways - Executed

1.1 mile of patching on Lebanon Road from West Main Street in Belleville to IL 161 in Fairview Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-296-18	N/A	94-15D-PP-1	FAU 9162	Pavement Miscellaneous	8-00595-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	6.00	0.00	No

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**120-76K74** Highways - Executed

3.00 miles of widening, resurfacing, interchange improvements, and new drainage system on I-64 from west of Green Mount Road to 1.1 miles west of IL 158.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-069-23	N/A	82-7WRS-2	FAI 64	Pavement	0-02117-8001 8-00567-0000 8-00567-1000 8-00567-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			220	10.00	0.00	No	

**121-76M52** Highways - Deleted

0.9 miles of resurfacing and ADA improvements on IL 159 from Washington Street to 0.2 miles south of IL 38/158 in Belleville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-085-19				Pavement	8-00727-0000 8-08800-3070
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	Pending	Pending	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**122-76R11** Highways - Executed

Guardrail and cable median repair at various locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-194-24	N/A	DIST 8 GUARDRAIL 2026-1	VARIOUS	Miscellaneous	0-01895-8001 8-00039-0026
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2026			0.00	0.00	No	

**123-76R28** Highways - Active

Highway lighting, traffic signal repair and maintenance at various locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-193-24	N/A	DIST 8 LTS 2026-1	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2026			0.00	0.00	No	

**124-76R61** Highways - Rejected

Maintenance and service of all ITS equipment at various locations throughout District 8.

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**125-76T70** Highways - Executed

Pump station cleaning at the Missouri Avenue Pump Station in East St. Louis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-105-24	N/A	82-4PS-3	FAI 70	Miscellaneous	8-01006-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

**126-76T74** Highways - Withdrawn

Lighting upgrades on I-255 at I-55/70, on I-255 at Collinsville Road and on I-55/70 at Black Lane in Collinsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-110-24	N/A			Electrical	8-00867-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			190	Pending	Pending	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**127-76T77** Highways - Executed

Traffic signal replacement at the intersection of IL 111/140 at Thelma Avenue / Franklin Avenue in Cottage Hills.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-113-24	N/A	132-4TS	FAP 785	Electrical	8-01010-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	3.00	0.00	No	

**128-76U24** Highways - Executed

Bridge joint replacement on SN 082-0322 carrying I-70 ramp over I-55, I-64 and KCS Railroad in East St. Louis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-048-25	N/A	82-1-B-2BJR-2	FAI 70	Bridges	0-01294-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	4.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**129-76U25** Highways - Executed

Traffic signal modernization at various locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison Clinton St. Clair	C-98-049-25	N/A	DIST 8 TS 2025-2	VARIOUS	Electrical	8-01027-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

**130-76U34** Highways - Executed

Well repairs at the 25th Street Pump Station south of I-64.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-078-25	N/A	29PS-3	FAU 9228	Miscellaneous	8-82930-2503

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

**131-76U37** **Highways - Rejected**

Pump repairs at the Bowman Pump Station in East St. Louis, Grey's Pump Station in Pontoon Beach, Venice Pump Station in Venice, 9th Street Pump Station in East St. Louis and Centralia Pump Station in Centralia.

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**132-76U39** Highways - Executed

12.4 miles of chip seal on IL 143 from the Madison County line to IL 127.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Bond	C-98-091-25	N/A	(40,112)Q	FAP 793	Pavement	8-00933-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	7.00	0.00	No	

**133-76U99** Highways - Executed

Tree removal in various locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-087-25	N/A	DIST 8 TR 2025-1	VARIOUS	Miscellaneous	8-01044-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**134-78399** Highways - Executed

Replacement of 3 structures: 1) SN 083-7000 carrying IL 34 over a creek 1.5 miles east of Franklin County; 2) SN 083-7001 carrying IL 34 over a creek 2.4 miles east of Franklin County; 3) SN 083-7022 carrying IL 145/34 over a creek 3.2 miles south of US 45.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-023-14	N/A	1CR-1;103CR-1;103CR-2	FAP 132 FAP 869	Bridges	9-00328-0000 9-00866-0000 9-00867-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	2.00	0.00	No

**135-78831** Highways - Executed

Replacement of SN 100-0053 carrying Stiritz Road (TR 23) over I-57, approximately 0.6 miles west of IL 37.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-014-21	BR7HDD(843)	X1-4(HB-3)	FAI 57	Bridges	9-00574-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/01/2026		10	9.00	0.00	No

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**136-78878**      **Highways - Deleted**

Replacing SN 041-0089 and 041-0090 carrying I-64 over Casey Fork and UP Railroad, 0.2 miles east of IL 37.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-075-21	N/A			Bridges	9-00679-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			260	Pending	Pending	No	

**137-78916**      **Highways - Withdrawn**

Signal modifications, railroad interconnects and fiber optic installation on IL 37 from IL 13 to Boyton Street in Marion.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-018-22	N/A			Electrical	0-04005-9002 9-01033-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	Pending	Pending	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**138-78943** Highways - Executed

10.5 miles of milling, patching and resurfacing on IL 14 from IL 37 in Benton to west of Happy Row Road in Macedonia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-050-22	N/A	(5,6,7)RS-3	FAP 853	Pavement	9-00754-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			125	7.00	0.00	No	

**139-78985** Highways - Executed

Slope repair on SN 039-0075 carrying IL 13 over the Big Muddy River, east of IL 127 in Murphysboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-030-23		(12-1)SLP-1	FAP 331	Miscellaneous Bridges	9-00947-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
Yes			115	2.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**140-78A15** Highways - Executed

Culvert replacement (SN 091-7057) on Old US 51 west of Locust Street in Cobden.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-065-23	N/A	12CR-1	FAS 1911	Miscellaneous Bridges	9-01020-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	7.00	0.00	No	

**141-78A25** Highways - Executed

0.6 miles of pavement patching, HMA resurfacing and ADA ramp improvements on IL 146 from 0.1 miles west of 11th Street to US 45 in Vienna.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Johnson	C-99-017-24	N/A	107RS-6	FAP 885	Pavement	9-00531-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	2.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**142-78A33** Highways - Executed

Signal modifications, pedestrian crossings and sidewalks at the intersection of IL 13 and Halfway Road in Marion.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-039-24	HSIP195Q(420)	(1X-1)TS-6	FAP 331	Miscellaneous Electrical	0-00820-9002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	2.00	0.00	No

**143-78A39** Highways - Executed

Intersection reconstruction at the intersection of IL 1 and IL 141 near Omaha.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Gallatin White	C-99-046-24	N/A	(110,101)N-1	FAP 782 FAP 877	Pavement	9-01031-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	5.00	0.00	No

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**144-78A72** Highways - Executed

9.2 miles of patching and resurfacing on IL 15 from the Washington County line to 0.4 miles west of the Mt. Vernon west city limits.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-098-24	N/A	(11,12,13)RS-4	FAP 821	Pavement	9-00748-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	8.00	0.00	No	

**145-78A78** Highways - Executed

Joint reconstruction with strip seal and modular seal on SN 039-0048 carrying IL3 over a railroad in Jackson County and joint reconstruction with strip seals on SN 091-0031 carrying IL3 over the Big Muddy River in Union County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union Jackson	C-99-104-24	N/A	D9 BRIDGE REPAIR 2025-3	FAP 312	Bridges	0-02179-9006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	6.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**146-78A92** Highways - Executed

Earth and furnished excavation and placement of stone riprap to repair existing slopes along Old US 51, 0.7 miles northwest of Coben.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-121-24	N/A	11SLP-1	FAP 1911	Pavement Miscellaneous Earthwork	0-02179-9002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

**147-78A96** Highways - Executed

Bridge joint repair on SN 044-0033 carrying Eagle Point Road over I-24.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Johnson	C-99-028-25	N/A	(44-3)BJR-1	FAI 24	Bridges	0-02179-9007

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**148-78A97** Highways - Executed

Aggregate shoulders, earth and furnished excavation, stone riprap, pipe underdrains and erosion control blanket to repair existing slopes along IL 149 at SN 039-7036, 0.4 miles west of the Williamson County line west of Hurst.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-029-25	N/A	(1R)SLP-1	FAP 873	Miscellaneous Pavement Earthwork	0-02179-9016

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

**149-78B03** Highways - Executed

Replacing 615' of pavement and shoulders on westbound IL 13 at Watson Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-036-25	N/A	(12-1)N-2	FAP 331	Pavement	9-01091-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**150-78B04** Highways - Executed

Patching on US 51 in Carbondale from Willow Street to Grand Avenue and on Mill Street from South Normal Avenue to South Illinois Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-037-25	N/A	D9 CM PATCH 2025-2	FAP 332 FAU 9710	Miscellaneous Pavement	0-02179-9004

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

**151-78B05** Highways - Executed

Signal grounding at multiple locations on IL 149 and IL 13 in Murphysboro and Carbondale.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-038-25	N/A	D9 TRAFFIC SIGNAL 2025-1	FAP 331	Electrical	0-02179-9011

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**152-78B06** Highways - Executed

Signal replacement at the intersection of US 45 and Poplar Street in Harrisburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-039-25	N/A	(29X,8X)TS-2	FAP 132 FAP 332 FAS 899	Electrical	0-01497-9001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

**153-78B13** Highways - Executed

12.3 miles of resurfacing on US 45 from IL 14 to the Wayne County line as well as ADA upgrades in Enfield and Mill Shoals.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-047-25	N/A	(104,105,105X,108)RS-3	FAP 328	Pavement	9-00884-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			120	5.00	0.00	No

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**154-78B21** Highways - Executed

9.3 miles of tree removal on I-57 from the IL 146 interchange to the Perks Road overpass.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Pulaski Union	C-99-065-25	N/A	D9 TREE TRIMMING 2025-1	FAI 57	Miscellaneous	9-01089-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	03/31/2026		10	0.00	0.00	No

**155-78B22** Highways - Executed

0.85 miles of overlay and pavement patching on Airport Road from IL 13 to 1 mile north of IL 13, northwest of Carbondale.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-062-25	N/A	(1-LS)RS-1, PP-1	FAU 9729	Pavement	0-02179-9015

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	2.00	0.00	No

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**156-78B31** Highways - Executed

1.1 miles of pavement patching and resurfacing on IL 37 from 0.1 miles north of 18th Street to south of 4th Street in Johnston City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-074-25	N/A	12RS-7	FAS 2887	Pavement	9-01061-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	3.00	0.00	No	

**157-78B32** Highways - Executed

3.25 miles of pavement patching and partial structure removal on US 51 beginning 0.29 miles south of New Cross Street and proceeding south for 3.25 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Alexander	C-99-075-25	N/A	(18R,137X,138Z,138) PP-1,I-1	FAP 14	Pavement Miscellaneous	9-00979-0100 9-00979-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**158-78B40** Highways - Active

Electrical repair and/or maintenance on various routes throughout District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-083-25	N/A	D9 ELECTRICAL REPAIR FY 26-1	VARIOUS	Electrical	9-00721-2600
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		365		0.00	0.00	No	

**159-87855** Local Roads - Executed

HMA resurfacing with aggregate shoulders on CH 24 from US 34 to CH 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-009-25	N/A	22-00284-00-RS	FAS 1246	Pavement	3-10766-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	8.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**160-87858** Local Roads - Executed

HMA Resurfacing with aggregate shoulders on CH 4 from the west village limits of Clifton to CH 24.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-012-25	VVNI(598)	21-00316-00-RS	FAS 321	Pavement	3-10716-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	5.00	0.00	No	

**161-87860** Local Roads - Executed

Resurfacing CH 41 from the Will County line to South Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-014-25	KR3Z(125)	18-00042-03-RS	FAS 1301	Pavement	3-10669-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**162-87863** Local Roads - Executed

Asphalt resurfacing of Barber Green Road, and four (4) multi-use trails at various locations in DeKalb County. Includes aggregate shoulders and PCC sidewalk.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-017-25	JBJJ(930)	21-00187-02-RS	VARIOUS	Pavement	3-10748-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**163-87882** Local Roads - Executed

Construction of a single-span PPC deck beam bridge to carry River Road over a drainage ditch, 0.7 miles west of IL 170 in Seneca.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-001-26	DB9I(402)	21-00020-00-BR (SENECA)	MS 2300	Bridges	3-10782-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	5.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**164-87883** Local Roads - Executed

Construction of shared-use paths at various location in Bradley.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-118-25	N/A	21-00100-00-BT (BRADLEY)	VARIOUS	Pavement	0-02272-3009 3-10850-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	0.00	0.00	No

**165-87884** Local Roads - Rejected

Sidewalk construction at various locations in Dwight.

**166-87885** Local Roads - Executed

HMA resurfacing with 3' HMA safety shoulds on Somonauk Road from Chicago Road to US 30.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-002-26	5825(923)	23-00101-01-RS	FAS 96	Pavement	3-10793-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**167-89806** Local Roads - Executed

Cold-in-place recycling and HMA surfacing on CH 25 and CH 26 from the south corporate limits of Galesburg to CH 26.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-029-21	A8Q5(432)	20-00059-02-RS	FAS 401 FAS 399	Pavement	4-10718-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	1.00	0.00	No

**168-89859** Local Roads - Executed

Pavement reconstruction, sidewalk replacement, curb and gutter replacement, storm sewer, traffic signals and lighting on Court Street from 8th Street to 10th Street in Pekin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-051-24	J35T(004)	20-00196-01-RS (PEKIN)	FAP 693	Pavement	4-10738-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			105	4.00	0.00	No

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**169-89866** Local Roads - Executed

Construction of PCC Sidewalk with ADA Ramps along East Fifer Street from Willard Street to Morton Avenue in Galesburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-040-25	ODB8(197)	24-02201-35-SW (GALESBURG)	MS 608	Miscellaneous	0-02010-4004 4-10793-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	3.00	0.00	No	

**170-89869** Local Roads - Executed

Resurfacing on Cloverdale Road from west of White Clover Drive to IL 29 in Chillicothe.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-049-25	9XXJ(839)	24-00044-00-RS (CHILLICOTHE)	FAU 6552	Pavement	4-10774-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**171-91631** Local Roads - Executed

Construction of a three-span steel beam structure with concrete deck to carry CH 16 over Flemington Tributary in Edgar County. Includes HMA approach pavement and traffic barrier terminals.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Edgar	C-95-003-24	LKZ7(044)	17-00134-00-BR	FAS 1680	Bridges	5-10459-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	4.00	0.00	No	

**172-93828** Local Roads - Executed

Replace the bridge carrying CH 34 over Solomon Creet, 0.3 mile east of Bethal Road

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-006-25	U881(385)	21-00107-00-BR	CH 34	Bridges	6-10926-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	7.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**173-93831** Local Roads - Executed

Sidewalk replacement at various locations in Taylorville. Includes HMA resurfacing, driveway replacement, drainage improvements, ADA improvements, and Seeding.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-019-25	3I0P(791)	22-00066-00-SW (TAYLORVILLE)	VARIOUS	Pavement	0-02010-6005 6-10973-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/07/2025		5	0.00	0.00	No	

**174-93832** Local Roads - Executed

Sidewalk replacement at various locations in Auburn.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-063-25	6LZ1(254)	22-00019-00-SW (AUBURN)	VARIOUS	Miscellaneous	0-02010-6004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/22/2025		5	3.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**175-93836** Local Roads - Executed

Construct a single-span PPC IL36N-Beam Bridge to carry CH 3 over Deer Creek, 0.6 mile north of Burnside.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-006-24	VGSL(343)	22-00142-00-BR	FAS 1423	Bridges	6-10913-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	5.00	0.00	No	

**176-93837** Local Roads - Executed

Resurfacing East 6 Street from Spruce Street to Minnesota Street in Pana.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-014-25	HQ3V(935)	24-00055-00-RS (PANA)	FAU 7936	Pavement	6-10937-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	6.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**177-97771** Local Roads - Executed

Patching of failed concrete pavement joints along Old Collinsville Road from Lebanon Avenue to Ashland Avenue in St. Clair County. Includes raised reflective pavement markers.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-012-22	267A(069)	18-00276-06-PP	FAU 9168	Miscellaneous	8-10713-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	14.00	0.00	No	

**178-97859** Local Roads - Executed

Resurfacing Martin Luther King Drive from Collinsville Avenue to 8th Street in East St. Louis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-011-24	VES2(144)	20-00235-00-RS(EAST ST. LOUIS)	FAU 9183	Pavement	8-10763-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	20.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**179-97864** Local Roads - Executed

HMA resurfacing on CH 12 from Meyer Avenue in Valmeyer to Bluff Road North.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Monroe	C-98-022-26	HJ3G(136)	22-00075-02-RS	FAS 1858 FAS 1857	Pavement	8-10825-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

**180-99747** Local Roads - Rejected

Construction of stamped Concrete Sidewalk, street lighting system, Curb and gutter on IL 149 in West Frankfort.

**181-99750** Local Roads - Executed

Construction of a Roundabout at Small Street and Veterans Drive in Harrisburg. Includes PCC pavement, sidewalks, drainage, signing and lighting.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-015-26	9XUU(674)	23-00097-00-PV (HARRISBURG)	FAU 9546	Pavement	0-00109-9012

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			105	6.00	0.00	No

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**182-99751** Local Roads - Executed

Resurfacing on Ullin Road from IL 127 to the Pulaski County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Alexander	C-99-060-24	C30P(524)	23-00087-00-RS	FAS 941	Pavement	0-01748-9001 9-10720-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**183-99752** Local Roads - Executed

Replace the bridge carrying White Walnut Road over White Walnut Creek, 1.7 miles north of IL 154.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Perry	C-99-075-24	0JYP(394)	20-00148-00-BR	FAU 9964	Bridges	9-10718-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	2.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**184-99753** Local Roads - Executed

Resurfacing on Pounds Hallow Road from IL 1 to the Hardin County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Gallatin	C-99-020-25	BKN1(076)	23-00090-00-RS	FAS 934	Pavement	9-10730-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

**185-99754** Local Roads - Executed

HMA overlay with aggregate shoulders on Bay City Road from west of Climer Road to Jones Orchard Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Pope	C-99-090-24	E5JH(592)	23-00043-00-RS	FAS 1930	Pavement	9-10719-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	5.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**186-99756** Local Roads - Executed

HMA Overlay with Aggregate Wedge Shoulders on Power Plant Road from County Club Road to McKinny Chapel Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-013-25	UKDX(895)	24-01252-00-RS	TR 276	Pavement	9-10728-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	8.00	0.00	No	

**187-46661** Highways - Executed

Removing existing guardrail delineators and barrier wall delineators and installing new guardrail delineators and barrier wall delineators within the limits of each individual work order.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	M-60-003-26	N/A	D2 GRDRL DELIN MAINT INT 26-03	VARIOUS	Miscellaneous	0-00645-2001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/20/2026			0.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**188-46664** Highways - Executed

Repairing various widths of preformed plastic, epoxy, modified urethane pavement marking lines, letters and symbols and removal of existing pavement markings within the limits specified on each individual Work Order, and related collateral work necessary to complete the project on various routes throughout District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	M-60-022-25	N/A	D4 HT PVMNT MRK RPR 25-18	VARIOUS	Miscellaneous	0-01478-4002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/26/2026			0.00	0.00	No	

**189-60R76** Highways - Executed

(1225-Ft) Bridge Deck Replacement consists of construction of a retaining wall, guardrail replacement, shoulder widening, headwall replacement and culvert extension located on I-57 at Pauling Road (Overhead) in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-209-12	N/A	99-1HB-2-BR	FAI 57	Bridges	1-78736-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			120	8.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**190-61L40** Local Roads - Executed

Resurfacing and the construction of a multi-use path on Sleepy Hollow Road from Huntley Road to IL-72 in West Dundee.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-098-21	V5T0(289)	20-00058-00-BT (WEST FAU 6950 DUNDEE)		Pavement	1-22371-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

**191-61L49** Local Roads - Executed

Construction of a triple-cell 12'X 5' box culvert to carry Oakwood Drive over Boone Creek in McHenry. Includes, HMA roadway, sidewalks, curb and gutter, storm sewer and utility adjustments.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-408-19	VE2F(436)	18-00086-00-BR (MCHENRY)	MUN 2018	Bridges	1-22265-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/01/2026			0.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**192-62D34**      **Highways - Withdrawn**

(430-Ft) The proposed improvement consists of the removal and replacement of the existing bridge, traffic signal modernization and ADA improvement, milling and resurfacing of existing HMA pavement, drainage work, landscaping. Located on Touhy Avenue over the North Branch Chicago River located in the Village of Niles in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-001-17	N/A			Bridges	1-76353-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			130	Pending	Pending	No	

**193-62G52**      **Highways - Executed**

(1.716-Mile) Designed Overlay improvements include: Curb and gutter spot repair , asphalt surface removal and replacement with new binder and surface (cold milling and inlay), full-depth patches (Class D), drainage structures adjustment and cleaning, pavement markings, raised reflective pavement markers, detector loops replacement. Location: IL 53 (Independence Boulevard), from Joliet Road to Belmont Drive within the Village of Romeoville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-236-18	N/A	2018-039-RS	FAP 112	Pavement	1-78906-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	11.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**194-62L61** Highways - Executed

(10,700-Ft) Designed Overlay and Shoulder Reconstruction, project includes asphalt removal, earth excavation, pavement patching, resurfacing with (HMA), full depth (HMA) shoulder, pavement markings, raised reflective pavement markers. Located along IL 47 (Eastwood Drive) from North of IL 176 (North Junction) to South of US 14 in the City of Woodstock.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-280-20	N/A	2020-083-RS	FAP 326	Pavement	1-80526-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	14.00	0.00	No	

**195-62N39** Highways - Executed

(9.38-Mile) Changeable Message Signs, Signal Timing/Progression, Signing (New), Surveillance, Traffic Signal Modernization, and ADA Improvements. Located along 22nd St / Cermak Rd from York Rd to IL 50 (Cicero Ave.) in the Village of Oak Brook in DuPage County, and in the Villages of Hillside, Westchester, Broadview North Riverside, Forest Park, the City of Berwyn, and the Town of Cicero, in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage Cook	C-91-017-21	STPXVU6(771)	2020-266-SUR,SW&TS	FAU 1453 FAP 771	Electrical	1-79916-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/29/2027		5	15.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**196-62P73** Highways - Executed

The projects consist of US RTE 12 (10.39 miles) - SMART Overlay, shoulders, shoulder rumble strips, channelization, and pavement markings and IL RTE 176 (0.71 miles) - shoulder and centerline rumble strips and pavement markings. Project located in Villages of Fox Lake, Volo, Lakemoor, Wauconda and Mundelein

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-037-22	HSIP-NHPPAQR6 (252)	2024-1053- RS&N,SR,RS	FAP 344 FAP 335	Pavement	1-75949-0100 1-80992-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2026		5	10.00	0.00	No	

**197-62T22** Highways - Executed

(405-Ft) Bridge Deck Overlay on SN 016-1005 and SN 016-1006 and associated bridge rehabilitation consists of bridge and approach slab scarification, replacement of joints at abutments and piers with strip seals, cleaning/ adjusting shoulder drains, concrete sealer of deck and parapets, HMA overlay on bridge approaches, slope wall repair and replacement, maintenance of traffic control, pavement marking. Located along IL-171 at Joliet Road and BNSF Railroad Spur in the Village of McCook, Cook County, Illinois.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-324-22	N/A	FAP 0372 22 BJ	FAP 372	Bridges	1-81090-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	14.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**198-62U39** Highways - Executed

Project consists of removal and replacement of the Bridge (SN 099-0205) carrying Francis Road over I-80 and the subsequent pavement improvements necessary for this replacement. Located on FAI 80 (I-80) at Francis Road, Will County, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-054-23	N/A	FAI 80 22	FRANCIS BR FAI 80	Bridges	1-79972-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			115	10.00	0.00	No	

**199-62V14** Highways - Executed

(1.472-Mile) This project consists of resurfacing the existing HMA pavement with HMA surface and binder course, thermoplastic pavement markings, ADA Improvements for curb ramps. Located along Sacramento Blvd in the City of Chicago in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-219-23	N/A	FAU 2833 23	FAU 2833	Pavement	1-78146-0000
				OVERLAY			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	11.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**200-62V52** Highways - Executed

(9,601-Ft) SMART Overlay and Standard Overlay, ADA sidewalk ramp improvement, pavement patching, milling of existing HMA surface, placing HMA surface course and HMA binder course, drainage structures adjustment and cleaning, pavement markings, sidewalk ramp improvements. Project located on IL 176 (State Road) in the Village of Island Lake.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-035-24	N/A	FAP 0335 23 SMART	FAP 335	Pavement	1-81000-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	9.00	0.00	No	

**201-62V57** Highways - Executed

(2.62-Mile) Designed overlay and new (HMA) shoulder reconstruction project includes asphalt removal, earth excavation, pavement patching, resurfacing with (HMA), full-depth (HMA) shoulder, pavement markings, raised reflective pavement markers, shoulder and centerline rumble strips. Located along IL Route 176 from East of Haligus Road to West of US 14 (Virginia Street) in the City of Crystal Lake.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-043-24	N/A	FAP 0335 23 SMART2	FAP 335	Pavement	1-81005-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	8.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**202-62V58** Highways - Executed

(2.02-Mile) SMART Overlay, Shoulder Repair and ADA Improvements consists (HMA) removal, earth excavation, pavement patching, resurfacing with (HMA) asphalt, full depth hot-mix asphalt shoulder, placement of pavement markings, installation of raised reflective pavement markers, ADA ramps, traffic signals, detector loops. Project located on IL 131 (Green Bay Road) from IL 173 (Rosecrans Road) to Russell Road in the City of Zion.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-044-24	N/A	FAP 0880 23 SMART	FAP 0880	Pavement	1-81011-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	11.00	0.00	No	

**203-62V88** Highways - Executed

(3,848-Ft) Designed Overlay, ADA Improvements, New Shoulders consists of curb and gutter spot repairs, sidewalk removal and replacement for curb ramps for sidewalks (ADA), cold asphalt pavement milling, patches (Class D), replace existing aggregate shoulders with HMA, drainage structures adjustments and cleaning, longitudinal joint sealing, resurfacing (inlay) with HMA binder and surface course, new thermoplastic pavement markings and raised reflective pavement markers, accessible pedestrian signals (APS) improvements and detector loops. Located on IL 53, from South of Bemis Road to Harding Avenue / Nicoll Way within the Village of Glen Ellyn.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-074-24	N/A	FAP 0870 23 SMART2	FAP 870	Pavement	1-80973-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	12.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**204-62X29** Highways - Executed

(900-Ft) Bridge joint repair and replacement, and bridge approach pavement improvement consists of joint sealing, concrete removal, concrete superstructure, wing wall modifications, approach slab repair, structural repair of concrete, HMA surface removal, butt joints, PCC surface removal, HMA surface course, full depth HMA Class D patches, guardrail removal, guardrail, pavement markings, Class SI concrete, tree removal, This project is located in the Village of Thornton, in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-016-25	N/A	(T1-4)BR 24	FAU 2906 FAU 2921	Bridges	0-02179-1017 1-80341-0012
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	9.00	0.00	No	

**205-62X35** Highways - Executed

(2.68-Mile) This project consists of pavement patching, hot-mix asphalt surface removal, resurfacing with polymerized hot-mix asphalt surface course, binder course, ADA improvement and curb and gutter replacement, thermoplastic pavement marking. This improvement is in Dorr Township and in the City of Woodstock in McHenry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-022-25	N/A	2024-1001-RS, SW	FAP 333	Pavement	1-81413-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2025		10	17.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**206-62X42** Highways - Executed

This work includes trombone mast arm and pole replacement, installation of LED signal heads, traffic signal posts, installation of accessible pedestrian signals located in various locations in District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-029-25	N/A	2024-1005-TS	VARIOUS	Electrical	0-01497-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	6.00	0.00	No	

**207-62X59** Highways - Executed

(1.12-Mile) Designed Overlay, Traffic Signal Modernization, ADA Improvement consists asphalt surface removal, pavement patching, (HMA) binder and surface course, concrete curb and gutter removal and replacement, pedestrian curb ramps (ADA) improvements, traffic signal modernization, accessible pedestrian signal improvements, detector loop replacement, raised reflective pavement markers, pavement marking. Located within the City of Elgin in Kane County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-070-25	N/A	2024-1017-RS	FAP 360	Pavement	1-81515-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	12.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**208-62X66** Highways - Executed

(2.93-Mile) Standard Overlay consists of pavement patching, milling of existing asphalt surface, polymerized HMA binder course and HMA surface course, thermoplastic and hot spray pavement markings, grading and shaping ditches. This project located in Coral Township, in McHenry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-077-25	N/A	2024-1029-RS	FAP 525	Pavement	1-81610-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	13.00	0.00	No	

**209-62X67** Highways - Executed

SMART Overlay and Standard Overlay improvement project consists of asphalt surface removal, placement of (HMA) surface course, pavement patching, pavement markings. The project is located in the villages of Hampshire and Pingree Grove within Kane County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-078-25	N/A	2024-1028-RS	FAP 345	Pavement	1-80599-0000 1-81577-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2025		5	11.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**210-62X68** Highways - Executed

(1.06-Mile) Standard Overlay and Pedestrian Ramp (ADA) project consists of (HMA) surface removal, pavement patching, concrete sidewalk removal and replacement, polymerized (HMA) surface course and binder course, thermoplastic and hot spray pavement marking, combination concrete curb and gutter removal and replacement. Project is in the City of Marengo in Marengo, Seneca, and Coral Townships in McHenry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-079-25	N/A	2024-1026-RS	FAP 525	Pavement	1-81540-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	15.00	0.00	No	

**211-62X69** Highways - Executed

(1.79-Mile) SMART and Designed Overlay, ADA Improvements, New Shoulders Improvements include curb and gutter spot repairs (remove and replace), sidewalk removal and replacement for curb ramps for sidewalks (ADA), (HMA) surface removal and replacement, (cold milling and inlay), full-depth patches (Class D), drainage structures adjustment and cleaning, pavement marking, pedestrian signals (APS) improvements and detector loops. Location: IL 56 (Butterfield Road), from East of IL 25 River Road to West of Church Road in the Village of North Aurora and the City of Aurora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-080-25	N/A	2024-1031-RS	FAP 365	Pavement	1-81179-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	11.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**212-62Y10** Highways - Executed

This project consists of pruning and/or removing dead, dying, diseased and hazardous trees and limbs, while providing proper traffic control on a work basis. Located in District One (counties of Cook, DuPage, Kane, Lake, McHenry, and Will).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-186-25	N/A	2025-1064-TR	VARIOUS	Miscellaneous	0-02180-1005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/31/2026			0.00	0.00	No	

**213-64J66** Highways - Executed

1.21 miles ADA sidewalk ramps, HMA patching, RTL widening, video detection systems, and sign replacement from Fairview Ave to Rockford College Dr.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-021-14	N/A	2-ADA RAMPS	FAP 517	Electrical	2-12680-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	2.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**214-64P13** Highways - Executed

Hot-Mix Asphalt resurfacing south of IL-72 (W) to south of Willow St and ADA improvements on IL-72. 4.51 gross miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-001-23	N/A	(2,3,4)RS-7 & 115SW	FAP 316 FAP 549	Pavement	2-20124-0100 2-53513-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	2.00	0.00	No	

**215-64R26** Highways - Withdrawn

Bridge deck patching on SN 043-0043, carrying US 20/IL 84 over Galena River and ICG RR in Galena.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-003-22	N/A	(102VBR)BDR	FAP 301	Bridges	0-02179-2012
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**216-64S25** Highways - Executed

Deck repair, joint replacement, deck overlay, and other miscellaneous repairs carrying SN 101-0145 over Baxter Road, 1 mile north of Ogle County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-058-23	N/A	(201-1HB)BDR	FAI 39	Bridges	2-20118-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

**217-64U19** Highways - Executed

7.92 miles of HMA milling and resurfacing on IL 72 from IL 26 in Forreston to 0.3 mi E of Mt. Morris Rd E of Leaf River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-021-25	N/A	116PP&RS	FAP 549	Pavement	2-20125-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	2.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**218-64U52** Highways - Active

4.3 miles of pavement patching, widening, and fence repairs on I-39 from 0.8 mi north\_of Blackhawk Rd to 0.4 mi north of Harrison Ave (including interchange ramps) and US 20 from 0.6 miles west of Mulford Rd to I-39.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-075-25	N/A	((201-3)R & (4-1,5)R) PP	FAI 39 FAP 301	Pavement	2-15970-0511

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	2.00	0.00	No

**219-64U55** Highways - Executed

Tree removal along various routes throughout District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-079-25	N/A	D2 TREE REMOVAL 2025	VARIOUS	Miscellaneous	0-02179-2021

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	03/31/2026			0.00	0.00	No

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**220-66P54** Highways - Executed

Milling and resurfacing designed overlay of IL 251 including 4' safety shoulders, shoulder rumble strips, and centerline rumble strips from US 52 to the north limit. 10.99 miles gross.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-109-24	STP-HSIP9G0T(823)	(71,72)RS-7 & SFY	FAS 250 FAU 6101 FAS 245 FAU 6012	Pavement	0-00820-3001 3-25150-0050

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	0.00	0.00	No

**221-68510** Highways - Rejected

Bridge replacement: SN's 037-0019, 037-0049, 037-0020, and 037-0053 carrying Interstate 74 over IL Route 17 west of Woodhull.

**222-68A86** Highways - Executed

5.3 miles of resurfacing on IL 78 from 0.1 mile south of North Clark Rd to US 136 and on US 136 from west of the IL 78 Junction Wye to east of the IL 78 Junction Wye.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Fulton	C-94-045-12	HSIP-NHPP-STP9E1 (171)	(137X)RS-5;138RS- 4;139RS-3	FAP 30 FAP 315	Pavement	4-00137-0700 4-00137-0701 4-02125-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	0.00	0.00	No

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**223-68B70**      **Highways - Withdrawn**

0.19 mile ramp widening for an additional left turn lane, traffic signal installation to replace temporary traffic signals, mill and overlay, drainage improvements at IL 40 (Knoxville Ave) and IL 6, Ramp D in Peoria.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
3 / 4	Peoria	C-94-039-14				Electrical	4-02126-0100 4-09850-0300
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>		
45	No	No	No	No	N/A		
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No			85	Pending	Pending	No	

**224-70F21**      **Highways - Withdrawn**

3P Policy, Designed Overlay, ADA improvements, curb and gutter, and traffic signal replacement on IL 9 from west of Towanda Ave to Carnahan Dr east of Bloomington; and on Hershey Rd from Lamont Dr to Castleton Dr in Bloomington. Gross length of 2.189 mi.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
3 / 5	McLean	A-95-001-25				Pavement	5-53387-0000
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>		
45	No	No	No	No	N/A		
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No			220	Pending	Pending	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**225-78786** Highways - Executed

2.3 miles of resurfacing on IL 154 from IL 37 to Fitzgerald Park Road. Also includes replacement of SN 028-0052 over Rend Lake and construction of a multi-use path.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
5 / 9	Franklin	C-99-059-20		112(RS-4,BLP-1);112B-4	FAP 845	Bridges Pavement	9-00363-0100 9-00363-0110 9-96160-0400
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>		<b>Small Business Initiative</b>		<b>Target Market Program</b>	<b>QP Certification</b>
45	No	No		No		No	N/A
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No	11/30/2027		15	0.00	0.00	No	

**226-87874** Local Roads - Executed

Streetscaping improvements at various locations in Grank Park.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
2 / 3	Kankakee	C-93-096-25	DQHQ(958)	21-00017-00-PV (GRANT PARK)	VARIOUS	Pavement	0-02272-3004 3-10832-0000
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>		<b>Small Business Initiative</b>		<b>Target Market Program</b>	<b>QP Certification</b>
45	No	No		No		No	N/A
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No			140	7.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**227-91657** Local Roads - Executed

Guardrail improvements at various locations in DeWitt County

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	DeWitt	C-95-009-26	BV68(845)	23-00060-00-SP	VARIOUS	Miscellaneous	0-00110-5001 5-10549-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	2.00	0.00	No	

**228-91756** Local Roads - Executed

Roadway reconstruction and new multi-use path on West College Avenue from West of the Norfolk Southern Railroad to White Oak Street in Normal.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-038-24	RUK7(558)	20-00271-01-PV (NORMAL)	FAU 6352	Pavement	0-01747-5001 5-10530-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2026			0.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**229-93826**      **Local Roads - Deleted**

Reconstruction, Widening, and Resurfacing Fifth Street Road from I-55 to Lincoln Parkway in Lincoln.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-035-25				Pavement	6-00136-0106 6-10025-0000 6-10025-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			210	Pending	Pending	No

**230-97834**      Local Roads - Executed

Resurfacing on West Washington Street from Centreville Avenue to South Illinois Street in Belleville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-014-22	TJMU(864)	18-00213-01-RS (BELLEVILLE)	FAU 9270	Pavement	8-10708-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**231-97860** Local Roads - Active

Reconstruct the northwest corner of IL 3 at Monsanto Avenue, and resurface Monsanto Avenue from IL 3 east for 0.04 miles in Sauget.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-338-16	YHU4(842)	16-00015-01-PV (SAUGET)	FAP 312	Pavement	8-11025-0012
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

**232-46937** Highways - Executed

Roadway improvements (HMA resurfacing, A3 oil and chip, drainage improvements and other work) within Illini State Park (IDNR) in LaSalle County, IL. 1.6 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-30-003-026	N/A	ILLINI 2023	PARK ROADS	Pavement	0-00969-3002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	2.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**233-46941** Highways - Executed

PCC concrete patching of the parking lot at the lodge at Starved Rock State Park (IDNR) in LaSalle County, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-30-004-26	N/A	SR PATCHING	PARK ROADS	Pavement	0-00969-3003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

**234-62V39** Highways - Executed

(1.91-Mile) Project consists of resurfacing of the existing HMA pavement with HMA surface course, adding 4-foot wide HMA shoulders, thermoplastic pavement markings. This project is located along US 45 in the Village of Antioch and the Township of Antioch in Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-019-24	N/A	FAP 0872 23 SMART	FAP 872	Pavement	1-80999-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	10.00	0.00	No

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**235-62W15** Highways - Executed

(1.59-Mile) Replace light towers with poles, LED luminaries, foundations, conduits/cables, restorations. Project located in the Villages of Mokena, Orland Park, and Tinley Park in Will County, at I-80 and US-45 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-109-24	CRGAUQ(946)	FAI 80 23 LIGHTING	FAI 80	Electrical	1-81335-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/29/2026		5	0.00	0.00	No	

**236-62X60** Highways - Executed

(2,909-Ft) Improvement consists of Designed overlay, ADA improvements, and collateral work necessary to complete the project. Located on Gary-s Mill Road from IL. 38 to IL. 59 in the City of West Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-071-25	N/A	2024-1020-RS	FAU 3549	Pavement	1-81449-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	12.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**237-64B40** Highways - Executed

4.07 miles of reconstruction of US 20 from 0.2 mile west of Logemann Rd to Rush St in Stockton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-050-13	NHPP0WFX(817)	24R	FAP 301	Pavement	2-97140-0300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/19/2027		15	0.00	0.00	No	

**238-97870** Local Roads - Executed

Construction of an HMA multi-use path on a lime-modified subgrade adjacent to US 40 from South Main Street to Creekside Drive in Troy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-031-23	N/A	21-00036-00-BT (TROY)	FAP 793	Pavement	0-02272-8005 8-10915-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	18.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**239-64P28**      **Highways - Withdrawn**

0.78 mile of patching, resurfacing, ADA and signals on IL 70 from Safford Rd to Glenwood Ave in Rockford.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-044-23				Pavement	2-30138-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	Pending	Pending	No	

**240-66295**      **Highways - Withdrawn**

Railroad Separation Structure Replacement at (SN 032-9906) and Bridge Repair at (SN 032-0065) in Kendall and Grundy Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-125-02				Bridges	3-32065-0000 3-39030-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			180	Pending	Pending	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**241-61J86** Local Roads - Executed

Construction of new pavement to extend Hook Drive from Nicole Lane to Orchard Lane, and the construction of Nicole Lane from Hook Drive to Rollins Road in Round Lake Beach. Includes; Excavation, Aggregate base and sub-base, HMA Pavement, Sidewalk, curb and gutter, storm and sanitary sewer, water main, landscaping, lighting foundations and conduit.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-296-19	K319(521)	17-00080-00-PV (ROUND LK BEACH)	MUN 1061 MUN 50	Pavement	1-22249-0000 1-22249-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	22.00	0.00	No	

**242-61K96** Local Roads - Awarded

HMA resurfacing and shoulder widening on Saunders Road from Duffy Lane to Riverwoods Road in Riverwoods.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-241-24	JFPC(674)	21-00020-00-RS (RIVERWOODS)	FAU 2416	Pavement	1-22739-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	13.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**243-62W56** Highways - Active

The work under Full Expressway Nighttime Cleaning Cycle and Supplement Sweeping includes the pickup, removal, and proper disposal of debris such as limbs, sticks, leaves, sand, stones, dirt, weeds, deceased animal carcasses, refuse, litter. This work is located on various State maintained expressway routes located within the counties of Cook, DuPage, and Will.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-173-24	N/A	2023-SWP-005 (PM)	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2026			0.00	0.00	No	

**244-66P96** Highways - Executed

Repair and maintain traffic signals, flashing beacons, roadway lighting, speed display signs, and other electrical services within Grundy County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-041-25	N/A	D3 LIGHTING REPAIR 2025-1	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2027			0.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**245-72940** Highways - Active

Bridge approach dip corrections on 11 structures on various routes in District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-064-25	N/A	D6 BRIDGE REPAIR 2025	VARIOUS	Bridges	0-02179-6030
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

**246-76U20** Highways - Executed

0.7 miles of chip seal on West Delmar Avenue from State Street in Alton to IL 3 in Godfrey.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-186-24	N/A	1Q-1	FAU 8956	Pavement	0-02179-8010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	12.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**247-97848** Local Roads - Executed

Pavement widening on Maple Street from Main Street to Shiloh Heights Drive, and the construction of a right-turn lane from Maple Street onto northbound Main Street in Shiloh.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-029-23	YMLE(955)	20-00021-00-PV (SHILOH)	FAU 9176	Pavement	8-10879-0000 8-11025-0007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	0.00	0.00	No	

**01A-MR026** Aeronautics - Active

Construct Crosswind Runway 7/25

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories			
2 / 3	Grundy	C09 5011 MORRIS MUNICIPAL	N/A	Pavement			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
90	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		723		14.00	0.00	No	

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**02A-DE085**     Aeronautics - Executed

Rehabilitate Runway 12/30 Pavement

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
4 / 7	Macon	DEC 5216 DECATUR	3170033TBD	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		94		8.00	0.00	No

---

**03A-DE086**     Aeronautics - Executed

Reconstruct Runway 12/30 Lighting

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
4 / 7	Macon	DEC 5217 DECATUR	3170033TBD	Electrical		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		181		0.00	0.00	No

---

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**04A-DU095**     Aeronautics - Executed

Rehabilitate Taxiway C, Phase 1

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
1 / 1	DuPage	DPA 5194 DUPAGE	317SBGPTBD	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		31		11.00	0.00	No

---

**05A-PA067**     Aeronautics - Executed

Reconfigure Taxiway E

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
1 / 1	Cook	PWK 5161 CHICAGO EXECUTIVE	317SBGPTBD	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		36		8.00	0.00	No

---

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**06A-BL073**      Aeronautics - Executed

Rehabilitate Runway 11/29: Phase 1 Construction

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
3 / 5	McLean	BMI 5206 CENTRAL ILLINOIS REGIONAL	3170006TBD	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
Yes		191		8.00	0.00	No

---

**07A-DE087**      Aeronautics - Executed

Reconstruct North Aircraft T-Hangar Access Pavements

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
4 / 7	Macon	DEC 4904 DECATUR	N/A	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		56		6.00	0.00	No

---

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**08A-KA054**    Aeronautics - Executed

Rehabilitate Taxiway A, Phase 1

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
2 / 3	Kankakee	IKK 5198 GREATER KANKAKEE	317SBGPTBD	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		44		7.00	0.00	No

---

**09A-WA082**    Aeronautics - Executed

Rehabilitate Taxiway D

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
1 / 1	Lake	UGN 5190 WAUKEGAN NATIONAL	317SBGPTBD	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		99		0.00	0.00	No

---

# Letting Summary Report

Letting Date: June 13, 2025 Volume 028, No. 019

Current Date: May 30, 2026

**10A-WA076** Aeronautics - Executed

Construct Wildlife Fencing - Phase 5 (Northwest Area)

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
1 / 1	Lake	UGN 4848 WAUKEGAN NATIONAL	317SBGPTBD	Fencing		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		38		12.00	0.00	No

---