

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

001-46618 Highways - Executed

Pavement marking rehabilitation throughout District 7.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|--------------|
| 4 / 7 | Various | M-60-003-24 | N/A | D7 HT PVMNT MRK RPR 24-04 | VARIOUS | Miscellaneous | 0-01477-7001 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 07/31/2024 | | | 0.00 | 0.00 | No | |

01X-72K47 Highways - Active (Review and Inspection)

Bridge replacement on US 67 over the Illinois River in Beardstown.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|------------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 6 | Schuyler Cass | C-96-073-18 | NHPPI0ZG(818) | (86B-1, 87C)R | FAP 310 | Bridges | 6-00236-0300 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 10/31/2026 | | 30 | 5.00 | 0.00 | No | |

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

002-46632 Highways - Executed

This work consists of removing and replacing raised reflective pavement markers and reflectors on F.A.I Route 80 (1-80) in Bureau, LaSalle and_Grundy Counties.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------|------------------|-------------------------|--------------|
| 2 / 3 | Various | M-60-013-24 | N/A | D3 REFLECTOR REPL 24-13 | FAI 80 | Miscellaneous | 0-01837-3001 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 08/31/2024 | | | 0.00 | 0.00 | No | |

003-46633 Highways - Executed

This work consists of removing and replacing raised reflective pavement markers and reflectors in Livingston, Grundy, Kankakee, Iroquois and Ford Counties.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------|------------------|-------------------------|--------------|
| 2 / 3 | Various | M-60-014-24 | N/A | D3 REFLECTOR REPL 24-14 | VARIOUS | Miscellaneous | 0-01837-3002 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 07/31/2024 | | | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

004-46634 Highways - Executed

This work consists of removing and replacing raised reflective pavement markers and reflectors in Livingston, Iroquois, and Ford Counties.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------|------------------|-------------------------|--------------|
| 2 / 3 | Various | M-60-015-24 | N/A | D3 REFLECTOR REPL 24-15 | VARIOUS | Miscellaneous | 0-01837-3003 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 08/31/2024 | | | 0.00 | 0.00 | No | |

005-61H30 Local Roads - Executed

Sidewalk replacement, ADA ramps, pedestrian traffic signals, lighting, and landscaping along Cicero Avenue from 143rd Street to the Calumet Sag Channel in Crestwood.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-------------------------------|------------------|-------------------------|------------------------------|
| 1 / 1 | Cook | C-91-160-15 | L3J5(621) | 14-00033-00-SP (CRESTWOOD) | FAP 350 | Miscellaneous | 1-21722-0000 1-21722-0010 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 11/15/2024 | | 5 | 22.00 | 0.00 | No | |

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

006-61J66 Local Roads - Executed

Construction of a Shared-Use Path on 22nd Street from Finley Road to Meyers Road in Lombard.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|
| 1 / 1 | DuPage | C-91-198-22 | 163V(210) | 22-00162-00-BT (LOMBARD) | FAU 1452 | Miscellaneous | 1-22594-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 55 | 17.00 | 0.00 | No | |

007-61J68 Local Roads - Rejected

HMA Resurfacing with culvert replacement, and aggregate shoulders on Riverside Drive from Johnburtg Road to Running Brook Farm Boulevard in Johnsburg.

008-61J72 Local Roads - Executed

Resurfacing Edgewater Drive from Pulaski Road to Village Drive, and Village Drive from Edgewater to Briar Lane in Hazel Crest.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------------|------------------|-------------------------|--------------|
| 1 / 1 | Cook | C-91-162-23 | 8RCG(039) | 23-00095-00-RS (HAZEL CREST) | FAU 1681 | Pavement | 1-22598-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | Yes | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 40 | 21.00 | 0.00 | No | |

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

009-61J75 Local Roads - Executed

Resurfacing Conde Street from Joliet Street to IL 59 in West Chicago.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------------|------------------|-------------------------|--------------|
| 1 / 1 | DuPage | C-91-101-23 | KWJF(379) | 22-00087-00-RS (WEST CHICAGO) | MUN 4080A | Pavement | 1-22561-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 08/16/2024 | | 10 | 19.00 | 0.00 | No | |

010-61J76 Local Roads - Executed

Resurfacing Lorraine Road from Hill Avenue to IL 38 in Wheaton.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|
| 1 / 1 | DuPage | C-91-074-23 | IQU3(739) | 22-00127-00-RS (WHEATON) | FAU 2575 | Pavement | 1-22597-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | Yes | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 25 | 20.00 | 0.00 | No | |

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

011-62D82 Highways - Executed

(3.47-Mile) I-94 at Lake Ave, Tower Rd, Dundee Rd interchanges. Replace light towers with poles, LED luminaries, foundations, conduits/cables, restorations. Located in Villages of Northbrook, Northfield and Wilmette.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1 | Cook | C-91-105-17 | HSIPFZAB(086) | 2016-071L | FAI 94 | Electrical | 0-00819-1001 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 07/31/2025 | | 5 | 0.00 | 0.00 | No | |

012-62P11 Highways - Executed

(395-Ft) Bridge repair of IL 53 (Ruby St) over Desplains River consist of mechanical repairs including refurbishing operating machinery, replacing trunnion bearing bolts, and the cleaning and painting of all span drive and trunnion assemblies in the City of Joliet, Will County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1 | Will | C-91-200-21 | NHPPWX1F(924) | 2021-074-BR&BP | FAP 112 | Bridges | 1-02960-6000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 10/31/2024 | | 20 | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

013-62R27 Highways - Executed

The project consists of the reconstruction of I-80 mainline pavement from west of Houbolt Road to west of Joliet Junction Trail. The work also includes the superstructure replacement and widening of the EB/WB I-80 bridges over Houbolt Road and partial reconstruction of the entrance and exit ramps at the I-80 and Houbolt Road interchange. Other work includes drainage system improvements, signing, lighting, traffic signals, ITS improvements, and noise abatement walls. The project is located in the City of Joliet and Joliet Township in Will County. Gross and Net Length: 10,800 ft (2.045 mi.).

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------|------------------|-------------------------|--------------|
| 1 / 1 | Will | C-91-114-22 | NHPPT8V5(526) | FAI 80 21 STRUCTURE 6 | FAI 80 | Pavement | 1-77247-6200 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 10/30/2026 | | 10 | 18.00 | 0.00 | No | |

014-62T08 Highways - Executed

This is a Bridge Preservation Project: bridge repair, joint replace/ repair and deck overlay on bridge carrying IL 60 (Townline Rd) over Des Plaines River. Located in the Villages of Vernon Hills and Mettawa in Lake County. The gross and net length is 0.39-miles (2,043-feet).

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1 | Lake | C-91-286-22 | NHPP2M6Y(155) | FAP 0335 22 BJ2 | FAP 335 | Bridges | 1-81067-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 45 | 11.00 | 0.00 | No | |

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

015-62T09 Highways - Executed

Length: 1106.9 ft (0.21 mi); Bridge Preservation Project: consist of bridge deck and approach slab repair, bridge deck scarification, placement of bridge deck latex concrete overlay, construction of hot-mix asphalt butt joint, hot- mix asphalt overlay of approach slab, curb and gutter replacement, corrugated median removal, hot-mix asphalt median pavement construction, sidewalk replacement of SN 099-0284 carrying IL 59 over DuPage River in Will County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1 | Will | C-91-289-22 | NHPPRHLF(743) | FAP 0338 22 BJ | FAP 338 | Bridges | 1-81086-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 65 | 10.00 | 0.00 | No | |

016-62T25 Highways - Executed

The proposed improvement consists of bridge deck overlay and joint repairs of IL 58 (Dempster Street) at I-94 (Edens Expressway) in the Village of Morton Grove and the Village of Skokie, Cook County. Total gross length= 1539 FT and net length= 361 FT.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1 | Cook | C-91-327-22 | NHPPCBCP(067) | FAP 0377 22 BJ | FAP 377 | Bridges | 1-81084-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 65 | 7.00 | 0.00 | No | |

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

017-62T64 Highways - Executed

(7.92-Mile) FAP 324: US 14 / Division Street): Crack and Joint Sealing from North of IL 23 to Brink Street. Type of work consists of crack routing, crack filling urethane PMK. Net Length = 41,805-feet (7.92-miles) located within the City of Harvard and unincorporated McHenry County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|-----------------|--------------------|-----------------------|--------------|
| 1 / 1 | McHenry | C-91-272-22 | NHPPS7WP(609) | FAP 0305 22 RS2 | FAP 305 FAP 324 | Pavement | 1-80967-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | 10/31/2024 | | 5 | 8.00 | 0.00 | No |

018-62T71 Highways - Executed

(3.35-Mile) SMART Overlay and ADA improvements, accessible pedestrian signal additions on IL 43 (Waukegan Rd), from South of IL 22 (Half Day Road) to Lake Cook Road, located in the Villages of Deerfield and Bannockburn in Lake County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|----------------|----------|-----------------------|--------------|
| 1 / 1 | Lake | C-91-369-22 | NHPPW9P8(974) | FAU 2706 22 RS | FAU 2706 | Pavement | 1-80993-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 70 | 23.00 | 0.00 | No |

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

019-62U22 Highways - Executed

This is a building demolition and site clean-up project and the work to be performed consists of the complete removal of all buildings at 4 different sites. There are (2) two single family residences, (1) one industrial building and (1) one car-wash. The buildings are located along IL Route 47 and IL Route 31 within McHenry County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|-----------------|---------------------|-----------------------|------------------------------|
| 1 / 1 | McHenry | C-91-033-23 | NHPPFZQ2(845) | FAP 326 22 DEMO | FAP 326 FAP 336A | Miscellaneous | 1-75939-1000 1-90013-2000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 40 | 6.00 | 0.00 | No |

020-62U32 Highways - Executed

This work includes trombone mast arm and pole replacement, installation of LED of LED signal heads, traffic signal posts, installation of accessible pedestrian signals in various locations in District 1.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|--------------|-------------|-------------------|-------------------|---------|-----------------------|--------------|
| 1 / 1 | Will Cook | C-91-035-23 | HSIPN5JL(608) | 2023 TRAFFIC MAST | VARIOUS | Electrical | 0-00819-1002 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 65 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

021-62U48 Highways - Executed

I-57 from US30 to 183rd St., 3.53 miles length, replace light towers with poles LED luminaire upgrade, metal foundations, conduit and cables,. Located in Matteson and Country Club Hills.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1 | Cook | C-91-064-23 | HSIPSRPK(501) | 2022 TRAFFIC LT | FAI 57 | Electrical | 0-00819-1000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 07/31/2025 | | 5 | 0.00 | 0.00 | No | |

022-62U61 Highways - Executed

The improvement consists of tree removal on various State routes within various counties in District One.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1 | Various | C-91-089-23 | N/A | 2022 VAR TREE REMOVAL | VARIOUS | Miscellaneous | 1-81166-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 03/31/2024 | | 5 | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

023-62U92 Highways - Executed

The work to be completed under this contract consists of installing guardrail at new locations and repairing existing damaged guardrail and traffic barrier terminals on a work order basis throughout District 1.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|--------------------|---------|-----------------------|------------------------------|
| 1 / 1 | Various | C-91-179-23 | N/A | 2023 VAR GUARDRAIL | VARIOUS | Miscellaneous | 0-01874-1001 0-02178-1001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | 12/31/2024 | | | 0.00 | 0.00 | No |

024-62V15 Highways - Rejected

The roadside development work to be completed consists of repairing and installing landscape materials and features along expressway and arterial routes of District One.

025-62V19 Highways - Executed

Dead tree removal work along expressway and arterial routes of District One. This work includes pruning and/or removing dead, dying, diseased, and hazardous trees and limbs.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|-----------------------|---------|-----------------------|--------------|
| 1 / 1 | Various | C-91-224-23 | N/A | 2023 VAR TREE REMOVAL | VARIOUS | Miscellaneous | 1-81322-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | 12/31/2024 | | | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

026-64S50 Highways - Executed

Bridge deck repairs carrying SN 081-0011 over Mississippi River.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2 | Rock Island | C-92-099-23 | NHPPDYSI(478) | (81-1B)BDR | FAI 80 | Bridges | 2-45801-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 40 | 3.00 | 0.00 | No | |

027-64S56 Highways - Executed

1.2 miles of pavement patching. U.S. 67: Airport Rd to 3rd Ave in Milan and Airport Rd: I-280 ramp to US 67.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2 | Rock Island | C-92-123-23 | N/A | D2 PP 2024-02 | FAP 310 | Pavement | 0-02178-2003 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 20 | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

028-64S60 Highways - Executed

1 mile of pavement patching from 52nd St. to 64th St.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2 | Rock Island | C-92-127-23 | N/A | D2 PP 2024-03 | FAU 5788 | Pavement | 0-02178-2004 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 20 | 0.00 | 0.00 | No | |

029-64S83 Highways - Executed

Upgrade and installation of horizontal alignment signing along curves at various locations.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2 | Various | C-92-151-23 | HSIP2LFY(675) | D2 SG 2024-01 | VARIOUS | Miscellaneous | 2-20447-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 09/30/2024 | | | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

030-66N33 Highways - Executed

This project consists of 3.2 miles of shoulder widening and rumble strip installation on IL 9 from 160 ft east of Fall St in Paxton to just west of N 2300 E Rd in Ford County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 3 | Ford | C-93-065-23 | HSIPAFY1(069) | (13)SFY | FAP 697 | Miscellaneous | 3-47470-2404 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 09/30/2024 | | 15 | 6.00 | 0.00 | No | |

031-68804 Highways - Executed

Bridge replacement: S.N. 066-0003(Exist.), S.N. 066-0019(new),carrying US Route 67 over Pope Creek, 3.0 miles South of Viola in Mercer County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 4 | Mercer | C-94-061-08 | NHPPU6W7(150) | (103)BR-1 | FAP 310 | Bridges | 4-00098-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 100 | 4.00 | 0.00 | No | |

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

032-68886 Highways - Executed

Replace structure 072-0126 carrying Airport Road over 1-474, 0.5 miles NE of the Greater Peoria Airport.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 4 | Peoria | C-94-073-09 | NHPPZ14H(414) | (72-3HB-4)BR | FAI 474 | Bridges | 4-00181-0600 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 210 | 2.00 | 0.00 | No | |

033-68G66 Highways - Executed

Repairs 2 box culverts (headwalls, wingwalls, guardrail) 0.49 mi. E of Warren Co. Line and 0.15 mi. E of 325th St.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 4 | Knox | C-94-090-21 | N/A | (140,142)CLV | FAP 665 | Bridges | 0-02178-4006 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 50 | 4.00 | 0.00 | No | |

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

034-68H73 Highways - Executed

Section D4 Interstate Delineators 2024; Replace flexible delineators along interstates at various locations in Woodford, Tazewell, Peoria and Knox Counties.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------------|------------------|-------------------------|--------------|
| 3 / 4 | Various | C-94-076-23 | HSIP8S4T(893) | D4 INTERSTATE DELINEATORS 2024 | VARIOUS | Miscellaneous | 4-02124-0001 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 15 | 0.00 | 0.00 | No | |

035-68H74 Highways - Executed

Remove and replace guardrail and end sections.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|--------------------|-----------------------------|---------------------------|-----------------------|---------------------|-------------------------|--------------|
| 3 / 4 | Putnam Tazewell | C-94-077-23 | HSIPPDSS(788) | (8;1)GR | FAP 653 FAS 2463 | Miscellaneous | 4-02124-0002 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 40 | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

036-68H75 Highways - Executed

Building demolition at three locations between Cedar Street and Ravine Street in East Peoria, Tazewell County. 607 S. Main St. (Parcel #4ABL008), 627 S. Main St. (Parcel #4ABL005) and 711 S. Main St. (Parcel #4ABL002).

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|-----------|--------------------|-----------------------|--------------|
| 3 / 4 | Tazewell | C-94-079-23 | N/A | 11DM | FAP 669 FAP 673 | Miscellaneous | 4-00052-0045 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 25 | 0.00 | 0.00 | No |

037-68H76 Highways - Executed

Replacement of pedestrian push buttons with APS push buttons at various locations in Peoria County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|----------------------------|---------|-----------------------|--------------|
| 3 / 4 | Peoria | C-94-080-23 | HSIPVNF(063) | D4 ADA PUSHBUTTONS 2024 | VARIOUS | Electrical | 0-00819-4001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | 10/15/2025 | | | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

038-70G26 Highways - Executed

Lighting upgrades at 14 rural intersections throughout District 5.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 5 | Various | C-95-071-22 | HSIPD5CK(950) | HSIP 2023-1 | VARIOUS | Electrical | 5-91986-2202 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 130 | 0.00 | 0.00 | No | |

039-70G86 Highways - Executed

3.06 miles of patching on Elliott St in Paris; at various locations between 2100th Rd and 1800th Rd South of Chrisman.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------|------------------|-------------------------|--------------|
| 3 / 5 | Edgar | C-95-070-23 | N/A | D5 CM PATCHING 2024-2 | FAP 332 | Pavement | 0-02178-5008 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 15 | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

040-72716 Highways - Executed

Smart overlay on IL 9 from 0.10 miles south to 0.10 miles north of the Toledo and Peoria West Railroad viaduct.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 6 | Hancock | C-96-088-23 | N/A | 118RS-3 | FAP 685 | Pavement | 0-02178-6015 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 15 | 0.00 | 0.00 | No | |

041-72718 Highways - Executed

Bituminous surface treatment at the Carlinville and Springfield Maintenance Yards.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------------------|-----------------------------|---------------------------|-----------------------------|--------------------|-------------------------|-------|
| 4 / 6 | Sangamon Macoupin | C-96-090-23 | N/A | D6 MG-PARKING LOT 2023-1 | FAU 8282 TR 804 | Pavement | N/A |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 15 | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

042-72F26 **Highways - Withdrawn**

Culvert replacement on IL 96 over a ditch, 1 mile north of Kochs Lane, north of Qunicy.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 6 | Adams | C-96-041-12 | | | | Bridges | 6-00506-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 95 | Pending | Pending | No | |

043-72H57 **Highways - Withdrawn**

Hydro-scarification, microsilica concrete overlay, expansion joint replacement and steel repairs on SN 034-0062 carrying US 136 over the Mississippi River from Hamilton, IL to Keokuk, IA.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|
| 4 / 6 | Hancock | C-96-032-15 | | | | Bridges | 0-01293-6001 6-00484-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 170 | Pending | Pending | No | |

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

044-72K83 **Highways - Withdrawn**

Culvert replacement on IL 104 at Little Panther Creek, 1.9 miles west of IL 4 (SN 084-7061).

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 6 | Sangamon | C-96-003-19 | | | | Bridges | 6-00856-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 50 | Pending | Pending | No | |

045-74359 **Highways - Executed**

Bridge replacement of SN 051-0007 carrying IL 1 over Indian Creek, 2 miles south of Lawrenceville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 7 | Lawrence | C-97-037-09 | NHPPUUKC(234) | (15B2)BR | FAP 332 | Bridges | 7-50267-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 100 | 3.00 | 0.00 | No | |

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

046-74702 Highways - Executed

Bridge work, pavement patching, HMA and concrete surface removal, HMA resurfacing, detector loops, inlet adjustments, curb and gutter repairs, ADA ramps, and pavement markings on US 36 from IL 48 to Church Street in Decatur.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|------------------------|-----------------|---------------------|-----------------------|--|
| 4 / 7 | Macon | C-97-003-15 | NHPP-HSIP-STP7NZN(434) | (13Z,13Z-1)RS-3 | FAP 323 FAU 7404 | Pavement | 7-51350-0000 7-51350-0500 7-76910-8714 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 135 | 5.00 | 0.00 | No |

047-74828 Highways - Executed

Overlay with ADA, signal and intersection improvements on US 51 from 0.1 miles north of Forsyth Road to I-72 in Decatur.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|--------------------|---------------------|---------|-----------------------|------------------------------|
| 4 / 7 | Macon | C-97-022-18 | NHPP-HSIPX3V5(856) | 50(R-1,R-2)RS-2,N-1 | FAP 322 | Pavement | 7-51015-0000 7-76910-8711 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 125 | 3.00 | 0.00 | No |

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

048-74978 Highways - Executed

0.8 miles of HMA resurfacing and ADA work on Main Street in Clay City from N 1st Street to US 50.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 7 | Clay | C-97-060-20 | STP9G51(955) | (10Z)RS-2 | FAP 828 | Pavement | 7-51014-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 60 | 4.00 | 0.00 | No | |

049-74B37 Highways - Withdrawn

Washing the bridge deck on SN 093-0021 carrying IL 15 over the Wabash River in Mt. Carmel.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 7 | Wabash | C-97-105-22 | | | | Bridges | 0-01293-7001 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 20 | Pending | Pending | No | |

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

050-74C27 Highways - Executed

Tree removal on I-70 eastbound from station 60+90 to 653+57 and on US 40 from County Road 700E to County Road 2275E.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|------------|-------------|-------------------|---------------------------|--------------------|-----------------------|--------------|
| 4 / 7 | Cumberland | C-97-077-23 | N/A | D7 TREE REMOVAL 2023-4 | FAI 70 FAS 1707 | Miscellaneous | 0-02178-7013 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | Yes | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | 04/01/2024 | | | 0.00 | 0.00 | No |

051-74C38 Highways - Active

Emulsion tank installation at the Olney Maintenance Yard.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|--------------------------|------------------------|-----------------------|-------|
| 4 / 7 | Richland | C-97-110-23 | N/A | D7 EMULSION TANK 2024 | OLNEY MAINT YARD | Miscellaneous | N/A |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 45 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

052-76F88 **Highways - Withdrawn**

Superstructure replacement on the north Southern Illinois University - Edwardsville entrance road over the Norfolk Southern Railroad (SN 060-0142 and SN 060-0143).

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8 | Madison | C-98-292-18 | HBFPMMU3(619) | BI | FAU 8885 | Bridges | 8-89347-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 135 | Pending | Pending | No | |

053-76P57 **Highways - Executed**

1.6 miles of resurfacing on Market Street / IL 156 in Waterloo from 0.1 miles north of Plaza Drive to IL 156 South Junction.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|---------------------|-------------------------|------------------------------|
| 5 / 8 | Monroe | C-98-093-21 | N/A | 68RS-5 | FAU 9320 FAP 829 | Pavement | 8-00855-0000 8-00855-1000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 75 | 12.00 | 0.00 | No | |

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

054-76R55 Highways - Executed

Repair and maintenance of electrical equipment at various pump stations at various locations in District 8.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|-------|
| 5 / 8 | Various | C-98-130-22 | N/A | DIST 8 ELECTRICAL 2024-1 | VARIOUS | Electrical | N/A |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 01/01/2025 | | | 0.00 | 0.00 | No | |

055-76R56 Highways - Active

Repair and maintenance of electrical equipment at the Joe Page Bridge in Hardin (SN 031-0001).

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|-------|
| 5 / 8 | Calhoun | C-98-131-22 | N/A | 266BR-1-I-8 | FAP 304 | Electrical | N/A |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 01/01/2025 | | | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

056-76R57 Highways - Executed

Well treatment at various locations in East St. Louis and Venice.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|-------|
| 5 / 8 | St. Clair Madison | C-98-132-22 | N/A | DIST 8 DEEP WELLS 2024-1 | VARIOUS | Miscellaneous | N/A |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 110 | 0.00 | 0.00 | No | |

057-76R64 Highways - Executed

Bridge joint replacement and repair on SN 014-0015 carrying IL 127 over NS Railroad, 0.2 miles north of IL 161.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8 | Clinton | C-98-139-22 | N/A | BHF-42(65)BJR | FAP 42A | Bridges | 0-02178-8006 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 30 | 12.00 | 0.00 | No | |

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

058-76T05 Highways - Executed

Tree removal in various locations throughout Calhoun and Greene Counties.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-------------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|-------|
| 5 / 8 | Calhoun Greene | C-98-072-23 | N/A | DIST 8 TR 2023-1 | VARIOUS | Miscellaneous | N/A |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | Yes | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 03/31/2024 | | | 20.00 | 0.00 | No | |

059-78924 Highways - Executed

Resurfacing on US 45 from Belgrade Road to the Ohio River bridge in Brookport. Also includes ADA improvements on US 45 at 2nd Street and US 45 at 3rd Street.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9 | Massac | C-99-030-22 | STPBBWC(159) | 6R(RS-2) | FAS 961 | Pavement | 9-00608-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 45 | 6.00 | 0.00 | No | |

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

060-78928 Highways - Executed

2.6 miles of patching, HMA surface removal, resurfacing and shoulder work on US 51 from a butt joint near Raven Road, north of Tamaroa, to a butt joint near the Washington County line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|
| 5 / 9 | Perry | C-99-034-22 | STP-HSIPQRDM (215) | 7RS-4 | FAP 322 | Pavement | 9-00581-0000 9-00710-2430 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 45 | 2.00 | 0.00 | No | |

061-78970 Highways - Executed

2.6 miles of HMA surface removal and resurfacing on IL 146 / IL 127 from the Jonesboro Square to the IL 146 and IL 127 intersection.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9 | Union | C-99-013-23 | NHPP414M(839) | 104RS-7 | FAP 885 | Pavement | 9-00602-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 55 | 2.00 | 0.00 | No | |

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

062-78A03 Highways - Executed

Bridge deck sealing of various structures in Franklin, Hamilton and White Counties.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|
| 5 / 9 | Various | C-99-053-23 | STP6JRY(569) | D9 DECK SEAL 2023-3 | VARIOUS | Bridges | 9-00711-2400 9-00711-2401 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 65 | 0.00 | 0.00 | No | |

063-91635 Local Roads - Executed

Shoulder widening, grading and shaping ditches, Cold-in-place recycling, HMA resurfacing, HMA and aggregate shoulders, extend box culverts, pipe culverts, and pavement markings and signing.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--|
| 3 / 5 | Champaign | C-95-007-24 | A3HK(750) | 20-00453-00-SP | FAS 528 | Pavement | 0-00108-5001 5-10497-0000 5-10497-0010 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 11/02/2024 | | 10 | 6.00 | 0.00 | No | |

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

064-95923 Local Roads - Executed

Replace existing structure with a single-cell concrete box culvert to carry 1550 N. Road over Skillet Fork Tributary.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 7 | Wayne | C-97-074-22 | NHWH(008) | 20-18113-00-BR | TR 259 | Bridges | 7-10946-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 20 | 0.00 | 0.00 | No | |

065-95938 Local Roads - Executed

Resurfacing Lexington Avenue from IL 1 to 12th Street with sidewalk improvements at 4 intersections on 12th Street in Lawrenceville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------------|------------------|-------------------------|------------------------------|
| 4 / 7 | Lawrence | C-97-059-23 | TBIH(781) | 22-00048-00-RS (LAWRENCEVILLE) | FAU 1130 | Pavement | 7-11011-0000 7-11011-0010 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 65 | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

066-95942 Local Roads - Executed

Replace existing structure with a single span prestressed precast concrete deck beam bridge to carry 1400 North Road over Wilborn Creek.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 7 | Moultrie | C-97-068-22 | R959(857) | 04-06129-00-BR | TR 107 | Bridges | 7-10886-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 40 | 6.00 | 0.00 | No | |

067-99709 Local Roads - Executed

HMA resurfacing and shoulders on Royalton Road from US 51 to the Franklin County Line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9 | Jackson | C-99-037-21 | 97DT(995) | 20-00183-00-RS | FAS 869 | Pavement | 9-10655-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 25 | 2.00 | 0.00 | No | |

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

068-99714 Local Roads - Executed

HMA overlay with HMA and Aggregate Shoulders, drainage improvements and signage on Richview Road from East Pleasant Road to North Shiloh Drive.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|
| 5 / 9 | Jefferson | C-99-007-23 | 3RK5(479) | 21-00226-00-RS | FAS 826 | Pavement | 0-00108-9003 9-10676-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 80 | 6.00 | 0.00 | No | |

069-61J39 Local Roads - Executed

Traffic signal modernization, roadway widening, and sidewalk construction at the intersection of Milwaukee Avenue and Zenith Drive/Castilian Court in Glenview.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|------------------------------|
| 1 / 1 | Cook | C-91-061-23 | B939(349) | 21-00203-00-TL (GLENVIEW) | FAP 374 | Electrical | 0-00914-1008 1-22549-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 60 | 22.00 | 0.00 | No | |

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

070-62R29 Highways - Executed

14,465 feet (2.74 mile) project which includes widening and reconstruction of mainline I-80 from Rowell Ave. to Gougar Rd., reconstruction and traffic signal modernization at Briggs St ramps, lighting, noise abatement walls, and ITS in Joliet Township and the Village of New Lenox in Will County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1 | Will | C-91-116-22 | NHPPCW1X(704) | FAI 80 21 STRUCTURE 8 | FAI 80 | Bridges | 1-77247-6000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 10/31/2025 | | 10 | 24.00 | 0.00 | No | |

071-62U70 Highways - Active

This contract consists of nighttime sweeping along various expressways in District 1.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-------------------------|------------------|-------------------------|-------|
| 1 / 1 | Various | C-91-107-23 | N/A | 2022 VAR SWEEPING NIGHT | VARIOUS | Miscellaneous | N/A |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 06/30/2024 | | | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

072-72B88 **Highways - Withdrawn**

1.9 miles of resurfacing, pavement replacement, ADA improvements, drainage improvements, culvert replacements, parking lot improvements, tree removal and storm sewer reconstruction on IL 10, in Mason City, from 0.1 miles east of IL IL 29 to west of Price Street, east of Mason City. , 1.9 miles of resurfacing, pavement replacement, ADA improvements, drainage improvements, culvert replacements, parking lot improvements, tree removal and storm sewer reconstruction on IL 10, in Mason City, from 0.1 miles east of IL 29 to west of Price Street, east of Mason City.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|-----------|--------|-----------------------|--|
| 4 / 6 | Mason | C-96-051-08 | | | | Pavement | 6-00274-0000 6-00274-0200 6-00274-0300 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|---------|---------|-------------------------|
| No | | | 155 | Pending | Pending | No |

073-89767 **Local Roads - Executed**

Conversion of Jefferson Avenue and Adams Street to Two-Way Traffic, from Walnut Street to Fayette Street in Peoria.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|----------------------------|----------------------|-----------------------|------------------------------|
| 3 / 4 | Peoria | C-94-021-21 | 1CDZ(284) | 18-00377-00-SP (PEORIA) | FAU 6673 FAU 6674 | Pavement | 0-00108-4001 4-10741-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | 06/30/2026 | | | 3.00 | 0.00 | No |

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

074-62U36 Highways - Executed

This is a bridge painting and lighting replacement of various structures along I-90/94 Westbound at Grand Ave, At Green St, at Hubbard St, at Kinzie St, and at Wayman St. Improvement is located in the City of Chicago in Cook County. Gross Length= Net Length= 2,112 Ft (0.40 Mile).

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|------------------------------|------------------|-----------------------|--|
| 1 / 1 | Cook | C-91-050-23 | NHPPEHG7(288) | FAI 94 22 BRIDGE PAINTING | FAI 90 FAI 94 | Bridges | 1-80290-1000 1-80291-1000 1-80292-1000 1-81118-2000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | QP-1 & QP-2 |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | 08/31/2025 | | 10 | 4.00 | 0.00 | No |

075-76J97 Highways - Executed

0.29 miles; Bridge replacement over Lunte Creek, 3.6 miles west of IL 127.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|------------|-------------|-------------------|-----------|---------|-----------------------|--------------|
| 5 / 8 | Washington | C-98-326-18 | COVDD8HZ(671) | 7BR-1 | FAP 817 | Bridges | 8-00267-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | 05/24/2024 | | 5 | 15.00 | 0.00 | No |

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

076-76M43 Highways - Executed

Culvert repairs on SN 042-2417 carrying Old US 67 over a Tributary to Little Piasa Creek, 0.1 miles north of New Delhi Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8 | Jersey | C-98-074-19 | COVDQPK0(446) | 259CR-1 | FAP 355 | Bridges | 8-00686-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 45 | 19.00 | 0.00 | No | |

077-64R45 Highways - Executed

Removal of dead trees along State maintained routes.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|-------|
| 2 / 2 | Various | C-92-046-22 | N/A | D2 TR 2022-1 | VARIOUS | Miscellaneous | N/A |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 03/31/2024 | | | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

01A-VE056 Aeronautics - Executed

Rehabilitate Airport Entrance Road

| | | | | | | |
|------------------------|------------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|--------------------------------|
| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories | | |
| 3 / 5 | Vermilion | DNV 5045 VERMILION REGIONAL | N/A | Pavement | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 90 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 31 | | 6.00 | 0.00 | No |

02A-VE057 Aeronautics - Active

Upgrade Airport Perimeter Fence

| | | | | | | |
|------------------------|------------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|--------------------------------|
| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories | | |
| 3 / 5 | Vermilion | DNV 5046 VERMILION REGIONAL | N/A | Fencing | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 90 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 37 | | 4.00 | 0.00 | No |

03A-LE056 **Aeronautics - Rejected**

Install Airport Security Fencing

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

04A-WI060 Aeronautics - Executed

Extend Fixed Base Operator Access Road

| | | | | | | |
|------------------------|------------------------|---|----------------------------------|------------------------------|-------------------------|--------------------------------|
| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories | | |
| 5 / 9 | Williamson | MWA 5048 VETERANS AIRPORT OF SO. IL. | N/A | Pavement | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 90 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 91 | | 9.00 | 0.00 | No |

05A-UN063 Aeronautics - Executed

New Runway 4 and 22 FAA PAPIs - Phase 2 Paving

| | | | | | | |
|------------------------|------------------------|--|----------------------------------|------------------------------|-------------------------|--------------------------------|
| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories | | |
| 3 / 5 | Champaign | CMI 5112 UNIVERSITY OF ILLINOIS-WILLARD | 3170016TBD | Pavement | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 90 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 20 | | 3.00 | 0.00 | No |

06A-ED021 **Aeronautics - Rejected**

Replace Runway 9/27 Pulse Light Approach Slope Indicator (PLASI) with a Precision Approach Path Indicator (PAPI)

Letting Summary Report

Letting Date: September 22, 2023 Volume 026, No. 033

Current Date: May 30, 2026

07A-SR096 Aeronautics - Executed

Reconstruct bituminous T-hangar taxilane pavements adjacent to the fuel farm area. (TH/2, TH/3, TH/3-1)

| | | | | | | |
|------------------------|------------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|--------------------------------|
| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories | | |
| 5 / 8 | Madison | ALN 4965 ST. LOUIS REGIONAL | 317SBGPTBD | Pavement | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 90 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 35 | | 2.00 | 0.00 | No |

08A-SD062 **Aeronautics - Rejected**

Reconstruct Access Road: Curtiss Steinberg Drive, Phase 2

09A-WH017 Aeronautics - Executed

Rehabilitate Airport Entrance Road and Parking Lot

| | | | | | | |
|------------------------|------------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|--------------------------------|
| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories | | |
| 2 / 2 | Whiteside | SQI 5049 WHITESIDE COUNTY | N/A | Pavement | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 90 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 35 | | 4.00 | 0.00 | No |
