

Letting Summary Report

Letting Date: September 20, 2019 Volume 022, No. 033

Current Date: July 26, 2025

001-46531 Highways - Executed

VARIOUS LENGTHS OF PAVEMENT MARKING REHABILITATION THROUGHOUT DISTRICT 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	M-60-012-20	N/A	D-7 HT PVMNT MRK RPR 20-19	VARIOUS	Miscellaneous	0-01473-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/15/2020			0.00	0.00	No	

002-46535 Highways - Executed

REPAIRING VARIOUS WIDTHS OF THERMOPLASTIC, PREFORMED PLASTIC, AND URETHANE AND POLYUREA PAVEMENT MARKING LINES, LETTERS AND SYMBOLS AND THE REMOVAL OF EXISTING PAVEMENT MARKINGS ON A WORK ORDER BASIS THROUGHOUT DISTRICT 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	M-60-016-20	N/A	D-9 HT PVMNT MRK RPR 20-23	VARIOUS	Miscellaneous	0-01473-9001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2020			0.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2019 Volume 022, No. 033

Current Date: July 26, 2025

003-60K72 Highways - Executed

BRIDGE REHAB AND PAINTING ON WESTERN AVENUE OVER CAL-SAG CHANNEL (SN 016-0777).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-581-10	NHPPFKAK(672)	0103BR-1	FAP 370	Bridges	1-70203-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/29/2021		10	16.00	0.00	No

004-61D65 Local Roads - Executed

Reconstruct the intersection of Hart Road at US Route 14 in the Villages of Barrington and Barrington Hills.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-738-09	0V57(283)	09-00174-05-CH	FAU 2549	Pavement	1-11020-0003 1-21267-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/30/2020		10	18.00	0.00	No

005-61E69 Local Roads - Rejected

Landscaping and sign installation along the Elgin O'Hare Western Access Corridor at Lake Street (US 20), Roselle Road, Plum Grove Road and Rohlwing Road. Project is located in the villages of Roselle, Itasca and Hanover Park.

Letting Summary Report

Letting Date: September 20, 2019 Volume 022, No. 033

Current Date: July 26, 2025

006-61F58 Local Roads - Executed

Reconstruct the intersection of Main Street at Crystal Lake Avenue in the city of Crystal Lake.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-554-12	2969(217)	12-00116-00-CH (CRYSTAL LAKE)	FAU 124	Pavement	1-21371-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				95	22.00	0.00	No

007-61F85 Local Roads - Executed

Streetscape to include sidewalk replacement, curb and gutter replacement, lighting improvements, landscaping, pavement imprinting and resurfacing. Project is located on Prospect Avenue from Ann Street to Burlington Avenue in the Village of Clarendon Hills.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-332-19	PKDA(808)	16-00045-00-MS (CLARENDON HLLS)	MUN 1003	Pavement	0-01730-1011	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			40	16.00	0.00	No		

Letting Summary Report

Letting Date: September 20, 2019 Volume 022, No. 033

Current Date: July 26, 2025

008-61F93 Local Roads - Executed

Resurfacing Broadway Avenue from Division Street to North Avenue in the Village of Melrose Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-334-19	XGUD(791)	19-00141-00-RS (MELROSE PARK)	FAU 2406	Pavement	1-22225-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			40	22.00	0.00	No		

009-61F96 Local Roads - Executed

Construction of Poplar Creek Trail from east of the intersection of Shoe Factory Road and the CN Railroad to west of the intersection of IL Route 59. Project is located within the Forest Preserve of Cook County Arthur Janura Forest Preserve in the Village of Hoffman Estates.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-287-13	9SF0(313)	13-00091-00-BT HOFFMAN ESTATES	POPLAR CREEK TRAIL	Pavement	0-01730-1014
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	4.00	0.00	No

Letting Summary Report

Letting Date: September 20, 2019 Volume 022, No. 033

Current Date: July 26, 2025

010-61F98 Local Roads - Executed

Sidewalk construction and culvert replacement on Main Street from Winn Road to West of Bilvin Street in the Village of Spring Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-443-16	IU0W(511)	16-00016-00-SW (SPRING GROVE)	FAU 165	Pavement	0-01730-1018 0-01753-1008 1-22266-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	14.00	0.00	No

011-61G00 Local Roads - Executed

Reconstruction and resurfacing Rockland Road from east of the Des Plaines River bridge to St. Mary's Road, located in Libertyville Township, Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-020-17	PKJM(437)	16-10130-02-WR	FAU 1239	Pavement	1-22029-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		09/27/2020		10	14.00	0.00	No

Letting Summary Report

Letting Date: September 20, 2019 Volume 022, No. 033

Current Date: July 26, 2025

012-62A26 Highways - Deleted

PAVEMENT WIDENING ON RAND ROAD TO PROVIDE FOR A NEW SOUTHBOUND RIGHT TURN LANE AT THE INTERSECTION OF RAND ROAD AND DUNDEE ROAD.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-113-15				Pavement	1-78102-0000 1-78102-1000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/01/2020		5	Pending	Pending	No

013-62G27 Highways - Deleted

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1			N/A				
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				Pending	Pending	No	

Letting Summary Report

Letting Date: September 20, 2019 Volume 022, No. 033

Current Date: July 26, 2025

014-62G56 Highways - Executed

OVERLAY, NEW SHOULDERS AND MILLED RUMBLE STRIPS ON IL 31 FROM SHAMROCK LANE TO NORTH OF EDGEWOOD ROAD IN THE CITY OF MCHENRY AND VILLAGE OF PRAIRIE GROVE.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-240-18	NHPPU11R(477)	2018-035-RS	FAP 336	Pavement	1-79514-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	12.00	0.00	No	

015-62H74 Highways - Executed

PAVEMENT MARKING ROOSEVELT RD TO US 1 2/20 (95TH ST).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-315-19	N/A	2018-0144-I	FAI 90/94	Miscellaneous	1-80404-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				80	0.00	0.00	No

Letting Summary Report

Letting Date: September 20, 2019 Volume 022, No. 033

Current Date: July 26, 2025

016-62H96 **Highways - Deleted**

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1			N/A				
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				Pending	Pending	No	

017-62J04 Highways - Executed

1.9 MILES OF OVERLAY AND PEDESTRIAN RAMP IMPROVEMENTS ON IL 58 FROM BASSWOOD STREET TO I-290 / IL 53 IN THE VILLAGE OF SCHAUMBURG.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-351-19	NHPPZ3ZJ(255)	2019-026-RS	FAP 559	Pavement	1-80099-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	21.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2019 Volume 022, No. 033

Current Date: July 26, 2025

018-62J18 Highways - Executed

SUBSTRUCTURE BRIDGE REPAIR OF SN 016-1094 CARRYING MILWAUKEE AVENUE OVER THE OHIO FEEDER IN THE CITY OF CHICAGO.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-373-19	N/A	2019-040-BR	FAI 90/94	Bridges	0-02174-1000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	3.00	0.00	No

019-62J19 Highways - Executed

11.9 MILES OF PAVEMENT MARKING REMOVAL, PAVEMENT MARKING INSTALLATION AND RAISED REFLECTIVE PAVEMENT MARKERS ON I-90/94 (DAN RYAN EXPRESSWAY) FROM ROOSEVELT ROAD TO US 12/20 (95TH STREET) WITHIN THE CITY OF CHICAGO.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-374-19	N/A	2019-041-I	FAI 90/94	Miscellaneous	1-80404-1000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				80	0.00	0.00	No

Letting Summary Report

Letting Date: September 20, 2019 Volume 022, No. 033

Current Date: July 26, 2025

020-62J61 Highways - Executed

HIGH TENSION CABLE BARRIER REPAIRS AT VARIOUS LOCATIONS ON VARIOUS EXPRESSWAY MEDIANS THROUGHOUT DISTRICT ONE.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-012-20	N/A	2019-083-I	VARIOUS	Miscellaneous	0-01858-1000 0-02174-1002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/30/2020			0.00	0.00	No

021-64L16 Highways - Rejected

Pedestrian "ADA" ramps a various locations in Oregon and Polo.

022-64N78 Highways - Rejected

WASHING 12 BRIDGES AT VARIOUS LOCATIONS IN DISTRICT 2.

023-64N79 Highways - Executed

WASHING 4 BRIDGES AT VARIOUS LOCATIONS.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-068-19	STP57T7(359)	D2 BC 2020-2	VARIOUS	Bridges	2-26001-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			20	0.00	0.00		No

Letting Summary Report

Letting Date: September 20, 2019 Volume 022, No. 033

Current Date: July 26, 2025

024-64N81 Highways - Rejected

WASHING 19 BRIDGES AT VARIOUS LOCATIONS.

025-64N82 Highways - Executed

WASHING 6 BRIDGES OVER THE ROCK RIVER AT VARIOUS LOCATIONS.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-071-19	STPDMSM(654)	D2 BC 2020-5	VARIOUS	Bridges	0-01290-2002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	0.00	0.00	No

026-64N83 Highways - Executed

WASHING 2 BRIDGES OVER THE MISSISSIPPI RIVER.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-072-19	STPYYZI(814)	D2 BC 2020-6	FAI 80 FAI 280	Bridges	0-01290-2000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/01/2020			0.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2019 Volume 022, No. 033

Current Date: July 26, 2025

027-64N85 Highways - Executed

WASHING 5 BRIDGES OVER THE ROCK RIVER.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-074-19	STP4GE2(418)	D2 BC 2020-8	VARIOUS	Bridges	0-01290-2003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

028-64N86 Highways - Executed

WASHING 8 BRIDGES AT VARIOUS LOCATIONS.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-075-19	STPGKBV(860)	D2 BC 2020-9	VARIOUS	Bridges	0-01290-2004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2019 Volume 022, No. 033

Current Date: July 26, 2025

029-66K34 Highways - Executed

DRAINAGE REPAIRS 0.27 MI N OF CR 700 N ROAD.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-124-19	N/A	(135)T	FAP 840	Miscellaneous	0-02174-3015
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	2.00	0.00	No

030-68C57 Highways - Executed

SUPERSTRUCTURE REPLACEMENT TO SN 072-0073 CARRYING BELL SCHOOL RD OVER I-74 AND RESURFACE IL 78 FROM I-74 N 0.13 MI AND 0.2 MI S.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-076-15	NHPP-STP4EWZ (067)	(72-3HB)BRR;130RS-6	FAI 74 FAP 22 FAS 1384	Bridges	4-07219-0000 4-09700-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				115	5.00	0.00	No

Letting Summary Report

Letting Date: September 20, 2019 Volume 022, No. 033

Current Date: July 26, 2025

031-68C65 Highways - Executed

CULVERT REPLACEMENTS ON IL 167 0.1 MI SE OF US 34/IL 167, AND 1.3 MI W OF TR 146.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-084-15	STPMZYZ(554)	(6,101)CR	FAS 379	Bridges	4-00167-0000 4-00167-0020
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				100	10.00	0.00	No

032-68E16 Highways - Executed

CULVERT LINING ON VARIOUS ROUTES WITHIN PEORIA AND TAZEWELL COUNTIES.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria Tazewell	C-94-050-18	NHPP-STPU1BG (201)	D4 CULVERT LINING 2019	VARIOUS	Bridges	4-00103-1901
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	0.00	0.00	No

Letting Summary Report

Letting Date: September 20, 2019 Volume 022, No. 033

Current Date: July 26, 2025

033-68E27 Highways - Executed

BRIDGE JOINT REPAIR, BRIDGE REPAIR TO SN 090-0127 CARRYING I-155 RAMP (NB) OVER BNSF AT IL 98 AND SN 090-0131 CARRYING MAIN ST (SB) OVER I-155 1.6 MI W OF IL 98 NEAR MORTON.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-062-18	NHPPFBYL(491)	90-106X[VB-1,HB-2] BJR,BRR	FAI 155	Bridges	4-00133-0150 4-09017-4300
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				55	0.00	0.00	No

034-68E53 Highways - Executed

CONSTRUCTION, REPLACEMENT OR CROSSWALKS ALONG IL 29 (ADAMS and JEFFERSON ST) FROM HANCOCK ST TO WAYNE STREET IN PEORIA, IL 8 FROM CHERRY LANE TO MEADOWVIEW LN IN SUNNYLAND, IL 8 AT LEGION RD AND BUS 24 AT BONDURANT ST IN WASHINGTON.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-089-18	HSIP6ZVN(096)	(2CS;36;36-1)SW	FAP 64	Pavement	4-02100-1901
	Tazewell				FAP 399	Miscellaneous	
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	0.00	0.00	No

Letting Summary Report

Letting Date: September 20, 2019 Volume 022, No. 033

Current Date: July 26, 2025

035-64N84 Highways - Executed

WASHING 3 BRIDGES OVER THE MISSISSIPPI RIVER.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-073-19	STPEYFV(096)	D2 BC 2020-7	VARIOUS	Bridges	0-01290-2001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

036-70B98 Highways - Deleted

BRIDGE REPLACEMENT.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-038-16				Bridges	5-52954-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2020		10	Pending	Pending	No	

Letting Summary Report

Letting Date: September 20, 2019 Volume 022, No. 033

Current Date: July 26, 2025

037-72L38 Highways - Executed

PATCHING ON IL 267 FROM JUST NORTH OF I-72 TO JUST SOUTH OF I-72.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-074-19	N/A	(81) PP	FAP 10	Pavement	0-02174-6011
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

038-74880 Highways - Executed

REPAIR/REPLACEMENT OF DAMAGED STEEL PLATE BEAM GUARDRAIL THROUGHOUT DISTRICT 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-117-18	N/A	D7 GUARDRAIL 2019-1	VARIOUS	Miscellaneous	0-02174-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	01/01/2020			0.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2019 Volume 022, No. 033

Current Date: July 26, 2025

039-74922 Highways - Executed

TREE REMOVAL AND SEEDING ALONG I-70 FROM MILE POST 98 TO MILE POST 105 EAST OF EFFINGHAM AND ALONG I-57 FROM THE I-70 / I-57 INTERCHANGE NORTH TO MILE POST 166 NORTHEAST OF EFFINGHAM.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-084-19	N/A	D7 ASH BORER CONTROL 2020-1	FAI 57 FAI 70	Miscellaneous	0-02065-7001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2020			0.00	0.00	No	

040-76L31 Highways - Deleted

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8			N/A				
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				Pending	Pending	No	

Letting Summary Report

Letting Date: September 20, 2019 Volume 022, No. 033

Current Date: July 26, 2025

041-76M37 Highways - Executed

WELL TREATMENT AT VARIOUS LOCATIONS WITHIN DISTRICT 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair Madison	C-98-064-19	N/A	DIST 8 DEEP WELLS 2020-1	VARIOUS	Miscellaneous	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			105	0.00	0.00		No

042-76M38 Highways - Executed

REPAIR AND MAINTENANCE OF ELECTRICAL EQUIPMENT AT VARIOUS PUMP STATIONS THROUGHOUT DISTRICT 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-065-19	N/A	DIST 8 ELECTRICAL 2020-1	VARIOUS	Electrical	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	01/01/2021			0.00	0.00		No

Letting Summary Report

Letting Date: September 20, 2019 Volume 022, No. 033

Current Date: July 26, 2025

043-76M39 Highways - Executed

REPAIR AND MAINTENANCE OF THE ELECTRICAL EQUIPMENT AT THE JOE PAGE BRIDGE IN HARDIN.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Calhoun	C-98-066-19	N/A	266BR-1-I-4	FAP 304	Electrical	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		01/01/2021			5.00	0.00	No

044-78631 Highways - Executed

ADDITION OF A NEW LANE IN EACH DIRECTION, INSTALL A MEDIAN BARRIER AND UPGRADE GUARDRAIL ON A 3.2 MILE STRETCH OF I-57 FROM SOUTH OF THE COUNTRY CLUB ROAD OVERPASS TO MILE POST 66.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	Franklin	C-99-083-18	NHFP-NHPPP2XH (285)	(28-5,-2,-3,-4,-5)R-2;28- 5(B-2	FAI 57	Pavement	9-00147-1100	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	06/30/2022			10.00	0.00	No		

Letting Summary Report

Letting Date: September 20, 2019 Volume 022, No. 033

Current Date: July 26, 2025

045-78736 Highways - Executed

4.3 MILES OF PATCHING ON NORTHBOUND I-57 FROM THE UNION COUNTY LINE TO THE WILLIAMSON COUNTY LINE.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Johnson	C-99-074-19	N/A	D9 PATCH 2020-1	FAI 57	Pavement	0-02174-9002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

046-78737 Highways - Executed

13.2 MILES OF CENTERLINE RESURFACING ON EASTBOUND I-24 AT VARIOUS LOCATIONS FROM THE JOHNSON COUNTY LINE TO US 45.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Massac	C-99-075-19	N/A	D9 PATCH 2020-2	FAI 24	Pavement	0-02174-9003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: September 20, 2019 Volume 022, No. 033

Current Date: July 26, 2025

047-78739 Highways - Executed

PAVED SHOULDER REMOVAL, PCC SHOULDERS, TIMBER CURB REMOVAL, CURB AND GUTTER, REMOVE AND REPLACE STONE RIP RAP TO REPAIR SLOPES ON US 51 AT SN 091-2002, 0.7 MILES NORTH OF ANNA.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-078-19	N/A	(12-1)SLP-1	FAP 322	Pavement Miscellaneous	0-02174-9014
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	0.00	0.00	No

048-85687 Local Roads - Rejected

Remove guardrail and components, place HMA shoulders and install guardrail and traffic barrier terminals at various locations in Winnebago County.

049-89749 Local Roads - Executed

Roadway reconstruction on Distillery Road from Front Street to IL 29, on Front Street from Distillery Road to Fayette Street and on Fayette Street from Front Street to IL 29 in the city of Pekin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #		
3 / 4	Tazewell	C-94-001-19	0CCX(200)	18-00188-00-RP	FRONT STR EET / DIS TILLERY R OAD	Pavement	0-00300-4001 0-01740-4001 4-10638-0000		
Award Period		Mentor Protégé		Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification	
45		No		No		No	No	N/A	
Pre-Bid Meeting		Completion Date		Calendar Days		Working Days	DBE %	VBP %	Prequalification Waiver
No		10/01/2021				5	2.00	0.00	No

Letting Summary Report

Letting Date: September 20, 2019 Volume 022, No. 033

Current Date: July 26, 2025

050-95860 Local Roads - Executed

Replace the bridge carrying TR 562 over King Creek, located 1.7 miles west of Golden Gate.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wayne	C-97-024-19	3RVR(557)	17-15145-00-BR	TR 562	Bridges	7-10827-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	7.00	0.00	No

051-97692 Local Roads - Executed

Reconstruction of Shiloh Station Road from South of Timberline Court to north of Johnson Road in the Village of Shiloh.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	St. Clair	C-98-322-16	P1M5(154)	16-00011-06-PV (SHILOH)	FAU 9178	Pavement	8-10618-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			50	15.00	0.00	No		

052-97707 Local Roads - Rejected

Resurfacing, sidewalk replacement, curb and gutter on Hickory Street from 16th Street to Nolemen Street and on 16th Street from Hickory Street to Wabash Avenue in the city of Centraillia.

Letting Summary Report

Letting Date: September 20, 2019 Volume 022, No. 033

Current Date: July 26, 2025

053-99631 Local Roads - Executed

Resurfacing Paulton Road from 0.3 miles north of Grant Brick Road to Toledo Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-540-10	NX33(575)	10-00129-00-RS	FAS 1887	Pavement	0-01740-9001 9-10599-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	4.00	0.00	No

054-72J45 Highways - Deleted

Replacing the bridge carrying IL96 over Sheridan Creek, 0.9 miles south of Nauvoo (SN 034-0020).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-004-17				Bridges	6-00629-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		07/15/2020		10	Pending	Pending	No

Letting Summary Report

Letting Date: September 20, 2019 Volume 022, No. 033

Current Date: July 26, 2025

055-78520 Highways - Deleted

4.4 miles of safety shields, crown and superelevation correction, earthwork, drainage improvements and resurfacing on IL 37 from Casey Fork to Campground Road, just north of Bonnie.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-022-16				Pavement	9-00339-0000 9-02200-2902
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				190	Pending	Pending	No

056-76J16 Highways - Executed

8.9 miles of resurfacing and ADA upgrades on IL 13/IL 15 from Roger's Drive in Freeburg to south of the Kaskasia River Bridge on IL 15.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-278-18	NHPPDZ9C(453)	(27,25,38,561)RS	FAP 103	Pavement	8-00398-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			60	15.00	0.00		No

Letting Summary Report

Letting Date: September 20, 2019 Volume 022, No. 033

Current Date: July 26, 2025

057-76M16 Highways - Executed

DECK WATERPROOFING, JOINT AND BEAM END REPAIRS ON SN 060-0226 CARRYING IL 140 OVER UPRR, 3.1 MILES WEST OF I-55 AND SN 060-0227 CARRYING IL 140 OVER NandWRR, 2.9 MILES WEST OF I-55.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Madison	C-98-026-19	N/A	(134, 135)VBR-2	FAP 785	Bridges	0-02174-8002	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	15.00	0.00	No		

058-62G42 Highways - Executed

0.46 mile 3P resurfacing, pedestrian ramps, storm sewer repair, and drainage on Lawrence Ave from 471 ft east of Manheim Centerline to Rose St through Schiller Park, and east of Canfield Ave in Norridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-202-18	STPHWFD(869)	3200RS&DR-5	FAU 1362	Pavement	1-79471-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				70	9.00	0.00	No

Letting Summary Report

Letting Date: September 20, 2019 Volume 022, No. 033

Current Date: July 26, 2025

059-68758 Highways - Executed

Replacement of structure carrying IL 78 over kickapoo creek and replacement of a box culvert.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-137-07	STP5ZIU(018)	48[(B-1)BR;CR]	FAP 22	Bridges	4-00137-0600 4-00137-0609
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/04/2020		10	9.00	0.00	No	

060-66K33 Highways - Withdrawn

AGGREGATE SHOULDERS ON I-55 EAST RAMPS TO IL 170.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-123-19	N/A	(28,17,16)G	FAP 649	Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	Pending	Pending	No	

Letting Summary Report

Letting Date: September 20, 2019 Volume 022, No. 033

Current Date: July 26, 2025

061-70B53 Highways - Executed

1.533 miles of safety improvements on US 150/University Ave. from Wright St. to Cunningham Ave. in Urbana.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	Champaign	C-95-052-15	HSIPEWS6(611)	D5 HSIP 2016-1	FAP 808	Electrical	0-00815-5002	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	11/01/2021		10	5.00	0.00	No		

062-46530 Highways - Executed

Removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker castings and placing new raised pavement marker castings within the limits shown on the plans.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	M-60-011-20	N/A	D2 REFLECTOR REPL 20-18	VARIOUS	Miscellaneous	0-01596-2001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/20/2020			0.00	0.00	No

Letting Summary Report

Letting Date: September 20, 2019 Volume 022, No. 033

Current Date: July 26, 2025

063-61F25 Local Roads - Executed

Pavement reconstruction and the construction of a HMA pedestrian path next to Weiland Road from Aptakisic Road to Deerfield Parkway, and on Aptakistic Road from Joseph Court to Industrial Drive in the villages of Buffalo Grove and Lincolnshire.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Lake	C-91-229-18	XHE4(442)	18-00158-13-WR	FAU 2665	Pavement	1-22192-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			135	24.00	0.00	No		

064-87695 Local Roads - Rejected

Pavement widening and reconstruction of Ridge Road from a two-lane to a four-lane with bi-directional turn lane, includes bridge rehabilitation and the construction of a new bridge span to carry the Wisconsin Central Ltd. Railway over Ridge Road. Project runs from south of McEvilly Road to Minooka Road in the village of Minooka.

065-87711 Local Roads - Executed

construction of the extension of Unytite Drive between Plank Road and Donlar Ave. in Peru.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	LaSalle	C-93-052-19	DWH1(242)	18-00067-00-PV (PERU)	MS 2004	Pavement	3-10650-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			65	2.00	0.00	No		

Letting Summary Report

Letting Date: September 20, 2019 Volume 022, No. 033

Current Date: July 26, 2025

066-87713 Local Roads - Executed

Pavement widening and resurfacing on CH 15 from I-80 to IL 71.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-005-20	D76D(167)	15-00222-02-WR	FAS 268	Pavement	0-01740-3001 3-10470-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				75	11.00	0.00	No

067-99630 Local Roads - Executed

Reconstruction of Oakland Avenue from West Walnut Street to Chautauqua Street in the City of Carbondale.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-522-15	BNSK(220)	14-00130-00-FP (CARBONDALE)	FAU 9719	Pavement	9-10517-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			190	14.00	0.00	No	

068-46528 Highways - Rejected

Installation of new automatic transfer switch at the storm water pump station on IL 121.

Letting Summary Report

Letting Date: September 20, 2019 Volume 022, No. 033

Current Date: July 26, 2025

01A-TR009 Aeronautics - Active

Airfield Pavement Maintenance including Crack Sealing and Re-Marking

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
2 / 2	Carroll	SFY 4650 TRI-TOWNSHIP	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		31		0.00	0.00	No

02A-TR010 Aeronautics - Executed

Install Precision Approach Path Indicator (PAPI) Units at Both Runway Ends

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
2 / 2	Carroll	SFY 4668 TRI-TOWNSHIP	317SBGPTBD	Electrical		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		31		2.00	0.00	No

Letting Summary Report

Letting Date: September 20, 2019 Volume 022, No. 033

Current Date: July 26, 2025

1LR-M1804 DNR - Active

Reclamation of the Old Sowerby Mine Group abandoned mine site by the Department of Natural Resources using federal Abandoned Mined Lands Funds

Reg / Dist	Counties	Project #	Name	Major Work Categories		
0 / 0	LaSalle; Livingston	AML-GLsE-1804	Old Sowerby Mine Group Reclamation Project	Miscellaneous	Earthwork	Landscaping
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes				0.00	0.00	No
