Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

001-64N06 Highways - Executed

Smart Resurfacing and ADA improvements on IL 5 from 24th Street to 0.1 mile east of 34th Street in Rock Island. 4,332 ft net length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-102-23	NHPPPFJS(650)	(18Z)RS-6	FAP 595	Pavement	2-20341-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	8.00	0.00	No

002-64S59 Highways - Executed

1.13 miles of pavement patching and inlet repair along US 20 in Galena.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-126-23	N/A	(30, 30Y) DR 7 PP	FAP 301	Pavement	0-02179-2001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

003-64T04 Highways - Executed

Lighting at I-39 IL 64 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-068-24	NHPP1AYT(305)	(141-2)L	FAI 39	Electrical	2-20047-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

004-64T80 Highways - Executed

Continuously reinforced concrete patching from 0.3 miles north of IL 92 to Whiteside County Line. 7.5 mile net length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-182-24	N/A	(161-I-2)PP-2	FAI 88	Pavement	0-02179-2003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	2.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

005-64T90 Highways - Executed

Full bridge cleaning and painting at SN 037-0140, carrying Osco Rd over Mineral Creek, 2 miles east of I-74.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-189-24	STPT964(108)	((15+15D)BR)BP	FAP 227	Bridges	0-01378-2005

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

006-66K94 Highways - Executed

0.2 mile bridge replacement at Little Beaver Creek. 1.2 miles north of Papineau Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-065-24	NHPPNT5I(815)	(4 BR-4)BR	FAP 332	Bridges	3-38017-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			90	12.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

007-66P33 Highways - Executed

Deck patching, approach pavement resurfacing, parapet repairs, expansion joint replacement, substructure repairs, and slope wall repairs at SN 006-0056.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-084-24	N/A	(06-2HB-4)BRR	FAI 180	Bridges	0-02179-3005

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	8.00	0.00	No

008-66P34 Highways - Executed

bridge repairs including deck patching, expansion joint replacement, approach slab replacement, pavement and shoulder replacement at SN 006-0101 carrying IL 92 over the branch of Masters Creek 0.7 miles west of Van Orin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-085-24	N/A	(140B)BRR	FAP 587	Bridges	0-02179-3006

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	10.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

009-66P36 Highways - Executed

Shoulder replacement, seeding, storm sewers, drainage repairs, bridge repairs including expansion joint replacement, PPC I-beam repairs structural repair of concrete, bridge washing and other related construction work at SN 050-0175 carrying CH 33 over I-39 3.0 miles north of the I-39 and I-80 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-087-24	N/A	(50-5HB-2)BRR	FAI 39	Bridges	0-02179-3008

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	5.00	0.00	No

010-66P81 Highways - Executed

Cleaning and painting structural steel on SN's 053-0116 and 053-0019.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-024-25	NHPPXXU5(546)	(53-5HB-3)BP-2, (26BR)BP-1	FAI 55 FAP 317	Bridges	0-01378-3003 0-01378-3004

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

011-66P82 Highways - Executed

Cleaning and painting all structural steel of SN's 019-0038 and 019-0040.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-025-25	STPY0LM(918)	(125BR-3)BP, (124A-BR)BP	FAP 553 FAP 17	Bridges	0-01378-3005 0-01378-3006

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

012-66P90 Highways - Executed

Bridge deck sealing with the parapets/curbs on various routes at various locations throughout Bureau and Livingston Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau Livingston	C-93-036-25	N/A	D3 BRIDGE DECK SEALING FY 2025	VARIOUS	Bridges	3-27357-2500

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

013-66P96 Highways - Active

Repair and maintain traffic signals, flashing beacons, roadway lighting, speed display signs, and other electrical services within Grundy County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-041-25	N/A	D3 LIGHTING REPAIR 2025-1	VARIOUS	Electrical	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2027			0.00	0.00	No

014-66P97 Highways - Executed

Repair and maintain traffic signals, flashing beacons, roadway lighting, speed display signs, and other electrical services along various routes in Bureau, LaSalle, DeKalb, and Kendall Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-042-25	N/A	D3 LIGHTING REPAIR 2025-2	VARIOUS	Electrical	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2027			0.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

015-66P99 Highways - Active

Repair and maintain traffic signals, flashing beacons, roadway lighting, speed display signs, and other electrical services within Kankakee County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-044-25	N/A	D3 LIGHTING REPAIR 2025-4	VARIOUS	Electrical	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2027			0.00	0.00	No

016-68J32 Highways - Executed

Districtwide tree removal on an on call basis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-084-24	N/A	D4 TREE REMOVAL 2025	VARIOUS	Miscellaneous	0-02070-4001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	04/01/2026			0.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

017-68J37 Highways - Executed

Districtwide repairs to guardrail and cable guardrail caused by motorists (MCHD) throughout District Four.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-089-24	N/A	D4 GUARDRAIL REPAIRS 2025-MCHD	VARIOUS	Miscellaneous	0-01894-4001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	07/31/2026			0.00	0.00	No

018-68J38 Highways - Executed

Landscaping maintenance and installation along I-74 from Ellis St. to Illinois River in Peoria. Net length 7,286 ft.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-090-24	N/A	72(8,9,9-1)LS-16	FAI 74	Miscellaneous	0-02179-4013

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2025			0.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

019-70571 Highways - Executed

0.013 miles of bridge replacement at Intermittent Stream_0.9 miles west of I-55 west of Chenoa.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-028-11	NHPPLKQJ(063)	28BR-1	FAP 317	Bridges	5-34080-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			95	6.00	0.00	No

020-70991 **Highways - Withdrawn**

3.038 miles of standard overlay with ADA improvements and traffic signal modernization from Springfield Ave in Champaign to Curtis Rd in Savoy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-032-16				Pavement	5-52999-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/01/2026		10	Pending	Pending	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

021-70D78 Highways - Executed

Bridge deck overlay and other repairs to SN 010-0208.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-068-22	BR6Z51(628)	(10-4-1HB-1)BR	FAI 74	Bridges	5-52951-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

022-72023 Highways - Executed

Bridge painting on SN 084-0052 carrying Old US 36 over the Sangamon River, southwest of Riverton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-030-25		(19B)BP	FAU 7978	Bridges Miscellaneous	0-01294-6005

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	4.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

023-72187 Highways - Executed

Bridge deck patching and joint repairs on SN 009-0001 carrying US 67/IL 100 over the Illinois River at Beardstown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Cass	C-96-031-25		86B(BDR,BJR,BRR)	FAP 310	Bridges	6-00236-0400

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			105	3.00	0.00	No

024-72515 Highways - Executed

Patching on I-55 from the Montgomery County line to the Logan County line and on I-72 the Morgan County line to the Macon County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-087-24	N/A	D6 PATCHING 2025-1	FAI 55	Pavement	0-02179-6023
					FAI 72	Miscellaneous	

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

025-72609 Highways - Executed

Riprap installation at SN 084-0152 and SN 084-0153 carrying I-72 over the Sangamon River, 3.5 miles east of I-55.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-026-24		(84-10-1B-2)I-2	FAI 72A	Bridges Miscellaneous	0-01294-6001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

026-72650 Highways - Executed

Bridge painting on SN 084-0163 and SN 084-0164 carrying I-72 over Long Point Slough, 1.5 miles east of Illiopolis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-023-25		(84-10-3B-2)BP	FAI 72A	Bridges Miscellaneous	0-01378-6004

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

027-72747 Highways - Executed

Bridge deck patching and joint repairs on SN 075-0038 carrying IL 96 over Kiser Creek at New Canton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-078-24	N/A	(2BR)BDR,BJR	FAP 304	Bridges	0-02179-6017

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

028-72770 Highways - Executed

Cured-in-place pipe liner at various locations on I-55 and the I-55 Frontage Road in Logan and Sangamon Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan Sangamon	C-96-037-25	N/A	D6 MISC CMP 2025	FAI 55	Miscellaneous	0-02179-6025

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

029-72878 Highways - Executed

6.3 miles of crack and joint seal on I-72 from 0.4 miles east of the US 54/IL 107 interchange to the Scott County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-077-23		(75-6)CJS	FAI 72	Miscellaneous Pavement	6-01576-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

030-72G59 Highways - Executed

1.6 miles of resurfacing, intersection improvements, new left turn lanes and new HMA shoulders on US 24 from the east corporate limits of Camp Point to 0.1 miles east of IL 94.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-029-14	NHPPGQCR(801)	(4) N, RS-10, SR	FAP 317	Pavement	6-01107-0000 6-01107-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

031-72L31 Highways - Executed

1 mile of pavement resurfacing and fog sealing of shoulders on IL 124 from the Andrew Road Junction west of Sherman to Business I-55 in Sherman.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-067-19	STPV4KN(240)	(O-15D)RS-3; 10RS-1	FAU 8086	Pavement	6-01498-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

032-74A59 Highways - Executed

13.9 miles of patching, milling, resurfacing and aggregate shoulders on IL 128 from IL 16 to the Fayette County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Shelby	C-97-159-21	STPY711(594)	(101,102)RS-2	FAP 774	Pavement	7-50916-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			100	0.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

033-74C96 **Highways - Withdrawn**

Patching, bridge deck overlay, bridge joint repair/replacement, bridge deck repairs on SN 026-2004 on US 45 (Banker Street) at CSXT Railroad (overhead), 0.2 miles south of US 40.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-057-24				Bridges Pavement	7-52926-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	Pending	Pending	No

034-74D22 Highways - Executed

Guardrail repair and on-call guardrail repair at various locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-096-24	N/A	D7 GUARDRAIL 2025-1	VARIOUS	Miscellaneous	0-02179-7002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/31/2025			0.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

035-74D23 Highways - Executed

10 miles of patching on I-70 from 1 mile west of IL 1 to the Indiana state line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-097-24	N/A	D7 PATCHING 2025-1	FAI 70	Pavement Miscellaneous	0-02179-7008

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

036-74D33 **Highways - Withdrawn**

Stiffener connection repairs on SN 026-0102 and SN 026-0103 carrying I-70 over IL 140 and the CSXT Railroad, 0.8 miles east of the Bond County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-107-24	N/A			Bridges	7-52970-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			90	Pending	Pending	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

037-76L46 Highways - Executed

0.8 miles of patching, resurfacing and installing bus pads on IL 140 from 0.15 miles east of IL 111 to Sanders Street in Bethalto.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-179-24	N/A	133RS-7	FAP 785	Pavement Miscellaneous	0-02179-8011

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	17.00	0.00	No

038-76M34 Highways - Executed

1.5 miles of patching on North Belt West from West Main Street in Belleville to IL 161 in Swansea.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-181-24	N/A	(122-1,2)PP	FAU 9257	Pavement Miscellaneous	0-02179-8004

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	5.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

039-76R13 Highways - Executed

Bridge deck sealing on the McKinley Bridge (SN 060-6002) over the Mississippi River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-098-22	NHPP7QIA(833)	119B-1BDS-4	FAU 9105	Bridges Miscellaneous	8-00298-2500

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/01/2025			0.00	0.00	No

040-76R67 Highways - Executed

Bridge painting at the Poplar Street Complex (SN 082-0005 and SN 082-0144).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-038-25	NHPPP94X(441)	82-3(HVB,VB)BP	FAI 70	Bridges	0-01378-8001 0-01378-8002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			100	0.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

041-76T87 Highways - Executed

Bridge deck sealing at various locations in Madison County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-131-24	N/A	DIST 8 BDS 2025-1	VARIOUS	Miscellaneous	8-88800-2500
						Bridges	8-88800-2501
							8-88800-2502
							8-88800-2503

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			120	0.00	0.00	No

042-78833 **Highways - Deleted**

Bridge replacement on US 45 over Lost Creek, approximately 9.3 miles south of the Wayne County line. (SN 097-0023)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-016-21	N/A			Bridges	9-00236-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			100	Pending	Pending	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

043-78844 **Highways - Deleted**

Box culvert replacement on IL 34 over Tributary of Pinhook Creek, about 0.7 miles south of the Pope County line and on IL 34 over a Ditch located 1.5 miles north of IL 146 and approximately 0.5 miles south of Eichorn.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Hardin	C-99-027-21	N/A			Bridges	9-00761-0000
						Miscellaneous	9-00762-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	Pending	Pending	No

044-78998 Highways - Executed

16.5 miles of fiber optic cable installation and signal modification on IL 13 in Carbondale from Striegel Road west to IL 127/149 and on IL13/127/149 in Murphysboro from IL 13/127/149 north to Industrial Park Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-045-23	N/A	D9 TRAFFIC SIGNAL 2024-1	FAP 331	Electrical	N/A
					FAP 42	Miscellaneous	

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

045-78A59 Highways - Executed

350' of storm sewer pipe replacement and channel excavation on IL 127 south of the MO Pacific Railroad and north of Industrial Park Road in Murphysboro. , 350' of storm sewer pipe replacement and channel excavation on IL 127 south of the MO Pacific Railroad and north of Industrial Park Road in Murphysboro. , 350' of storm sewer pipe replacement and channel excavation on IL 127 south of the MO Pacific Railroad and north of Industrial Park Road in Murphysboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-083-24	N/A	(13-1)T-1	FAP 42	Miscellaneous	0-02179-9010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

046-78A68 Highways - Executed

3.3 miles of resurfacing on IL 13 from the Randolph County line to Swanwick-Rice Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Perry	C-99-094-24	STPYVQC(335)	102RS-5	FAP 103	Pavement	9-01055-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

047-78A69 Highways - Executed

Patching and resurfacing on IL 141 from the Gallatin County line to the Wabash Memorial Bridge and on Vine Street from IL 141 to Main Street in New Haven.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-095-24	STPXYTC(891)	(101,102)RS-2	FAP 877	Pavement	9-00817-0100
	Gallatin				SBI 141		9-01085-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			90	0.00	0.00	No

048-78A83 Highways - Executed

4.3 miles of resurfacing and safety shoulders on IL 3 from 2.2 miles west of IL 127 (southeast of Olive Branch) to 2 miles south of the IL 127 and IL 3 intersection.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Alexander	C-99-110-24	HSIP-STPV5T0(825)	(136-1)RS-2	FAP 14	Pavement	9-00710-2540
							9-00974-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

049-78B18 Highways - Executed

Weed spraying for broadleaf weeds along I-57 and I-64 at various locations in various counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-055-25	N/A	D9 WEED SPRAY 2025 -1	FAI 57 FAI 64	Miscellaneous	0-02070-9001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	05/09/2025			0.00	0.00	No

050-78B19 Highways - Executed

Weed spraying for Johnson Grass along I-57 at various locations in various counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-056-25	N/A	D9 WEED SPRAY 2025 -2	FAI 57	Miscellaneous	0-02070-9002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/06/2025			0.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

051-62R95 Highways - Executed

(3.47-Mile) SMART Overlay, curb ramps (ADA) improvements, HMA shoulder additions located on IL 173 from Boone County Line to Flat Iron Road in Unincorporated McHenry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-267-22	NHPP5NDC(434)	FAP 0303 22 RS	FAP 303	Pavement	1-80881-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

052-62R99 Highways - Executed

(1576.49-Ft) The proposed improvement consists of bridge deck overlay, joint replacement, approach slab repairs and substructure repairs of the bridge located on US/ Ogden Avenue over IHB RR in the Village of LaGrange, Cook County

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-273-22	NHPP1RPG(948)	FAP 0311 22 BJ	FAP 311	Bridges	1-81039-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

053-62T21 Highways - Executed

(6.15-Mile) Smart Overlay and ADA Ramp improvements, hot-mix asphalt surface removal and replacement, pedestrian ramp, pavement patching, pavement markings. Project location at IL 56 (Butterfield Road) from 0.4 mile west of IL 59 to East of Naperville Road within Cities of Warrenville, Wheaton and Aurora in Dupage Co.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-321-22	NHPPKH8K(115)	FAP 0365 22 RS	FAP 0365	Pavement	1-81009-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	0.00	0.00	No

054-62T41 Highways - Executed

(921-Ft) The proposed improvement consists of bridge deck overlay and joint repair of the structure located on Addison Street over I-90/94 and CTA in Cook County. (SN-016-0669)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-348-22	BR47AB(268)	FAU 1372 22 BJ	FAU 1372	Bridges	1-81101-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

055-62V90 **Highways - Rejected**

(1.88-Mile) Standard Overlay, Drainage and ADA Improvements: HMA surface removal and replacement, Class D patches, detector loops replacement, pavement markings, sidewalk and curb removal and replacement, drainage structures adjustments, minor traffic signal (APS) improvements. The project also includes - Pavement markings/ striping improvements at 17th Avenue and Salt Creek Trail crossing. - New sidewalk and curb ramps for sidewalks (ADA) improvements on Roosevelt Road and Frontage Road, just West of 25th Avenue. Location: 17th Avenue. Location: 17th Avenue (from 23rd Street to Madison Street) within the Villages of Broadview, North Riverside and Maywood.

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

056-62W32 Highways - Executed

The improvement consists of the installing scour countermeasures such as riprap erosion control and landscaping. The project is located approximately 0.1 miles west of the Tri-State Tollway (I-94) and 1,100 ft east of Illinois Route 21 at SN 049-0046 and SN 049-0047 along Illinois Route 120 in the Village of Gurnee in Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-128-24	NHPPD14I(309)	(12-B-1) BR 23	FAP 333	Bridges	1-79129-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

057-62W49 Highways - Executed

(1.40-Mile) Standard Overlay, ADA Improvements: Hot-mix asphalt surface removal earth excavation, new shoulders, pavement patching, hot-mix asphalt surface course, hot-mix asphalt binder course, curb and gutter removal and replacement, longitudinal joint sealing, thermoplastic pavement markings, raised reflective pavement markers, detector loops replacement and incidental and collateral work Project is located on I-55 (North) Frontage Road, from Clarendon Hills Road to Cass Avenue, within the City of Darien in DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-153-24	N/A	2023-927-RS,SW	FAI 55	Pavement	1-80445-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	12.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

058-62W52 Highways - Executed

The proposed scope of work consists of furnishing the structural steel and bearings for the I-80 bridges over the Des Plaines River. Steel will also need to be stored until it can arrive on-site as part of the Contract (62R23). Steel will be for WB and EB of I-80 (SN 099-8309 WB and 099-8325 EB) over the Des Plain River, CSX Railroad, US-6, as well as several existing and proposed local roads The project is in the City of Joliet in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-161-24	NHPPVZMP(284)	(99-3DEFP) HF 23	FAI 80	Bridges	1-77247-6601

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/15/2027			0.00	0.00	No

059-62W55 **Highways - Withdrawn**

Various Expressway Routes (Daytime Sweeping) This work is located on various State maintained expressway routes located within the counties of Cook, DuPage, Lake and Will.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-172-24	N/A			Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/31/2026			Pending	Pending	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

060-62W71 Highways - Executed

(3139.11-Ft) This project is a Standard Overlay and ADA Improvements. Located on Addison Street from IL. Route 171 (Cumberland Avenue) to Forest Preserve Drive within the City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-206-24	STPE8QB(871)	2024-952-RS,SW	FAU 1372	Pavement	1-74708-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	10.00	0.00	No

061-62X15 Highways - Executed

(4,921-Ft) Designed Overlay, SMART Overlay, Curb Ramps (ADA) and Pedestrian Signals (APS) improvements on 5th Avenue from North River Road to IL 64 (North Avenue). This project is in the Villages of River Grove and Melrose Park in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-298-24	STPML0A(796)	2024-990-RS,SW	FAU 2742	Pavement	1-80057-4000 1-80057-4001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	12.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

062-62X24 Highways - Executed

This improvement consists of bridge repair to structures (016-1152 and 016-1153) under Garfield Blvd. (55th St.) for project length of 546.8 ft (.103 miles) in the City of Chicago in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-009-25	N/A	(2021-904-HB) BR 24	FAI 94	Bridges	0-02179-1009

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

063-62X49 Highways - Executed

This improvement consists of a Bridge Painting of the existing structure (049-0171) carrying IL 59 over Rollins Road, the existing structure (049-0016) carrying Washington Road over US 41, and the existing structure (049-0097) carrying Washington Road over the UP RR in the Village of FOX Lake, and the Village of FOX Lake, and the City of Park City in Lake County for a total length of 749 feet.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-038-25	N/A	(10-VB) BP 2024	VARIOUS	Bridges	0-01378-1005

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

064-62X51 Highways - Executed

Restoring existing native landscapes at various roadside locations in D1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-042-25	N/A	2024-1013-LS	VARIOUS	Miscellaneous	0-02179-1007

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	05/31/2026			0.00	0.00	No

065-64C24 **Highways - Deleted**

Reconstruction of I-39 from 0.3 miles north of Mulford Rd to 0.2 miles north of Harrison Avenue.This includes the removal of 6 bridges, installation of 6 new bridges, installation of Cherry Valley Path Tunnel, removal and replacement of the Madigan Creek Culvert, installation of noisewalls along Ramp AD and I-39, and removal and replacement of an existing noisewall along Ramp DB. 2.087 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-093-22				Pavement	2-15970-0500 2-15970-0510 2-15970-0520

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/15/2027		30	Pending	Pending	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

066-64T35 Highways - Executed

Bridge washing of 8 structures over the Rock River in various Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-085-24	N/A	D2 BC 2025-02	VARIOUS	Bridges	0-01294-2010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

067-64T39 Highways - Executed

Bridge washing of 6 structures over the Rock River in various Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-080-24	N/A	D2 BC 2025-06	VARIOUS	Bridges	0-01294-2002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

068-64T40 Highways - Executed

Bridge washing of 5 structures over the Rock River in various Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island Henry	C-92-079-24	N/A	D2 BC 2025-07	VARIOUS	Bridges	0-01294-2007

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

069-66P60 Highways - Executed

Approximately 6.1 miles of centerline joint repair, pavement marking improvements and intermediate resurfacing of approximately 22,000 sq yds on IL 126 from 80 ft east of Wing Street to 500 ft west of County Line Road in Kendall County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kendall	C-93-115-24	N/A	(118 & 119)MRK, RS	FAU 379	Pavement	3-12647-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	12.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

070-66P98 Highways - Executed

Repair and maintain traffic signals, flashing beacons, roadway lighting, speed display signs, and other electrical services along various routes in Ford, Iroquois, and Livingston Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-043-25	N/A	D3 LIGHTING REPAIR 2025-3	VARIOUS	Electrical	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2027			0.00	0.00	No

071-70G85 Highways - Executed

Dynamic Message Signs at various locations in Bloomington/Normal.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-069-23	N/A	D5 ITS 2025-1	VARIOUS	Electrical	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	6.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

072-70H37 Highways - Executed

567.5 miles of spraying; approximately 2004 acres on State ROW along US 51 and interstate routes including interchanges in Champaign, DeWitt, McLean, Piatt, and Vermilion Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-022-25	N/A	D5 WEED SPRAYING 2025-1	VARIOUS	Miscellaneous	0-02070-5001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	05/15/2025		5	0.00	0.00	No

073-72007 Highways - Executed

Bridge washing on various Illinois and Mississippi River crossings in various counties of District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-029-25	N/A	D6 BRIDGE CLEANING 2025	VARIOUS	Miscellaneous	0-01294-6002
						Bridges	0-01294-6003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

074-72D00 Highways - Executed

14.2 miles of resurfacing on I-55 from 0.8 miles north of IL 16 to the Madison County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin Montgomery	C-96-095-09	NHPPVJDA(874)	(59-1,2, 68-1)RS-4	FAI 55	Pavement	6-01555-0000 6-01594-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	0.00	0.00	No

075-74C56 Highways - Executed

Bridge deck overlay and bridge joint replacement/repairs on 5 structures along Cadwell Road in Piatt County. (SN 070-0039, 070-0040, 070-0041, 070-0044, and 070-0045)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Moultrie	C-97-133-23	STP5NBJ(490)	D7 BRIDGE REPAIRS 2025-7	FAS 659	Bridges	7-52902-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			190	0.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

076-62X75 Highways - Executed

Expressway Cleaning (Litter/Debris Removal) on various routes in D1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage Cook	C-91-087-25	N/A	2024-1039-I	VARIOUS	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	05/31/2026			0.00	0.00	No

077-62X78 Highways - Executed

Expressway Cleaning (Litter/Debris Removal), This work is located on I-57 expressway from I-90/94 (Dan Ryan Expressway) to Will / Kankakee County Line in Cook and Will Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will Cook	C-91-090-25	N/A	2024-1037-I	FAI 57	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	05/31/2026			0.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

078-64T93 Highways - Executed

Concrete sealer applied to bridge decks at various locations within District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-193-24	N/A	D2 BDS 2025-01	VARIOUS	Bridges	2-93013-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

079-64T94 Highways - Executed

Concrete sealer applied to bridge decks at various locations in Rock Island County within District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-194-24	N/A	D2 BDS 2025-02	VARIOUS	Bridges	2-93013-3000 2-93013-3100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

080-64T95 Highways - Executed

Concrete sealer applied to bridge decks at various locations within District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-201-24	N/A	D2 BDS 2025-03	VARIOUS	Bridges	2-93013-2000 2-93013-2200

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

081-68F43 **Highways - Withdrawn**

Designed overlay on US 34 from 0.1 mile west of 20th St to east of US 67 in Monmouth in Warren County. 7.09 miles gross.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Warren	C-94-053-20	NHPP-STPT92H (473)	4RS-5	FAP 313	Pavement	4-09417-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			80	Pending	Pending	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

082-68H97 Highways - Executed

Slope stabilization and culvert extension 1 mile south of 2600N in Henderson County. 895' gross.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Henderson	C-94-016-24	N/A	106(SLP-3;CR-1)	FAS 1412	Miscellaneous	0-02179-4019

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	6.00	0.00	No

083-72934 Highways - Executed

Patching on I-72, I-172 from 1.5 miles north of the Adams/Pike County line to 1 mile east of IL 96.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike Adams	C-96-042-25	N/A	D6 PATCHING 2025-3	FAI 72 FAI 172	Miscellaneous Pavement	0-02179-6026

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

084-78A75 Highways - Executed

Cleaning and painting 17 bridges on various routes in various counties of District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-101-24	N/A	D9 BRIDGE PAINT 2024-1	VARIOUS	Miscellaneous Bridges	0-01378-9001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			224	0.00	0.00	No

085-61J25 Local Roads - Executed

Widening and reconstruction of Plainfield-Naperville Road at 127th Street and Reagan Boulevard in Plainfield. Includes addition of left turn lanes, curb and Gutter, HMA and Aggregate shoulders, concrete medians, guardrail, traffic signals and lighting.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-096-20	26ZD(146)	08-00044-00-WR (PLAINFIELD)	FAU 503	Pavement	1-22485-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			110	17.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

086-61K43 Local Roads - Executed

HMA resurfacing, PCC sidewalks, curb and gutter, outdoor fireplace and shelter construction, and landscaping at the downtown Cary Gateway Plaza in Cary.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-199-24	UVF1(225)	22-00074-00-MS (CARY)	CARY DEPOT PLAZA	Pavement	1-11025-0013 1-22706-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	17.00	0.00	No

087-61K81 Local Roads - Executed

Widen and resurface Theodore Street from west of Staghorn Drive to Wesmere Parkway in Joliet.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-277-24	W14W(902)	18-00515-01-WR (JOLIET)	FAU 400	Pavement	1-22721-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			145	16.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

088-61K86 Local Roads - Executed

Resurfacing Grand Boulevard from Grant Avenue to Prairie; Brookfield Avenue from Prairie Avenue to Woodside Ave., and Woodside Avenue from Golf Road to Brookfield Avenue in Brookfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-252-24	AQ4W(052)	21-00134-00-RS (BROOKFIELD)	VARIOUS	Pavement	1-22718-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/19/2025		15	19.00	0.00	No

089-61K90 Local Roads - Executed

Resurfacing Indian Trail Road from the Kane/DuPage County line to Eola Road in Aurora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-92-276-24	8RAE(398)	24-00368-00-RS (AURORA)	FAU 1509	Pavement	1-22733-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	17.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

090-61K91 Local Roads - Executed

Resurfacing Washington Avenue from Western Avenue to Sheridan Road in Highland.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-139-22	NX46(910)	22-00059-00-RS (HIGHWOOD)	FAU 1197	Pavement	1-22472-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	16.00	0.00	No

091-61K94 Local Roads - Executed

Traffic signal modernization, sidewalk replacemnt, curb and gutter replacement, and pavement markings at the intersection of Wolf Road and Wiltse Drive in Northlake.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-146-24	KBZK(227)	23-00102-00-TL (NORTHLAKE)	FAU 2690	Electrical	1-22653-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	13.00	0.00	No

092-61K97 **Local Roads - Rejected**

HMA resurfcing, curb and gutter, sidewalks, drainage improvements, and parkway restoration on First Street from US 14 to Three Oaks Road in Cary.

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

093-61K98 Local Roads - Executed

Construciton of PPC Sidewalks, ADA Ramps, pavement markings and landscaping at various locations in Batavia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-044-23	WZLV(657)	22-00088-00-SW (BATAVIA)	VARIOUS	Miscellaneous	0-02010-1004 1-22736-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/08/2025		15	11.00	0.00	No

094-61L00 Local Roads - Executed

HMA resurfacing and aggregate shoulders on Wonder Lake Road, from Thompson Road to White Oaks Road in Wonder Lake.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-040-25	5QVP(130)	24-00013-00-RS (WONDER LAKE)	TR 79	Electrical	1-22735-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	14.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

095-61L03 Local Roads - Executed

Installation of Recessed Reflective Pavement Markers and pavement marking at various locations in Kane County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-198-23	NJTK(202)	22-00557-00-SP	VARIOUS	Miscellaneous	0-00109-1005

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			125	0.00	0.00	No

096-61L04 Local Roads - Executed

Roadway reconstruction on Woodridge Drive from Hobson Road to Center Drive in Woodridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-190-22	BTJ3(601)	19-00083-00-FP (WOODRIDGE)	FAU 3573	Pavement	1-22569-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			90	23.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

097-61L07 Local Roads - Executed

HMA Resurfacing, pavement patching, curb and gutter, sidewalk, pedestrian signals , ADA improvements, and pavement markings on Devon Avenue between Bristol Lane and Arthur Avenue in Elk Grove Village.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-157-24	K7DI(517)	23-00080-00-RS (ELK GROVE)	FAU 1346	Pavement	1-22649-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/26/2025		5	20.00	0.00	No

098-62U88 Highways - Executed

(4.32-Mile) Patching (full depth, class D patches) work includes: Earth excavation, aggregate subgrade improvement, subbase granular material, full depth Class D (HMA) patches, special, detector loops, pavement markings and and incidental and collateral work. Located on IL 53, from South of Arsenal Road to Hoff Road within the City of Wilmington and the Village of Elwood in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-173-23	N/A	FAP 0846A 23 PATCH	FAP 846A	Pavement	1-80370-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2025			4.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

099-62X54 Highways - Executed

The scope of work consists of demolition of (2) single family residences (1-two story wood frame with attached garage) and demolition of (2) two commercial properties (1-one story concrete building, 1-story concrete block and wood frame) including site cleanup and any incidental and collateral work necessary to complete the improvements as shown in the plans. The project is in the plans The project is in the City of Woodstock in McHenry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-051-25	N/A	2024-1016-DM	FAP 326	Miscellaneous	1-90013-2010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	9.00	0.00	No

100-62X80 Highways - Executed

This work consists of mowing the roadsides of expressways. The project is located along various expressways at various locations in D1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-092-25	N/A	2024-1040-MOW(EXP)	VARIOUS	Miscellaneous	0-02179-1004

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/31/2025			0.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

101-62X81 Highways - Executed

Expressway Cleaning (Litter/Debris Removal), This work is located on FAI 80, I-80 Expressway from I-294 (Tri-State Tollway) to Will / Kendall County Line in Cook and Will Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook Will	C-91-093-25	N/A	2024-1038-I	FAI 80	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	05/31/2026			0.00	0.00	No

102-46655 Highways - Executed

Repairing various widths of pavement marking including lines, letters, numbers, and symbols on various routes throughout District 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	M-60-013-25	N/A	D3 HT PVMNT MRK RPR 25-12	VARIOUS	Miscellaneous	0-01478-3001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/30/2026			0.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

103-46656 Highways - Executed

Repair, maintenance, or replacement of damaged sign components, furnishing new overhead sign structures or repairs, installing new signs or supports at locations as described in a work order including all traffic control in Regions 4 and 5.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
0 / 0	Various	M-60-014-25	N/A	REGION 4 & 5 SIGN MAINT. 25-13	VARIOUS	Miscellaneous	0-01463-0001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/30/2029			0.00	0.00	No

104-74D01 **Highways - Withdrawn**

Bridge painting at 4 locations in Fayette County. , Cleaning and painting 4 structures in Fayette County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-064-24				Miscellaneous	0-01294-7001
						Bridges	0-01378-7001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			95	Pending	Pending	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

105-76K02 **Highways - Deleted**

Bridge repair, approach roadway and painting on SN 082-0017 carrying I-55/70 over the CSX, KCS, NS, and TRRA Railroads and two private access roads, just east of the I-55/64/70 Tri-Level Interchange near the City of East St. Louis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-062-19				Bridges	8-00443-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			240	Pending	Pending	No

106-76K74 **Highways - Deleted**

2.2 miles of widening, resurfacing, interchange improvements and bridge repair on I-64 from 0.6 miles west of Green Mount Road to 1.1 miles west of IL 158.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-069-23				Bridges	0-02117-8001
						Pavement	8-00567-0000
							8-00567-1000
							8-00567-2000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			220	Pending	Pending	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

107-76P16 Highways - Executed

Widening and resurfacing of IL 16 at the Otterville Road/Grafton Lane intersection to provide dedicated left turn lanes and improved turning radii.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Jersey	C-98-052-21	HSIPA44U(508)	1W-1	FAP 325	Pavement	0-00820-8001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	14.00	0.00	No

108-76R78 Highways - Active

Modernization of 16 traffic signals along IL 159 from the intersection of Ludwig/Salem Avenue to the intersection of IL 161/N. Belt West Road. Limits of this project also includes I-64 from IL 159 westward to milepost 10.8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-153-22	CMAQ-HSIP4U5N (249)	(130,130-1,130-2)TS-3, 82-5TS	FAP 600 FAI 64	Electrical	8-08800-3080 8-55541-0922

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			115	5.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

109-76T43 Highways - Active

Electrical repairs at the Joe Page Bridge in Hardin. , Electrical repairs on the Joe Page Bridge in Hardin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Greene	C-98-042-24	N/A	(4,5)I	FAP 304	Electrical	8-00975-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			130	7.00	0.00	No

110-78884 Highways - Executed

9.7 miles of additional lane installation on I-57 from 2.5 miles south of IL 154 to Atchison Creek. Includes replacement of SN 028-0011 and SN 0028-0013.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin Jefferson	C-99-084-21	NHPP-BRHJK1(554)	D9 I-57 ADD LANE-5; (28-2)B-2;(	FAI 57	Pavement	9-00147-2100 9-00147-2110

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/01/2028			0.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

111-85770 Local Roads - Executed

Cold-In-Place recycling on Lamm Road from 0.2 mile east of IL 26 to Baileyville Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-002-24	VHRD(217)	23-00185-15-PP	FAS 2052 FAU 5243	Pavement	2-10664-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

112-89855 Local Roads - Executed

Resurfacing Santa Fe Trail from Lourdes Road to Douglas Street, and ADA Ramp improvements at the Douglas/Progress Street intersection.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Woodford	C-94-043-24	BE2V(559)	23-00058-00-RS	FAS 2360	Pavement	4-10750-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	2.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

113-89863 Local Roads - Executed

Resurfacing Parkway Drive from IL 98 to the north city limits of Pekin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-056-24	ELND(118)	22-00050-00-RS	FAU 6711	Pavement	4-10749-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	3.00	0.00	No

114-91652 **Local Roads - Deleted**

Replace the bridge carrying TR 13 over Whiskey Creek Branch, 2 miles southeast of Rankin/

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-030-25				Bridges	5-10544-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	Pending	Pending	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

115-93803 Local Roads - Executed

Intersection realignment and widening at Cofeen Road and Seven Sisters Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery	C-96-006-23	V2L4(333)	20-00145-00-PV	FAS 2723A	Pavement	0-00109-6001 6-10907-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	3.00	0.00	No

116-93825 Local Roads - Executed

Oil and Chip Resurfacing with aggregate base on Winchester-Glasgow Road. Work includes Aggregate shoulders, pipe culvert replacement and ditch improvements.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Scott	C-96-009-24	0L5Z(449)	21-00056-01-SC	CH 9	Pavement	6-10904-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	4.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

117-95970 Local Roads - Executed

Replace the bridge carrying Birds Lane over Mad Creek, 1 mile east of Chauncey.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-028-24	XSIQ(084)	20-00131-00-BR	FAS 801	Bridges	7-10948-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	4.00	0.00	No

118-97789 Local Roads - Executed

Sidewalk construction along Pearl Street and a new pedestrian crossing at the Union Pacific and Kansas City Southern Railroads in Godfrey.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-019-20	M2EH(908)	19-00032-02-SW (GODFREY)	FAU 8953	Miscellaneous	0-01195-8001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	20.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

119-97847 Local Roads - Executed

Resurfacing Erwin Plegge Boulevard from Bethalto Road to Prairie Steet in Bethalto

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-014-26	A1DB(461)	22-00033-01-RS (BETHALTO)	FAU 8960	Pavement	8-10817-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

120-97849 Local Roads - Executed

Construct a single span 54" plate girder structure with concrete deck to carry Lee Road over Sugar Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-027-25	X3Q7(734)	21-00101-00-BR	TR 89	Bridges	8-10790-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	4.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

121-97850 Local Roads - Executed

Construct a two-span 36" plate girder structure with concrete deck to carry Bluff Road over Carr Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Monroe	C-98-347-16	J1VE(822)	16-00043-01-BR	FAU 9300	Bridges	8-10624-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			95	8.00	0.00	No

122-99687 Local Roads - Executed

Construction of a Roundabout at Skyline Drive and Crenshaw Road. Work includes PCC Pavement, curb and gutter, storm sewers, pipe culverts, signage, and lighting .

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-013-20	IU4T(842)	19-00156-00-SP	TR 219C	Pavement	0-00109-9005 9-10748-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			80	2.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

123-99736 Local Roads - Executed

Guardrail Replacemnent, pavment markings and signage at the intersection of of Creal Springs Road and Borton Street in Creal Springs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-010-25	UG8T(440)	23-00001-00-SP (CREAL SPRINGS)	MS 1200 MS 6060	Miscellaneous	0-00109-9002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

124-64M10 Highways - Executed

Removal and replacement of an existing box culvert carrying US 30 over a creek located 0.1 mile west of Atkinson Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-024-21	STPT86N(307)	112CR	FAP 573	Bridges	2-20435-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	3.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

125-64T75 Highways - Executed

Restoration of turf right-of-way caused by motorist damage on all State and and Interstate routes within the District. Work Orders include fertilizing, seeding, and installing soil retention blanket on disturbed areas.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-177-24	N/A	D2 RTR 2025	VARIOUS	Miscellaneous	0-02179-2014

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	03/06/2026			0.00	0.00	No

126-76T49 Highways - Executed

Traffic signal modernization at 3 intersections: IL 203 at Johnson/Fehling Road; IL 3 at Hawthorne Street; IL 111 at Horseshoe Lake Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-054-24	NHPP-STP3R3I(305)	DIST 8 TS 2025-1	FAP 594 FAP 2 FAP 582	Electrical	0-01497-8001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			95	3.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

127-78483 Highways - Executed

Reconstruction of the I-57/I-64 interchange and intersection modifications at various locations in Mt. Vernon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-051-15		13,13-2(N-1,TS-1);(41-3)HB2	FAI 57 FAI 64	Bridges Electrical Earthwork Pavement	9-00686-0500

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/01/2027		15	0.00	0.00	No

128-61J91 Local Roads - Executed

Resurfacing and traffic signal modifications at various intersections on Indian Trail from Edgelawn Drive to Highland Avenue in Aurora

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-103-22	UERU(176)	21-00339-00-CH (AURORA)	FAU 1503	Pavement	1-11025-0001 1-22458-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			120	14.00	0.00	No

129-61K01 **Local Roads - Rejected**

Sidewalk construction, traffic signals and street lights on York Street from WB I-290 ramps/Crestview Avenue to Lake Street in Elmhurst.

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

130-61K53 Local Roads - Executed

Install decorative street and pedestrian lighting on Des Plaines Avenue from Cermak Road to 26th Street in North Riverside.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-137-23	WL3A(619)	22-00094-00-LT NORTH RIVERSIDE	FAU 2759	Electrical	1-22715-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

131-61K68 Local Roads - Executed

HMA resurfacing, curb and gutter, sidewalks, ADA ramps, traffic signals, lighting and pavement markings on Dundee Avenue between Enterprise Street and Page Street in Elgin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-374-22	SRX7(793)	20-00189-00-PV (ELGIN)	FAU 2525	Pavement	1-22562-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/30/2026		20	19.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

132-70A55 Highways - Executed

5.312 miles of pavement rehab - designed overlay resurfacing and underdrains, ramp repair 0.4 mile east of US 150-IL 1 at Tilton to the Indiana State Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-010-14	NHPPGFGL(994)	92(12,12-1)RS-2	FAI 74 FAP 729 FAU 7029	Pavement	5-53038-0000 5-53038-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			110	0.00	0.00	No

133-85772 Local Roads - Executed

HMA resurfacing on 19th Street from 7th Street to 16th Street in Moline. Work includes patching, sidewalks with ADA improvments, curb and gutter, pavment markings and traffic signal improvements.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-054-22	YD5I(655)	21-00287-00-RS (MOLINE)	FAU 5771	Pavement	2-10613-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			95	2.00	0.00	No

134-87852 **Local Roads - Rejected**

Rehabiliate the bridge carrying Walnut Street over the IC Railroad, 0.9 miles east of IL 71.

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

135-87873 Local Roads - Executed

HMA rsurfacing and reconstruct portions of Hale Street from E. Dearborn St. to Larson Street in Plano. Reconstruciton includes cross slope and crown correction, curb and gutter, ADA ramps and a shared-use path.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kendall	C-93-046-25	A7CD(586)	22-00049-00-PV (PLANO)	FAU 6474	Pavement	3-10825-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	6.00	0.00	No

136-89854 Local Roads - Executed

Reconstruction of CH 13, including construction of a single span PPC deck beam bridge over the West Branch of Panther Creek. Work includes HMA pavement, PCC Pavement, roadway widening, storm sewer and sidewalks.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Woodford	C-94-042-24	L040(405)	20-00091-03-BR	FAS 364	Bridges	0-01747-4001 4-10669-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			140	4.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

137-93773 Local Roads - Executed

Construction of a two-span underpass structure to carry the Union Pacific Railroad over North Grand Avenue and construction of a two-span overpass structure to carry North Grand Avenue over the Illinois and Midland, and Norfolk Southern Railroads. This contract includes the reconstruction and re-alignment of North Grand Avenue from 9th Street to 19th Street in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-035-21		20-00492-00-BR (SPRINGFIELD)	FAU 7972	Bridges	6-10873-0000 6-10873-0010 6-10873-0020

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/01/2027		15	0.00	0.00	No

138-93827 Local Roads - Executed

Construction of a multi-use trail with trail head parking area between Irwin Bridge Road an Ethell Road. Work includes aggregate base course, shoulders, HMA surface course, pipe culverts, pavment markings, signage, erosion control, bicycle railing and so much more.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Menard	C-96-036-25	N/A	18-00068-00-BT	SANGAMON VALLEY TRAIL	Pavement	0-02272-6002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			85	6.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

139-61J63 Local Roads - Executed

Construction of a multi-use path on Euclid Avenue from Vermon Street to Hicks Street and continuing on Hicks too Kirchoff Road in Rolling Meadows.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-122-22	N/A	19-00123-00-BT ROLLING MEADOWS	FAU 1292 FAU 2592	Pavement	0-02272-1012

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	16.00	0.00	No

140-61K07 Local Roads - Executed

Resurfacing and pavement widening at the IL 62/New Wilke Road intersection in Rolling Meadows.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-102-22	PD79(015)	20-00124-00-CH ROLLING MEADOWS	FAP 339	Pavement	1-22423-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	18.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

141-61K84 Local Roads - Executed

Construction of an HMA multi-use path, PCC Sidewalk, storm sewer, box culvert extension, retaining wall, and landscaping along Bridge Street in Channahon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-195-23	N/A	15-00024-02-BT (CHANNAHON)	MUN 1003	Pavement	0-02272-1024 1-22738-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			95	13.00	0.00	No

142-61K87 Local Roads - Executed

Reconstruction of 19th Avenue from Oak Street to Madison Street in Maywood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-179-21	90KB(677)	19-00140-00-FP (MAYWOOD)	MUN 2090	Pavement	1-22465-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				21.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

143-61K92 Local Roads - Executed

Construct a single-cell, three-sided precast structure to carry Hunter Road over Little Beaver Creek west of Harvard. Work includes HMA paving, shoulder construction, and landscaping.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-200-19	CUGB(890)	18-00481-00-BR	FAS 39	Bridges	1-22241-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2025		10	10.00	0.00	No

144-61L08 Local Roads - Executed

HMA resurfacing, pavement patching, ADA Ramps, traffic signal modifications, street lightin, pavement markings, and signage on Devon Avenue and Arlington Heights Road in Elk Grove Village.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-175-24	H7E7(827)	23-00079-00-RS (ELK GROVE)	FAU 1346 FAU 2626	Pavement	1-22648-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/12/2025		5	19.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

145-85758 Local Roads - Executed

Replace the existing timber/steel truss bridge with a single-span concrete I-beam bridge to carry Big Cut Road over the BNSF Railroad, 3 miles south of Mt. Carroll.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Carroll	C-92-056-22	90WR(052)	19-06126-00-BR	TR 50	Bridges	2-10551-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			80	2.00	0.00	No

146-85767 Local Roads - Executed

Construct PCC multi-use paths and sidewalks, install pedestrian push-button activated flashing beacons, pavement markings and landscaping at various locations in East Moline.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	A-92-003-23	VI5U(891)	22-00159-00-PV, 22-00159-02-PV	VARIOUS	Miscellaneous	2-10641-0020

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	2.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

147-87805 Local Roads - Executed

Reconstruction of Manteno-Deslem Road to provide a 3-lane roadway with bi-directional turn lane from US 45/52 to Spuce Street in Manteno.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-017-23	DD1S(584)	08-00286-00-FP	FAS 311 FAU 6508	Pavement	0-00231-3001 3-10739-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			145	0.00	0.00	No

148-87840 Local Roads - Executed

Construction of a HMA multi-use path and pedestrian bridge with segmental block wall, utility adjustments, and culverts along McEvilly Road in Minooka.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-027-24	N/A	21-00058-00-BT (MINOOKA)	FAU 393	Pavement	0-02272-3001 3-10818-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	5.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

149-89837 Local Roads - Executed

Construction of a single-span plate girder with reinforced deck to carry CH 22 over Big Creek. Work includes channel excavation and HMA resurfacing.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Fulton	C-94-047-23	LWIY(566)	22-00022-00-BR	FAS 1453	Bridges	4-10724-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/03/2025		10	1.00	0.00	No

150-89865 Local Roads - Executed

Construct a shared-use path along North Bradley Avenue from West Sycamore St. to East Cloverdale Avenue, and along East Cloverdale to South Ridgewood Drive in Chillicothe.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-078-23	N/A	23-00042-00-BT (CHILLICOTHE)	FAU 6560 FAU 6552	Pavement	0-02272-4002 4-10771-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/29/2025			7.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

151-93824 Local Roads - Executed

Constrution of a three-span, continuous steel beam bridge with concrete deck and approach slabs, HMA Pavement, aggregate shoulders, and guardrails on 4th Street over Spillman Creek in Pontoosuc.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-101-21	CPNX(562)	20-00002-00-BR (PONTOOSUC)	MS 1020	Bridges	6-10847-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	6.00	0.00	No

152-95968 Local Roads - Executed

Replace the bridge carrying West Terminal Street over Butter Creek, east of Red Hill Road in Albion.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Edwards	C-97-083-23	785R(503)	21-00070-00-BR	MS 3500	Bridges	7-10961-0000 7-10961-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	2.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

153-97843 Local Roads - Executed

HMA resurfacing on Cougar Drive from Junction Drive tot Illini Drive, and HMA resurfacing and reconstruction on Junction Drive from Cougar to Troy Road in Glen Carbon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-006-25	3TKA(704)	21-00031-00-RS (GLEN CARBON)	MUN 8072A MUN 922	Pavement	8-10786-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	7.00	0.00	No

154-97853 Local Roads - Executed

Construct a shared-use path along IL 157 from West Schwarz Street to Enclave Boulevard in Edwardsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-036-23	L0U7(853)	21-00111-02-BT (EDWARDSVILLE)	FAP 592	Miscellaneous	8-11025-0008

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/14/2025		10	14.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

155-99712 Local Roads - Executed

Resurfacing Old Fairfield Road from Stinson Drive to 0.2 mile west of Campground Lane in Mt. Vernon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-006-25	BLTB(976)	23-00143-00-RS (MT. VERNON)	FAU 8715	Pavement	9-10716-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		90		0.00	0.00	No

156-68J35 Highways - Executed

Washing of nine bridges in District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-087-24	N/A	D4 BRIDGE WASHING 2025	VARIOUS	Bridges	0-01294-4001 0-01294-4002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

157-76F84 **Highways - Withdrawn**

Intersection reconstruction on IL 3 at Delmar Avenue and at Pierce Lane, both in Godfrey.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-290-18				Pavement	0-00820-8003 8-08800-0242

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			260	Pending	Pending	No

01A-DE084 Aeronautics - Executed

Reconstruct select portions of the Airport Terminal Entrance Road

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
4 / 7	Macon	DEC 4822 DECATUR	N/A	Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		42		4.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

02A-BO007 Aeronautics - Executed

Construct Replacement Parallel Taxiway and Replace Airport Rotating Beacon

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
1 / 1	Will	1C5 4718 BOLINGBROOK'S CLOW INTL	N/A	Electrical Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes		138		11.00	0.00	No

03A-SE007 Aeronautics - Executed

Rehabilitate Main Apron

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
4 / 7	Shelby	2H0 5148 SHELBY COUNTY	317SBGPTBD	Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		44		7.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

04A-CO071 Aeronautics - Executed

Install Chain Link Fence Skirting Below Grade Along West Side of Airfield Perimeter Fencing for Wildlife Management

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
4 / 7	Coles	MTO 5061 COLES COUNTY MEMORIAL	317SBGPTBD	Fencing

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		37		0.00	0.00	No

05A-LO035 Aeronautics - Executed

Rehabilitate Entrance Road and Parking Lot

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
4 / 6	Logan	AAA 5147 LOGAN COUNTY	317SBGPTBD	Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		32		4.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

06A-KE020 Aeronautics - Executed

Install Taxiway Airfield Lighting

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
2 / 2	Henry	EZI 4939 KEWANEE MUNICIPAL	317SBGPTBD	Electrical

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		69		6.00	0.00	No

07A-LE057 Aeronautics - Awarded

Construct Training Activity Operations Apron

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
1 / 1	Will	LOT 5151 LEWIS UNIVERSITY	317SBGPTBD	Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		55		10.00	0.00	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

08A-OL018 Aeronautics - Executed

Rehabilitate Aircraft Hangar Access Pavements

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
4 / 7	Richland	OLY 5017 OLNEY-NOBLE	N/A	Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		41		12.00	0.00	No

09A-SD064 **Aeronautics - Rejected**

Taxiway B Relocation, Phase 3: Southeast and taxiway B1 intersection

---

10A-WA076 **Aeronautics - Withdrawn**

Construct Wildlife Fencing - Phase 5 (Northwest Area)

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
1 / 1				Fencing

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		1		Pending	Pending	No

Letting Summary Report

Letting Date: January 17, 2025 Volume 027, No. 048

Current Date: November 18, 2026

11A-GR013 Aeronautics - Executed

Aircraft T-Hangar Apron Expansion

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
5 / 8	Bond	GRE 4992 GREENVILLE	N/A	Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		40		0.00	0.00	No

12A-VA022 Aeronautics - Executed

Reconstruct Aircraft T-hangar Access Pavements

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
4 / 7	Fayette	VLA 5044 VANDALIA MUNICIPAL	N/A	Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		30		8.00	0.00	No