

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

01X-68E44 Highways - Active (Review and Inspection)

Painting, deck replacement, and repairs to the westbound McClugage Bridge (SN 090-0115) carrying US 150 over the Illinois River and painting, deck replacement, and repairs to SN 02-0168 carrying westbound US 150 over IL29/ NE Adams St. 1.29 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-079-18				Bridges	4-00174-0060
	Peoria						4-00174-0500
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/19/2027		35	0.00	0.00	No

001-46657 Highways - Executed

Removal and replacement of existing interstate guide signs and logo signs, including the transfer of the business service signs, at various locations on I-70 from Exit 119 to Exit 154.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Various	M-60-017-25	N/A	D7 SIGN MAINTENANCE 25-14	FAI 70	Miscellaneous	0-01463-7001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	04/01/2026			0.00	0.00	No		

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

002-46659 Highways - Executed

Placing various widths of Preformed Plastic and Modified Urethane pavement marking lines, letters, and symbols within the limits specified on each individual work order within District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	M-60-001-26	N/A	D2 HT PVMNT MRK RPR 26-01	VARIOUS	Miscellaneous	0-01478-2001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/30/2026			0.00	0.00	No

003-46660 Highways - Executed

Removing and replacing reflectors, removing damaged raised reflective pavement marker castings, and placing new raised reflective pavement marker castings within the limits shown on each individual work order within District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	M-60-002-26	N/A	D2 REFLECTOR REPL 26-02	VARIOUS	Miscellaneous	0-01838-2001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2026			0.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

004-46662 Highways - Executed

Removing and replacing raised reflective pavement markers and reflectors in Bureau, Grundy, Kendall, LaSalle, and Putnam Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	M-60-019-25	N/A	D3 REFLECTOR REPL 25-16	VARIOUS	Miscellaneous	0-01838-3003
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		09/30/2026			0.00	0.00	No

005-46663 Highways - Executed

Removing and replacing raised reflective pavement markers and reflectors_on various highways in Ford, Iroquois, Kankakee, and Livingston Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	M-60-020-25	N/A	D3 REFLECTOR REPL 25-17	VARIOUS	Miscellaneous	0-01838-3004
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	09/30/2026			0.00	0.00		No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

006-46666 Highways - Executed

Maintenance of signs and delineators along state maintained routes in District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	M-60-024-25	N/A	D2 DELIN MAINT INT 26-04	VARIOUS	Miscellaneous	0-01463-2001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2026			0.00	0.00	No	

007-46940 Highways - Executed

Roadway and parking lot improvements (HMA resurfacing, removal and replacement of existing parking lot, drainage improvements, ADA sidewalk, and pavement marking and other work) within the_Goose Lake Prairie State Natural Area in Grundy County. 1.4 miles gross length internal park roads.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-30-001-25	N/A	GLP 2025	PARK ROADS	Pavement	0-00969-3001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	3.00	0.00	No	

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

008-46945 Highways - Executed

HMA resurfacing of roadway and parking areas, striping of parking areas, culvert replacements, sign replacements, aggregate resurfacing of camp sites and hunting lots, guardrail replacement, dump station reconstruction, site lighting replacements, installation of electric vehicle charging stations, and other miscellaneous improvement items at the Walnut Point State Park (IDNR) in Douglas County. 5.1 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Douglas	C-30-012-25	N/A	WALNUT POINT 2025	PARK ROADS	Pavement Miscellaneous	0-00969-5001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				80	4.00	0.00	No

009-61G79 Local Roads - Executed

Widening the North Aurora road underpass and construction of railroad Bridges to carry WCL and BNSF Railways over North Aurora Road in Naperville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-424-19	XUXZ(984)	06-00133-00-BR (NAPERVILLE)	FAU 1509	Bridges	1-22359-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			340	25.00	0.00	No		

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

010-61K19 Local Roads - Active

HMA resurfacing on Landmeier Road from Lively Boulevard to Cambridge Drive in Grove Village. Includes; patching, curb and gutter, storm sewer, sidewalks, traffic signal relocation, and ADA improvements.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-148-23	RTQ0(408)	22-00078-00-RS (ELK GROVE)	FAU 1333	Pavement	1-22633-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	09/26/2025		5	14.00	0.00	No		

011-61K44 Local Roads - Executed

Construct an HMA shared-use path with pedestrian bridge and two boardwalks from 265th street to the south end of the existing trail south of Burville Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-176-24	L7MD(600)	20-F3000-06-BT	PLUM CREEK GREENWAY TRAIL	Pavement	0-05152-1001 1-22708-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				85	23.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

012-61K61 Local Roads - Executed

Construction of three 7'X 5' precast concrete box culverts to carry Woodcreek Drive over Lily Cache Lane Tributary in Bollingbrook. Includes; lighting, HMA Pavement, curb and gutter, and sidewalks.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-513-11	WGMD(988)	10-00055-00-BR (BOLINGBROOK)	MUN 1147	Bridges	1-21168-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	18.00	0.00	No		

013-61K95 Local Roads - Executed

HMA resurfacing on Lombard Rod from Army Trail Boulevard to Lake Street in Addison. Includes; ADA improvements, storm sewers, and Landscaping.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-217-24	SNZ5(530)	24-00113-00-RS (ADDISON)	FAU 2604	Pavement	1-22755-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	0.00	0.00	No		

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

014-61K96 Local Roads - Deleted

HMA resurfacing and shoulder widening of Saunders Road from Duffy Lane to Riverwoods Road in Riverwoods.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-241-24				Pavement	1-22739-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	Pending	Pending	No	

015-61L06 Local Roads - Executed

Construct a shared-use path and roadway reconstruction at various locations in Park Forest.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-056-25	N/A	20-00106-00-PV (PARK FOREST)	VARIOUS	Pavement	0-02272-1046 1-22763-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			150	22.00	0.00	No	

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

016-61L29 Local Roads - Active

HMA resurfacing on Fairfield Way between Lake Street and Bloomingdale Road in Bloomingdale. Includes; Patching, curb and gutter, and frame and grate adjustments.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-086-25	KV4P(458)	20-00073-00-RS (BLOOMINGDALE)	MUN 1020	Pavement	1-22747-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			50	0.00	0.00	No		

017-61L31 Local Roads - Executed

Resurfacing, curb and gutter, and sidewalk replacement on Sheridan Road from Washington Street to south of Liberty Street in Waukegan.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Lake	C-91-096-25	06WW(152)	22-00247-00-RS (WAUKEGAN)	FAU 2736	Pavement	1-22760-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	15.00	0.00	No		

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

018-61L32 Local Roads - Executed

Resurfcing, curb and gutter, and sidewalk replacement on Galilee Avenue from 21st Street to 33rd Street in Zion.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-230-23	LHWM(001)	22-00094-00-RS (ZION)	FAU 2740	Pavement	1-22674-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			35	15.00	0.00		No

019-61L33 Local Roads - Executed

Resurfacing on Shermer Road from Golf road to East Lake Avenue in Glenview. Includes; patching, curb and gutter, and ADA improvements.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-168-25	DD5S(371)	24-00214-00-RS (GLENVIEW)	FAU 2770	Pavement	1-22759-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	09/12/2025		15	22.00	0.00	No		

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

020-61L41 Local Roads - Executed

Sidewalk removal and replacement on various routes in Evanston.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-148-24	XF0D(103)	23-0297-00-SW (EVANSTON)	VARIOUS	Miscellaneous	0-02010-1009 1-22761-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	0.00	0.00	No

021-62J72 Highways - Executed

(5,107-Ft) Designed Overlay and ADA Improvements: HMA surface removal and replacement, Class D patches, sidewalk and curb removal and replacement, drainage structures adjustments, minor traffic signal (APS) improvements, detector loops replacement, pavement markings. Located along ILL 31/ ILL 56 (State Street) from I-88 to North River Road within the Village of North Aurora

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Kane	C-91-036-20	NHPP1YZV(792)	2019-114RS&SW	FAP 365	Pavement	1-80186-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	0.00	0.00	No		

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

022-62J79 Highways - Executed

IL 64: Gross Length (5.53 miles), Net Length = (5.05 miles) Frontage Rd: (500 feet) Designed Overlay, Drainage and ADA Improvements. The project is located within the City of Northlake, Villages of Melrose Park, River Forest, Stone Park, River Grove and Elmwood Park in Cook County, Illinois.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-023-20	NHPP4NTV(036)	2019-107-RS&SW	FAP 307	Pavement	1-80057-0000 1-80057-1000 1-80057-2000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2026		5	0.00	0.00	No

023-62R02 Highways - Executed

This is a curb ramp for sidewalk ADA improvements, HMA surface removal and overlay, sidewalk removal, combination concrete curb and gutter removal and replacement, concrete sidewalk and detectable warnings, drainage structure adjustments, placement of pavement markings. This work is located on various State maintained arterial routes within Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-074-22	N/A	2021-181-SW	VARIOUS	Pavement	1-78752-0461

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			80	7.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

024-62R62 Highways - Executed

(1,239-Ft) Bridge Replacement Project for Michigan City Rd., bridge over I-94 (SN 016-1068) and reconstruction of a new bridge (SN 016-8320 and a new concrete retaining wall, underpass lighting at two locations and High Mast Lighting Towers (HMLT) modifications within I-94 corridor in Cook County, Village of Dolton, IL

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-205-22	NHPPGZ34(587)	FAI 94 22 STRUCTURE 2	FAI 94	Bridges	1-79979-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2026		10	14.00	0.00	No	

025-62T20 Highways - Executed

(1.37-Mile) Smart Overlay and pedestrian ramp (ADA) consists of hot-mix asphalt surface removal, pavement patching, combination concrete curb and gutter removal and replacement, concrete sidewalk removal replacement, resurfacing with hot-mix asphalt surface course, thermoplastic pavement markings. Located in the Village of Midlothian and City of Oak Forest in Bremen Township in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-308-22	NHPPWIU7(540)	FAP 0350 22 RS	FAP 350	Pavement	1-80995-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	10.00	0.00	No	

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

026-62T27 Highways - Executed

(3,073-Ft) Bridge repairs on (S.N.099-0292), includes bridge deck scarification latex concrete overlay, joint reconstruction, bearings and substructures repair repairs and bearing painting. The roadway work encompasses concrete scarification, butt joints, asphalt overlay, removal and replacement of the median, and curb and gutter, reconstruction of a catch basin and adjustment of inlets. Located along IL 171 (N. State St.) over Fiddymet Creek in the City of Lockport in Will County, Illinois.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-330-22	NHPPRMPQ(697)	FAP 0577 22 BJ	FAP 577	Bridges	1-81107-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				55	0.00	0.00	No

027-62V35 Highways - Active

(4857.6-Ft) Smart overlay consists of hot-mix asphalt surface removal, pavement patching, resurfacing with hot-mix asphalt surface course, placement of thermoplastic pavement markings. Located on Illinois Route FAP 112, IL 53 (Independence Blvd), it begins N of University Pkwy and ends at Renwick Rd. in the City of Lockport in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-015-24	NHPPUHUC(765)	FAP 0112 23 SMART	FAP 112	Pavement	1-80974-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	8.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

028-62V36 Highways - Executed

(3.59-Mile) Smart Overlay and ADA improvements consists of asphalt surface removal, pavement patching, resurfacing with polymerized asphalt surface course drainage structures adjustment and cleaning, thermoplastic pavement markings, sidewalk curb ramps, accessible pedestrian signal (APS). Located within the municipal limits of the Village of Oak Lawn, Village of Alsip, and City of Chicago, in Cook County, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-016-24	NHPPQU3(962)	FAP 0350 23 SMART	FAP 350	Pavement	1-81006-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				105	16.00	0.00	No

029-62V37 Highways - Executed

(2.08-Mile). Smart HMA surface removal and overlay, pavement widening, ADA curb ramp improvements, APS improvements, pavement widening, pavement markings, This project is located along IL 64 (Main Street) and begins just west of 13th Avenue and extends in an easterly direction to Kautz Road/Smith Road. This project is located within the City of St. Charles in Kane County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-017-24	NHPPBH2V(316)	FAP 0307 23 SMART	FAP 307	Pavement	1-80981-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				80	0.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

030-62V38 Highways - Executed

(2.07-Mile) Pavement Patching, hot-mix asphalt surface removal and resurfacing, pavement patching, aggregate wedge shoulder and thermoplastic pavement marking. This improvement is in Village of Old Mill Creek and Unincorporated Lake Villa and Antioch Township in Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Lake	C-91-018-24	NHPPBN14(122)	FAP 0344 23 SMART	FAP 344	Pavement	1-80998-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	0.00	0.00	No		

031-62V41 Highways - Executed

(3,705-Ft) Pavement patching, asphalt pavement removal and replacement, combination curb and gutter removal and replacement, thermoplastic pavement marking. This project in the Village of Arlington Heights, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-021-24	NHPPFYJV(201)	FAP 0344 23 SMART2	FAP 344	Pavement	1-81003-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	9.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

032-62V53 Highways - Executed

(2,646-Ft) Standard Overlay consists of pavement patching, hot-mix asphalt surface removal, hot-mix asphalt surface and level binder resurfacing, shoulder and centerline rumble strips, placement of thermoplastic pavement markings on US 20 (Grant Highway) from 0.2 Miles Southeast of Harmony Road to Getty Road in Coral Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-036-24	NHPPAZW1(947)	FAP 525 23 SMART	FAP 525	Pavement	1-80977-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	Yes		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

033-62V54 Highways - Active

(3,000-Ft) SMART Overlay, ADA Improvements HMA surface removal and resurfacing, sidewalk removal, pavement markings, combination curb and gutter removal and replacement, concrete sidewalk and detectable warnings, drainage structure adjustments and pedestrian ramp. Located on US 41 (Skokie Blvd) from South of Old Glenview Road to North of Golf Road within the Villages of Skokie.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-037-24	NHPPX3TL(656)	FAP 0350 23 SMART1	FAP 350	Pavement	1-80982-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	11.00	0.00	No	

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

034-62V56 Highways - Executed

(2.70-Mile) Standard and Designed Overlay, ADA Improvements Accessible pedestrian signal additions, pavement marking restriping. Project located on IL 171 (Archer Avenue) from South of Ogden Avenue to West of Harlem Avenue, in the Villages of Summit, McCook, and Lyons in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-042-24	NHPPT687(197)	FAP 0372 23 SMART	FAP 372	Pavement	1-80879-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	12.00	0.00	No		

035-62V61 Highways - Executed

(2.55-Mile) Standard Overlay and ADA sidewalk ramp improvement, pavement patching, milling of HMA surface, placing HMA surface course and HMA binder course, drainage structures adjustment and cleaning, pavement markings, ramp improvements located on Pulaski Rd. / Crawford Ave. from S. of 123rd St to 103rd St. in the Villages of Oak Lawn, Alsip and the City of Chicago in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-047-24	STPLIPA(365)	FAU 3778 23 OVERLAY	FAU 3778	Pavement	1-79104-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	8.00	0.00	No	

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

036-62V75 Highways - Executed

(2.80-Mile) SMART Overlay, Traffic Signal Modernization and ADA Ramp Improvements hot-mix asphalt surface removal, placement of hot mix surface course, pedestrian ramp improvements, pavement patching, placement of pavement markings. Location: IL 59 (Fox Lake Rd) from IL 173 to Highwoods Dr within the Village of Antioch.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-061-24	NHPPE2LY(860)	FAP 0104 23 SMART	FAP 104	Pavement	1-81010-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			60	12.00	0.00		No

037-62V85 Highways - Active

(4.87- Mile) SMART Overlay, ADA including HMA surface course replacement. Pavement patching and curb and gutter removal and replacement. Curb ramps for sidewalks (ADA) improvements. Drainage structures adjustment and cleaning. New pavement markings and raised reflective pavement markers. Pedestrian signals improvements (APS), detector loops replacement. Location: IL 72 (Higgins Road) from I-290 (Eisenhower Expwy) going East to Northwest of Landmeier Road, within the Villages of Schaumburg and Elk Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-071-24	NHPP8SP4(014)	FAP 0341 23 SMART	FAP 341	Pavement	1-81015-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/31/2026			14.00	0.00	No		

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

038-62V86 Highways - Executed

(1.929-Mile) SMART Overlay, ADA Improvements: Removing and replace (HMA) surface course, pavement patching and curb removal and replacement, curb ramps, drainage structures adjustment and cleaning, pavement markings, raised reflective pavement markers. Pedestrian signals improvements (APS), detector loops replacement located on IL 53 (Lincoln Avenue), from North of 61st Street to 75th Street in the Villages of Woodridge and Lisle in DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-072-24	NHPPKB3C(766)	FAP 0870 23 SMART	FAP 870	Pavement	1-81004-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				55	0.00	0.00	No

039-62V87 Highways - Executed

(1.43-Mile) SMART Overlay and ADA improvement consisting of hot-mix asphalt surface removal, pavement patching, curb and gutter replacement, curb ramps for sidewalks (ADA) improvements, hot-mix asphalt resurfacing, and thermoplastic pavement markings on Western Avenue from south of Broadway Street to Interstate 57 within the City of Blue Island and the Villages of Posen and Dixmoor.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-073-24	NHPPG2DR(523)	FAP 0370 23 SMART 2	FAP 370	Pavement	1-80996-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	11.00	0.00	No		

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

040-62V89 Highways - Executed

(1.27-Mile) SMART Overlay and ADA Improvements: HMA surface removal and replacement, Class D patches, sidewalk and curb removal and replacement, drainage structures adjustments, minor traffic signal (APS) improvements, detector loops replacement, pavement markings. Located along IL 72 (Higgins Road) from Audubon Street to Lexington Drive within the Villages of Hoffman Estates and Schaumburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-075-24	NHPPHGI5(827)	FAP 0341 23 SMART2	FAP 341	Pavement	1-80971-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	15.00	0.00	No		

041-62W50 Highways - Executed

(1.08-miles) SMART Overlay, curb ramps for sidewalks (ADA) Improvements, asphalt surface removal, pavement patching, new asphalt surface, curb and gutter removal and replacement, sidewalk removal and replacement, pavement markings, raised reflective pavement markers. Location: IL 53 West Frontage Road from US 12 (Rand Rd) to Anderson Drive, located within the Village of Palatine.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-154-24	N/A	2023-928-RS,SW	FAP 342	Pavement	1-78956-0000 1-78956-1000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	8.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

042-62W56 Highways - Active

The work under Full Expressway Nighttime Cleaning Cycle and Supplement Sweeping includes the pickup, removal, and proper disposal of debris such as limbs, sticks, leaves, sand, stones, dirt, weeds, deceased animal carcasses, refuse, litter. This work is located on various State maintained expressway routes located within the counties of Cook, DuPage, and Will.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-173-24	N/A	2023-SWP-005 (PM)	VARIOUS	Miscellaneous	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		12/31/2026			0.00	0.00	No

043-62W59 Highways - Executed

Trombone Mast Arms replacement project including new traffic signal heads, pedestrian traffic signal heads, accessible pedestrian signals, traffic signal posts, conduits, electric cable, and handholes installations at various locations in District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-179-24	HSIPBH5J(668)	2023-938-N, TS	VARIOUS	Electrical	1-81353-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	0.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

044-62X20 Highways - Executed

(627-Ft) Bridge Painting project consisting of cleaning and painting steel surfaces. The project is located at the structure No. 1 (SN. 016-1062) carrying I-94 eastbound to I-55 southbound over Archer Avenue/BNSF and ICC RR in the City of Chicago in Cook County, and structure No. 2 (SN. 099-0198) carrying Maple Road Over I-80 in the Village of Mokena in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will Cook	C-91-005-25		(1717.6-1P) BP 24	FAI 94 FAI 180	Bridges	0-01378-1001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

045-62X22 Highways - Executed

This is a bridge painting project includes cleaning and painting steel surfaces as designated on the plans. LOCATION #1: New Avenue over Long Run Creek Overflow City of Lockport in Will County (SN: 099-0299). LOCATION #2: US 45 over Hickory Creek Village of Frankfort in Will County (SN: 099-0293). LOCATION #3: IL 43 (Harlem Ave.) over I-80 Village of Tinley Park in Cook County (SN: 016-0325).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook Will	C-91-007-25	N/A	(104-B) BP 24	VARIOUS	Bridges	0-01378-1003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

046-62X25 Highways - Executed

Partial replacement of the bridge deck thin polymer overlay, partial depth bridge deck repair, cleaning and resealing of relief joints. This project is located at bridge SN 016-0254 on FAP route 345 (US Rte 20) over IL Route 59 and at bridge SN 016-2786 on FAP route 305 (Palatine Rd) over IL Route 21/US 45 Milwaukee Ave in Cook County, Illinois.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-010-25	N/A	(7HB-K (86) BR-24	FAP 345 FAP 305	Bridges	0-02179-1010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

047-62X27 Highways - Executed

Replacement of the bridge joint sealers, partial depth approach slab repair, concrete curb repair, concrete parapet repair, replacement of curved bridge fence. This project is located at bridge SN 016-0243 on FAP route 374 (IL Rte 21) over Union Pacific Railroad and at bridge SN 016-0309 on FAP route 348 (IL Rte 43) over Interstate 90 and CTA in Cook County, Illinois.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-014-25	N/A	(60B&C-NRM)BR 24	FAP 374 FAP 348	Bridges	0-02179-1016

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

048-62X32 Highways - Executed

(3.38-Mile) Standard and Designed Overlay, ADA Improvements: HMA surface removal and replacement, Class D patches, sidewalk and curb removal and replacement, drainage structures adjustments, detector loops replacement, pavement markings and collateral work. Location 1) Sheridan Road (Naval Station G Street to Moffett Road), Location 2) Scranton Avenue (Green Bay Road to Sheridan Road, both located in the Village of Lake Bluff.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-019-25	STP42HV(154)	2024-998-SW, RS	FAU 2744 FAU 1238	Pavement	1-79564-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	11.00	0.00	No

049-62X39 Highways - Executed

(126-Ft) Surface Removal and HMA Overlay including guardrail and terminal removal and reinstallation, preformed joint seal removal and replacement, crack routing and filling, pavement markings. Located at the west approach of (S.N. 049-0221) on IL 120 (Belvidere Road) over I-94 in the Village of Libertyville in Lake County, and at the south approach of (S.N. 049-0209) on U.S. 41 (Skokie Highway) over IL 132 (Grand Avenue) in the Village of Gurnee in Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-026-25	N/A	(125-HB(1&2)R-1) B 24	FAP 333 FAP 346	Pavement	0-02179-1011

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

050-62X40 Highways - Executed

The improvement consists of structural repair of concrete on the existing piers abutments. This improvement consists of 8 locations: (1) location is at I-57 at Wentworth Avenue (SN 016-2028) City of Chicago. (2) location is at I-57 at Union Pacific Railroad (SN 016-0071) City of Chicago (3) location is at I-57 at RR Bike Path (SN 016-0070) City of Chicago. (4) location is at I-57 at 107th Street (SN 016-2031) City of Chicago. (5) location is at I-57 at Throop Street (SN 016-2032) City of Chicago. (6) location is at I-57 at 115th Street (SN 016-2037) City of Chicago. (7) location I-57 at 119th Street (SN 016-0904) in Chicago and Calumet Park. (8) location is at I-57 at 125th Street (SN 016-2034) Village of Calumet Park. All within Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-028-25	N/A	(068-2323.3-CF) BR, I 24	FAI 57	Bridges	0-02179-1012	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			50	0.00	0.00	No		

051-62X48 Highways - Executed

(1.24- Mile) Pavement Grinding project including pavement grooving, remove and replace curb and gutter, pavement markings, concrete class B patching. IL 31 (Western Algonquin Bypass) at South Main Street to North Main Street in the Village of Algonquin within McHenry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	McHenry	C-91-037-25	HSIPRFC9(879)	2024-1007-RS	FAU 3887	Pavement	1-81414-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	12.00	0.00	No		

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

052-62X85 Highways - Executed

(1.19-Mile) Pavement Patching includes asphalt surface removal, resurfacing asphalt binder and surface course, aggregate wedge shoulders, grading and shaping shoulders, pavement markings, raised reflective pavement marker. This project is located along I-55 West Frontage Road from South of Stripmine Road to IL 113 (Division Street) in the City of Wilmington and the Village of Diamond in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-111-25	STP9NPL(918)	2024-1044-RS	FAI 55	Pavement	1-81644-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

053-62X92 Highways - Executed

The work to be completed under this contract consists of installing fence and gates at new locations and repairing existing damaged pedestrian barrier on a work order basis. This work is located on various State maintained arterial and expressway routes within the counties of Cook, DuPage, Kane, Lake, McHenry and Will.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-118-25	N/A	2024-1051-I	VARIOUS	Miscellaneous	0-02179-1002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2026			0.00	0.00	No	

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

054-62X93 Highways - Executed

The work on this improvement consists of modernizing bridge lift gates at structures carrying McDonough Street and Brandon Street over the Des Plaines River. This improvement has 2 locations: the first locations is at McDonough Street (SN: 099-9904) over the Des Plaines River and the second location is at Brandon Street (SN: 099-9903) over the Des Plaines River in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-119-25	N/A	(1981-082B-I) BR 24	FAU 313 FAU 341	Bridges	0-02179-1008
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	0.00	0.00	No

055-64B40 Highways - Withdrawn

4.07 miles of reconstruction of US 20 from 0.2 mile west of Logemann Rd to Rush St in Stockton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Jo Daviess	C-92-050-13				Pavement	2-97140-0300	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	11/25/2026		15	Pending	Pending	No		

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

056-64N76 Highways - Executed

Intersection reconstruction including culvert replacement on US 6 and Green Riv River Rd/Osco Rd 0.3 mi W to 0.5 mi E of Osco Rd. 1,500 gross feet.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-100-23	HSIP-STP806H(468)	(2,3)R	FAU 5789 FAS 226	Pavement	2-20268-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				1.00	0.00	No	

057-64N98 Highways - Executed

Reconstruction of the IL 38/I-39 Interchange including replacement of 2 traffic signals, construction of 1 new signal, and new roadway lighting. The project extends on IL 38 from Dement Rd east 2,150 ft.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-042-23	CRD3P0(364)	141-1HBR-3&(9,10)R-3	FAI 39 FAP 567	Electrical Pavement	2-20430-0100 2-20430-0107
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		06/25/2027		15	2.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

058-64T78 Highways - Executed

1.72 miles of longitudinal joint repair along US Bus 20 420' west of Mill Rd. to Rockford College Entrance Dr.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-179-24	N/A	D2 CJS 2025-02	FAP 517	Pavement	0-02179-2005
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	0.00	0.00	No

059-64T87 Highways - Executed

Bridge cleaning and painting of SN 098-0095, carrying IL 84 over Johnson Creek, 2.5 miles north of IL 136 and partial bridge cleaning painting of SN 098-0096, carrying IL 84 over BNSF RR, 2 miles south of Carroll County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-191-24	NHPPTL49(711)	(107(B-1&VB-1))BP	FAP 308	Bridges	0-01378-2001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1 & QP-2
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			35	0.00	0.00		No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

060-64U13 Highways - Awarded

LED lighting and coupling replacement on existing poles at the interchange of I-90/IL 75, IL 251 at Rockton Rd., and I-90 Welcome Center in Winnebago County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Various	C-92-011-25	N/A	D2 LIGHTING 2025	VARIOUS	Electrical	0-02179-2015	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			25	0.00	0.00	No		

061-64U31 Highways - Executed

7.6 miles of patching, milling and resurfacing on IL 40 from Marion Ave. in Chadwick to IL 78.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Carroll	C-92-028-25	CR7L2F(589)	(3,4) RS	FAP 646	Pavement	2-97421-0010	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	2.00	0.00	No		

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

062-66M48 Highways - Executed

Replacing the deck and approaches, abutment conversion to semi-integral abutments, substructure repairs, slope wall replacement, roadway resurfacing, guardrail replacement as needed, a private driveway reconstruction, and pavement marking on FAP 646 (IL 40) on the south side of Buda at SN 006-0138 carrying FAP 646 over the Burlington Northern Santa Fe Railroad.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-105-24	BRAJ0R(455)	122V-BR1	FAP 646	Bridges	3-06138-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/14/2025		20	8.00	0.00	No

063-66M99 Highways - Executed

Milling and resurfacing (Standard Overlay) and ADA improvement on US 24 from the Mclean Co line to 0.3 mi E of 7th St in Fairbury City, 4.32 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-025-23	NHPPNN3F(925)	(26,26A)RS,SW	FAP 317	Pavement	3-02453-0030
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				65	0.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

064-66N61 Highways - Executed

Installation of a flashing red beacon at each of the stop controlled approaches to the intersection of IL 115 and S 7000 W Rd (Lehigh RD), and installation of a flashing yellow beacon at each of the advanced intersection warning signs adjacent to IL 115.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-097-23	HSIP94YU(547)	(102)SFY	FAS 1323	Electrical	3-47470-2407
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

065-66P37 Highways - Executed

Bridge repairs including paved shoulder replacement, expansion joint replacement, bearing replacement, PPC I-Beam Repairs, approach slab repairs, deck patching and other related construction items at dual Structures, 053-0007 EB and 053-0008 WB carrying O.R. 66 over the Vermilion River, 0.55 miles south of IL Route 23 in Pontiac.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-088-24	N/A	(11-X-1-BR-1, 11X-1-BR)BRR	FAP 673	Bridges	0-02179-3009 0-02179-3010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				75	8.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

066-66P48 Highways - Executed

Routing and filling the cracks along the centerline, as well as any significant transverse cracks, and pavement markings along various routes in Livingston County. 45.61 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-022-25	NHPP-STP5GJW (220)	D3 CRACK SEALING 2025-06	VARIOUS	Pavement	3-02453-0050 3-04753-0050 3-06653-0030 3-11653-0090
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			40	0.00	0.00		No

067-66P73 Highways - Executed

Furnishing and installing Butterfly Dynamic Message Signs on I-80 in Grundy County at M.M. 108.5 and M.M. 119.5. 1.663 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-129-24	N/A	D3 OVD MESSAGE SG - 2024	FAI 80	Miscellaneous	0-01324-3001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				125	0.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

068-66P89 Highways - Executed

Removing existing inlets, storm sewer, installing inlets, paved ditch, guardrail removal and replacement, pipe drains, pipe underdrains, grading and shaping ditches and other related construction items on IL 26 from the intersection with 1950 Ave North and ending at the City County Park Rd entrance north of Princeton. 1.1 mile gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-035-25	N/A	(116)DR,T	FAP 316	Miscellaneous	0-02179-3012
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	6.00	0.00	No

069-66R11 Highways - Executed

Aggregate Wedge Shoulder, Type B along I 39 at LaSalle county extending from Marshall County Line (M.M. 40.32) to Lee County Line (M.M. 76.85) and includes exit and entrance ramps at the IL 18, Tonica, IL 71, IL 251, Oglesby Spur, US 6, US 52 and US 34 Interchanges, 36.5 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-058-25	N/A	50(1-8)G,SR	FAI 39	Pavement	3-77700-0150
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	0.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

070-66R12 Highways - Executed

Pavement patching along I-80 in LaSalle and Grundy counties extending from east of Illinois 23 interchange (M.M.90) to Grundy county line (M.M.103), LaSalle County Line (M.M.103) to Seneca interchange (M.M.105), Brisbon interchange Grundy county, and Minooka interchange (Ridge Rd), 15 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle Grundy	C-93-059-25	N/A	50(4-6)PP, 32(1,2)PP	FAI 80	Pavement	3-77700-0160

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

071-66R13 Highways - Executed

Pavement patching along F.A.P. Route 326 extending from IL Route 47/71 intersection (L.M. 0.00) to IL Route 47/US 34 Intersection (L.M. 2.80), 2.8 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kendall	C-93-060-25	N/A	(108, 109)PP	FAP 326	Pavement	3-77700-0170

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

072-66R14 Highways - Executed

Roadway resurfacing along IL 47 in Kendall county and extends from Sta6811 +72.00 to STA 6852+22.00, 0.757 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kendall	C-93-061-25	N/A	(109)RS-6	FAP 326	Pavement	3-77700-0180
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			35	10.00	0.00		No

073-66R15 Highways - Executed

Furnishing and placing Aggregate Wedge Shoulders, Type B adjacent to existing mainline pavement or stabilized shoulders along IL 23 and US 34 in LaSalle County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	LaSalle DeKalb	C-93-062-25	N/A	(3R,16R,20)G,SR	FAP 587 FAP 68 FAP 591	Pavement	3-77700-0190	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

074-66R16 Highways - Executed

4 miles Centerline Crack Sealing beginning at 0.3 Mi South of N. 40th Rd and ends at 1.3 MI. South of US Route 34.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-063-25	N/A	(3R)CJS	FAP 68	Pavement	3-77700-0200
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

075-66R17 Highways - Executed

Class B pavement patching and other related construction items on US Route 24 beginning at the east ramps of I-57 Interchange and ends at the US 24/45 intersection.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Iroquois	C-93-064-25	N/A	(36)PP	FAP 317	Pavement	3-77700-0210	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	0.00	0.00	No		

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

076-66R19 Highways - Executed

Milling, resurfacing, aggregate shoulders, rumble strips, pavement marking, raised reflective pavement markers, and other related construction items on IL Route 89 beginning at the north approach pavement of SN 006-0178 and ending at Cleveland St in Ladd. It also includes the adjacent I-80 Frontage Rd beginning at IL 89 intersection and ends at the Ladd Maintenance facility.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-066-25	STP0HLS(903)	(102, FRONTAGE RD.) RS-5	FAP 698	Pavement	3-77700-0230 3-77700-0240
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	7.00	0.00	No	

077-66R26 Highways - Executed

Over 70,000 feet of pavement marking in various locations in District 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kendall Grundy	C-93-073-25	N/A	CONTRAST PAVEMENT MARKING 2025	VARIOUS	Miscellaneous	3-77700-0290
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/03/2025			0.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

078-66R28 Highways - Executed

CMP culvert entrance removal and replacement with a Precast Concrete Box Culvert on IL 116 0.61 miles east of F.A.I Route 55. At commercial entrance (Walmart Dr).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-075-75	N/A	(112X)CLV-1	FAP 673	Bridges	3-77700-0300
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

079-66R31 Highways - Executed

Milling and resurfacing (Designed Overlay), patching, _pavement marking and raised reflectors on FAS 298 from IL 47 in Dwight to IL 53 in Gardner, for a total of 8.1 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston Grundy	C-93-077-25	STP79F4(271)	(7X-3,7R-2,6R-2)RS-1 & 92RS-3	FAS 298 SBI 4	Pavement	3-06632-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				55	0.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

080-66R33 Highways - Executed

Milling and resurfacing 1 1/2" (SMART), patching, aggregate shoulders, pavement marking, and raised reflectors on FAP 332 (IL 1) from Will County Line to IL 17, 3.91 miles total.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-079-25	NHPPAVI6(022)	(7R)RS-2	FAP 332	Pavement	3-00146-0050
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

081-66R35 Highways - Executed

8.84 miles milling and SMART resurfacing from 0.5 miles south of Larry Power Road to Will County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-081-25	NHPPVDSU(246)	(46-1,2)RS-4	FAI 57	Pavement	3-05746-0080
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			100	0.00	0.00		No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

082-66R36 Highways - Executed

Milling and resurfacing 2" on I 80 from 1.4 miles east of the Bureau County Line to 0.1 miles east of IL 351. Additional work includes shoulder improvement and ramp resurfacing at IL 251, 2.4 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-082-25	NHPPG6S6(865)	((06&50-8),50-2)RS	FAI 80	Pavement	3-08050-0060
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	5.00	0.00	No	

083-68A65 Highways - Executed

Resurfacing IL 9 from 350 feet east of Dillion Creek to East Street in Tazewell County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-008-12	NHPPB5LT(281)	118RS-8,W-2	FAP 693	Pavement	4-20670-0300
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			130	2.00	0.00		No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

084-68F43 Highways - Executed

Designed overlay on US 34 from 0.1 mile west of 20th St to east of US 67 in Monmouth in Warren County. 7.09 miles gross.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Warren	C-94-053-20	NHPP-STPT92H (473)	4RS-5	FAP 313	Pavement	4-09417-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				80	0.00	0.00	No

085-68G11 Highways - Executed

4.69 Miles, Cold-in-place recycling on Carman Rd from US 34 to North of CH 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Henderson	C-94-018-21	CR-HSIPYYWB(065)	113RS-4;115RS-5	FAP 522	Pavement	4-02125-0011 4-03620-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				65	6.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

086-68G27 Highways - Executed

Bridge repairs to SN 090-0030 carrying IL 8/IL 116 over the Illinois River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Tazewell	C-94-048-21	BREVKY(103)	(103-I-8)BR	FAP 669	Bridges	4-09021-0100	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			120	1.00	0.00	No		

087-68H42 Highways - Executed

Designed overlay along US 67 and IL 135 in Mercer and Warren Counties (>7 miles gross) and bridge preservation to SN 066-0016 carrying US 67 over Tom's Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Mercer	C-94-024-23	NHPP-STPENRZ (023)	101RS-5;(102X)RS-2; (102-B)BRR	FAP 310	Bridges	4-03024-2520
	Warren				FAS 222	Pavement	4-06617-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				80	0.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

088-68H82 Highways - Executed

PCC patching on EB I-74, patching on WB I-74 ramp to Morton Ave, pavement jacking on WB I-74 at US 150. 2.56 miles gross.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-001-24	N/A	90[14PP;(15-1)PP-1]	FAI 74	Pavement	0-02179-4002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	4.00	0.00	No

089-68J18 Highways - Executed

Resurfacing of US24/IL 9 from Kingston Mines to W of IL 9 (E). 5.78 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Peoria	C-94-064-24	NHPP3AHI(863)	45RS-8;(46-1)RS-10	FAP 317	Pavement	4-07222-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			140	1.00	0.00	No		

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

090-68J21 Highways - Executed

PPP designed overlay on US 67 from north of 40th Ave and south end of BUS 67; SMART overlay on Roseville Bypass and north end of BUS 67, including IL 116 from 0.2 mile west to 0.2 mile east of US 67 west of Roseville. Approximately 6.65 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Warren	C-94-067-24	NHPP-STPJ25D (889)	35RS-5;36RS-4;139RS- 7	FAP 310 FAP 665	Pavement	4-02024-2401 4-09424-0400 4-09424-0401
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	1.00	0.00	No	

091-68J36 Highways - Executed

Districtwide pavement marking restoration.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-088-24	N/A	D4 PAVEMENT MARKINGS 2025	VARIOUS	Miscellaneous	0-02179-4011
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

092-68K08 Highways - Executed

Replacing natural gas to electric generator along with concrete pad at Operations Peoria West Yard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Peoria	C-94-046-25	N/A	D4 OPS GENERATOR REPLACE 2025	FAU 6675	Electrical	0-02097-4001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	0.00	0.00	No		

093-64P28 Highways - Withdrawn

0.78 mile of patching, resurfacing, ADA and signals on IL 70 from Safford Rd to Glenwood Ave in Rockford.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-044-23				Pavement	2-30138-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				55	Pending	Pending	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

094-70991 Highways - Executed

3.038 miles of standard overlay with ADA improvements and traffic signal modernization from Springfield Ave in Champaign to Curtis Rd in Savoy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-032-16	NHPPH89S(430)	25RS-6	FAP 804	Pavement	5-52999-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		08/01/2026		10	3.00	0.00	No

095-70F21 Highways - Withdrawn

3P Policy, Designed Overlay, ADA improvements, curb and gutter, and traffic signal replacement on IL 9 from west of Towanda Ave to Carnahan Dr east of Bloomington; and on Hershey Rd from Lamont Dr to Castleton Dr in Bloomington. Gross length of 2.189 mi.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	A-95-001-25				Pavement	5-53387-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			220	Pending	Pending	No	

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

096-70G71 Highways - Executed

Bridge deck overlay and other repairs to SN's 092-0058 and 092-0196.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-045-23	STPWRFR(704)	(121)BR-1,(114)BR-1	FAP 840 FAP 709	Bridges	5-53491-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	0.00	0.00	No	

097-70H36 Highways - Executed

Traffic signal modernization and ADA improvements at the intersection of FAP 709 (US 136) with Murray Rd in Rantoul Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-021-25	HSIPS96N(203)	113N	FAP 709	Miscellaneous Electrical	0-00820-5001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	2.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

098-70H39 Highways - Executed

1.62 miles SMART overlay project, NB and SB ramps at Towanda Interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	McLean	C-95-024-25	NHPPIF9E(820)	(57-3 & 57-3B)RS	FAI 55	Pavement	5-53541-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

099-70H42 Highways - Executed

9.72 miles of patching from Piatt County Line to Duncan Rd and ramps at Prairieview Rd in Mahomet.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	Champaign	C-95-026-25	N/A	D5 CM PATCHING 2025-3	FAI 74	Pavement	0-02179-5007	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	0.00	0.00	No		

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

100-70H43 Highways - Executed

Bridge deck overlay at Saline Branch Ditch east of Leverette; at Fountain Creek 0.2 mi south 4300 North north of East Lynn.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign Vermilion	C-95-027-25	N/A	(86BR)BR-1,(Z-1)BR-2	FAS 502 FAS 331	Bridges	0-02179-5008
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	2.00	0.00	No

101-70H47 Highways - Executed

Bridge Painting of 4 Structure locations on various routes in Mclean, Douglas, Dewitt and Piatt Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-031-25	N/A	D5 BRIDGE PAINTING 2025-2	VARIOUS	Bridges	0-01378-5002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	QP-1 & QP-2
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			65	0.00	0.00		No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

102-70H50 Highways - Executed

Bridge deck repairs, IL-54 over Salt Creek SN 020-0020.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	DeWitt	C-95-037-25	STP6396(770)	MBPM 2025-1	FAP 71	Bridges	0-01294-5001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	2.00	0.00	No

103-70H54 Highways - Executed

Patching FAI 57 (I 57) at the I-72 interchange in Champaign, 1.705 miles gross.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-040-25	N/A	(10-33,33)PP	FAI 57	Pavement	5-53542-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	2.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

104-70H56 Highways - Executed

3.81 miles of microsurfacing joint repair 1 mile east of 900E Rd to 1.3 miles west of Champaign County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	Piatt	C-95-042-25	NHPPY5DJ(830)	(74-3)I	FAI 74	Pavement	5-53538-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	2.00	0.00	No		

105-72040 Highways - Executed

1.9 miles of patching, HMA surface removal, HMA overlay, curb and gutter replacement and sidewalk ramp improvements on 9th Street (Peoria Road) from north of Madison Street to south of Sangamon Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Sangamon	C-96-082-22		(SPZ,27)RS-7	FAP 666A	Pavement	6-02007-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	8.00	0.00	No		

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

106-72220 Highways - Executed

Bridge deck replacement on SN 054-0050 and 054-0051 carrying I-155 northbound over I-55 southbound and I-155 southbound ramp over I-155 northbound, northwest of Lincoln (I-55/I-155 Interchange).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-027-23	NHPPRAUK(103)	(54-4HB)D	FAI 155	Bridges	6-01039-0000 6-01040-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				125	8.00	0.00	No

107-72940 Highways - Active

Bridge approach dip corrections on 11 structures on various routes in District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-064-25	N/A	D6 BRIDGE REPAIR 2025	VARIOUS	Bridges	0-02179-6030
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

108-62V73 Highways - Executed

(2.90-Mile) Smart Overlay project consists of asphalt surface removal, pavement patching, combination concrete curb and gutter removal and replacement, resurfacing with asphalt binder course and asphalt surface course, pavement markings This project located on Illinois Route 68 (Dundee Rd) begins at Kane County Line and ends at IL 62 (Algonquin Rd) located within the Village of Barrington Hills in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-059-24	NHPP6LX9(253)	FAP 0343 23 SMART	FAP 343	Pavement	1-80863-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	9.00	0.00	No	

109-74759 Highways - Executed

Pavement patching, hot-mix asphalt surface removal and resurfacing, ADA improvements and Signal improvements on IL 16 from IL 121 to just east of Swords Drive in Mattoon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-052-16	NHPP-HSIPZ0M6 (528)	50ZRS-4	FAP 325	Pavement	7-50894-0000 7-76910-8720
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				120	3.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

110-74893 Highways - Withdrawn

Reconstruction of the I-70 and IL 128 interchange at Altamont including HMA surface removal, resurfacing, underdrains, earth and borrow excavation, shoulders, guardrail, box culvert extension, removal of 4 bridges and construction of 2 bridges.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Effingham	C-97-020-19				Bridges Miscellaneous Earthwork Electrical Pavement	7-50215-5700	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			400	Pending	Pending	No		

111-74A01 Highways - Active

Bridge superstructure replacement on SN 012-0006 and SN 012-0007 carrying I-70 over East Little Creek, 2.5 miles east of IL 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Clark	C-97-086-20	NHPPM0S5(918)	(12-53B-1)BR-1	FAI 70	Bridges	7-52718-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			195	4.00	0.00	No		

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

112-74A26 Highways - Executed

Patching, shoulder work, resurfacing, longitudinal joint sealant, bridge deck overlay, bridge joint replacement/repairs and flashing beacon on IL 130 from the Jasper County line to 0.4 miles north of Mack Avenue in Olney.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Richland	C-97-116-20	STP-HSIPSLPY(581)	12RS-5,(121,122,123Z) RS-4	FAP 116	Bridges Pavement	7-51025-0000 7-76910-8736
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				120	0.00	0.00	No

113-74B64 Highways - Executed

6.1 miles of new shoulders and safety improvements on Dietrich Blacktop from north of Willow Avenue in Montrose to 1100the Avenue north of Dietrich.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-007-23	HSIPT863(130)	D7 HMA SAFETY SHLD 2024-2	FAP 828	Miscellaneous Pavement	7-76910-8729
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	0.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

114-74C44 Highways - Executed

11.3 miles of resurfacing, shoulder work and patching on IL 33 from the Effingham County line to west of West End Avenue in Newton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Jasper	C-97-121-23	STPH2FS(699)	(5,6)RS-3	FAP 95	Pavement	7-52881-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	3.00	0.00	No		

115-74C46 Highways - Executed

2 miles of resurfacing, aggregate wedge shoulders and pavement patching on St. Francisville Spur from IL 1 to west of Hayes Road in St. Francisville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Lawrence	C-97-123-23	STPH23J(607)	(101,101Z) RS-1	FAS 805	Pavement	7-52883-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	3.00	0.00	No		

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

116-74C48 Highways - Executed

20.9 miles of crack and joint sealing on southbound I-57 from the Clay County line to I-70 and on northbound I-57 from the Little Wabash River to I-70.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-125-23	NHPP3GH7(234)	D7 CRACK SEALING 2025-1	FAI 57	Pavement	7-52888-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	0.00	0.00	No

117-74C50 Highways - Executed

7.5 miles of cape seal on US 45 from the Cumberland County line to 5th Street in Neoga and from 9th Street in Neoga to 0.3 miles south of IL 121.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-127-23	STP1JST(428)	D7 CAPE SEAL 2025-1	FAS 1652	Pavement	7-52885-0000
					FAP 824	Miscellaneous	7-52886-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	0.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

118-74D27 Highways - Executed

Patching on I-70 from the Bond County line to 0.2 miles east of US 51 and from just east of TR 342 (Brownstown Road) to 1 mile east of TR 342 (Brownstown Road).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-101-24	N/A	D7 PATCHING 2025-2	FAI 70	Miscellaneous Pavement	0-02179-7004
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

119-74D28 Highways - Executed

2 miles of patching on US 45 (South Banker Street) from Fayette Avenue to Jaycee Avenue in Effingham.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-102-24	N/A	D7 PATCHING 2025-3	FAP 328A	Miscellaneous Pavement	0-02179-7006
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	0.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

120-74D30 Highways - Executed

Tree removal and trimming on IL 130 from Ste. Marie Spur (600th Avenue) to Cove Lane in Olney.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Richland Jasper	C-97-104-24	N/A	D7 TREE REMOVAL 2025-1	FAP 116	Miscellaneous	0-02179-7009
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	Yes		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

121-74D44 Highways - Executed

Repairing, replacing, servicing and maintaining electrical systems throughout District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-016-25	N/A	D7 ELECTRICAL REPAIRS 2025-1	VARIOUS	Electrical	0-01324-7002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	06/30/2026			0.00	0.00		No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

122-76A46 Highways - Deleted

Intersection improvements with signals and bridge replacement on IL 162/IL 157 in Glen Carbon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-283-18				Pavement	8-00601-0000 8-08800-3130 8-89397-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			275	Pending	Pending	No	

123-76J62 Highways - Executed

4.5 miles of resurfacing, patching and guardrail updates on IL 158/US 50 from US 50 in O-Fallon to IL 161.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-068-25	NHPPYJ3I(137)	(31,410,410-1)RS-4,(82-7K)RS-1	FAP 674 FAI 64	Pavement	8-01022-1000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	0.00	0.00	No	

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

124-76N05 Highways - Executed

8.4 miles of resurfacing on IL 4 from IL 15 to IL 13.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-045-20	STPKK6F(145)	(47,113)RS-4	FAP 680	Pavement	8-00610-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	7.00	0.00	No	

125-76R78 Highways - Rejected

Modernization of 16 traffic signals along IL 159 from the intersection of Ludwig/Salem Avenue to the intersection of IL 161/N. Belt West Road. Limits of this project also includes I-64 from IL 159 westward to milepost 10.8.

126-76T07 Highways - Executed

Bridge painting on I-55 under Goshen Road (SN 060-0178).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-080-25	NHPP6LEC(470)	60-1HB1-BP	FAI 55	Miscellaneous Bridges	0-01378-8004
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	QP-1 & QP-2
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	0.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

127-76T43 Highways - Active

Electrical repairs at the Joe Page Bridge in Hardin. , Electrical repairs on the Joe Page Bridge in Hardin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Greene	C-98-042-24	N/A	(4,5)l	FAP 304	Electrical	8-00975-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				130	7.00	0.00	No

128-76T79 Highways - Executed

Lighting and traffic signal modernization at various locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-114-24	N/A	D8 LTS MODERNIZATION 2025-1	VARIOUS	Electrical	8-00874-1000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	09/30/2026			0.00	0.00		No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

129-76U16 Highways - Executed

Bridge joint replacement and repairs, bridge deck overlay and repairs on SN 042-0014 carrying IL 100 over Elsayh Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Jersey	C-98-184-24	N/A	401-2B(BJR,BDS,BDR) -1	FAP 304	Bridges	0-02179-8006	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			55	8.00	0.00	No		

130-76U18 Highways - Executed

Bridge joint replacements, deck repairs and deck overlay on SN 082-0271 carrying US 50 over Summerfield Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-189-24	N/A	(82-11HB)BJR,BDR	FAP 327	Bridges	0-02179-8008
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1 & QP-2
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			50	20.00	0.00		No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

131-76U26 Highways - Executed

6.5 miles of resurfacing on IL 3 (Main Street) from Northgate Industrial Drive to the McKinley Bridge approach.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-054-25	N/A	(103,104)RS-2,119RS-1	FAP 002 FAU 9105	Miscellaneous Pavement	8-01028-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				120	5.00	0.00	No

132-76U27 Highways - Executed

1.3 miles of resurfacing with guardrail upgrades on IL 143 from Kendall Drive to 0.1 miles west of Oasis Drive.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-055-25	NHPP1PKY(698)	125RS-6	FAP 789	Miscellaneous Pavement	8-01030-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	0.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

133-76U30 Highways - Executed

Bridge deck overlay and joint replacement on SN 082-0323 and 082-0325 carrying I-70 ramps over I-55/64 and the KCS Railroad in East St. Louis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-059-25	NHPPT230(819)	82-1-B-1BJR-2	FAI 70	Bridges	8-01024-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No				0.00	0.00		No

134-76U31 Highways - Executed

7 miles of resurfacing on IL 4 from south of Cornmill Road to the northern city limits of Fayetteville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-062-25	STPVVYG(649)	52RS-3	FAP 678	Pavement	8-00375-2000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	6.00	0.00	No	

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

135-78147 Highways - Executed

Removal and replacement of SN 030-0019 carrying IL 1 over Crawford Creek, approximately 1 mile northwest of Ridgeway.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Gallatin	C-99-001-10	BRU0AZ(332)	111(B-1)	FAP 782	Bridges	9-00262-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			120	4.00	0.00		No

136-78373 Highways - Executed

3.6 miles of roadway reconstruction including adding lanes, reconstruction of 4 bridges and intersection reconstruction on IL 13 from Spillway Road to Shawnee Trail.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-045-13	BR-NHPP3BX2(535)	(1-4)R-5,RS-2,B-1,B-2,B-3,B-4	FAP 331	Pavement	9-00475-1100 9-00475-1200 9-00475-2000 9-00475-2100 9-01028-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		08/01/2028		10	0.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

137-78833 Highways - Executed

Bridge replacement on US 45 over Lost Creek, approximately 9.3 miles south of the Wayne County line. (SN 097-0023)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-016-21	BR1AJR(270)	105B-3	FAP 328	Bridges	9-00236-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				100	6.00	0.00	No

138-78894 Highways - Executed

3.4 miles of resurfacing on IL 145 from north of the Pope County line to IL 34.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	Saline	C-99-093-21	STPAFJW(299)	51RS-2	FAP 132	Pavement	9-00370-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	0.00	0.00	No		

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

139-78973 Highways - Executed

Bridge painting on SN 002-0022 carrying IL 57 over the Mississippi River in Cairo.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Alexander	C-99-017-23		(02-1B-1)BP-1	FAI 57	Miscellaneous Bridges	9-00409-2400
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1 & QP-2
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/01/2028			0.00	0.00	No

140-78A56 Highways - Executed

Partial single box culvert replacement on US 45 just east of 4th Street in the City of Eldorado.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-080-24		31CLV-1	FAP 332	Bridges Miscellaneous	9-00869-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				55	3.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

141-78A80 Highways - Executed

11.8 miles of resurfacing, patching, and cleanout and marking of existing pipe underdrains on I-57 / US 51 from Pulaski Road to Perks Road. Also includes bridge deck overlay and repair work on SN 077-0007 and SN 077-0008.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Pulaski	C-99-107-24	NHPPYWWM(315)	77(1,1-1,1-2,1-3,2,2-1,3)RS-3	FAI 57	Bridges Pavement	9-00876-0000 9-00901-0000 9-00951-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			165	0.00	0.00	No

142-78A89 Highways - Executed

14 miles of resurfacing and ADA ramp upgrades on IL 1 and Old IL 13 in Omaha.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Gallatin	C-99-118-24	STP3V7W(537)	D9 HMA RES FY25-2	FAP 782 SBI 13A	Pavement	9-00851-0000 9-00902-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			95	2.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

143-78A99 Highways - Executed

5.5 miles of resurfacing on IL 13 from Lindale Road to the Gallatin County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-032-25	NHPPMRW3(988)	9RS-4	FAP 331	Pavement	9-00612-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

144-78B07 Highways - Executed

4.7 miles of resurfacing on IL 3 from Twente Crossing Road, 1.5 miles north of Olive Branch, to the UP Railroad in Thebes.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Alexander	C-99-041-25	STPCGWQ(505)	(134,135)RS-3	FAP 14	Pavement	9-01069-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	3.00	0.00	No	

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

145-78B08 Highways - Executed

3.5 miles of HMA resurfacing on IL 37 from County Road 1500N outside of Mt. Vernon to SN 041-0039 carrying IL 37 over the Norfolk Southern Railroad.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-042-25	STPXHET(240)	110RS-5	FAS 2826	Pavement	9-00451-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			45	0.00	0.00		No

146-78B09 Highways - Executed

2.4 miles of HMA removal, pavement overlay, shoulder work and guardrail improvements on US 45 beginning 0.7 miles southwest of the Saline/Gallatin County line and proceeding northeast 2.4 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline Gallatin White	C-99-043-25	NHPPRV5G(847)	(29,29X,30,100,101-2) RS-2	FAP 332	Pavement	9-00975-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	4.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

147-78B10 Highways - Executed

1.5 miles of resurfacing and patching on Moellers Road from IL 13 to Pittsburg Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-044-25	N/A	(6,6-1)RS-3	FAP 331	Pavement	9-00674-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	5.00	0.00	No

148-78B11 Highways - Executed

0.8 miles of resurfacing on IL 15 in Mt. Vernon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-045-25	NHPPCXSK(961)	(13,13Z)RS-5	FAP 821	Pavement	9-01086-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	3.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

149-78B12 Highways - Executed

3.2 miles of HMA surface removal, HMA surfacing and patching on Old IL 13 from the east city limits of Carterville to IL 148.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	Williamson	C-99-046-25	STP3IE4(579)	1RS-2	FAS 909	Pavement	9-00597-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	3.00	0.00	No		

150-78B14 Highways - Executed

5.7 miles of HMA surface removal, resurfacing, patching and shoulder work on IL 184 from IL 14 in Mulkeytown to IL 149 north of Royalton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-048-25	STP6G7F(611)	116RS-3	FAS 1973	Pavement	9-00961-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	0.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

151-78B15 Highways - Executed

15.1 miles of milling and resurfacing on IL 146 from the Pope County line to IL 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	Hardin	C-99-049-25	STPSLZP(560)	(7A,111A,111X,112A) -5	RSFAP 885	Pavement	9-00938-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	2.00	0.00	No		

152-78B17 Highways - Executed

Patching on I-57 from the Mississippi River Bridge near Cairo to 1 mile north of Mounds Road interchange in both lanes (13.3 miles) and from 1 mile north of Mounds Road interchange to Pulaski Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Pulaski Alexander	C-99-054-25	NHPPG1B5(766)	D9 PATCH 2025-1	FAI 57	Miscellaneous Pavement	9-01092-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	0.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

153-78B25 Highways - Executed

6.5 miles of patching on US 51 from IL 154 to 2.5 miles south of the Washington County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Perry	C-99-066-25	N/A	(5,6,7)PP-1	FAP 322	Miscellaneous Pavement	0-02179-9014
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	0.00	0.00	No

154-85776 Local Roads - Executed

Removal and replacement of guardrail and terminals on various routes in Stephenson County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-085-23	YHM4(780)	22-00192-00-GR	VARIOUS	Miscellaneous	0-00109-2001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	0.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

155-85777 Local Roads - Executed

Resurfacing on Fenton Road 0.8 mile south of Garden Plain Road to Black Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Whiteside	C-92-051-23	28XT(733)	22-00260-00-RS	FAS 197	Pavement	2-10647-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	0.00	0.00	No		

156-87862 Local Roads - Executed

HMA resurfacing with aggregate shoulders on various county highways in Livingston County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-016-25	6F7S(297)	21-00229-00-RS	VARIOUS	Pavement	3-10721-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	0.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

157-87880 Local Roads - Executed

Replace sidewalks and ADA ramp improvements along Cleveland street from Peru Avenue to Summit Avenue in Ladd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-108-25	MI53(319)	24-00024-00-SW (LADD)	MUN 1060	Miscellaneous	0-02010-3007 3-10830-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	7.00	0.00	No

158-91650 Local Roads - Executed

HMA shoulders with rumble strips on Perrysville Road from Brewer Road to the Indiana State Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-016-25	XSEK(251)	23-00226-00-SP	FAS 503	Pavement	0-00109-5002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	3.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

159-91654 Local Roads - Executed

Sidewalk replacement along Jefferson Street and Walnut Street in Westville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-036-25	G00H(221)	24-0027-00-SW (WESTVILLE)	VARIOUS	Miscellaneous	0-02010-5004 5-10546-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	1.00	0.00	No

160-93826 Local Roads - Withdrawn

Reconstruction, Widening, and Resurfacing Fifth Street Road from I-55 to Lincoln Parkway in Lincoln.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-035-25				Pavement	6-00136-0106 6-10025-0000 6-10025-0010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				210	Pending	Pending	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

161-93829 Local Roads - Executed

Construct a single-span PPC deck beam bridge to carry TR 424B over Blue Creek in Pike County. Includes; Aggregate roadway reconstruction and channel excavation.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-002-24	R32N(845)	22-16119-00-BR	SBI 36 TR 424B	Bridges	6-10952-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	6.00	0.00	No

162-93830 Local Roads - Executed

HMA resurfacing on South 18th Street from Harrison Street to Ohio Street in Quincy. Includes; sidewalks and ADA improvements.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Adams	C-96-015-25	H17J(501)	21-00340-00-RS (QUINCY)	FAU 7824	Pavement	6-10903-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	5.00	0.00	No		

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

163-95972 Local Roads - Executed

HMA resurfacing on N 300 Street from 475 N to the Effingham/Fayetteville county line. Includes; aggregate shoulders, and pavement markings.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-086-23	GJJE(976)	20-00099-00-RS	FAS 711	Pavement	0-01747-7003 7-10917-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	3.00	0.00	No

164-95975 Local Roads - Executed

Resurfacing on Madison Avenue from 7th Street to 18th Street in Charleston.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Coles	C-97-011-25	BNNB(542)	24-00126-00-RS (CHARLESTON)	FAU 7620	Pavement	7-11052-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	08/08/2025			0.00	0.00	No		

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

165-99727 Local Roads - Executed

HMA resurfacing on South Wall Street from East park Street to East Main Street in Carbondale. Includes; ADA improvements and Storm Sewers.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	Jackson	C-99-051-23	GYCU(798)	23-00160-00-RS (CARBONDALE)	FAU 9724	Pavement	0-00109-9008	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			55	10.00	0.00	No		

166-61K26 Local Roads - Executed

Replace the bridge carrying TR 2110 over the CN Railroad, 0.5 mile north of Bowes Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-020-18	ZU0Q(834)	17-12082-01-BR	TR 2110	Bridges	1-22085-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				130	21.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

167-61K79 Local Roads - Executed

Construct HMA bike paths at various locations in Carol Stream.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-166-17	REJB(596)	17-00064-00-BT (CAROL STREAM)	VARIOUS	Pavement	0-02272-1040 1-22037-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	15.00	0.00	No

168-61L22 Local Roads - Executed

HMA resurfacing on North Avenue from Oak Avenue to Lake Street in Bartlett. Includes patching, sidewalks, and curb and gutter.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-146-23	IJ41(587)	16-00089-00-RS (BARTLETT)	FAU 1345	Pavement	1-22645-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	08/01/2025		5	15.00	0.00	No		

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

169-62W69 Highways - Executed

(3.37-Mile) This is a standard overlay and ADA improvement. This project consists of pavement patching, hot-mix asphalt pavement removal and replacement combination curb and gutter removal and replacement, ADA pedestrian ramp improvements, thermoplastic pavement marking, sidewalk removal and replacement. This improvement is on FAU 2503: IL-25, US 30 (Aurora Avenue) within the City of Aurora in Kane County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Kane	C-91-203-24	NHPP-STPKUYP (061)	2024-950-RS	FAU 2503	Pavement	1-81349-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			70	0.00	0.00	No		

170-62X94 Highways - Executed

(2.25-Mile) Roadway Reconstruction including construction of three roundabouts at Lake Street, McConnell Road and Judd Street/Irving Ave., water main, sanitary and storm sewer replacement, lighting, signing, retaining walls, ADA improvements and a building demolition from US 14 to IL 120 in the City of Woodstock and Woodstock Fire Rescue District within McHenry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-120-25	NHPP-ITEPBKZI (697)	2024-1052-N,C,SW,FL	FAP 326	Pavement	0-02272-1047 1-90013-1000 1-90013-1001 1-90013-1100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/31/2028		15	0.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

171-66295 Highways - Withdrawn

Railroad Separation Structure Replacement at (SN 032-9906) and Bridge Repair at (SN 032-0065) in Grundy County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-125-02				Bridges	3-32065-0000 3-39030-0200 3-39030-0202
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			180	Pending	Pending	No	

172-85773 Local Roads - Executed

Replace the bridge carrying Brooklyn Road over Willow Creek, 0.5 mile north of US 30.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-032-23	7ZX7(897)	22-00351-00-BR	FAS 179	Bridges	2-10640-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		09/15/2025			0.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

173-85778 Local Roads - Executed

Extension of two industrial rail spurs from east of Steward Street to south of Ritchie Road in Rochelle. Includes; concrete paving, precast concrete box culverts, storm sewers, and landscaping.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Ogle	C-92-010-24	9WN2(669)	23-00118-00-RP (ROCHELLE)	FAU 5450	Pavement	2-10662-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			65	0.00	0.00	No		

174-87881 Local Roads - Executed

Sidewalk removal and replacement at various locations in Mendota.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-109-25	IE6Q(423)	24-00064-00-SW (MENDOTA)	VARIOUS	Miscellaneous	0-02010-3009 3-10831-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	6.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

175-89868 Local Roads - Executed

Construct a shared-use path along 9th Avenue from 6th Street to 4th Street in Aledo. Includes; Curb and gutter, storm sewer, HMA Patching, and PCC entrances.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Mercer	C-94-040-24	N/A	23-00049-00-BT (ALED0)	MS 7420	Pavement	0-02272-4004	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	11/01/2025			2.00	0.00	No		

176-95940 Local Roads - Executed

Construct a PCC Bike path with a single-span prefabricated pedestrian structure along IL 16 in Shelbyville. Includes; ADA ramps, drainage improvements, signage, and traffic signal improvements.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Shelby	C-97-019-22	N/A	21-00060-01-BT (SHELBYVILLE)	FAP 325	Miscellaneous	0-02272-7007	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			110	2.00	0.00	No		

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

177-95969 Local Roads - Executed

Sidewalk replacement on 7th Street from Oak Street to Mulberry Street, and on Mulberry Street from 6th St. to Michigan Avenue in Marshall.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-147-23	T5LZ(108)	22-00061-00-SW (MARSHALL)	VARIOUS	Miscellaneous	0-02010-7005 7-11049-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	6.00	0.00	No

178-95976 Local Roads - Executed

Cold-in-place recycling with HMA surface and binder on CH 3 from Findlay to the Moultrie County line. Includes aggregate shoulders and pavement markings.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Shelby	C-97-018-25	3GPK(596)	23-00296-00-RS	FAS 642	Pavement	7-11051-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	4.00	0.00	No		

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

179-95977 Local Roads - Executed

Construct a shared-use path along Harryland Road from Sundance Drive to North Baltimore Avenue in Mt. Zion.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-016-23	N/A	18-00032-00-BT (MT. ZION)	FAU 7405	Miscellaneous	0-02272-7005
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	07/18/2025				0.00	0.00	No

180-95978 Local Roads - Executed

Construct multi-use paths at various locations in Forsyth.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Macon	C-97-095-24	N/A	18-00010-00-BT (FORSYTH)	VARIOUS	Pavement	0-02272-7003	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	7.00	0.00	No		

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

181-97839 Local Roads - Executed

HMA resurfacing on Esic Drive from University Drive to IL 157 in Edwardsville. Includes; ADA improvements, storm sewer, and signage.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Madison	C-98-007-25	UZDE(320)	21-00115-00-RS (EDWARDSVILLE)	FAU 8903	Pavement	8-10785-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	Yes	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	17.00	0.00	No		

182-97857 Local Roads - Executed

Resurface CH 12 from CH 10 to New Marigold Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Washington	C-98-019-24	HLL1(832)	20-00097-00-RS	CH 12	Pavement	8-10873-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			25	8.00	0.00	No		

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

183-97858 Local Roads - Executed

Construct PCC sidewalk with ADA improvements in the East Wood Subdivision in Greenville. Includes; Utility relocations, driveways, and curb and gutter.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Bond	C-98-069-25	9PVS(886)	24-00046-01-SW (GREENVILLE)	VARIOUS	Miscellaneous	0-02010-8002 8-10885-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	17.00	0.00	No

184-97861 Local Roads - Executed

Resurfacing on Aviston Road from Old US Highway 50 to IL 161.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-029-25	E0I9(669)	21-00109-00-RS	FAS 785	Pavement	8-10779-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	6.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

185-64T76 Highways - Executed

Various routes on-call guardrail.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-178-24	N/A	D2 GR 2025	VARIOUS	Miscellaneous	0-01894-2001 0-02179-2013
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/12/2026			0.00	0.00	No	

186-64T79 Highways - Executed

Pavement patching along IL 38 from Franklin Grove to Ashton (9.22 miles gross length).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-181-24	N/A	(12R)PP	FAP 567	Pavement	0-02179-2004
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	0.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

187-64T85 Highways - Executed

0.10 mile HSIP improvements (pavement remarking) at IL 251 intersection.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-186-24	HSIP802C(677)	(111&123)STY	FAP 17A	Miscellaneous	2-20545-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

188-64T89 Highways - Executed

Bridge cleaning and painting at SN's 098-0061 and 0062, carrying I-88 over BN RR 1.7 miles west of IL 78.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-190-24	NHPPRGTM(384)	(195-1VB)BP	FAI 88	Bridges	0-01378-2003
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			30	0.00	0.00		No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

189-64T92 Highways - Executed

bridge cleaning and painting at SN's 089-0058 and 089-0059 carrying US 20 over Silver Creek, 0.5 miles east of Springfield Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Stephenson	C-92-195-24	N/A	(177-4B-2)BDS&BP	FAP 301	Bridges	0-01378-2004	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	0.00	0.00	No		

190-64U23 Highways - Executed

9 miles of patching, milling, and resurfacing on IL 73 from Hickory Terrace in Lena to Wisconsin State Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-024-25	STP5Q37(434)	106 PP&RS	FAS 1087	Pavement	2-21027-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			70	3.00	0.00		No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

191-64U32 Highways - Executed

2.34 miles of HMA milling and resurfacing on US 6 from IL 78 in Annawan to 0.3 miles west of Bureau County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-027-25	STPW12L(602)	(6,7)PP-RS	FAS 1247	Pavement	2-98280-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			30	2.00	0.00		No

192-66A85 Highways - Executed

HMA milling and resurfacing (designed overlay), culvert replacement, pavement marking, ditch cleaning and raised reflective markers on FAS 1317 (IL 113) from the Will County Line to Edgewater Dr in Limestone, 6.14 miles gross.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Kankakee	C-93-042-11	STPG-STPASUJ (619)	(109,110)RS-3	FAS 1317	Pavement	3-11346-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			50	7.00	0.00	No		

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

193-66P47 Highways - Executed

6.77 miles of crack and joint sealing on FAS 301 from IL-47_to Mary Ave in Coal City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Grundy	C-93-021-25	STPSFZP(080)	D3 CRACK SEALING 2025-05	FAS 301	Pavement	3-11332-0070	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

194-61L18 Local Roads - Executed

HMA roadway reconstruction and construction of a shared-use path from Washington Street to IL 176 on Prospect Street and on IL 176 from Prospect Street east for 600 feet, in the city of Marengo. Includes; storm sewer and parkway restoration.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-181-21	Y7YU(173)	21-00029-00-PV (MARENGO)	FAU 4087 FAP 533	Pavement	0-01747-1001 0-02010-1008 0-02272-1034 1-22461-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				95	18.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

195-68J27 Highways - Executed

Installation of ITS and traffic signal equipment at various locations in District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-079-24	N/A	D4 ELECTRICAL 2024	VARIOUS	Electrical	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	0.00	0.00	No

196-85774 Local Roads - Executed

Pavement reconstruction, sidewalks, storm sewer, curb and gutter, traffic signals, lighting, and landscaping on 15 Avenue from 6th Street to 13th Street in East Moline.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Rock Island	A-92-003-23	VI5U(891)	22-00159-00-PV, 22-00159-01-PV	FAU 5757	Pavement	2-10641-0010	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	11/20/2026		10	2.00	0.00	No		

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

197-89780 Local Roads - Executed

Pavement reconstruction on West Harlem Avenue from US 34 to North Main Street in Monmouth.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Warren	C-94-047-20	HKJU(774)	17-00081-01-RP (MONMOUTH)	FAU 6852	Pavement	4-10625-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			110	0.00	0.00	No		

198-89802 Local Roads - Executed

HMA resurfacing and construction of a Multi-use path along Detroit Avenue in Morton. Includes; sidewalks, pedestrian signals, ADA ramps, and curb and gutter.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-022-21	E2J2(937)	20-00130-00-RS (MORTON)	FAU 6727	Pavement	0-05152-4001 4-10686-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/14/2025		5	4.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

199-89852 Local Roads - Executed

Sidewalk construction at various locations in the City of Washington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-027-24	5WM1(086)	22-00130-00-SW (WASHINGTON)	VARIOUS	Miscellaneous	0-02010-4003 4-10772-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	2.00	0.00	No

200-97852 Local Roads - Executed

Pavement reconstruction and widening on Hollow Avenue from 0.1 mile west of Waggoner Avenue to 0.1 mile west of North Hickory Street in Jerseyville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Jersey	C-98-033-25	507A(538)	22-00040-01-PV (JERSEYVILLE)	FAU 8803	Pavement	8-10777-0000 8-10777-0010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				140	10.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

201-97862 Local Roads - Executed

Pavement reconstruction, sidewalk, curb and gutter on Pierce Lane from north of Stamper Lane to Stamper lane in Godfrey.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Madison	C-98-011-23	AG7E(912)	19-00001-05-PV (GODFREY)	FAU 8985	Pavement	8-10732-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			90	18.00	0.00	No		

202-64U34 Highways - Executed

Bridge cleaning and painting at SN 089-0066 carrying IL 73 over Cedar Creek, 0.1 miles south of Cross St in Winslow.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-051-25	N/A	(106BR)BDS&BP	FAS 1087	Bridges	0-01378-2008
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1 & QP-2
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			30	0.00	0.00		No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

203-74564 Highways - Withdrawn

Complete superstructure and substructure replacement of SN 015-0068 which carries 900N over Riley Creek, 0.3 mile west of Charleston. Includes; guardrail and resurfacing done under a full road closure.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Coles	C-97-041-12				Bridges	7-50889-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			70	Pending	Pending	No		

204-62N33 Highways - Executed

(16.7-Mile) Changeable Message Signs, Signal Timing/Progression, Signing (New), Surveillance, Traffic Signal Modernization and ADA improvements. Located on IL 64 (North Avenue) from Smith / Kautz Rd to York St in the Cities of St. Charles West Chicago, and Elmhurst, and in the Villages of Carol Stream, Glendale Heights, Lombard, Addison, and Villa Park in DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-101-21	CMAQ-NHPP2JSY (870)	2020-263-SUR,SW&TS	FAP 307	Electrical	1-79935-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/31/2027		5	9.00	0.00	No		

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

205-62W87 Highways - Executed

(9.76-Mile) Standard Overlay, Bridge Deck Overlay, Bridge Repair, Bridge Superstructure Replacement, Sign Structures, Lighting, and ITS. Location of Work: I-94 (Bishop Ford Freeway) from West of Martin Luther King Dr to US 6 (159th St) within the Cities of Chicago and Calumet and the Villages of Burnham Riverdale, South Holland and Dolton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-249-24	NHPP2B1H(072)	(42-B-11-1) BR, BJR 24	FAI 94	Pavement	1-70428-5000 1-70428-5010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/12/2027		10	0.00	0.00	No

206-66P96 Highways - Rejected

Repair and maintain traffic signals, flashing beacons, roadway lighting, speed display signs, and other electrical services within Grundy County.

207-66P98 Highways - Withdrawn

Repair and maintain traffic signals, flashing beacons, roadway lighting, speed display signs, and other electrical services along various routes in Ford, Iroquois, and Livingston Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-043-25	N/A			Electrical	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2027			Pending	Pending	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

208-66P99 Highways - Executed

Repair and maintain traffic signals, flashing beacons, roadway lighting, speed display signs, and other electrical services within Kankakee County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Kankakee	C-93-044-25	N/A	D3 LIGHTING REPAIR 2025-4	VARIOUS	Electrical	N/A	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	06/30/2027			0.00	0.00	No		

209-66R00 Highways - Executed

Litter removal from the interstate highways at interchanges and rest areas throughout District 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Various	C-93-048-25	N/A	LITTER REMOVAL 2025-1	VARIOUS	Miscellaneous	3-77700-0020	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	09/30/2025			0.00	0.00	No		

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

210-76L49 Highways - Executed

0.6 miles of chip seal / fog seal on Summerfield Road / Main Street from Old US 50 to Casad Street in Summerfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-180-24	N/A	110Q	FAS 845	Pavement	0-02179-8003
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	8.00	0.00	No

211-76U20 Highways - Rejected

0.7 miles of chip seal on West Delmar Avenue from State Street in Alton to IL 3 in Godfrey.

01A-TA008 Aeronautics - Active

Rehabilitate Runway 9/27

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories			
4 / 6	Christian	TAZ 5040 TAYLORVILLE MUNICIPAL	N/A	Pavement			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
90	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
Yes		39		6.00	0.00	No	

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

02A-SR098 Aeronautics - Active

Reconstruct Taxiway B

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 8	Madison	ALN 5173 ST. LOUIS REGIONAL	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		58		0.00	0.00	No

03A-SP026 Aeronautics - Active

Remark Runway 18/36

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 8	Randolph	SAR 5184 SPARTA COMMUNITY AIRPORT	317SBGP171/184	Miscellaneous		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		14		0.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

04A-SD064 Aeronautics - Active

Relocate/Reconstruct Taxiway B, Phase 3: Construct from Taxiway B5 to B7 and B1 Intersection

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 8	St. Clair	CPS 5078 ST. LOUIS DOWNTOWN	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		237		0.00	0.00	No

05A-VE059 Aeronautics - Active

Realign Taxiway A, Phase 3

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
3 / 5	Vermilion	DNV 5169 VERMILION REGIONAL	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes		159		10.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

06A-DU094 Aeronautics - Active

Reconstruct Powis Road Apron

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1	DuPage	DPA 5200 DUPAGE AIRPORT	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		63		6.00	0.00	No

07A-JO028 Aeronautics - Active

Airfield Marking and Maintenance

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1	Will	JOT 5154 JOLIET REGIONAL	317SBGPTBD	Miscellaneous		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		21		11.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

08A-RB022 Aeronautics - Active

Install LED Precision Approach Path Indicator (PAPI) System and Associated Electrical Improvements of Duct, Structures, Cabling, and Vault Work

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories			
4 / 7	Crawford	RSV 5062 CRAWFORD COUNTY	317SBGPTBD	Electrical			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
90	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		22		0.00	0.00	No	

09A-WA076 Aeronautics - Rejected

Construct Wildlife Fencing - Phase 5 (Northwest Area)

10A-DI036 Aeronautics - Active

Replace Automated Weather Observation System

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories			
2 / 2	Lee	C73 5197 DIXON MUNICIPAL AIRPORT	317SBGPTBD	Electrical			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
90	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		14		3.00	0.00	No	

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

11A-FL036 Aeronautics - Active

Replace Taxiway Lighting and Airport Rotating Beacon

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 7	Clay	FOA 5191 FLORA AIRPORT	317SBGPTBD	Electrical		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		53		4.00	0.00	No

12A-GA012 Aeronautics - Active

Rehabilitate Auto Parking Lots and Access Road

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
3 / 4	Knox	GBG 4988 GALESBURG MUNICIPAL AIRPORT	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		30		4.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

13A-KA053 Aeronautics - Active

Obstruction Removal, Phase 1: Runway 4/22 7:1 Sideslopes

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
2 / 3	Kankakee	IKK 4932 GREATER KANKAKEE AIRPORT	317SBGPTBD	Miscellaneous		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10		0.00	0.00	No

14A-QU025 Aeronautics - Active

Realign the General Aviation Entrance Road

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
2 / 2	Rock Island	MLI 5023 QUAD CITY INTERNATIONAL	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		168		12.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

15A-PL019 Aeronautics - Active

Rehabilitation of Runway 18/36 and Taxiway

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 9	Perry	PJY 5115 PINCKNEYVILLE-DUQUOIN AIRPORT	317SBGP220/TBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		67		0.00	0.00	No

16A-PO021 Aeronautics - Active

Reconstruct T-Hangar Pavements

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
2 / 3	Livingston	PNT 5182 PONTIAC MUNICIPAL AIRPORT	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		17		2.00	0.00	No

Letting Summary Report

Letting Date: April 25, 2025 Volume 028, No. 012

Current Date: July 26, 2025

17A-SO086 Aeronautics - Active

T-Hangar Taxilanes Pavement Maintenance

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 9	Jackson	MDH 5176 SOUTHERN ILLINOIS	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		30		7.00	0.00	No

18A-VA024 Aeronautics - Active

Airfield Pavement Maintenance

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 7	Fayette	VLA 4967 VANDALIA MUNICIPAL	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		31		2.00	0.00	No
