

# Letting Summary Report

Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: May 31, 2026

**001-46904** Highways - Executed

Removal of existing culverts and installation of a 10'X 5' box culvert and a 48" pipe culvert on the entrance road to Eldon Hazlet State Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-30-019-18	N/A	ELDON HAZLET 2018		Bridges	0-01635-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/21/2018		5	0.00	0.00	No	

**002-60N87** Highways - Executed

1.4 miles of reconstruction on I-80 from 1.1 miles west of US 30 to 0.3 miles east of US 30; reconstruction of I-80 at US 30 interchange; reconstruction of 0.5 miles of US 30 including re-decking and partial bridge replacement of I-80 over US 30, Metra Railroad and Hickory Creek within the Village of New Lenox.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-419-11	NHFPLPYF(801)	99-4-1VB-1-R	FAI 80	Pavement	1-77247-0400
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/29/2021		10	19.00	0.00	No	

# Letting Summary Report

Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: May 31, 2026

**003-60P66** Highways - Executed

Channelization on IL 31 just south of Miller Road in the Village of Carpentersville, extending 0.47 miles to the north through unincorporated Kane County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-596-11	STP3887(004)	S-N-1	FAU 3887	Pavement	1-77206-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	16.00	0.00	No	

**004-60Y22** Highways - Executed

Intersection improvement with retaining wall and traffic signal modernization on IL 176 at Roberts Road in Island Lake.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry Lake	C-91-337-14	CMAQ53W1(019)	145N-4(14)	FAP 335	Pavement	1-78290-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	16.00	0.00	No	

# Letting Summary Report

Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: May 31, 2026

**005-61E17** Local Roads - Executed

Construct a pedestrian patch adjacent to Maple Avenue, from Midlothian Road to Lake Street in the Village of Mundelein.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-183-16	H5LE(048)	15-00101-00-BT (MUNDELEIN)	FAU 1238	Pavement	1-11019-0003 1-22144-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	18.00	0.00	No	

**006-61E39** Local Roads - Executed

Construction of a multi-use path from Lawrence Avenue to the pedestrian overpass crossing County Farm Road in Hanover Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-149-17	LBBW(388)	15-00063-00-BT (HANOVER PARK)	HAWK HOLLOW TRAIL	Pavement	0-01729-1006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: May 31, 2026

**007-61E84** Local Roads - Executed

Construction of a pedestrian path adjacent to IL 83 (Torrence Avenue) from Michigan City Road to US 6 (159th Street) in Calumet City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-153-15	EY5W(609)	14-00154-00-BT (CALUMET CITY)	FAP 358	Pavement	0-01729-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

**008-61E85** Local Roads - Executed

Rehabilitate the structure carrying 71st street over I-355 in Woodridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-119-18	RRWM(163)	17-00078-00-BR (WOODRIDGE)	FAU 1533	Bridges	1-22168-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	20.00	0.00	No	

**009-61E89** Local Roads - Rejected

Reconstruct the intersection of Bloomingbank Road at Riverside Road in the Village of Riverside.

**010-61E90** Local Roads - Rejected

Resurface Barrypoint Road from Bloomingbank Road to Fairbank Road, Forext Ave. from Des Plaines River Bridge to Longcommon Road and Herrick Road from Longcommon Road to Cowley Road in the Village of Riverside.

# Letting Summary Report

Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: May 31, 2026

**011-61E92** Local Roads - Executed

Resurfacing Maple Avenue from Main Street to Fairview Avenue in the Village of Downers Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-148-18	AA7X(839)	18-00113-00-RS (DOWNERS GROVE)	FAU 1487	Pavement	1-22164-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	20.00	0.00	No	

**012-61E93** Local Roads - Executed

Resurfacing Westmore-Meyers Road from IL 38 to St. Charles Road in Lombard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-242-17	HF60(663)	17-00158-00-RS (LOMBARD)	FAU 2638	Pavement	1-22165-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/01/2018		10	13.00	0.00	No	

# Letting Summary Report

Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: May 31, 2026

**013-61E95** Local Roads - Executed

Construction of the Sand Ridge Trail from Sand Ridge Nature Center to the Green Lake Aquatic Center in Calumet City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-339-13	29I7(322)	13-F3000-24-BT	SAND RIDGE TRAIL	Pavement	0-01729-1002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	14.00	0.00	No

**014-62F85** Highways - Executed

1.3 miles of tree removal, selective clearing, grubbing and tree pruning along US 6 from Haas Road to Spring Meadows Drive in the village of Homer.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-063-18	STPSP7H(443)	2017-050DTR	FAU 0297	Miscellaneous	1-77445-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	03/15/2019			0.00	0.00	No

# Letting Summary Report

Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: May 31, 2026

**015-62G15** Highways - Executed

Clean and paint the existing truss on the structure carrying IL 7 over the Cal-Sag Channel in the villages of Palos Heights and Palos Hills.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-182-18	STPMW7B(995)	2018-009-BP	FAU 3578	Bridges	0-01289-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	9.00	0.00	No	

**016-62G44** Highways - Executed

Demolition of 5 single family residences at various locations near US 14 and the Canadian National Railway in the the village of Barrington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-208-18	STPWY2A(427)	24-I-1	FAP 305	Miscellaneous	1-77892-0024
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

# Letting Summary Report

Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: May 31, 2026

**017-62G49** Highways - Executed

Repair and installation of fence along various expressways and arterial highways in various counties in District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-226-18	N/A	2018-FNC-1	VARIOUS	Miscellaneous	0-01625-1002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2020			0.00	0.00	No	

**018-64M37** Highways - Executed

Installation of weigh-in-motion data collection system, 1.2 miles east of I-74.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-014-18	STP02AA(309)	(37-2)M-1	FAI 80	Miscellaneous	0-02111-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

# Letting Summary Report

Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: May 31, 2026

**019-66H27** Highways - Executed

Repair SN 006-0045 and 006-0046 carrying I-180 over IL 26.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-064-17	N/A	(06-2HB)BRR	FAI 180	Bridges	0-01625-3002 0-01625-3003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	3.00	0.00	No

**020-66H31** Highways - Withdrawn

Class B patching of historic concrete pavement from the intersection of OR 66 and IL 116 to the McLean County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-068-17	N/A			Pavement	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	Pending	Pending	No

# Letting Summary Report

Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: May 31, 2026

**021-66H72**      **Highways - Withdrawn**

6.37 miles of shoulder widening and rumble strips from 0.34 miles south of N 31st Road to N 37th Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-009-18				Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	Pending	Pending	No	

**022-66J33**      **Highways - Executed**

Class B patching on IL 47 and Class A and B patching on the entrance and exit ramps of the I-80 and IL 47 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-077-18	N/A	(32-3)K & PP	FAI 80	Pavement	0-01625-3011
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	4.00	0.00	No	

# Letting Summary Report

Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: May 31, 2026

**023-66J35** Highways - Executed

Class B patching on IL 17 from Waupansie Street to IL 47.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-079-18	N/A	(15Z)PP	FAP 41	Pavement	0-01625-3012
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	6.00	0.00	No	

**024-66J39** Highways - Executed

36.5 miles of weed spraying from the Marshall County line to the Lee County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-086-18	N/A	2019-1 WEED SPRAY	FAI 39	Miscellaneous	0-02064-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/28/2018		5	0.00	0.00	No	

# Letting Summary Report

Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: May 31, 2026

**025-66J40** Highways - Executed

HMA wearing surface removal and replacement, and deck patching on the east bound lane of SN 078-001 carrying I-180 over the Illinois River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau Putnam	C-93-088-18	NHPP1ZCT(618)	(06-3, 078-1)MBPM-6	FAI 180	Bridges	0-01289-3001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/15/2018		5	4.00	0.00	No

**026-68C49** Highways - Executed

Insert a new box culvert into an existing box culvert carrying IL 89 over Sandy Creek, 2.6 miles south of IL 18.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Marshall	C-94-061-15	STP2GQ5(480)	123-CR	FAP 698	Bridges	4-43820-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	10.00	0.00	No

**027-68D96** Highways - Rejected

Construction of an HMA parking lot with fence east of the District 4 materials lab, off US 150 in Edwards.

# Letting Summary Report

Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: May 31, 2026

**028-68E09** Highways - Executed

Replace 4' X 6' culvert and repair slope on IL route 97, 2.5 miles south of Cuba.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Fulton	C-94-033-18	N/A	(127)CR	FAP 622	Bridges	0-01625-4005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		30		9.00	0.00	No	

**029-68E46** Highways - Executed

Replace pedestrian walkway lighting and lighting fixtures at I-74 Spoon River Rest Areas in Knox County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-081-18	N/A	48-29RA(L-1)	FAI 74	Electrical	4-00001-1901
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: May 31, 2026

**030-68E55** Highways - Executed

Profile correction and installation of underdrains on IL 29, 0.7 mile north of Sparland.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Marshall	C-94-092-18	N/A	(3)I-1,DR	FAP 318	Pavement	0-01625-4011
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

**031-68E56** Highways - Rejected

Intermittent centerline joint repair and partial depth patching on US 67 from north of Industry city limits to IL 101.

**032-68E57** Highways - Rejected

Partial depth patching on IL 41 from Avon city limits north to IL 9.

**033-68E59** Highways - Executed

Installatino of fiber cable, duct and communication vaults at various locations in District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-097-18	N/A	D4 FIBER OPTIC 2019	VARIOUS	Electrical	0-01309-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

# Letting Summary Report

Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: May 31, 2026

**034-70D42** Highways - Executed

151.9 miles of spraying (over 2,184 acres) of State right-of-way at various locations and routes in District 5.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-090-18	N/A	D5 WEED SPRAYING 2019-1	VARIOUS	Miscellaneous	0-02064-5001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	04/30/2019		5	0.00	0.00	No	

**035-70D44** Highways - Executed

On-call lighting repairs in Dewitt, McLean, and Piatt Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-003-19	N/A	D5 LIGHTING REPAIRS 2019-1	VARIOUS	Electrical	0-01109-5001 0-01625-5001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2019			0.00	0.00	No	

# Letting Summary Report

Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: May 31, 2026

## 036-70D45 Highways - Executed

On-Call lighting repairs in the district 5 east field area consisting of Champaign, Vermilion, Douglas, and Edgar Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	Various	C-95-004-19	N/A	D5 LIGHTING REPAIRS 2019-2	VARIOUS	Electrical	0-01109-5002 0-01625-5002	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	09/30/2019			0.00	0.00	No		

---

## 037-74834 Highways - Executed

Bridge repairs to SN 051-0053 carrying US 50 over the Embarras River east of Lawrence.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Lawrence	C-97-028-18	STPBTXZ(561)	D7 BRIDGE REPAIRS 2018-5	FAS 1807	Bridges	0-01289-7001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	11/30/2018			0.00	0.00	No		

---

# Letting Summary Report

Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: May 31, 2026

**038-76J69** Highways - Executed

4,010 feet of bridge deck sealing on the MLK Bridge in East St. Louis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-243-18	NHPPBT5L(364)	1-BR, DS-2	FAP 799	Bridges	8-00296-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

**039-76L63** Highways - Executed

9 miles of patching on I-255 from the Mississippi River (JB Bridge) to 0.5 mile north of IL 157.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Monroe St. Clair	C-98-263-18	N/A	67-(1,2,3)PP-1, 82-(6,7,8)PP-1	FAI 255	Pavement	8-00665-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	15.00	0.00	No	

# Letting Summary Report

Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: May 31, 2026

**040-76L64** Highways - Executed

9.2 miles of pavement patching and centerline micro-surfacing along I-64 from 0.5 miles west of Beaver Pond Creek to 0.9 miles west of County Highway 11.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Washington	C-98-264-18	NHPPZRHS(449)	95-(3,4)PP-1	FAI 64	Pavement	8-00666-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	15.00	0.00	No	

**041-78634** Highways - Executed

Surface preparation and application of bridge deck concrete sealer at SN 002-0022 carrying I-57 over the Mississippi River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Alexander	C-99-049-18	NHPP5GH1(693)	D9 DECK SEAL 2018-2	FAI 57	Bridges	9-00409-1900
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: May 31, 2026

**042-78645**      **Highways - Withdrawn**

Inserting culvert liners at 3 locations: 1) SN 100-7038, located 2 miles NW of I-57 near Neber Road on IL 148 in Williamson County; 2) SN 091-7089 located 0.3 miles north of exit 40 along I-57 in Johnson County; 3) SN 044-7073 located at MP 27.9 along I-57 SB in Union County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson Johnson Union	C-99-062-18				Bridges	9-00644-0000 9-00644-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

**043-78649**      **Highways - Executed**

Excavation of slope failures and adding riprap at multiple locations: 1) Two locations at the IL 145/IL 146 intersection; 2) four locations on IL 146 from 1 mile to 3 miles west of Galconda.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Pope	C-99-068-18	N/A	D9 RIPRAP 2019-1	FAP 885	Miscellaneous	0-01625-9004

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

# Letting Summary Report

Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: May 31, 2026

**044-78657** Highways - Executed

2.2 miles of patching on IL 1 from just south of IL 13 to SN 030-0020.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Gallatin	C-99-085-18	N/A	D9 PATCH 2018-4	FAP 782	Pavement	0-01625-9002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**045-78661** Highways - Executed

Remove box culverts 041-7056 on IL 37 and 083-7059 on IL 142 and replace with elliptical pipes.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson Saline	C-99-089-18	STP1BLL(805)	124CR-1;109CR-1	FAP 776 FAS 2826	Bridges	9-00715-1900
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: May 31, 2026

**046-78663** Highways - Executed

Approach and connector pavement replacement on SN 002-0023 and 002-0024 on I-57 at the Cairo interchange over IL 3, CNIC Railroad Outer Road and Levee Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Alexander	C-99-093-18	NHPPRYK9(171)	D9 APPROACH PAVEMENT 2018-1	FAI 57	Bridges	0-01289-9001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	18.00	0.00	No	

**047-78665** Highways - Executed

Weed spraying along I-24 and I-57 in Johnson County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Johnson	C-99-096-18	N/A	D9 WEED SPRAY 2019 -1	FAI 24 FAI 57	Miscellaneous	0-02064-9001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/03/2019			0.00	0.00	No	

# Letting Summary Report

Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: May 31, 2026

**048-78666** Highways - Executed

Surface preparation and applicatin of bridge deck concrete sealer at various locations in Perry, Jackson and Jefferson County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-075-18	N/A	D9 DECK SEAL 2019-1	VARIOUS	Bridges	9-00410-1900 9-00410-1901

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	0.00	0.00	No

**049-85671** Local Roads - Rejected

Concrete restoration of Knoxville Road from 78th Avenue to 134th Avenue.

**050-87611** Local Roads - Executed

New sidewalk construction and replacing existing sidewalks at various locations in the Village of South Wilmington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-043-15	6T0X(383)	14-00001-00-SW (S WILMINGTON)	VARIOUS	Miscellaneous	0-01752-3001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	7.00	0.00	No

# Letting Summary Report

Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: May 31, 2026

**051-87642** Local Roads - Executed

Rahabilitate the structure carrying Braceville Road over the Mazon river, 0.2 mile east of Gorman Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-043-16	S3KW(328)	16-00158-00-BR	FAS 272	Bridges	3-10591-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	8.00	0.00	No	

**052-87643** Local Roads - Executed

Replace the bridge carrying Grand Ridge Road over Johnny Run, 0.65 mile east of Illinois Route 47.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-044-16	YQ35(110)	16-00159-00-BR	FAS 272	Bridges	3-10592-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	8.00	0.00	No	

**053-89741** Local Roads - Rejected

Extend six reinforced concrete box culverts, construction of one concrete box culvert, and the removal and replacement of ten corrugated metal pipe culverts on Joy Road between 160th Avenue and 130th Avenue.

# Letting Summary Report

Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: May 31, 2026

**054-91556** Local Roads - Executed

Sidewalk Construction along Webster Street from Northview Drive to West Vermilion Street in the Village of Catlin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-316-17	IDVM(264)	17-00016-00-SW (CATLIN)	FAU 7063	Miscellaneous	5-10450-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2018			2.00	0.00	No	

**055-93679** Local Roads - Executed

Construction of a 3-span, welded plate girder bridge to carry South Old Route 66 (Oak Street) over the Union Pacific Railroad and Elm Street, and the construction of a new roadway to connect Walnut Street to South Old Route 66, in the Village of Williamsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-207-16	0167(082)	12-00008-00-BR WILLIAMSVILLE	SOUTH OLD ROUTE 66	Bridges	6-10720-0000 6-10818-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			240	8.00	0.00	No	

# Letting Summary Report

Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: May 31, 2026

**056-93717** Local Roads - Executed

Full depth pavement reclamation cape seal and aggregate shoulders on CH 25 from US 136 to the west corporate limits of Atlanta.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-059-18	QTWA(142)	14-00035-03-RS	FAS 557	Pavement	6-10680-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	6.00	0.00	No	

**057-99606** Local Roads - Rejected

20.5 miles of A-1 bituminous surface treatment on various routes in Hamilton County.

**058-61E78** Local Roads - Executed

Construction of a multi-use path adjacent to Euclid Avenue from Rohlwing Road to Salt Creek in the City of Rolling Meadows.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-269-15	V26N(417)	15-00115-00-BT ROLLING MEADOWS	FAU 1292	Pavement	0-01729-1004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2018		10	18.00	0.00	No	

# Letting Summary Report

Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: May 31, 2026

**059-62G46** Highways - Executed

Construction of median crossovers just north and south of the structures carrying I-55 over the Burlington Northern Santa Fe Railroad and Grant Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-223-18	NHPP3EAY(984)	87-MED-1	FAI 55	Pavement	1-79978-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/16/2018		5	13.00	0.00	No	

**060-66E24** Highways - Executed

Replace bridge SN 038-0116 carrying Us 45/52 over Langan Creek Tributary, 3 miles east of Clifton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-079-17	STPTP0Q(367)	(138 BR-1)BR	FAP 840	Bridges	3-38116-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	4.00	0.00	No	

# Letting Summary Report

Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: May 31, 2026

**061-89746** Local Roads - Executed

Construction of a shared-use path along West Cruger Road from Nofsinger Road to Main Street in the City of Washington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-043-18	ACJG(560)	16-00119-00-BT (WASHINGTON)	FAU 6737	Miscellaneous	0-01729-4001 4-10629-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	4.00	0.00	No	

**062-93718** Local Roads - Executed

Replace the bridge carrying Delavan Road over Prairie Creek Ditch, 4 miles northwest of Emden.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-209-17	G2U3(718)	15-00066-03-BR	FAS 1464	Bridges	6-10734-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	5.00	0.00	No	

# Letting Summary Report

Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: May 31, 2026

**063-99602** Local Roads - Executed

Replace the bridge over unnamed creek, located one mile west of Epworth.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-527-11	XQU5(427)	10-06129-00-BR	TR 215	Bridges	9-10430-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

**064-61E16** Local Roads - Executed

Reconstruction of Plum Grove Road from Wiley Road to Golf Road (IL 58) in the Village of Schaumburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-069-16	X5CP(010)	14-00115-01-PV (SCHAUMBURG)	FAU 2582	Pavement	1-21822-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2019		10	17.00	0.00	No	

# Letting Summary Report

Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: May 31, 2026

**065-61E29** Local Roads - Executed

Roadway reconstruction with traffic signal installation/replacement on Plum Grove Road, from IL 72 (Higgins Road) to IL 58 (Golf Road) in the Village of Schaumburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-060-16	3JJ1(866)	14-00115-00-PV (SCHAUMBURG)	FAU 2582	Pavement	1-21820-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/15/2019		5	21.00	0.00	No

**066-46501** Highways - Rejected

Removal and replacement of raised reflective pavement markers and replacement reflectors.

**067-46502** Highways - Rejected

Removing and Replacing Reflectors, removing and replacing damaged raised reflective pavement marker casting within the limits shown.

**068-62C35** Highways - Executed

Light tower removal and replacement, and installation of new light towers at various locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry Cook	C-91-339-16	NHPPPKJE(161)	2016-017L	VARIOUS	Electrical	1-79666-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/30/2019		5	0.00	0.00	No

# Letting Summary Report

Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: May 31, 2026

**069-62F32** Highways - Executed

Replacemnt of I-80/I-94 monotube structure at IL 83 including new traffic signal heads, cable and TCandP.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-282-17	NHPP1U3Y(414)	2017-022TS	FAI 80 FAI 94	Electrical	1-79946-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	7.00	0.00	No

**070-68088** Highways - Executed

Scour mitigation to SN 090-0112 carrying Illinois Route 29 over Lost Creek, 1.5 miles south of Pekin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-108-00	N/A	(L-15D-LBR)I	FAP 656	Miscellaneous	0-02005-4001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	3.00	0.00	No

# Letting Summary Report

Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: May 31, 2026

**071-72J96** Highways - Executed

On-call repair of guardrail, cable median barrier, impact attenuators and fence at locations throughout District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-060-17	N/A	D6 CABLE/GUARDRAIL 2017-4	VARIOUS	Miscellaneous	0-01857-6001 6-00664-0700
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		730		0.00	0.00	No	

**01A-LO032** Aeronautics - Executed

Widen and Rehabilitate Runway 3-21; Reconstruct Runway Turnarounds

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories			
4 / 6	Logan	AAA 4676 LOGAN COUNTY	317SBGP133/139	Pavement			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
60	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		67		6.00	0.00	No	

# Letting Summary Report

Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: May 31, 2026

**02A-PN011**     Aeronautics - Executed

Reconstruct Runway 9-27 Including Taxiway Approach and Turnaround Pavement

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
3 / 4	Tazewell	C15 4685 PEKIN MUNICIPAL	317SBGPTBD	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
60	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		107		7.00	0.00	No

---

**03A-DE081**     Aeronautics - Executed

Phase 1: Rehabilitate Portion of Runway 6-24

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
4 / 7	Macon	DEC 4664 DECATUR	317SBGPTBD	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
60	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		47		5.00	0.00	No

---

# Letting Summary Report

Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: May 31, 2026

**04A-KE015**     Aeronautics - Executed

Rehabilitate Airport Entrance Road and Automobile Parking Lot

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
2 / 2	Henry	EZI 4624 KEWANEE MUNICIPAL	N/A	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
60	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		37		5.00	0.00	No

---

**05A-KE016**     Aeronautics - Executed

Rehabilitate Runway 1-19

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
2 / 2	Henry	EZI 4673 KEWANEE MUNICIPAL	317SBGPTBD	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
60	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		61		11.00	0.00	No

---

# Letting Summary Report

Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: May 31, 2026

**06A-GR009**     Aeronautics - Executed

Rehabilitate Runway 18-36

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
5 / 8	Bond	GRE 4669 GREENVILLE	317SBGPTBD	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
60	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		46		4.00	0.00	No

---

**07A-CO064**     Aeronautics - Executed

Reconstruct Taxiway B

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
4 / 7	Coles	MTO 4678 COLES COUNTY MEMORIAL	317SBGPTBD	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
60	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		71		3.00	0.00	No

---

# Letting Summary Report

Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: May 31, 2026

**08A-LE051**     Aeronautics - Executed

Rehabilitate Taxiway B, Phase 2

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
1 / 1	Will	LOT 4567 LEWIS UNIVERSITY	317SBGPTBD	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
60	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		133		9.00	0.00	No

---

**09A-SA033**     Aeronautics - Executed

Rehabilitate Runway 18-36

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
5 / 8	Marion	SLO 4429 SALEM-LECKRONE	317SBGPTBD	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
60	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		30		7.00	0.00	No

---

# Letting Summary Report

Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: May 31, 2026

**10A-PA061**      Aeronautics - Executed

Rehabilitate Runway 12-30 and Runway Lighting

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
1 / 1	Cook	PWK 4552 CHICAGO EXECUTIVE	317SBGP133/139	Pavement Electrical

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
60	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		31		11.00	0.00	No

**11A-MS009**      Aeronautics - Executed

Install Perimeter Wildlife Fence along west, south, and a portion of the east airport property line

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
4 / 6	Brown	I63 4576 MT. STERLING MUNICIPAL	317SBGP133/139	Miscellaneous

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
60	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		70		5.00	0.00	No

# Letting Summary Report

Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: May 31, 2026

**12A-MB030**     Aeronautics - Executed

Install PAPIs on Runway 9-27

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
3 / 4	McDonough	MQB 4400 MACOMB MUNICIPAL	317SBGP133/139	Electrical		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
60	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		28		2.00	0.00	No

---

**1LR-M1802**     DNR - Active

Reclamation of the Rosiclare Pull and Hillside Mine abandoned mine sites by the Department of Natural Resources using federal Abandoned Mined Lands Funds

<b>Reg / Dist</b>	<b>Counties</b>	<b>Project #</b>	<b>Name</b>	<b>Major Work Categories</b>		
5 / 9	Hardin	AML-Fluo-1802	Rosiclare Pull and Hillside Mine Reclamation Project	Landscaping Earthwork		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
45	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
Yes				0.00	0.00	No

---

# Letting Summary Report

Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: May 31, 2026

**2LR-M1803**     DNR - Active

Reclamation of the Crab Orchard SM-15 abandoned mine site by the Department of Natural Resources using federal Abandoned Mined Lands Funds

<b>Reg / Dist</b>	<b>Counties</b>	<b>Project #</b>	<b>Name</b>			<b>Major Work Categories</b>	
5 / 9	Williamson	AML-GWmE-1803	Crab Orchard SM-15			Landscaping Earthwork	
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>		
45	No	No	No	No	N/A		
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
Yes				0.00	0.00	No	

---

**3LR-MF367**     DNR - Active

Reclamation of the S Coal Elkville mine site by the Department of Natural Resources.

<b>Reg / Dist</b>	<b>Counties</b>	<b>Project #</b>	<b>Name</b>			<b>Major Work Categories</b>	
5 / 9	Jackson	LRD-2018-367	S Coal Elkville Reclamation Project			Earthwork Landscaping	
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>		
45	No	No	No	No	N/A		
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
Yes				0.00	0.00	No	

---