Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

001-62K33 Highways - Executed

(2.03-Mile) The project includes widening and reconstruction of Barrington Road to provide two lanes in each direction separated by a median from Mundhank Road to IL 62, replacing the Poplar Creek box culvert, modernizing and replacing traffic signals, interconnection, sidewalk and shared-use paths, ADA improvements, landscaping. The project is located on Barrington Road from Central Road to IL 62 (Algonquin Road).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-117-20	NHPP6C4R(185)	2019-161-W	FAP 362	Pavement	1-78074-0000 1-78074-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2028		10	0.00	0.00	No

002-62L85 Highways - Executed

(1,525-Ft) Standard Overlay consists of hot-mix asphalt pavement removal and replacement, combination curb and gutter removal and replacement, thermoplastic pavement marking, sidewalk removal and replacement. Located in the Village of Forest Park, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-304-20	N/A	2020-107-RS&SW	OR 300	Pavement	1-79449-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

003-62P51 Highways - Executed

(3,935-Ft) Traffic Signal Modernization and lighting installation project consists of earth excavation, pavement removal, sidewalk removal, driveway removal, (HMA) surface removal, curb and gutter removal, pavement patching, installation of aggregate and (HMA) shoulders, widening with (HMA) base course, resurfacing with polymerized (HMA) binder and polymerized (HMA) surface courses, structure adjustments, installation of storm sewer, drainage structures, sidewalk, shared-use path, driveways, lighting, and signing, traffic signal modernization, placement of thermoplastic pavement markings. The project is located within the Villages of Bartlett and Streamwood in Cook Co.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-003-22	CMAQA124(543)	2021-133-N	FAP 345	Electrical	1-78551-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/03/2027		15	0.00	0.00	No

004-62V08 **Highways - Withdrawn**

The work on this project consists of ditch regrading, culvert replacement, and various other drainage improvements. This project is in DuPage County, This project is in DuPage County, Cook County and Kane County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage Kane Cook	C-91-209-23	N/A			Pavement	1-80401-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	Pending	Pending	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

005-62V71 Highways - Executed

(3.87-Mile) Standard overlay and ADA curb ramp improvement project consists of hot-mix asphalt surface removal, placement of hot mix surface course, placement of hot mix binder course, pedestrian ramp improvements, pavement patching, placement of pavement markings. The project is in the Cities of Lockport and Joliet within Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-057-24	NHPP5028(101)	FAP 0577 23 SMART	FAP 577	Pavement	1-80964-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

006-62V98 **Highways - Deleted**

This is a parking lot resurfacing improvement consisting of pavement removal, drainage structure adjustment, placement of subbase material, HMA binder course, HMA surface course, thermoplastic pavement markings. This improvement is in the IDOT New Lenox Maintenance Yard in Will County, Illinois.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-075-24	N/A			Pavement	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	Pending	Pending	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

007-62X31 Highways - Executed

(650-Ft) Two culverts (SN 016-2290 and SN 099-0541) will undergo routine maintenance and repairs. Items include structural repair of concrete on headwalls and the removal and replacement of a wingwall. This project is located at FAI Route 57 over Butterfield Creek (0.04 Miles North of Village Commons Drive) and FAI Route 57 over Culvert (0.38 Miles North of Harlem Ave)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will Cook	C-91-018-25	N/A	(0404-1023K)C,BR-24	FAI 57	Bridges	0-02180-1004

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

008-62X44 Highways - Executed

This improvement consists of bridge deck concrete sealer upon the entire top surface of the bridge deck, sidewalks, top of inside vertical faces of the faces of curbs/raised medians, and inside and outside of dividing walls along walkways of the structure, roadway faces of parapets. (41) SN locations along I-90/94 (Edens and Kennedy Expressways) in the City of Chicago, Villages of Skokie and Wilmette, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-033-25	NHPP-STP30HC (268)	2024-1009-BDS	VARIOUS	Bridges	1-81367-0000 1-81367-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

009-62X57 Highways - Executed

(1.27-Mile) Design Overlay consists of pavement patching, resurfacing with polymerized hot-mix asphalt surface course, binder course, ADA improvement and curb and gutter replacement, thermoplastic pavement marking. This improvement is in the Village of Wilmette, Kenilworth and Winnetka.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-068-25	STPW4HA(490)	2024-1024-RS	FAU 3520	Pavement	1-81424-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

010-62Y28 Highways - Executed

The work consists of furnishing all labor, materials, equipment, and other incidentals necessary for the conversion of existing ITS equipment to run on cellular communications. This work also consists of installing temporary fiber optic cable. Improvements associated with this project are located with the Villages of Hillside, Bellwood, Westchester, Broadview, Maywood, Forest Park, and Oak Park, as well as the City of Chicago in Cook County, on I-290 between Wolf Road and Racine Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-224-25	NHPP51TI(593)	2025-1076-I	FAI 290A	Electrical	1-81769-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			135	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

011-62Y30 Highways - Executed

(190-Ft) Bridge Deck Overlay, Bridge Joint Replacement consists of scarify and overlay bridge deck, bridge deck repairs, repair piers and abutments, repair parapets and sidewalk, joint replacement, and graffiti removal on the bridge of US 14 (Peterson Ave) over North Shore Channel. This project is in the City of Chicago in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-226-25	BR6530(706)	(60B & C-NRM) BDR,BJR 25	FAP 341	Bridges	1-81379-0030

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

012-62Y31 Highways - Executed

Roadside development work shall consist of repairing, installing, and establishing landscape materials and features. This work is located within the right-of-way limits along various state-maintained routes located in District One (counties of Cook, DuPage, Kane, Lake, McHenry, and Will).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-227-25	N/A	2025-1084-ECO, LS	VARIOUS	Miscellaneous	0-02180-1006

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2028			0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

013-62Y34 Highways - Executed

This work consists of applying selective and non-selective herbicide mixtures to control weeds within medians, guardrails, interchanges, infields, shoulders and slopes within the limits of the right of way areas in District One.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-230-25	N/A	2025-1081-WSP	VARIOUS	Miscellaneous	0-02180-1011

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/31/2027			0.00	0.00	No

014-80B05 Highways - Executed

This improvement consists of class B patches, Diamond Grinding, ADA ramp improvements, pavement marking restriping. This project is located on IL 7 (Theodore Ave) at the asphalt concrete joint approximately 100 ft west of US 30 and extends east approximately 9293 ft east to the concrete asphalt joint at IL 53 in the Cities of Crest Hill and Joliet.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-004-26	NHPPJ3RM(687)	2025-2018-RS,SW	FAP 871	Pavement	1-79287-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

015-80B07 Highways - Executed

(1.52-Mile) Smart Overlay consists of hot-mix asphalt surface removal, pavement patching, resurfacing with hot-mix asphalt surface course, placement of thermoplastic pavement markings. located on Rohlwing Rd (Illinois Route FAP 870 IL 53), beginning south of 75th Street and ending at the Will County Line in the Village of Woodridge in DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-240-25	NHPPYUTZ(857)	2025-1095-RS	FAP 870	Pavement	1-80882-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

016-80B09 Highways - Executed

(9,682.91) Standard Overlay and ADA improvements project consists of (HMA) surface removal, resurfacing with (HMA) surface course, polymerized (HMA) surface course, and polymerized (HMA) binder course, thermoplastic pavement markings and preformed plastic pavement markings, ADA and APS improvements, pavement patching, combination concrete curb and gutter removal and replacement The project is located within the Village of Elk Grove in Elk Grove Township in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-242-25	NHPPUVVT(240)	2025-1097-RS	FAP 344B	Pavement	1-80864-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

017-80B10 Highways - Executed

(13,136-Ft) Smart Overlay project consists of milling of the existing hot-mix asphalt (HMA) surface, pavement patching, resurfacing with hot-mix asphalt surface course, longitudinal joint sealing, placement of thermoplastic pavement markings. Located on US Route 14 from State Line Road to North of Oak Grove Road in unincorporated McHenry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-243-25	NHPPD7KJ(766)	2025-1098-RS	FAP 066	Pavement	1-81182-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

018-80B12 Highways - Executed

(705.72-Ft) HMA surface removal and overlaying consist of pavement patching, pavement widening, and curb removal and repair. Drainage, grading, and landscaping improvements. Located near the intersection of US 12 and Commercial Street, in the Village of Richmond in McHenry County, Illinois.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-245-25	N/A	2025-1085-RS	FAP 334	Pavement	0-00754-1002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

019-80B20 Highways - Executed

(2.42-Mile) PCC pavement patching improvement consists of Class B patches, and joint sealing, curb and gutter removal and replacement, drainage structure adjustments, placement of modified urethane pavement markings and raised reflective pavement markers, ADA improvements, APS installation. Located on IL Route 120 (Elm St.) from West of Martin Rd. to E. Green St. within the City of McHenry in McHenry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-253-25	NHPPAU8W(267)	2025-1094-RS	FAP 333	Pavement	1-81648-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2026		5	0.00	0.00	No

020-80B21 Highways - Executed

(3,373-Ft) Smart Overlay consists of (HMA) surface removal, (HMA) resurfacing, pavement reconstruction of existing PCC pavement (remove and replace), sidewalk removal, thermoplastic pavement markings, combination curb and gutter removal and replacement, concrete sidewalk and detectable warnings, drainage structure adjustments and pedestrian ramp improvements. This project is in the Village of Schaumburg in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-257-25	NHPPNXAU(209)	2025-2000-RS	FAP 341	Pavement	1-81231-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2026			0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

021-80B26 Highways - Executed

This improvement consists of pavement patching, hot-mix asphalt surface removal resurfacing with binder and surface course, sidewalk ramps improvements, curb and gutter replacement, thermoplastic pavement marking, raised reflective pavement markers located in the City of Blue Island and Village of Calumet Park in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-262-25	NHPP5DC0(210)	2025-2007-RS	FAP 344A	Pavement	1-81431-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	0.00	0.00	No

022-80B27 Highways - Executed

(3.104-Mile) Designed and Smart Overlay and ADA improvements project consists of (HMA) surface removal, resurfacing with polymerized (HMA) surface course, (HMA) binder course, and polymerized (HMA) binder course, thermoplastic pavement markings, ADA and APS improvements, pavement patching, combination concrete curb and gutter removal and replacement and median repair. The project is located within the City of Des Plaines in Maine Township in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-263-25	NHPPDTP1(164)	2025-2008-RS	FAP 330	Pavement	1-81451-0000 1-81451-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2026		10	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

023-80B30 Highways - Executed

(2.3-Mile) Design Overlay and shoulder widening project includes HMA removal, earth excavation, pavement patching, resurfacing with HMA, full depth HMA shoulder, placement of pavement markings, installation of raised reflective markers, ADA ramps, pedestrian signals, detector loops. Located on IL 171 (Archer Avenue) in the Village of Lemont, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-266-25	NHPP-STPIVW5 (435)	2025-2011-RS	FAP 577 FAU 1065	Pavement	1-77358-1000 1-81803-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	07/01/2027			0.00	0.00	No

024-80B31 Highways - Executed

Design Overlay and new Hot-Mix Asphalt Shoulder project includes hot-mix asphalt removal, earth excavation, pavement patching, resurfacing with hot-mix asphalt, full depth hot-mix asphalt shoulder, placement of pavement markings, ADA Improvements, installation of raised reflective pavement markers. Located on US Route 45 (LaGrange Road) in the Township of Green Garden and Village of Manhattan in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-267-25	NHPPTEC2(589)	2025-2012-RS	FAP 330	Pavement	1-81469-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

025-80B39 Highways - Executed

(4.42-Mile) Designed Overlay, standard overlay, and ADA improvements consists of resurfacing and existing HMA pavement with HMA surface and binder course, thermoplastic pavement markings, sidewalks. Location along US 34 (Ogden Ave) in the Cities of Brookfield, LaGrange, Lyons, and Riverside in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-003-26	NHPPX32S(839)	2025-2015-RS,SW	FAP 311	Pavement	1-81764-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/27/2027		10	0.00	0.00	No

026-80B46 Highways - Executed

(500-Ft) Bridge Repair and Bridge Deck Latex Overlay project consists of concrete removal, concrete superstructure, steel reinforcement bars, finger plate expansion joints, bridge deck scarification, latex overlay, and grooving, structural repair of concrete, deck slab repair and diamond grinding including HMA surface removal, butt joints, HMA surface course, shoulder removal and HMA reconstruction, guardrail removal and replacement, pavement markings, road closure, detour installation and maintenance, temporary traffic signal timing. This project is in New Lenox Township in Will County, Illinois. This project is located at Township 35 N, Range 11 East.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-011-26	NHPPMQX8(396)	(99-5HB-3) BDR, BJR 25	FAI 80	Bridges	1-81375-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

027-80B48 Highways - Executed

(1,800-Ft) Bridge Deck Overlay includes hydro scarification of the existing bridge deck, concrete patching. The existing guardrail and bridge rails will be updated to meet standards. Pavement marking will be reestablished at the end of the construction. Project is in the city of Chicago, Cook County, Illinois, along Central Avenue over the North Branch of the Chicago River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-013-26	BR8U9Q(934)	(1010B-89) BDR, BJR 25	FAU 2798	Bridges	1-81380-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

028-80B54 Highways - Executed

Bridge painting on various routes in DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-049-26	N/A	(533-VB) BP 25	FAP 311 FAP 347 FAP 870	Bridges	0-01379-1003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

029-80B55 Highways - Executed

This improvement consists of bridge painting of the structures (Roosevelt Rd. over I-90/94 (Dan Ryan Expwy) SN: 016-0478, and Wilson Ave. over I-94 (Edens Expwy) SN: 016-2038. All structures are located at City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-050-26	N/A	(2626.2-4B-R (85)) BP 25	FAP 347 MS 3460C	Bridges	0-01379-1004

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

030-80B62 Highways - Executed

(373.8-Ft) Bridge Deck latex concrete overlay, bridge and approach slab scarification, full and partial depth repairs to bridge slab and approach slab, HMA overlay on approach slabs, bridge deck grooving, concrete repair, maintenance of traffic, pavement marking, ADA ramps located on the Chicago Avenue bridge over I-90/94 in the City of Chicago in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-065-26	BRTP37(636)	(0404.2-1B) BD,BJR 25	FAI 94	Bridges	1-81380-2000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

031-80B68 Highways - Executed

(13,313-Ft) This work consists of concrete surface removal, placement of HMA binder and surface courses, pavement patching, placement of pavement markings, ADA improvements. The project is located along FAP Route 338 (IL 59) and extends from McCoy drive to Artesian Road in DuPage County Illinois.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-027-26	N/A	2025-2023-PP	FAP 338	Pavement	1-81480-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/30/2026		10	0.00	0.00	No

032-80B76 Highways - Executed

(500-Ft) Project consists of the removal and replacement of a fixed platform scale includes removal and replacement of pavement and shoulders along the ramp curb and gutter removal and replacement, drainage improvements, sidewalk improvements, pavement marking, landscaping, and erosion control. Location on westbound I-80 at the westbound Frankfort weigh station in Village of Tinley Park, Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-035-26	N/A	2025-2038-I,PP,DR	FAI 80	Miscellaneous	0-00754-1003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

033-80B79 Highways - Executed

LITTER PICKING consists of the pickup, removal and satisfactory disposal of debris, deceased animal carcasses, refuse, litter, and any other rubbish which has accumulated on the highway located on I-94 (Bishop Ford Expwy) from Dan Ryan Expwy to I-80 in Cook County, on IL-394 from I-80 to IL 1 (Dixie Hwy) in Cook and Will Counties, on Stony Island Ave from I-94 to US 12 (95th St) and on 103rd St from Cottage Groove to Stony Island.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook Will	C-91-038-26	N/A	2025-2035-LR	VARIOUS	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes	06/30/2027			0.00	0.00	No

034-80B80 Highways - Executed

LITTER PICKING. The work to be done under Litter Picking shall consist of the pickup, removal and satisfactory disposal of debris, deceased animal carcasses, refuse, litter, and any other rubbish which has accumulated on the highway located on I-94 (Edens Expwy) / US 41 (Skokie Hwy) expressway from Clavey Road to I -90 (Kennedy Expwy) in Cook and Lake Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook Lake	C-91-039-26	N/A	2025-2034-LR	FAI 94 FAP 346	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes	06/30/2027			0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

035-80C49 Highways - Executed

(2.66-Mile) Designed Overlay, New shoulders, and curb ramps improvements consists of milling the existing (HMA) surface, pavement patching, resurfacing with (HMA) surface course and (HMA) binder course, replacing aggregate shoulders with (HMA) shoulders, drainage structures adjustments and cleaning, replacement of curb and gutter, longitudinal joint sealing, thermoplastic pavement markings, joint and crack filling, joint or crack routing in (PCC Pavement), restriping with modified urethane pavement markings, curb ramps for sidewalks (ADA) improvements, detector loop replacement, installation of raised reflective pavement markers. Location: IL 171 (Archer Avenue) from Will County line to 123rd Street / McCarthy Road within the Village of Lemont in Cook Co.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-132-26	NHPP3AA9(224)	2025-2106-RS	FAP 577	Pavement	1-77358-2000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	07/01/2027			0.00	0.00	No

036-80C85 Highways - Executed

(15,400-Ft) Roadway Reconstruction Project consists of pavement removal, earth excavation and placement of embankment, box culvert installation, storm sewer installation, new PCC pavement with concrete curb and gutter, sidewalk and shared use path construction, traffic signals and interconnection installations water main relocation, pavement marking, landscaping, erosion and sediment control. Location in the City of McHenry, Village of Prairie Grove, and unincorporated Nunda Township within McHenry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-202-26	NHPP0IBU(088)	2025-2127-R,C,TS,SW	FAP 336	Pavement	1-75939-4000 1-75939-4010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	05/31/2029		10	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

037-80C91 Highways - Executed

FULL EXPRESSWAY CLEANING CYCLE AND SUPPLEMENTAL SWEEPING on various State maintained expressway routes within the counties of Cook, DuPage and Will.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-214-26	N/A	2025-2128-SWP (EXPNT)	VARIOUS	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes	12/31/2027			0.00	0.00	No

038-80D22 Highways - Executed

The work to be performed and completed under this contract consists of pruning and/or removing dead, dying, diseased and hazardous trees and limbs, while providing proper traffic control on a work order basis. This work is located within the right-of-way limits of state-maintained routes located in District One.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-241-26	N/A	2026-2149-DTR	VARIOUS	Miscellaneous	0-02071-1000 0-02180-1028

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/31/2027			0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

039-61L48 Local Roads - Executed

Reconstruct and realign Kreutzer Road from east of IL 47 to Haligus Road in Huntley. Includes; pavement removal, earth excavation, HMA pavement, storm sewer, curb and gutter, sidewalks, box culvert, and highway lighting.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-126-24	KKE0(373)	20-00050-00-PV (HUNTLEY)	FAU 2259	Pavement	0-02273-1005 1-22820-0000 1-22820-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			160	0.00	0.00	No

040-61L54 Local Roads - Executed

HMA resurfacing of FAU 1447 (16th St.) from Harlem Ave. to Lombard Ave. in the City of Berwyn. Additional work includes traffic signal improvements, curb and gutter repair, pavement markings and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-176-21	K671(381)	17-00175-00-LS (BERWYN)	FAU 1447	Pavement	1-22640-0000 1-22640-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			115	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

041-61L84 Local Roads - Executed

HMA resurfacing of FAU 1379 (Fullerton Ave.) from Gary Ave. to Schmale Rd. in the Village of Carol Stream. Additional work includes curb and gutter, sidewalks with ADA ramps, street lighting, pavement marking and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-031-25	SCTX(733)	24-00071-00-RS (CAROL STREAM)	FAU 1379	Pavement	1-22775-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			90	0.00	0.00	No

042-61L86 Local Roads - Executed

Construct a single-span PPC I-girder bridge with RC concrete deck to carry W. Solon Road over the North Branch Nippersink Creek. Includes; HMA approach, driveways, storm sewer, sheet pile retaining wall, and guardrail.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-072-20	TNGJ(657)	19-00510-00-BR	FAU 165	Bridges	1-22279-0000 1-22279-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/28/2027		10	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

043-61M11 Local Roads - Executed

Construct an HMA path adjacent to South Edgelawn Drive at the BNSF Railroad tracks between Jericho Road and Kingsway Drive.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-095-21	UNJA(541)	20-00335-00-FL (AURORA)	FAU 2504	Pavement	0-01196-1003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

044-61M15 Local Roads - Executed

Construct a prefabricated truss bridge with approach spans to carry a shared-use path over US 14 and Union Pacific Railroad. Includes; MSE walls, HMA path, sidewalk, pavement patching, landscaping, and drainage improvements from Melas Park to Meadows Park in Mount Prospect.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-204-23	V5IJ(045)	21-00174-00-BR (MT PROSPECT)	FAU 3512	Bridges	0-02273-1023 1-22741-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/20/2027		10	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

045-61M17 Local Roads - Executed

Reconstruction of TR 245 (Boyer Road) from Longmeadow Parkway to County Line Road in the Village of Algonquin. Work includes HMA pavement, sidewalk, pipe and culverts.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-237-25	770V(402)	22-00093-00-PV (ALGONQUIN)	TR 245	Pavement	1-22859-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			120	0.00	0.00	No

046-61M33 **Local Roads - Rejected**

Construction of a single-lane roundabout intersection at the intersection of Highland Ave. and Lyle Ave. in the City of Elgin. Work includes HMA pavement reconstruction, curb and gutter, sidewalks, storm sewer, lighting and other required work.

047-61M34 Local Roads - Executed

Resurfacing Brierwoods Lane from Lake Zurich City Limits to Bruce Circle N; Bruce Circle N from Brierwoods Lane to Acorn Drive and Acorn Drive from Bruce Circle N to Old McHenry Road in the Village of Hawthorn Woods.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-182-25	RHQS(225)	22-00019-00-RS (HAWTHORN WOODS)	FAU 3515	Pavement	1-22792-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	Yes	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

048-61M35 Local Roads - Executed

Construction of sidewalks along FAU 0006 (Marengo Rd.) and FAU 0005 (Ayer St.) in the City of Harvard. Additional work includes curb and gutter, patching, storm sewer and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-253-24	X0W6(647)	21-00067-00-SW (HARVARD)	FAU 0005 FAU 0006	Miscellaneous	1-11026-0019

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

049-61M36 Local Roads - Executed

Resurfacing Mill Pond Drive from Schmale Road to Exchange Boulevard/President Street in Glendale Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-108-25	QQ70(593)	23-00077-00-RS GLENDALE HGHTS	FAU 2424	Pavement	1-22777-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/14/2026		10	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

050-61M37 Local Roads - Executed

Resurfacing on North Grace Street from IL 64/North Avenue to East St. Charles Road in Lombard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-062-25	P1K1(861)	24-00170-00-RS (LOMBARD)	FAU 2619	Pavement	1-22779-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	0.00	0.00	No

051-61M41 Local Roads - Executed

PCC sidewalk along Sheridan Road from Cedar Avenue to roger Williams Avenue in Highland Park. Includes; HMA resurfacing, PCC driveways, retaining wall, and drainage improvements.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-210-25	N/A	19-00137-00-BT (HIGHLAND PARK)	FAU 3506	Pavement	0-02273-1029 1-22874-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/23/2026		10	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

052-61M45 **Local Roads - Withdrawn**

Construction of a new 5 foot wide PCC sidewalk alogn Camp McDonald Road from Wheeling Road to Wolf Road in Prospect Heights. Includes; earth excavation, curb and gutter, HMA driveways, storm sewer, pedestrian traffic signal improvements, and pavement markings.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-153-26	N/A			Miscellaneous	0-02273-1028

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	Pending	Pending	No

053-46672 Highways - Executed

Placing various widths of Preformed Plastic and Modified Urethane pavement marking lines, letters and symbols within the limits specified on each individual work order within District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	M-60-009-26	N/A	D2 HT PVMNT MRK RPR 26-09	VARIOUS	Miscellaneous	0-01479-2001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/30/2027			0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

054-46675 Highways - Executed

Maintenance of signs along state maintained routes in District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	M-60-012-26	N/A	D2 SIGN MAINT INT26-12	VARIOUS	Miscellaneous	0-01464-2001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2027		15	0.00	0.00	No

055-64L51 Highways - Executed

3.98 miles of milling, Cold in Place recycling and HMA overlay from IL 84 from Wisconsin State Line to 0.2 miles north of US 20.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-159-24	STP4W4E(790)	101RS-3	FAP 570	Pavement	2-19800-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

056-64T06 Highways - Executed

Bridge repairs and joint replacement on SN's 071-0046/0047, carrying I-39 over IL 72 3.5 miles south of Winnebago County Line and SN's 071-0048/0049 carrying I-39 over DME RR 0.025 miles south of IL 72.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-032-24	NHPPAAX9(309)	((141-3HB)&(141-3VB) BDR	FAI 39	Bridges	2-20712-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

057-64T42 Highways - Executed

Bridge repairs and joint replacement on SN'S 089-0048, 089-0049, 089-0050, 089-0055 and 089-00061 along US 20 Freeport Bypass.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-120-24	NHPPLLTL(964)	177(-4HB(-1,-2,-3,-4) (2VB)BRR	FAP 301	Bridges	2-29002-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

058-64T73 Highways - Executed

2.32 miles US 30 to Wasson Rd in Amboy (designed overlay, cold milling), 0.80 miles Wasson Rd to Water St in Amboy (standard overlay, cold milling).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-164-24	STPKWA7(872)	101RS	FAP 694	Pavement	2-14100-0000 2-14100-0001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

059-64U85 Highways - Executed

1 mile of patching from Lowell Park Rd. to Fellows St. in Dixon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-111-25	N/A	(8R)PP	FAP 316	Pavement	0-02180-2006

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

060-64U89 Highways - Executed

Bridge repairs, deck overlay and joint replacement on SN 101-0167, carrying US 20 over Grove Creek; 0.3 miles east of the Stephenson County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-115-25	N/A	(17R-1BR-1)BDR	FAP 301	Bridges	0-02180-2012

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

061-64U90 Highways - Executed

Bridge repairs, deck overlay and joint replacement on SN 101-0165, carrying IL 70 over Pecatonica Rd; 1.1 miles north of Cemetery Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-116-25	N/A	(102BR-4)BJR	FAS 55	Bridges	0-02180-2013

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			80	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

062-64U93 Highways - Executed

Various routes on-call guardrail throughout District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-118-25	N/A	D2 GR 2026	VARIOUS	Miscellaneous	0-01895-2001 0-02180-2018

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/11/2027			0.00	0.00	No

063-64U99 Highways - Executed

Full cleaning and painting of SN 098-0065 and SN 098-0055.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-006-26	N/A	(195-1HB-1 & 195-2HB) BP	FAS 2184 FAP 22	Bridges	0-01379-2002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

064-64V32 Highways - Executed

Repair, replace, maintain, or servicing the Department's Intelligent Transportation Equipment in all counties within Districts 2 and 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-053-26	N/A	D2 ITS 2026	VARIOUS	Pavement	0-01325-2001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2028			0.00	0.00	No

065-64V38 Highways - Executed

Overhead sign structure installation on IL 251, 0.3 miles south of Landstrom Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-048-26	N/A	(1,1-1)SG	FAP 303	Miscellaneous	2-20033-2000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

066-64V43 Highways - Executed

Concrete sealer applied to the deck of SN 098-6003, carrying US 30 over the Mississippi River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-063-26	NHPP3NMH(301)	D2 BDS 2027-01	FAP 309	Bridges	2-40550-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

067-85792 **Local Roads - Rejected**

Cold-In-Place Recycling on Orangeville Road from McConnell Road to 0.3 miles east of the west corporate limits of Orangeville.

068-85793 Local Roads - Executed

Resurfacing on Brooklyn Road from US 30 to IL 251.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-044-25	8PWJ(710)	25-00358-00-RS	FAS 179	Pavement	2-10703-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

069-85797 Local Roads - Executed

Replace the bridge carrying Indian Head Road over Red Oak Ditch.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-057-26	YSIS(006)	25-00365-00-BR	FAS 188	Bridges	2-10716-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/15/2026			0.00	0.00	No

070-85798 Local Roads - Executed

Rehabilitation of the Rock River Bridge carring Roscoe Road over the Rock River . Includes; concrete bridge deck replacement, steel girder repairs, bearing replacement at eaach abutment, guardrail, HMA approach and shoulders.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-065-22	FGUB(532)	18-00661-00-BR	FAU 9884	Bridges	2-10588-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			90	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

071-46671 Highways - Executed

Repairing various widths of pavement marking including lines, letters, numbers, and symbols on various highways, freeways, and expressways throughout District 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	M-60-008-26	N/A	D 3 HT PVMNT MRK RPR 26-08	VARIOUS	Miscellaneous	0-01479-3001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/30/2027			0.00	0.00	No

072-66M03 Highways - Executed

Bridge Deck Replacement (SN 006-0090) over the Hennepin Canal 0.4 Mi south of I-80 in Bureau County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-033-25	BRUAZG(176)	(104C-BR1)BR-1	FAP 646	Bridges	3-06090-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/10/2026		15	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

073-66M55 Highways - Executed

Bridge Replacement (SN 050-0033) over the Fox River in Ottawa IL and milling and resurfacing to US 6. 1.75 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-078-22	BR-NHPP76RY(208)	(30)SW,RS-4 & (E-1)BR	FAP 623	Bridges	3-00650-0090 3-50033-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			265	0.00	0.00	No

074-66N58 Highways - Executed

Rehabilitation of SN 032-0025, carrying US 6 over Aux Sable Creek in Grundy County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-137-25	N/A	(G-BR)BR-1	FAU 392	Bridges	3-32025-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

075-66P68 Highways - Executed

6.04 mi of 1.5" milling and hot-mix asphalt surface course pavement rehabilitation and minor drainage repairs including culvert work on Old Route 24 and ADA sidewalk ramp improvements. Project consists of a SMART resurfacing along with an experimental mix design of the eastbound lane.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-084-25	NHPPZCR5(718)	(20)RS-7	FAP 317	Pavement	3-02438-0070

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	0.00	0.00	No

076-66P86 Highways - Executed

5.75 miles of milling and HMA resurfacing of US 6/34 with 3-4 foot aggregate wedge shoulders when curb and gutter is not present, ADA ramp, and other minor drainage improvements. Located on US 6/34 from 175 ft. east of Hazelwood Dr. in Wyanet to 90 ft. west of Main St. in Princeton, within Bureau County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-085-25	STPYNXU(980)	(11Y)RS-2 & (11X)RS-4	FAS 1248 FAU 5640	Pavement	3-03406-0130

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

077-66R50 Highways - Executed

Milling and resurfacing (designed overlay) with new shoulders and rumble strip. Additional work includes patching, ditch cleaning, drainage improvements, pavement marking, and rest area milling and resurfacing on US-52 from approximately 200' east of US-45 and IL-49 to approximately 1 mile west of IL-1 in Iroquois County. 5.98 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-136-25	STP-HSIP6SFJ(580)	(118,119)RS-4	FAP 681	Pavement	3-05238-0010 3-47470-2608

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

078-66R61 Highways - Executed

Scour repair, Deck/Approach, patching, Joint replacement, Slope wall repair and extending deck drains at structure No. 038-0037 carrying US Route 24 over Raymond Creek 2.65 miles east of IL 1 in Iroquois County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-020-26	N/A	(19BR-1)BRR	FAP 317	Bridges	0-02180-3006

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

079-66R63 Highways - Executed

Joint replacement, Deck patch, approach repairs, Beam end repairs, bearing retainer and paint, substructure and parapet repairs at structure SN 006-0149 carrying IL 92 over Bureau creek 1.6 miles west of US 34 in Bureau County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-022-26	N/A	(140C-BR)BRR	FAP 587	Bridges	0-02180-3008

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

080-66R64 Highways - Executed

Joint replacement, Deck patch, approach repairs, bearing retainer and paint, substructure repairs, Anti- Graffiti at structure No. 050-0218 carrying IL 351 over Lone Star Cement Railroad and structure No. 050-0019 carrying IL 351 over Lone Star Cement Railroad 2.0 miles South of US 6 in La Salle County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-023-26	N/A	(70VBR)BRR & (70VBR-1)BRR	FAP 619	Bridges	0-02180-3009 0-02180-3017

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

081-66R66 Highways - Executed

Joint replacement, deck patch, substructure repairs_at structure No: SN 027-0082 carrying IL 115 over Trib. Spring Creek 7.76 miles north of IL 9 and at structure No. 027-0083 carrying IL 115 E. Branch Vermilion_River in Ford County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-025-26	N/A	(109BR)BRR & (110BR) BRR	FAS 340	Bridges	0-02180-3010 0-02180-3011

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

082-66R68 Highways - Executed

Joint replacement, bearing replacement, deck and approach patch, HMA shoulder and concrete repairs at structure No. 046-0021 carrying IL 1 over Trim Creek 0.2 miles west of Grant Park in Kankakee County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-027-26	N/A	(7BR-1)BRR	FAP 332	Bridges	0-02180-3018

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

083-66R69 Highways - Executed

Joint replacement, deck and approach patching at structure No. 006-0084 carrying IL 29 over Big Bureau Creek 0.1 miles south of IL 26 in Bureau County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-028-26	N/A	(22B)BRR	FAS 2245	Bridges	0-02180-3019

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

084-66T17 Highways - Executed

Work consists of intermittent HMA milling and resurfacing, pavement marking, raised reflective markers, and detector loops on FAP 840 (IL-50) from north of US 45/52 to south of Brookmont Blvd and Indiana Ave to Fair St in Kankakee. 4.09 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-045-26	N/A	(140,139Z,124CS,10CS ,18CS)RS-1	FAP 840	Pavement	3-05046-0090

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

085-66T25 Highways - Executed

Replacing the existing high mast tower lighting with 45 ft. light poles at I-180 and IL 26 interchanges of Exit 7 and Exit 12.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-053-26	NHPPZKHS(194)	(06-2)HL	FAI 80	Electrical	0-02088-3001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

086-66T32 **Highways - Withdrawn**

Herbicide, seeding, landscaping, and maintenance for this pollinator project located along FAI 55 (I-55) at the Limestone Rest Area sites south of Pontiac, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-060-26	N/A	2026-1 POLLINATOR PRES & REST	FAI 55	Miscellaneous	0-02128-3002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/30/2028		5	Pending	Pending	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

087-66T58 Highways - Executed

Routing and filling the cracks along the centerline, significant transverse cracks and pavement markings along US 34 from 12th Rd. west of Earlville to west of the US 34 and IL 23 junction in LaSalle County. 6.44 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-087-26	STPLEE8(687)	(17,18)CJS	FAP 587	Pavement	3-03450-0130

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

088-87893 Local Roads - Executed

Construct a three-span PPC deck beam bridge to carry Rice Road over East Fork Mazon River. Includes HMA approach, patching, guardrail and HMA Shoulders.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-010-26	IVXY(906)	24-00202-00-BR	FAS 293	Bridges	3-10835-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			85	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

089-87899 Local Roads - Executed

Reconstruction of Ridge Road to an HMA four-lane from Holt Road to Black Road. Includes; curb and gutter, raised median, driveways, drainage improvements, traffic signals, and a shared-use path.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kendall	C-93-016-26	32ZU(960)	22-00168-00-RP	FAS 285	Pavement	0-00110-3006
					FAU 384		3-10770-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			300	0.00	0.00	No

090-87900 Local Roads - Executed

Resurfacing Kangley Road from the LaSalle County line to IL 17.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-017-26	2HSR(970)	22-00201-04-RS	FAS 355	Pavement	3-10758-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

091-87907 Local Roads - Executed

Sidewalk construction along East North Street, North Jackson Street, and East Washington Street in Gardner.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-036-26	7D9V(440)	24-00019-00-SW (GARDNER)	VARIOUS	Miscellaneous	0-02011-3009

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

092-87909 Local Roads - Executed

Sidewalk construction and ADA ramps on various routes near Marseilles Elementary School in Marseilles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-035-26	013B(661)	24-00057-00-SW (MARSEILLES)	VARIOUS	Miscellaneous	0-02011-3008 3-10853-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

093-68H43 Highways - Executed

Bridge deck sealing at various locations within District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-025-23	N/A	D4 BRIDGE DECK SEALING 2026	VARIOUS	Bridges	4-00201-2601 4-00201-2602

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	0.00	0.00	No

094-68J16 Highways - Executed

Bridge joint replace and repair, bridge deck overlay, slope wall repair at SN 090-0152 carrying IL 40 ramp to I-74 WB in East Peoria in Tazewell County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-062-24	NHPPEKWR(385)	(90-11HB6)BRR	FAI 74	Bridges	4-03024-2470

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

095-68J47 Highways - Executed

Crack and joint sealing on various routes in various couties in District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-099-24	N/A	D4 CRACK & JOINT SEALING 2026	VARIOUS	Pavement	4-02024-2408 4-02024-2409 4-02024-2410 4-02024-2411 4-02024-2412 4-02024-2413 4-02024-2414

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

096-68J60 Highways - Executed

5.86 miles of CIR and design overlay of IL 122 from 2.1 miles east of Hopedale to the McLean County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-112-24	STPFGF1(317)	127RS-6;128RS-4	FAP 701	Pavement	4-04320-0550

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

097-68J88 Highways - Executed

3.49 miles of resurfacing of IL 8 (W. Southport Rd) from 0.7 mile east of Taylor Rd to I-474 in Peoria County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-024-25	STPT4VQ(465)	Z[1V-RS-5;D-15D-RS-8;15D-RS-6]	FAS 1388	Pavement	4-07217-0200 4-07217-0250

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	0.00	0.00	No

098-68J89 Highways - Executed

6.5 miles of resurfacing and cold in-place recycling on IL 8 from Texas Rd to Taylor Rd in Peoria County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-025-25	STP696Y(538)	Z[(E,2)15D]RS-5;Z-1V-RS-6	FAS 1388	Pavement	4-07217-0400

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

099-68J95 Highways - Executed

8.4 miles of CIR and design overlay of IL 17 from the eastern city limits of Lacon to IL 89.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Marshall	C-94-031-25	STPKDBY(767)	(2,3)RS-5	FAP 649	Pavement	4-00143-0220

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	0.00	0.00	No

100-68K12 Highways - Executed

5.656 gross miles of microsurfacing on I-474/US 24 from the Illinois River to I-74 in Tazewell County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-061-25	NHPP-HSIPRN4Z (726)	90(6,7)RS-2	FAI 474	Pavement	4-02025-2600 4-02126-0200

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

101-68K17 Highways - Executed

9.93 miles of 3P resurfacing on US Route 24 from Izaack Walton Road to North of Rut Road in Fulton County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Fulton	C-94-066-25	NHPPI3QV(934)	(17,110,111)RS-5;18RS-6	FAP 315 FAP 317	Pavement	4-02024-2904 4-02922-0400

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			90	0.00	0.00	No

102-68K20 Highways - Executed

6.45 miles of resurfacing from the southern city limit of Bradford to the west leg of IL 17. Milling and resurfacing and minor drainage improvements at the IL 40 Camp Grove Rest Area located 0.6 mile north of the west leg of IL 17 are also included.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Stark	C-94-069-25	STPQB1Y(324)	123RS-7;(123RA)RS	FAP 646	Pavement	4-02025-2603 4-08825-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

103-68K22 Highways - Executed

Bridge repairs on IL 26, south of IL 17:SN 102-0067 over Snag Creek, SN 102-0064 over Dry Creek, SN 102-0063 over Richland Creek, SN 102-0066 over Partridge Creek, SN 102-0065 over Balock Creek in Woodford County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Woodford	C-94-071-25	STPAKAN(580)	D4 BRIDGE PRESERVATION 2026	FAS 2370	Bridges	4-03024-2510

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			95	0.00	0.00	No

104-68K23 Highways - Executed

5.84 miles of 3P resurfacing on US 34 in Knox County from 0.4 mile west of Interstate 74 to Knox Road 900E.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-072-25	STPSD8V(921)	22RS-2	FAP 313	Pavement	4-04822-0000
					FAP 37		4-04825-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			90	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

105-68K33 Highways - Executed

5.93 mile SMART project consisting of resurfacing, replacing guardrail, patching, and all related collateral work along Keithsburg Rd from just north of Main St in Keithsburg to just south of Illinois Route 17 in Mercer County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Mercer	C-94-083-25	STPCM6S(033)	121RS-2	FAS 216	Pavement	4-02024-2804 4-06626-0300

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

106-68K53 **Highways - Deleted**

Placing, grading and compacting an aggregate shoulder wedge level with adjacent HMA pavement or shoulder consistent with the plans on various routes in various counties throughout District 4. 128.7 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-104-25	N/A			Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	Pending	Pending	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

107-68K54 Highways - Executed

Pavement marking throughout District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-102-25	N/A	D4 PAVEMENT MARKINGS 2026	VARIOUS	Pavement	0-02180-4008

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

108-68K86 Highways - Executed

Removal and replacement of various installations of guardrail in District 4 along Illinois Route 116 (FAP 665), Illinois Route 135 (FAP 546), and Illinois Routes 94/116 (FAP 534) at various locations in Henderson and Warren Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Warren Henderson	C-94-002-26	N/A	D4 GUARDRAIL REPLACE 2026	VARIOUS	Miscellaneous	0-01895-4001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

109-68K87 Highways - Executed

Fence removal and replacement around Operations Yard in Morton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-003-26	N/A	D4 FENCING REMV & RPL 2026	FAU 6729	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

110-68K89 Highways - Executed

8.9 miles of partial and full depth patching on Illinois Route 29 (FAP 318) beginning at the intersection of Illinois Route 29 and Illinois Route 18 in Marshall County to the northern border of Putnam County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Marshall Putnam	C-94-005-26	N/A	(21,20)PP	FAP 318	Pavement	0-02180-4017

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

111-68L05 Highways - Executed

Building demolition at 600 Main St (Parcel No. 4ABL011) in East Peoria, Tazewell County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-025-26	N/A	11DM-2	FAP 669	Miscellaneous	4-00052-0047

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

112-89844 Local Roads - Executed

Replace the bridge carrying Berlin Road over Camp Creek, 0.4 mile north of Bellingham Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	McDonough	C-94-055-23	YKQ5(440)	21-00112-00-BR	FAS 1442	Bridges	4-10715-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

113-89871 Local Roads - Executed

Construct a three-span PPC deck beam structure to carry CH 15 over Lone Tree Ditch. Includes; HMA approach, and guardrail.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Henderson	C-94-051-25	GL14(828)	23-00074-77-BR	FAS 418	Bridges	4-10751-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	0.00	0.00	No

114-89898 Local Roads - Executed

Resurfacing on Broadway Road from Springfield Road to the I-55 Interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-042-26	N/A	25-00057-07-RS	FAS 1467	Pavement	4-10796-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

115-70574 Highways - Executed

Remove and replace existing structure SN 057-0077 on FAP 693 IL. 9 with proposed SN 057-2043. This project is located over a stream, 8.8 mile east of ILL 165, beginning at Station 1646+93.90 and ending at Station 1647+47.10.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-020-07	STP97C2(491)	21BR-2	FAP 693	Bridges	5-52980-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/15/2026		10	0.00	0.00	No

116-70E14 Highways - Executed

SMART/Standard Overlay resurfacing project on FAI-74 from 0.4 mi E of US 51 Bus S of Bloomington to CH 36 (700 N Rd) at Downs. Approximately 7.08 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-063-19	NHPPWW3Z(019)	(57-20(1),21,22)RS-4	FAI 74	Pavement	5-53149-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			110	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

117-70E82 Highways - Executed

Standard Overlay on IL 9 from Tazwell Co Line to IL 122. Approximately 7.155 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-096-20	STPZ45P(095)	(120)RS-1	FAP 693	Pavement	5-53151-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	0.00	0.00	No

118-70F20 Highways - Executed

Remove and reconstruct FAP 693 (ILL 9, US 150) from east of Main St Ave to Towanda Avenue in Bloomington, IL. Approximately 1.231 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-001-25	NHPP20DB(729)	109RS-4	FAP 693	Pavement	5-53386-0000 5-53386-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			170	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

119-70H72 **Highways - Withdrawn**

Wing wall repair at Kickapoo Pond 0.2 mi west of Skykine Dr. west of Tilton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-013-26	N/A	MBPM 2026-1	FAI 74	Bridges	0-01295-5001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

120-70H82 Highways - Executed

0.01 mi patching FAI 39 (I-39) ramps at Hudson Interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-018-26	N/A	CM PATCHING 2026-1	FAI 39	Pavement	0-02180-5009

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

121-70H85 Highways - Executed

2.19 Miles of Patching from Fox Creek Road to N of Washington St. in Bloomington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-021-26	N/A	(57-6,7,20)PP	FAI 55	Pavement	0-02180-5010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

122-70H87 Highways - Executed

9.178 Miles of Mircosurfacing Joint Repair on I-72 from Bridge St in Monticello to Piatt/Champaign Co Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt	C-95-023-26	N/A	(74,10-70,71,73)I	FAI 72	Pavement	0-02180-5012

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

123-91652 Local Roads - Executed

Replace the bridge carrying TR 13 over Whiskey Creek Branch located 2 miles southeast of Rankin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-030-25	5PKW(639)	13-02150-00-BR	TR 13	Bridges	5-10544-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

124-72296 Highways - Executed

Bridge deck overlay on SN 054-0102 carrying Old IL 121 over Sugar Creek, 2.5 miles southeast of CH 18 (2300 ST) in Hartsburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-056-24	STPPME1(852)	(111B-1)BDR	FAS 1774	Bridges	6-02046-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/15/2026		5	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

125-72348 Highways - Executed

5.7 miles of resurfacing on IL 54 from 0.2 miles east of Prairie School Road to north of Bissell Road, northeast of Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-062-25	STP-HSIP79N7(895)	1RS-5, 3RS-7	FAP 71	Pavement	6-01420-0000 6-01420-0200

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

126-72441 Highways - Executed

2.5 miles of resurfacing on IL 121 from 0.2 miles west of CH 6 (west of Latham) to 0.1 miles west of the Macon County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-087-25	NHPP79XH(150)	134RS-11, 135RS-2	FAP 320	Pavement	6-01237-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

127-72443 Highways - Executed

2 miles of resurfacing on Armington Road (US 136 Spur) from East Third Street in Armington to north of US 136.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan Tazewell	C-96-088-25	STPR5KW(837)	118RS-4	FAS 468	Pavement	6-69180-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

128-72503 Highways - Executed

Drainage improvements at the intersection of Old US 36 and Mt. Pulaski Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-103-25	N/A	16DR	FAS 631	Pavement	0-02180-6005

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

129-72511 Highways - Executed

Bridge deck patching and curb repairs on SN 075-0139 carrying IL 96 over Walnut Creek, 0.8 miles north of I-72 at the Hull interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-031-26	N/A	(14B-2)BDR	FAS 1597	Bridges	0-02180-6019

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

130-72636 Highways - Executed

Maintenance and repair of surveillance cameras, vehicle detectors, dynamic message signs, advanced traffic management systems, fiber optic communications, traffic signal interconnects, ethernet networks, and all peripheral equipment throughout the district.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-040-26	N/A	D6 ITS 2026	VARIOUS	Electrical	0-01325-6001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2027			0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

131-72638 Highways - Executed

0.1 miles of resurfacing on the IL 29 spur west of Hilltop Road; east of Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-043-26	N/A	8RS-8	FAP 75	Pavement	0-02180-6025

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

132-72669 Highways - Executed

Bridge deck overlay, bridge repairs, and bridge painting on SN 059-0049 carrying Shipman Blacktop over Macoupin Creek, 7.7 miles north of IL 16.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-046-26	STPSFG6(343)	(7B-1)BDR-1,BP,BRR,BJR	FAS 735	Bridges	6-02085-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			90	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

133-72741 Highways - Executed

Drainage improvements on Old US 36 west of Illiopolis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-069-24	N/A	16S(PP,DR)	FAS 631	Pavement	0-02180-6006

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

134-72B63 Highways - Executed

9.1 miles of pavement patching, HMA surface removal, HMA surfacing, entrance reconstruction and aggregate wedge shoulders on IL 61 from the IL 94 south junction to 0.2 miles west and on IL 94 from the IL 61 south junction to north of US 24.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-092-25	STPQKTY(907)	(101,102)RS-6	FAP 518 FAP 733	Pavement	6-60125-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

135-72E33 **Highways - Deleted**

Tree removal, excavation, patching, pavement replacement, PCC widening, concrete curb and gutter, HMA overlay, pipe culverts and storm sewers on IL 108 in Carlinville approximately 0.2 miles west of Hurricane Creek to east of Taylor Street and 2 miles to 2.3 miles east of IL 111.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-061-11	N/A			Pavement	6-00665-0000 6-00665-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			85	Pending	Pending	No

136-72E74 Highways - Executed

Railroad interconnects on IL 57 at Radio Road south of Qunicy and on IL 108 at Shipman Blacktop in Carlinville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin Adams	C-96-059-26	N/A	(1-15D)I, (109Z)I-1	FAP 502 FAP 765	Miscellaneous	0-04006-6001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

137-72E75 Highways - Executed

Bridge painting on portions of two bridges on US 24 and IL 57 near Quincy. (SN 001-0010 and 001-0012)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-060-26	NHPPR712(358)	(78-3B, 53VB)BP	FAP 63 FAP 502	Bridges	0-01379-6006 0-01379-6007

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

138-72F51 Highways - Executed

Maintenance and repair of traffic signals, flashing beacons and roadway lighting along various routes at various locations in the eastern half of District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-069-12	N/A	D6 LIGHTING 2026	VARIOUS	Electrical	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2027			0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

139-72F52 Highways - Executed

Maintenance and repair of traffic signals, flashing beacons and roadway lighting along various routes at various locations in the western half of District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-070-12	N/A	D6 LIGHTING 2026-1	VARIOUS	Electrical	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2027			0.00	0.00	No

140-72N43 Highways - Executed

Expansion of the Emergency Vehicle Operations Course (EVOC) at the Illinois State Police Training Facility in Pawnee includes site grading, paving, and associated amenities.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-029-26	HSIPX24X(881)	TIM TRAINING TRACK 2026	MUN 2510	Pavement	0-00821-6001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/31/2026		75	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

141-93783 Local Roads - Executed

HMA resurfacing on South Diamond Street from Greenwood Avenue to Michigan Avenue in South Jacksonville. Includes; curb and gutter, sidewalks, and storm sewer.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-003-23	J2NC(641)	21-00123-00-RS(S JACKSONVILLE)	FAU 8184	Pavement	6-10898-0000 6-10898-0020

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			80	0.00	0.00	No

142-93850 Local Roads - Executed

Construct PCC sidewalk with ADA ramps along State Street and Taylor Aveue from the Litchfield Public Library to the Litchfield J.D. Colt School in Litchfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery	C-96-030-26	DBS5(613)	24-00044-00-SW (LITCHFIELD)	FAU 8243 FAU 8238	Miscellaneous	0-02011-6004

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

143-74433 **Highways - Deleted**

Replacement of SN 012-0014 carrying IL 1 over the CSX Railroad, 0.5 miles north of US 40.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-036-10				Bridges	7-50350-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			220	Pending	Pending	No

144-74435 **Highways - Withdrawn**

Reconstructing the I-57 and IL 16 interchange located east of Mattoon from a cloverleaf to a raindrop diamond configuration.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-038-10				Pavement	7-50352-0000 7-50352-2000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/15/2029		15	Pending	Pending	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

145-74650 **Highways - Withdrawn**

Superstructure replacement and bridge widening of 2 structures on I-57 over IC Railroad and TR 86 at Jones Switch. (SN 015-0003 and 015-0004)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-017-14				Bridges	7-50917-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	04/30/2027		15	Pending	Pending	No

146-74705 **Highways - Deleted**

Replacement of 2 structures carrying I-72 over IL 121 and the IC Railroad, northwest of Decatur. (SN 058-0074 and 058-0075)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-013-15				Bridges	7-93940-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/01/2028		20	Pending	Pending	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

147-74856 **Highways - Withdrawn**

Bridge replacement on US 36/IL 121 over Lake Shore Drive in Decatur. (SN 058-0019)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-082-18				Bridges	7-50998-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			100	Pending	Pending	No

148-74D08 **Highways - Withdrawn**

Bridge joint replacement, bridge deck patching, bridge deck scarification, bridge deck overlay and slope wall repairs at four four structures located on I-72 / US 51 at Eldorado Street and Grand Avenue North at the Harristown Interchange. (SN 058-0068, 058-0069, 058-0070, 058-0071)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-080-24				Bridges	7-52946-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			115	Pending	Pending	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

149-74D10 Highways - Executed

2.4 miles of resurfacing and aggregate wedge shoulder on US 51 from 0.5 miles south of Shobonier Spur to the Marion County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-082-24	NHPP7XEB(827)	(24,25)RS-4	FAP 322	Pavement	7-52948-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

150-74D56 Highways - Executed

7.4 miles of crack and joint sealing on I-70 from 1 mile west of US 40 at Brownstown to 2 miles west of St Elmo.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-048-25	NHPPSGNF(592)	(26-3,4)CJS	FAI 70	Pavement	7-52984-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

151-74D60 Highways - Executed

Installation of fencing at the Fayette County Maintenance Storage Facility.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-060-25	N/A	103 FNC	FAS 2801	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

152-74D61 Highways - Executed

Painting of 14 bridges on various routes in various counties of District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-061-25	N/A	D7 BRIDGE PAINTING 2026-1	VARIOUS	Bridges	0-01379-7001 0-01379-7002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			220	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

153-74D63 Highways - Executed

Cleaning and painting 4 bridges carrying various routes over I-64. (SN 096-0036, 096-0041, 096-0042 and 096-0060)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wayne	C-97-063-25	NHPPVF59(144)	D7 BRIDGE PAINTING 2026-2	FAI 64	Bridges	0-01379-7003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			90	0.00	0.00	No

154-74E17 Highways - Executed

12.9 miles of tree removal along IL 1 from 0.2 miles south of Empire Street to 0.5 miles north of Browns/Grayville Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wabash Edwards	C-97-035-26	N/A	D7 TREE REMOVAL 2026-1	FAP 332	Miscellaneous	0-02180-7004

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/15/2026		10	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

155-74E18 Highways - Executed

3.5 miles of milling and resurfacing on IL 105/IL 121 from north of Eldorado Street to Wood Street in Decatur and on IL 105 from 0.1 miles east of 26th Street to 0.3 miles east of Bender Drive in Decatur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-036-26	N/A	(11,12)PARTIAL WIDTH RS	FAP 741 FAP 712A FAP 320	Pavement	0-02180-7005

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	Yes	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

156-74E19 Highways - Executed

3.6 miles of patching on IL 48, IL 121 from north of Cundiff Road to 0.3 miles south of Pershing Road in Decatur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-037-26	N/A	D7 PATCHING 2026-1	VARIOUS	Pavement	0-02180-7006

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

157-74E20 Highways - Executed

8.9 miles of patching on US 50 from the Embarrass River to IL 33 and on IL 33 from US 50 to 0.1 miles north of the Indiana state line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-038-26	N/A	D7 PATCHING 2026-2	FAP 327 FAP 783	Pavement	0-02180-7007

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

158-74E22 Highways - Executed

0.3 miles of resurfacing, aggregate wedge shoulder and HMA shoulders on IL 1 south of IL 33 to 0.3 miles south of IL 33, including shoulder reconstruction on IL 33 from IL 1 to 1 mile west of IL 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Crawford	C-97-040-26	N/A	20,102(SR,RS-1)	FAP 332 FAP 781	Pavement	0-02180-7009

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

159-74E23 Highways - Executed

Tree removal on IL 33 in Crawford and Lawrence Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence Crawford	C-97-041-26	N/A	D7 TREE REMOVAL 2026-2	FAP 781	Miscellaneous	0-02180-7010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

160-74E24 Highways - Executed

10.6 miles of shoulder reconstruction on IL 33 from IL 130 to the Crawford County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Jasper	C-97-042-26	N/A	(4,3)SR	FAP 781	Pavement	0-02180-7011

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

161-74E25 Highways - Executed

Chip seal at 3 locations on Old US 50: 1) from IL 250 to Suntone Road; 2) 0.4 miles east of Primsrose Road to 0.5 miles west of Claremont Road; 3) Claremount Road to the Lawrence County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Richland	C-97-044-26	N/A	D7 CHIP SEAL 2026-1	FAP 327	Pavement	0-02180-7013

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

162-74E29 Highways - Executed

Washing the bridge deck on SN 093-0021 carrying IL 15 over the Wabash River in Mt. Carmel.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wabash	C-97-051-26	N/A	D7 BRIDGE CLEANING 2026-1	FAP 827	Bridges	0-01295-7001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

163-74E31 Highways - Executed

Repairing, replacing, servicing and maintaining the electrical systems in good operating conditions throughout District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-056-26	N/A	D7 ELECTRICAL REPAIRS 2026-1	VARIOUS	Electrical	0-01325-7001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2027			0.00	0.00	No

164-95A04 Local Roads - Executed

Replace existing aggregate shoulder with HMA shoulder with rumble strips on St. Marie Road from the Jasper County Line to IL 150.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Richland	C-97-087-24	T5UL(360)	23-00130-00-SD	FAS 705	Pavement	0-00110-7003 7-11090-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

165-95A07 Local Roads - Executed

Construct HMA shoulders with rumble strips, and replace the existing pipe culverts on Chauncey Road from Poland Lane to Trinity Lane.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-058-26	W6CC(963)	24-00144-00-SD	FAS 694	Pavement	0-00110-7001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

166-95A08 Local Roads - Executed

HMA resurfacing on CH 13 from CR 600 N to CR 875 N in Wayne County. Includes; aggregate wedge shoulders and pavement markings.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wayne	C-97-006-27	6AI0(352)	25-00131-00-RS	FAS 2818	Pavement	7-11089-0000 7-11089-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

167-46670 Highways - Executed

Pavement marking replacement at various locations in Jersey, Madison and St. Clair Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Jersey Madison St. Clair	M-60-007-26	N/A	D8 HT PVMNT MRK RPR 26-07	VARIOUS	Miscellaneous	0-01479-8001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/15/2026			0.00	0.00	No

168-76M95 **Highways - Withdrawn**

Resurfacing on I-64 from 0.5 miles west of Beaver Pond Creek to 0.9 miles west of CH 11.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Washington	C-98-035-20				Pavement	8-00340-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			280	Pending	Pending	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

169-76N37 Highways - Executed

4 miles of resurfacing on IL 160 / IL 177 from the Clinton County line to the west city limits of Okawville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Washington	C-98-077-20	STPYGXB(532)	(4,5)RS-3	FAP 690	Pavement	8-00326-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			95	0.00	0.00	No

170-76R78 Highways - Executed

Modernization of eight traffic signals along the IL 159 corridor in Fairview Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-153-22	CMAQ-HSIP4U5N (249)	(130,130-1,130-2)TS-3,82-5TS	FAP 600	Electrical	8-08800-3080 8-55541-0922

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			80	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

171-76U41 Highways - Executed

9.7 miles of resurfacing on IL 100/IL 16 from IL 96 in Kampsville to IL 16 in Hardin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Calhoun	C-98-093-25	STPZSAR(153)	(4,5)RS-2	FAP 304	Pavement	8-00197-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			90	0.00	0.00	No

172-76U53 Highways - Executed

Lighting and traffic signal modernization at various locations in District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-114-25	N/A	DIST 8 LTS 2026-1	VARIOUS	Electrical	0-02180-8004 8-00874-2000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/30/2028			0.00	0.00	No

173-76U66 **Highways - Rejected**

21.4 miles of underdrain cleaning and headwall replacement on IL 255 from I-270 to US 67 in Godfrey.

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

174-76U70 Highways - Executed

15.5 miles of patching on US 67 from Cain Street in Roodhouse to Jack Pine Drive in Carollton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Greene	C-98-134-25	N/A	(48,49,50,51-1,52-1,53,54,55,6	VARIOUS	Pavement	8-01048-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

175-76U75 Highways - Executed

Milling and resurfacing the bridge approach for SN 082-0305 carrying IL 163 over S. Prairie DuPont Creek, 2.4 miles north of IL 158.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-139-25	N/A	76I	FAP 609	Pavement	0-02180-8015

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

176-76U79 Highways - Executed

1 mile of chip seal / fog seal on Bunkum Road from 37th Street in East St. Louis to IL 111 in Washington Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-143-25	N/A	98Q	FAU 9160	Pavement	0-02180-8019

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

177-76U84 Highways - Executed

Bridge painting on SN 060-0215 carrying Fairmont Avenue over I-255.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-148-25	BRZUW9(598)	60-8P	FAI 255	Bridges	0-01379-8003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

178-76U85 Highways - Executed

Bridge painting on SN 060-0213 carrying IL 3 over IL 140 in Alton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-149-25	NHPP3TEY(033)	2P	FAP 789	Bridges	0-01379-8004

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

179-76U87 Highways - Executed

Bridge painting on SN 060-0073 carrying IL 140 over I-55 in Hamel and SN 060-0077 carrying US 40 over Silver Creek near Troy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-151-25	NHPPXMA5(488)	(60-1,T2)P	FAI 55	Bridges	0-01379-8001
					FAP 793		0-01379-8002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

180-76U93 Highways - Executed

0.9 miles of Bureau of Research test pavement alongside US 50 from Crackerneck Road to Russland Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-039-26	N/A	14-12-TEST TRACK-RS-1	FAP 327	Pavement	8-00838-2000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

181-76V05 Highways - Executed

55.2 miles of patching on IL 3 from the Monroe County line to the Jackson County line and on IL 150 from the Mississippi River in Chester to the Perry County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph	C-98-072-26	N/A	DIST 8 PATCHING 2026-2	VARIOUS	Pavement	0-02180-8001 8-00956-3000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2026			0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

182-76V07 Highways - Executed

9.4 miles of patching on IL 157 from IL 163 to the Madison County line and on Forest Boulevard from the AandS Railroad to IL 157.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-075-26	N/A	DIST 8 PATCHING 2026-3	VARIOUS	Pavement	8-01063-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

183-76V10 Highways - Executed

24.5 miles of patching on I-57 from 0.7 miles north of IL 161 to the Fayette County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-079-26	N/A	61-(1-1,1-2,2,3,3-1,4,5,5-1,6)	FAI 57	Pavement	8-00787-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

184-76V14 Highways - Executed

Various types of patching on State-maintained roads within various counties of District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-082-26	N/A	DIST 8 PATCHING 2026-6	VARIOUS	Pavement	8-89313-2700

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2028			0.00	0.00	No

185-97877 **Local Roads - Withdrawn**

Construction of a roundabout at the intersection of IL 162 and Troy Road in the City of Troy. Work includes PCC pavement, storm sewer, curb and gutter, roadway lighting and pavement markings.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-001-20				Pavement	0-00110-8002 8-10809-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/10/2026		40	Pending	Pending	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

186-97808 Local Roads - Executed

Resurfacing on Longacre Drive from Union Hill Road to IL 159 in Fairview Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-013-24	FJEB(208)	20-00044-00-RS (FAIRVIEW HGHTS)	FAU 9163	Pavement	8-10764-0000 8-10764-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

187-97827 **Local Roads - Withdrawn**

Construct a southbound right-turn lane at the intersection of Old Collinsville Road and Ashland Avenue. Includes; concrete pavement, sidewalks, ADA Ramps, and traffic signal modifications.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-002-20	K9XL(969)	19-00276-07-PW	FAU 9168	Pavement	8-10880-0000 8-11026-0001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

188-97840 Local Roads - Executed

HMA resurfacing, patching, sidewalks, curb and gutter on Wood River Avenue from Ferguson Avenue to the north city limits of Wood River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-005-21	LZ1R(847)	17-00048-00-RS (WOOD RIVER)	FAU 9006	Pavement	8-10668-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	0.00	0.00	No

189-97865 Local Roads - Executed

Sidewalk construction on various streets in Millstadt.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-014-25	RIE4(826)	21-00014-00-SW (MILLSTADT)	VARIOUS	Miscellaneous	8-10793-0000 8-10793-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

190-97887 Local Roads - Executed

Construction of sidewalks and three curb bump-outs along North County Road and W. Madison Street in Mascoutah. Includes; drainage improvements, pavement markings, and seeding.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-084-25	MH6S(492)	24-00031-00-SW (MASCOUTAH)	FAU 9380	Miscellaneous	0-02011-8002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

191-78495 Highways - Executed

Replacement of existing box culverts (SN 041-7065 and 041-7066) carrying IL 15 over unnamed ditches near Panzier Lane.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-063-15	STPXQ8C(545)	11CR-1;12CR-1	FAP 821	Bridges	9-00325-0000 9-00864-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

192-78878 **Highways - Deleted**

Replacing SN 041-0089 and 041-0090 carrying I-64 over Casey Fork and UP Railroad, 0.2 miles east of IL 37.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-075-21				Bridges	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			260	Pending	Pending	No

193-78A24 Highways - Executed

Slope repair near the intersection of IL 127 and Chestnut Street in Alto Pass.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-016-24	N/A	22SLP-3	FAS 1909	Miscellaneous	9-94980-0200

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

194-78A43 **Highways - Deleted**

600 feet of slope stabilization on the south side of IL 146, approximately 0.6 miles southwest of Hardin County High School.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Hardin	C-99-051-24	N/A			Miscellaneous	9-01132-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	Pending	Pending	No

195-78B36 Highways - Executed

Joint replacement, repairs and overlay on SN 028-0020 carrying IL 14 over the Big Muddy River, east of Buckner.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-079-25	BRZRU8(024)	(4-1)BRR-1	FAP 869	Bridges	9-00714-2610

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

196-78B45 Highways - Executed

Bridge work at 2 locations on IL 127: 1) Joint reconstruction/elimination and HMA overlay on SN 002-0033; 2) HMA overlay on SN 002-0035.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Alexander	C-99-087-25	STP3R1H(320)	D9 BRIDGE OVERLAY 2026-6	FAS 1907	Bridges	9-00714-2618 9-00714-2619

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	0.00	0.00	No

197-78B46 Highways - Executed

Bridge deck overlay with partial and full depth patching on SN 033-0041 carrying IL 142 over Blue Creek and SN 033-0043 carrying IL 142 over Big Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Hamilton	C-99-088-25	STPB2YA(053)	D9 BRIDGE OVERLAY 2026-7	FAP 849	Bridges	9-00714-2620 9-00714-2621

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

198-78B47 Highways - Executed

Bridge overlay on SN 100-0070 carrying IL 166 over South Fork Saline River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-089-25	STP95A2(083)	D9 BRIDGE OVERLAY 2026-8	FAS 904	Bridges	9-00714-2624

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

199-78B48 Highways - Executed

Bridge deck overlay on SN 077-0037 carrying IL 37 over Hodges Bayou; on SN 077-0036 carrying IL 169 over tributary; on SN 064-0039 carrying IL 169 over Patterson Branch.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Massac Pulaski	C-99-090-25	STP7MVY(636)	D9 BRIDGE OVERLAY 2026-9	FAP 726 FAS 2937	Bridges	9-00714-2616 9-00714-2622 9-00714-2623

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

200-78B50 Highways - Executed

Substructure repairs on SN 077-0002 carrying I-57 southbound over Old US 51 in Pulaski.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Pulaski	C-99-094-25	STPD4UA(048)	D9 BRIDGE REPAIR 2026-1	FAI 57	Bridges	0-01295-9001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	0.00	0.00	No

201-78B79 Highways - Executed

Removal of existing stop sign panel assemblies and furnishing / installing new solar powered, illuminated LED stop signs at 5 intersections at various locations in District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-123-25	HSIP4MQW(773)	D9 STOP SIGN UPDATE 2026-1	VARIOUS	Miscellaneous	9-00710-2630

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

202-78B86 Highways - Executed

Repairs on SN 064-0036 carrying US 45 over Massac Creek, 1.5 miles west of I-24.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Massac	C-99-129-25	N/A	105BRR-1	FAP 889	Bridges	0-02180-9003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

203-78B87 Highways - Executed

Joint repairs, wingwall repairs and bridge deck overlay on SN 083-0052 and 083-0053 carrying IL 13 over Bankston Fork.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-132-25	N/A	D9 BRIDGE OVERLAY 2026-11	FAP 331	Bridges	0-02180-9001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

204-78C09 Highways - Executed

Resurfacing on Old US 45 beginning at US 45 and proceeding 0.47 miles to the northeast.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Johnson	C-99-055-26	N/A	D9 RESURFACE 2026-2	SBI 1A	Pavement	9-01122-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

205-99761 Local Roads - Executed

Reconstruction of South Market Street from Boyton Street to 0.1 mile south of Texas Avenue in Marion.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-016-26	R8YA(561)	24-00133-00-SP(CITY OF MARION)	FAU 9638B	Pavement	0-00110-9010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

206-99764 Local Roads - Executed

HMA overlay and shoulders on Shawnee College Road from Old US 51 to IL 37.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Pulaski	C-99-027-25	RLVA(722)	24-00079-00-RS	FAS 938	Pavement	0-00110-9009 9-10743-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	0.00	0.00	No

207-99767 Local Roads - Executed

Resurfacing on North Thompsonville Road from Akin Blacktop to IL 34, north of Thompsonville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-042-26	N/A	25-00201-00-RS	FAS 868	Pavement	9-10761-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

208-99768 Local Roads - Executed

Hot-In-PLace recycling, HMA surface, and aggregate shoulders on East Park Street Road from the DuQuoin City limits to the Franklin County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Perry	C-99-006-26	S2G5(650)	22-00152-00-RS	FAU 9520 FAS 1881	Pavement	9-10702-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

209-46948 Highways - Executed

HMA resurfacing of roadway and parking lots, striping of parking lots, culvert replacements, storm sewer replacements, sign replacements, and sidewalk and ADA improvements at two IDNR State Parks; Spitler Woods and Lincoln Trail Homestead.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-30-006-26	N/A	SPITLER/LTH	PARK ROAD	Pavement	0-04100-7001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			80	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

01A-DU096 Aeronautics - Executed

Construct Service Road: Flight Center to South Apron

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
1 / 1	DuPage	DPA 5249 DUPAGE	317SBGPTBD	Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		31		0.00	0.00	No

02A-CR008 Aeronautics - Executed

Replace Rotating Beacon, Wind Cone, PAPI, and Runway 36 REILs; Install Runway 18 REILs

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
5 / 9	White	CUL 5214 CARMI MUNICIPAL	317SBGPTBD	Electrical

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		71		0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

03A-LK017 Aeronautics - Awarded

Construct Apron: West Terminal Area, Phase 1

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
1 / 1	McHenry	3CK 5231 LAKE IN THE HILLS	317SBGPTBD	Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		87		0.00	0.00	No

04A-SD065 Aeronautics - Active

Relocate/Reconstruct Taxiway B, Phase 4: Construct from Taxiway B1 to B4

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
5 / 8	St. Clair	CPS 5163 ST. LOUIS DOWNTOWN	317SBGPTBD	Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		243		0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

05A-SO088 Aeronautics - Awarded

Remark Runway 18L/36R and Remark Taxiway A, A1, A2, B, G, H, and J

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
5 / 9	Jackson	MDH 5264 SOUTHERN ILLINOIS	317SBGPTBD	Miscellaneous

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		25		0.00	0.00	No

06A-DK067 Aeronautics - Executed

Rehabilitate Taxiway B - Construction

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
2 / 3	DeKalb	DKB 5261 DEKALB TAYLOR MUNICIPAL	317SBGPTBD	Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		46		0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

07A-GR014 Aeronautics - Awarded

Reconstruct Runway 18 Visual Guidance System, Install Runway 36 Visual Guidance System

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
5 / 8	Bond	GRE 5255 GREENVILLE	317SBGPTBD	Electrical

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		31		0.00	0.00	No

08A-MB037 Aeronautics - Active

Reconstruct Access Taxilanes

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
3 / 4	McDonough	MQB 5253 MACOMB MUNICIPAL	317SBGPTBD	Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		80		0.00	0.00	No

09A-RB024 **Aeronautics - Rejected**

Reconstruct Airport Lighting Vault Equipment and Rehabilitate Airport Rotating Beacon

---

Letting Summary Report

Letting Date: April 24, 2026 Volume 029, No. 012

Current Date: November 27, 2026

10A-CA025 Aeronautics - Active

Rehabilitate Runway 13/31, Reconstruct Lighting and Signage - Construction Phase 1 and Reconstruct Runway 13 PAPI

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
4 / 6	Sangamon	SPI 5280 ABRAHAM LINCOLN CAPITAL	3170096TBD	Electrical Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes		137		0.00	0.00	No