

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

001-46616 Highways - Executed

D4 Reflector replacement on various routes in various counties throughout District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	M-60-025-53	N/A	D4 REFLECTOR REPL 23-24	VARIOUS	Miscellaneous	0-01837-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/29/2024			0.00	0.00	No	

002-46617 Highways - Executed

Pavement marking repair on I-57 and I-74 in Douglas and Champaign Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign Douglas	M-60-026-23	N/A	D 5 HT PVMNT MRK RPR 23-25	FAI 57 FAI 74	Miscellaneous	0-01477-5002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2023		10	0.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

003-46619 Highways - Executed

Pavement marking at various locations in District 5.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	M-60-027-23	N/A	D 5 HT PVMNT MRK RPR 23-26	VARIOUS	Miscellaneous	0-01477-5001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2024		10	0.00	0.00	No	

004-61J42 Local Roads - Withdrawn

Install push button actuated flashing pedestrian beacons, sidewalk improvements , signage, and pavement markings at Midblock Crossing on Wolf Road in Burr Ridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-121-23	3BP6(952)	22-00056-00-SW (BURR RIDGE)	FAU 2689	Miscellaneous	0-01756-1001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

005-61J44 Local Roads - Executed

Resurfacing Highland Avenue from Randall Road to McLean Boulevard, Coombs Road from Highland Avenue to 0.7 mile south of Highland Avenue, and McDonald Road from 1,700 feet east of Dittman Road to Corron Road in Elgin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-142-22	KWJ7(522)	21-00190-00-RS (ELGIN)	VARIOUS	Pavement	1-22533-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	10.00	0.00	No	

006-61J59 Local Roads - Executed

Resurfacing Northgate Parkway from north of Dundee Road(IL 68) to Lake-Cook Road in Wheeling.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-100-23	ZG5K(734)	21-00091-00-RS (WHEELING)	MUN 1001	Pavement	1-22588-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	18.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

007-61J60 Local Roads - Executed

Resurfacing Normantown Road from 135th Street to Weber Road in Romeoville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-045-23	4KYW(362)	22-00075-00-RS (ROMEOVILLE)	FAI 55	Pavement	1-22587-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	22.00	0.00	No	

008-61J61 Local Roads - Executed

HMA resurfacing with patching, sidewalk replacement, ADA improvements, detector loop replacements, and pavement markings on Normantown Road, from Crossroads Parkway to Montrose Drive, in Romeoville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-041-23	AN6B(140)	22-00076-00-RS (ROMEOVILLE)	FAU 281	Pavement	1-22585-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	21.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

009-61J62 Local Roads - Executed

Resurfacing 135th Street from the Chicago Ship and Sanitary Cnal Bridge to New Avenue in Romeoville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-042-23	E1DI(653)	22-00077-00-RS (ROMEOVILLE)	FAU 282	Pavement	1-22586-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	22.00	0.00	No	

010-62P08 Highways - Executed

(552-Ft) The proposed improvement consists of culvert repair of IL 58 (Golf Road) over Poplar Creek Tributary in the Village of Hoffman Estates, Cook Co.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-202-21		2021-070-CR	FAU 1320	Miscellaneous Bridges	1-79001-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	15.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

011-62T16 Highways - Executed

(700-Ft) This is a bridge preservation project and scope of work includes deck scarification, latex concrete overlay, joint sealing and replacement and approach slab repair on IL Route 38 over Winfield Creek in the City of Wheaton in DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-301-22	NHPP9PWJ(433)	FAP 0347 22 BJ2	FAP 347	Bridges	1-81061-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

012-62T67 Highways - Executed

(1.9-Mile) Crack and Joint Sealing project consisting of crack routing and filling of longitudinal joints, grading and shaping shoulders and pavement re-stripping on IL 7 and IL 53 (Broadway Street) from Renwick Road to North of Caton Farm Road in the Cities of Lockport and Crest Hill in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-264-22	NHPP6L60(851)	FAP 0112 22 CJ	FAP 112	Pavement Miscellaneous	1-81025-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

013-62T70 Highways - Executed

(5.6-Mile) Crack and Joint Sealing project along IL Route 38, from East of Edson Ave to East of I-294 in the Villages of Elmhurst, Hillside, Lombard, Oakbrook Terrace and Villa Park in DuPage and Cook Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook DuPage	C-91-304-22	NHPPY0KG(780)	FAP 0347 22 CJ2	FAP 347	Pavement Miscellaneous	1-81052-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

014-62T76 Highways - Executed

(1.838-Mile) Crack and Joint Sealing; Location: FAP 341 IL72 from Industrial Dr to 0.2 Mile West Of Highland Dr in the Village of Gilberts in Kane County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-294-22	NHPPIK6T(094)	FAP 0341 22 CJ	FAP 341	Pavement Miscellaneous	1-81037-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

015-62U63 Highways - Executed

(1565-Ft) The proposed improvement consists of bridge deck (SN: 016-1056) overlay and joint repair of the structure located at 1-55 (EB) Ramp to Franklin Avenue (NB) in the City of Chicago, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-091-23	NHPP2IMU(385)	FAI 55 22 DECK OVERLAY	FAI 55	Bridges	0-01293-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

016-64F57 Highways - Executed

Removal and Replacment of two structures carrying Freeport Rd. over Jordan Creek: SN 071-1001 located 0.5M (N) of Pilgrim Rd. in Ogle Co. and SN 098-0049 located 0.2M (S) of Pilgrim Rd. in Whiteside Co., Jordan Creek 6 Mi N of Sterling and Sterling and Jordan Creek 0.4 Mi N of Lee/Whiteside Co Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside Ogle	C-92-041-19	HBFP9HLL(312)	115BC	FAS 189 FAS 2194	Bridges	2-13820-0100 2-13830-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

017-64R55 Highways - Executed

Expansion joint replacement, miscellaneous repairs and deck concrete wearing surface on SN 008-0028 carrying IL 84 over Plum River, 1.0 miles South of US 52/IL 64 South of Savanna and SN 008-0040 carrying IL 84 over BNSF RR, 0.3 miles South of US 52/IL 64 in Savanna.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Carroll	C-92-071-22	NHPPF35C(970)	(106 BR)BDR & (105VB -2)BDR	FAP 308	Bridges	2-20506-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

018-64R57 Highways - Executed

Lighting on US 20 at Alpine Rd interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-067-22	NHPP7B1P(114)	ILU 2023-2	FAP 308	Electrical	0-02085-2001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

019-64R58 Highways - Executed

Lighting at I-39 AT US 30.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-068-22	NHPPFKSX(994)	ILU 2023-3	FAI 39	Electrical	0-02085-2002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

020-64S03 Highways - Executed

Bridge joint replacement, misc bridge repair carrying SN 081-0121 over I-88.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-119-22	N/A	(161-1HB-3)BJR	FAI 88	Bridges	0-02177-2009
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

021-64S08 Highways - Executed

Bridge joint replacement, misc bridge repair carrying SN 081-0126 over I-88.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-127-22	N/A	(161-1HB-5)BJR	FAI 88	Bridges	0-02177-2014
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

022-64S09 Highways - Executed

Bridge joint replacement, misc bridge repair carrying SN 081-0133 over I-88.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-126-22	N/A	(161-1HB-9)BJR	FAI 88	Bridges	0-02177-2015
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

023-64S16 Highways - Executed

House and Garage Demolition of 420 Wall St. in East Dubuque.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-066-23	N/A	106DM	FAP 306	Miscellaneous	2-20230-0300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

024-66B05 Highways - Executed

Milling and resurfacing with a designed overlay of IL 18 including storm_sewer construction, drainage and ADA ramp improvements. From the intersection of IL 17 and IL 18 in south eastern Streator and ends at the intersection of Otter Creek Road and IL 18 in Streator.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle Livingston	C-93-061-11	COVD98JQ(447)	(28,29)RS-3	FAP 653	Pavement	3-01850-0080
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	8.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

025-66M71 Highways - Executed

Crack Filling on FAP 326 (IL 47) 0.1 MI S of Southmor Rd to 0.2 MI S of IL 113 for a total of 3.59 MI.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-095-22	NHPPK2FG(388)	(111,118)CJS	FAP 326	Pavement	3-04732-0090
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

026-66M76 Highways - Executed

This work is located at two box culverts on IL Route 170: SN 050-2542 and SN 050-2543.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-103-22		(111)CLV,CLV-1	FAP 786	Bridges	0-02177-3010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	10.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

027-66N15 **Highways - Withdrawn**

This project is located at the intersection of IL-17 and IL-1 in Kankakee County, to replace two traffic signal mast arms in northbound and southbound traffic.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-043-23	N/A	SIGNAL MAST ARM REP 2023-01	FAP 332	Electrical	0-01496-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

028-66N26 **Highways - Executed**

Pavement widening with resurfacing of Morey Road and Seneca Road including minor drainage improvements.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-056-23	N/A	(TR 39 & TR 26)RS&W	TR 39 TR 26	Pavement	3-70039-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2023		15	8.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

029-66N28 Highways - Executed

Repair damaged High Tension Cable Median Barrier, Guardrail, Attenuators, etc., caused by motorists along various routes in District 3. One year contract.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-057-23	COVDKXIU(206)	D3 HWY DAMAGE REPAIR FY 24	VARIOUS	Miscellaneous	0-01214-3001 0-01874-3001 0-02178-3001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/31/2024		20	0.00	0.00	No

030-66N43 Highways - Executed

This project consists of washing the bridge components and replacing the elastomeric (expansion) trough on SN 050-0079 and the structure carrying IL 47 over the Illinois River and the landM Canal approximately 1.2 miles south of US 6 in Morris.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy LaSalle	C-93-079-23	NHPPWJON(761)	(1BO)I,BC-4&(111BR-1) I-2,BC-2	FAP 46 FAP 326	Bridges	0-01292-3003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	3.00	0.00	No

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

031-68H15 Highways - Executed

Replace expansion joints and substructure repairs to structures carrying I-155 over IL 98 and TPandWRR.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-053-22	N/A	90-106X(VB,HB)BRR	FAI 155	Bridges	0-02177-4013
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	3.00	0.00	No	

032-68H36 Highways - Executed

Riprap for scour countermeasures at 1-74 over Kickapoo Creek and Swab Run; IL 91 over Kickapoo Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-018-23	N/A	72[4B,30;(3C)BR]SCR	FAI 74 FAS 1380	Bridges	0-02177-4016
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	1.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

033-68H38 Highways - Executed

Weed Spraying at various locations throughout District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-020-23	N/A	D4 WEED SPRAYING 2023	VARIOUS	Miscellaneous	0-02068-4002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/01/2023		5	0.00	0.00	No	

034-68H61 Highways - Executed

Traffic signal and highway lighting improvements at various locations in Peoria, Tazewell, Woodford and McDonough Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-057-23	N/A	D4 ELECTRICAL 2023- 1	VARIOUS	Electrical	0-02178-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

035-68H62 Highways - Executed

HMA patching on IL 167 from Knox Road 2000 East to IL 180 in Knox County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-058-23	N/A	111-PP	FAS 379	Pavement	0-02178-4007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

036-68H63 Highways - Executed

Expansion joints, patching, and, substructure repairs to S.N. 072-0149, IL 6 ramp overpass, west of IL 29.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-059-23	N/A	(72-6HB-1)BJR,BRR	FAP 318	Bridges	0-02178-4002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	4.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

037-68H64 Highways - Executed

Longitudinal Joint Repair on IL 116 from Route 9 to Kingston Mines.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-060-23	N/A	(45)I-2	FAP 317	Pavement	0-02177-4019
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	1.00	0.00	No	

038-68H66 Highways - Executed

PCC Pavement Resurfacing of Lewistown Maintenance Yard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Fulton	C-94-062-23	N/A	D4 PARKING LOT RESURF 2023	LEWISTOWN MAINT. YARD	Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

039-68H67 Highways - Executed

PCC and HMA Pavement Resurfacing of D4 Traffic Maintenance Yard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-063-23	N/A	D4 PARKING LOT RESURF 2023-1	D4 TRAFFIC MAINT. YARD	Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

040-68H69 Highways - Executed

12.6 miles, HMA edgeline repairs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-067-23	N/A	(106,108)I;(107)I-1	FAS 2400	Pavement	0-02178-4008
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	1.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

041-68H70 Highways - Executed

3.75 miles, HMA Partial Depth Patching.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-069-23	N/A	(Y,126)PP-1;(130-1)PP	FAP 646	Pavement	0-02177-4020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	2.00	0.00	No	

042-70581 Highways - Executed

0.16 mi bridge replacement, ILL 10 (Springfield Ave) at Copper Slough E of Duncan Rd in Champaign.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-042-10	NHPP550N(100)	4BR	FAP 801	Bridges	5-52940-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2024		10	5.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

043-70908 Highways - Executed

Bridge Replacement On FAI 57 Under CH 17 Mi E of Sadorus.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-065-21	NHPP41L9(250)	(10-31HB)BR	FAI 57	Bridges	5-53780-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	6.00	0.00	No	

044-70A88 Highways - Executed

6.79 Mi., Standard Overlay 0.4 Mi. E of Grant St in Chenoa to Livingston Co. Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-050-20	NHPPQ1KD(233)	(27)RS-3,(28)RS-5& (27,28)BR-1	FAP 317	Pavement	5-53063-1000 5-53063-1100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	6.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

045-70D69 Highways - Executed

Bridge Deck Overlay at Ramps over I-74 at ECL of Urbana.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-032-19	NHPPA61S(987)	(10-6)BDR	FAI 74	Bridges	5-53281-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	4.00	0.00	No	

046-70G15 Highways - Executed

0.292 Miles of Standard Overlay on FAS 488 (CH 53) from NB Ramp to SB Ramp of I-74 at Carlock Interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-058-22	STPNLGC(869)	(57-17)RS	FAS 488	Pavement	5-53469-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	6.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

047-70G18 Highways - Executed

1.08 miles, Longitudinal Joint Repair, W. of Mt. Vernon Dr. to Carnahan Dr. in Bloomington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-029-23	N/A	(FR)I-1	FAP 693	Pavement	0-02177-5007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

048-70G27 Highways - Executed

1.21 Miles of High Tension Median Cable Barrier Improvements.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-014-23	COVDODVG(754)	D5 GR 2023-1	FAI 74	Miscellaneous	0-01213-5001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

049-70G43 Highways - Executed

Mast arm removal RAP 332, U.S. 150/IL. 1 (SB Central St; NB Main St.) at Madison St.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Edgar	C-95-038-23	STPEYLB(028)	D5 MAST ARM REPLACE 2023-1	FAP 332	Electrical	0-01495-5001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

050-70G45 Highways - Executed

District-wide On-Call Tree Removal.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-040-23	N/A	D5 TREE REM 2024-1	VARIOUS	Miscellaneous	0-02069-5001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

051-70G54 Highways - Executed

On-call lighting repairs in the District East Field Areas consisting of Champaign, Douglas, Edgar and Vermilion Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-042-23	N/A	D5 LIGHTING REPAIRS 2024-2	VARIOUS	Electrical	0-01114-5002 0-02178-5003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2024			0.00	0.00	No	

052-70G55 Highways - Executed

On-call lighting repairs in the District West Field Areas consisting of DeWitt, Mclean and Piatt Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-041-23	N/A	D5 LIGHTING REPAIRS 2024-1	VARIOUS	Electrical	0-01114-5001 0-02178-5002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

053-72044 Highways - Executed

Deck patching and joint repairs SN 084-0043 carrying IL 29 southbound over the South Fork of Sangamon River, 2.4 miles southeast of Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-083-22	N/A	(8BR-6)BDR	FAP 75	Bridges	0-02178-6004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

054-72056 Highways - Executed

Deck patching and substructure repair on SN 059-0007 carrying IL 4 over Macoupin Creek, 1.7 miles south of IL 108 near Carlinville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-084-22	N/A	V(BR) BDR	FAP 662	Bridges	0-02178-6005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

055-72114 Highways - Executed

Spray-applied pipe liner on IL 100 approximately 0.2 miles east of Old US 67 (Adams Road) in Frederick.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Schuyler	C-96-022-23	N/A	112DR	FAP 612	Miscellaneous	0-02177-6024
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

056-72236 Highways - Executed

3.3 miles of chip seal and guardrail replacement on I-55 East Frontage Road from north of North 19th Avenue and east of the I-55 / IL 108 interchange to IL 48 / 127.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery	C-96-032-23	STPVHEW(821)	(68-2)RS-8,(68-3)RS-6	FAI 55	Miscellaneous Pavement	6-65790-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	5.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

057-72656 Highways - Executed

7.3 miles of milling, resurfacing, drilled shafts and pipe culverts on IL 99 from the Schuyler County line to 0.3 miles north of the northern city limits of Mt. Sterling.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Brown	C-96-050-22	STPBZ3(451)	9RS-3, 10RS-2	FAP 550	Pavement	6-60119-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	8.00	0.00	No	

058-72707 Highways - Executed

Spray-applied pipe liner on IL 94, 110, 336 approximately 0.5 miles north of IL-94.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-070-23	N/A	34-2DR	FAP 302	Miscellaneous	0-02177-6026
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

059-72708 Highways - Executed

Substructure repair on SN 068-0105 carrying Township Road 1 over I-55 at the Sangamon / Montgomery County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery	C-96-073-23	N/A	(68,84-5-2HB-1)BRR	FAI 55	Bridges	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

060-72709 Highways - Executed

Patching on I-55 from the Sangamon County line to the McLean County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-074-23	N/A	D6 PATCHING 2023-1	FAI 55	Miscellaneous Pavement	0-02177-6028
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

061-72710 Highways - Executed

Tree removal and seeding on IL 54 from Primrose Lane in Spaulding to the Logan County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-079-23	N/A	(11-2; 31-5)TR-1	FAP 71	Miscellaneous	0-02068-6002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2024			3.00	0.00	No	

062-72799 Highways - Executed

14 miles of resurfacing, ADA upgrades and drainage improvements on IL 48 from 0.4 miles southwest of South Fork Sangamon River, southwest of Taylorville, to the Montgomery County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-047-22	STPFJWP(497)	(135RS-7, 136RS-4, 137RS-5)SW	FAP 714	Pavement	6-00693-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	7.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

063-72F56 Highways - Executed

7.7 miles of resurfacing on IL 125 from 0.5 miles east of South Bluff Springs Road to 0.1 miles southeast of IL 78 in Virginia and on IL 78 from 0.1 miles northeast of IL 125 to southwest of IL 125.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Cass	C-96-074-12	STP-HSIP0L0D(244)	(6RS-4,5RS-6) SR,145RS-5	FAP 67 FAP 614	Pavement	6-00685-0000 6-00685-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	8.00	0.00	No	

064-72G51 Highways - Executed

5.3 miles of milling, resurfacing, gutter replacement and patching on IL 267 from 0.3 miles south of I-72 to 1.1 miles south of Woodson southern city limits.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-052-22	STP43F2(698)	6RS-6, 81RS-5	FAP 10	Pavement	6-60099-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	7.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

065-72N45 Highways - Executed

Bridge bearing replacements on SN 084-0134 and SN 084-0135 carrying IL 4 over the abandoned IC Railroad, 0.3 miles north of I-72 in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-026-22	N/A	(3-VB)BRR	FAP 662	Bridges	0-02178-6003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

066-74651 Highways - Executed

Removing and replacing SN 096-0005 carrying IL 15 over Miller Creek, 1 mile west of Sims Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wayne	C-97-018-14	NHPP0JVC(360)	(18BY)B	FAP 821	Bridges	7-00231-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	6.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

067-74799 Highways - Executed

11.1 miles of designed overlay, inlay resurfacing and ADA improvements on IL 121 from 0.7 miles southeast of Dalton City to 0.2 miles west of IL 32, west of Sullivan.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Moultrie	C-97-052-17	NHPPF8PR(227)	(101,103) RS-2	FAP 320	Pavement	7-50911-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	5.00	0.00	No	

068-74800 Highways - Executed

8 miles of patching, pipe underdrain replacement and resurfacing on US 51 from the DeWitt County line to 0.1 miles north of Forsyth Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-053-17	NHPPN8RC(715)	50,51,52 RS-3	FAP 322	Pavement	7-50927-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			120	5.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

069-74975 Highways - Executed

10.3 miles of patching, milling, resurfacing, HMA shoulders, aggregate wedge shoulders and rumble strips on IL 130 from Edwards Street in Newton to the Richland County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Jasper	C-97-057-20	STP2P49(954)	121RS-4,122RS-5	FAP 116	Pavement	7-50995-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	3.00	0.00	No	

070-74977 Highways - Executed

Resurfacing on US 50 from 2.5 miles east of US 45, east of Flora, to 1.6 miles east of the Richland County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clay Richland	C-97-059-20	NHPPMDGC(736)	7 RS-1	FAP 327	Pavement	7-50932-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	4.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

071-74A06 Highways - Executed

11.7 miles of patching, milling, resurfacing and aggregate shoulders on IL 1 from 0.3 miles north of the Clark County line to IL 33.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Crawford Clark	C-97-093-20	COVID-NHPPG87U (987)	(21XNRH,21NRH 22,23)RS-3	FAP 332	Pavement	7-52695-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	4.00	0.00	No	

072-74A88 Highways - Executed

Patching, resurfacing and aggregate shoulders on IL 33 from Salt Creek in Effingham to west of Pine Street in Dietrich.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-015-22	STPZBLE(375)	(6,7)RS-2	FAP 95	Pavement	7-52808-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	3.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

073-74B09 Highways - Executed

7.3 miles of standard overlay on IL 15 from 0.1 miles west of County Road 870E, north of Sims, to 0.3 miles west of US 45, west of Fairfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wayne	C-97-042-22	NHPPB18J(808)	(18,19,20)RS-4	FAP 821	Pavement	7-52816-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	2.00	0.00	No	

074-74B98 Highways - Executed

Bridge rail repairs at 4 locations: 1) I-70 over Lick Creek, 1.7 miles east of the Bond County line; 2) Old IL 250 over a stream 0.6 miles west of Claremont Road; 3) Old IL 140 over a stream 0.2 miles east of Hagarstown; 4) US 45 over Buttermilk Ditch, at Etna Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-046-23	N/A	D7 BRIDGE REPAIRS 2023-8	VARIOUS	Bridges	0-02177-7012
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

075-74C05 Highways - Executed

Patching on IL 130 and resurfacing on the I-70 exit ramps, both located at the I-70 and IL 130 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-054-23	N/A	D7 HMA RESURF 2023 -2	FAI 70 FAP 116	Pavement	0-02177-7013

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

076-76R00 Highways - Executed

New wiring and LED luminaires on I-255 at I-64.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-073-22	NHPPJZHI(125)	82-2L-1	FAI 255	Electrical	8-00867-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			240	5.00	0.00	No

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

077-76R01 Highways - Executed

New wiring and LED luminaires on I-255 at IL 15.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-074-22	NHPPJDP8(304)	82-4L-1	FAI 255	Electrical	8-00868-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			215	5.00	0.00	No	

078-76R40 Highways - Executed

10 miles of resurfacing on IL 255 from IL 143 to 0.1 miles north of Seminary Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-087-22	NHPPH9B5(759)	60-(12,13,14)RS-3,(60-9)RS-3	FAP 310	Pavement	8-00806-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2023		15	9.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

079-76R69 Highways - Executed

Patching on the I-270 eastbound collector distributor at the I-270 and I-255 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-144-22	N/A	60-1PP	FAI 270	Miscellaneous Pavement	0-02177-8013
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	10.00	0.00	No	

080-76R73 Highways - Executed

2.4 miles of patching on 6th Street from IL 161 to IL 177 in Mascoutah.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-148-22	N/A	248-PP-2	FAU 9379	Miscellaneous Pavement	0-02178-8001 8-00972-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	17.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

081-76R74 Highways - Executed

Pavement patching and resurfacing on the ramp between US 50 and St. Rose Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-149-22	N/A	14-14-RS-7	FAP 327	Pavement	0-02177-8018
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	6.00	0.00	No	

082-76R80 Highways - Executed

Painting on SN 082-0144 at the Poplar Street Bridge Complex on I-55 / I-64.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-154-22	NHPP4U4R(955)	82-3HVB-2R-BP	FAI 70	Bridges	0-01377-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

083-76R87 Highways - Executed

Dynamic message sign replacement at various locations in Madison and St. Clair Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair Madison	C-98-048-23	N/A	DIST 8 ITS 2023-2	VARIOUS	Painting Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	3.00	0.00	No	

084-76R92 Highways - Executed

Bridge painting on SN 079-0036 carrying IL 3 over the Kaskaskia River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph	C-98-057-23	NHPPCUZJ(872)	73BP-3	FAP 312	Bridges Painting	0-01292-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	3.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

085-76R93 Highways - Executed

Bridge joint replacement / repair on SN 082-0017 carrying I-55 / 70 over BandO, Conrail and TRRA Railroad in East St. Louis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-058-23	NHPP12TI(805)	82-5VB-BJR-1	FAI 70	Bridges	0-01293-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/15/2023		5	3.00	0.00	No	

086-76R98 Highways - Withdrawn

Weed spraying for Johnson Grass along various interstates throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-066-23	N/A			Miscellaneous	0-02068-8002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2025			Pending	Pending	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

087-76T02 Highways - Executed

Pump station security project at various District 8 pump stations in various counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-071-23	N/A	D8 PUMP STATIONS 2023-1	VARIOUS	Electrical	0-02095-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			120	0.00	0.00	No	

088-76T05 Highways - Rejected

Tree removal in various counties of District 8.

089-78599 Highways - Executed

12.7 miles of PCC overlay on I-57 northbound from just north of IL 146 to the Williamson / Johnson County line. Also includes resurfacing northbound ramps at the Goreville and Lick Creek interchanges.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union Johnson	C-99-053-17	NHPP6V3V(956)	(91-3,91-1,44-1-1,44-1) RS-3	FAI 57	Pavement	9-00392-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/01/2025		10	8.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

090-78917 Highways - Executed

Substructure and superstructure repairs on SN 041-0083 and SN 041-0084 carrying I-64 over CN/IC Railroad, east of the Belle River interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-019-22	COVDY5MN(978)	D9 BRIDGE REPAIR 2022-5	FAI 64	Bridges	9-00714-2013
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	2.00	0.00	No	

091-78960 Highways - Executed

3 miles of patching and resurfacing, with ADA upgrades and safety shoulders in sections of the project, on IL 149 from the Jackson County line to the Franklin County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-074-22	STP0Z38(801)	(1R,20,23,26)RS-2	FAP 873	Pavement	9-00593-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	3.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

092-78995 Highways - Executed

Electrical repair and/or maintenance on various routes throughout District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-042-23	N/A	D9 ELECTRICAL REPAIR FY24-1	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		365		0.00	0.00	No	

093-78996 Highways - Executed

Concrete bridge pier repair due to damage caused by barge impact on SN 064-0035 carrying I-24 over the Ohio River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Massac	C-99-043-23	N/A	(64-3B)I-8	FAI 24	Bridges	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

094-89779 Local Roads - Executed

Removal and replacement of a three-span and four-span PPC deck beam superstructure with concrete bent substructures, HMA approaches, on CH 7 over Panther Creek, 2.5 miles south of US 24.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Woodford	C-94-045-20	ZH0Y(896)	18-00166-00-BR	FAS 363	Bridges	4-10632-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	2.00	0.00	No	

095-89809 Local Roads - Rejected

Removal and resurfacing of HMA pavement with storm sewer construction, driveway and sidewalk improvements, utility adjustments, seeding, and erosion control along Johnson Street from Grant Street to Harmony Lane, and on Grant Street at the intersection with Harmony lane in Macomb.

096-91622 Local Roads - Rejected

Resurfacing, patching and ADA ramps on Williams Street from Bowman Avenue to State Street in Danville.

097-91624 Local Roads - Executed

Resurfacing and patching Vermilion Street from US 150 to 0.1 mile south of US 150. Includes pavement grinding and drainage improvements on Batestown Road from west of God's Acre Road to Jackson Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-008-23	0H1L(919)	22-00219-00-RS	FAU 7013 FAU 7005	Pavement	5-10506-0000 5-10506-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	6.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

098-91632 Local Roads - Executed

Replace existing superstructure with PPC deck beams on Windsor Road over Kaskaskia Ditch.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-004-24	KUKM(571)	22-03122-00-BR	TR 209A	Bridges	5-10522-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	4.00	0.00	No	

099-91633 Local Roads - Executed

Replace existing superstructure with PPC deck beams on Kirby Avenue over Kaskaskia Ditch.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-005-24	PBQU(630)	22-03123-00-BR	TR 201A	Bridges	5-10512-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	4.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

100-91634 Local Roads - Executed

Replace existing superstructure with PPC deck beams on 3200 North Road over Upper Salt Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-006-24	BKLI(479)	22-14120-00-BR	TR 37B	Bridges	5-10513-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	6.00	0.00	No	

101-93804 Local Roads - Executed

Replace the bridge carrying CH 4 over Cox Creek located 1.5 miles southwest of Newmansville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Cass	C-96-001-20	SNJ3(991)	18-00080-00-BR	FAS 1577	Bridges	6-10796-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2024			6.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

102-93805 Local Roads - Executed

Resurfacing CH 123 from the Morgan/Cass County line to Old US 36.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-077-21	GBUW(998)	19-00109-00-RS	FAS 614	Pavement	0-01746-6001 6-10868-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	4.00	0.00	No	

103-97770 Local Roads - Executed

Roadway reconstruction on Moore Street from IL 3 to 0.2 mile north of Columbia Avenue in Waterloo.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Monroe	C-98-016-24	Z825(479)	20-00032-06-PV (WATERLOO)	FAU 9315	Pavement	8-10762-0000 8-10762-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	20.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

104-97801 Local Roads - Executed

Construction of a Shared-Use Path along Rock Springs Drive from Memorial Drive to Brown Street, and along College Avenue at the intersection of Rock Springs Drive in Alton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-028-24	232C(907)	21-00231-03-SW (ALTON)	FAU 8995 FAU 8961	Pavement	0-05150-8002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	20.00	0.00	No	

105-97804 Local Roads - Executed

HMA Resurfacing and shoulders with rumble strips on Floraville Road from the Waterloo Corporate Limits to the St. Clair County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Monroe	C-98-022-24	NPGY(195)	20-00061-01-RS	FAS 850	Pavement	0-00107-8002 8-10761-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	7.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

106-97806 Local Roads - Executed

HMA resurfacing, curb and gutter, driveways, storm sewers, and pavement markings on University Drive from IL 157 to Devon Court in Edwardsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-005-23	IZ8V(055)	19-00113-00-PV (EDWARDSVILLE)	FAU 8882A	Pavement	8-10731-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	20.00	0.00	No	

107-97812 Local Roads - Executed

Replace existing structure with a three-span PPC deck beam bridge with concrete wearing surface, approach slabs, HMA approach pavement, and traffic barrier terminals, on IMBS Station Road over Prairie DuPont Creek, 2.0 miles west of IL 163.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-007-24	0C9Y(856)	18-00141-03-BR	FAS 1950	Bridges	8-10679-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	8.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

108-99666 Local Roads - Executed

HMA resurfacing with pavement patching, sidewalks, ADA ramps, and pavement markings on East Herrin Street from IL 148 to North 3rd Street, and on North 3rd Street from Bond Street to East Herrin Street in Herrin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-038-19	N0RW(487)	19-00072-00-RS (HERRIN)	FAU 9588 FAU 9613	Pavement	9-10597-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	4.00	0.00	No	

109-99703 Local Roads - Executed

Resurfacing Eldorado Road from the Saline County Line to IL 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Gallatin	C-99-078-21	3FT5(307)	21-00084-00-RS	FAS 893	Pavement	9-10674-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	5.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

110-46620 Highways - Executed

This work shall consist of applying water borne, lead free, white and yellow paint pavement marking lines of 4,6, and 8 inches in width. The locations of the work will be on various State-maintained highways in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	M-60-028-23	N/A	D 1 APP PAINT PVT MKG 23-27	VARIOUS	Miscellaneous	0-01476-1005

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/31/2024			0.00	0.00	No

111-46623 Highways - Executed

Pavement marking on various routes in various counties throughout District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	M-60-005-24	N/A	D 6 HT PVMNT MRK RPR 24-05	VARIOUS	Miscellaneous	0-01477-6001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2023			0.00	0.00	No

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

112-46626 Highways - Executed

This work shall consist of removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker castings and placing new raised pavement marker castings within the limits shown. The work to be completed in various routes throughout Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	M-60-008-24	N/A	D 1 REFLECTOR REPL 24-08	VARIOUS	Miscellaneous	0-01837-1002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/31/2024			0.00	0.00	No	

113-46627 Highways - Executed

This work shall consist of removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker castings and placing new raised pavement marker castings within the limits shown. The work to be completed will be performed on various routes throughout McHenry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	M-60-009-24	N/A	D 1 REFLECTOR REPL 24-09	VARIOUS	Miscellaneous	0-01837-1003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2023			0.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

114-46932 Highways - Executed

Parking lot resurfacing, sealing, striping, ADA sidewalk improvements, lighting and signing at the Wayne Fitzgerald State Recreation Area.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-30-003-22	N/A	FITZGERRELL PARKING	IDNR PARK ROAD	Pavement Miscellaneous	0-00842-9002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	4.00	0.00	No

115-62B66 Highways - Deleted

The project consists of decommissioning of existing Pump Station 37 located in the bridge abutment (SN 049-0131), and construction of a new pump station in the northeast quadrant of the US 41 and IL 176 intersection, with a new outfall pipe to the Skokie River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-087-16				Electrical	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/08/2025		5	Pending	Pending	No

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

116-62G37 Highways - Executed

(8,538.08-Ft) 3R resurfacing and widening along 55th. ADA, traffic signal, drainage, shared path improvements. The Project extends in an east/west direction through the Village of Western Springs, Lyons township, the City of Countryside, and the Village of La Grange in Cook County, Illinois.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-192-18	STPBP74(025)	212-0103 N-1	FAU 1504	Pavement	1-78760-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/01/2024		10	22.00	0.00	No	

117-62G38 Highways - Executed

(0.73-Mile) ADA, Traffic Signal Modernization and Channelization at IL Route 50 in Matteson, IL, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-193-18	HSIPHFGP(703)	(22 & 23)TS-1	FAP 353	Pavement	1-79210-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2025		10	19.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

118-62G41 Highways - Executed

(1.174-Mile) This project consists of replacing the existing (SN 045-0017) single span IL 31 bridge with a proposed (SN 045-2106) two span structure. Also roadway reconstruction along IL 31, US 20 and entrance and exit ramps. In addition, a 10 ft shared-use path, 7 ft sidewalk will be constructed. Traffic signals and lighting will be replaced. Also included in this contract is replacement of City of Elgin's watermain, sanitary sewer and fiber optic conduit installation. Project is located in the City of Elgin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-195-18	NHPPUJBL(775)	8HB-2	FAP 345A	Bridges	1-77945-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/08/2026		10	24.00	0.00	No	

119-62H52 Highways - Executed

(1,056-Mile) Bridge Deck and approach slab replacement, superstructure and substructure repairs, cleaning and painting of the steel members, bridge lighting, navigational lighting, sidewalk and multi-use path construction. The bridge carrying IL 83 over the Cal Sag Channel in the Village of Alsip and Crestwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-262-19	NHPPYTXJ(168)	2018-125-B-R	FAP 344	Bridges	1-79431-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2025		10	10.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

120-62H82 Highways - Executed

(1.22-Mile) Reconstruction, Resurfacing, Drainage Improvements, Culvert Replacement, Traffic Signal Modernization, Pedestrian Accommodations, and Ditch Cleaning in Orland Park, IL in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-325-19	COVD-STP1IJQ(353)	2019-001-R	FAU 3578	Pavement	1-77823-0000 1-77823-0001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2024		10	20.00	0.00	No	

121-62K04 Highways - Executed

(3847-Ft) Channelization and traffic signal modernization project on US 20 at Gary Avenue within the Village of Hanover Park, the Village of Roselle, and Bloomingdale Township in DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-060-20	HSIPL2FP(180)	2019-131-TS&N	FAP 21	Pavement	1-79212-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2024		5	20.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

122-62K05 Highways - Executed

This improvement consists of the demolition of 3 (three) single family residences, 1 (one) shed, and culvert repair at various locations on IL 22 between Quentin Rd and West of IL 83 in the Villages of Long Grove and Kildeer in Lake County, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-061-20	NHPPRLIB(576)	2019-132-DM&T	FAP 337	Miscellaneous	1-71354-0140
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

123-62L51 Highways - Executed

(1.51-Mile) Improvement consists of smart overlay resurfacing on Pulaski Road from 1-290 (Eisenhower Expressway) to Cermak Road (22nd Avenue) in the City of Chicago, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-270-20	STPUN14(788)	2020-073-RS	FAU 2812	Pavement	1-80586-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	16.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

124-62N88 Highways - Executed

(2052-Ft); IL 394 at Burville Road: Intersection Improvement Conversion of the intersection to a Restricted Crossing U-Turn (RCUT)Û; IL 394 at Exchange Street: Lengthening of the southbound left turn lane storage. The project is located on IL 394 in Unincorporated Crete Township in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-161-21	HSIPFFVJ(356)	2021-057-N	FAP 332	Pavement	1-79886-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	23.00	0.00	No	

125-62R88 Highways - Executed

(2,404-Ft) The proposed improvement consists of bridge deck (SN 016-2665) overlay and joint repairs of I 55 (Stevenson Expressway) at US 12/20/45 (La- Grange Road) (overpass) in the Village of Hodgkins and the City of Countryside, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-257-22	NHPPJWYJ(737)	FAI 55 22 BJ	FAI 55	Bridges	1-81062-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	21.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

126-62T47 Highways - Executed

(245.72-Ft) This is a Bridge Preservation Project: bridge repair, joint replace / repair and deck overlay on bridge carrying Pulaski Road over North Branch Chicago River. Located in the City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-355-22	HBFPYRPJ(969)	FAU 2812 22 BJ	FAU 2812	Bridges	1-81064-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	11.00	0.00	No	

127-62T99 Highways - Executed

The proposed improvement consists of partial removal and extension of the culverts located on IL 173 (328.55-Ft) over Ditch (1.43 Mile, East of US 14) in Alden Township, and IL 176 (452.45-Ft) over Ditch (1.9 Mile East of IL 47) in the City of Crystal Lake, McHenry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-320-22	N/A	FAP 0303 22 HW	FAP 303 FAP 335	Bridges	0-02178-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	15.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

128-62U03 Highways - Executed

This improvement consists of substructure masonry repairs of the structure (SN-045-0020) carrying over Mill Creek in the Batavia Township on Kane County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-361-22	N/A	FAU 3887 22 CONCRETE	FAU 3887	Bridges	0-02177-1012
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

129-62U17 Highways - Executed

This improvement consists of bridge painting of the structures at IL 137 over 24th St (049-0163) in North Chicago, IL 137 over Washington St (049-0164) in Waukegan, and US 41 over Mill Creek (049-0028) in Wadsworth in Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-016-23		IL 137 22 BP	FAP 346 FAP 352	Bridges Painting	0-01377-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

130-62U18 **Highways - Rejected**

This improvement consists of a full bridge painting of span 2 of the structure (016-1110) carrying 1-90/94 over 15th to 16th Streets in the City of Chicago in Cook County.

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

131-62U20 Highways - Executed

This improvement is a Bridge Repairs project with Partial Bridge Painting, on IL-7 over Cal-Sag Channel 0.5 miles. NE of IL-83 in the City of Palos Heights and Palos Hills in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-020-23	N/A	FAU 3578 22 BR	FAU 3578	Bridges	0-02177-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

132-68698 Highways - Withdrawn

Replacement of the structure carrying IL 17/ IL 91 over the Spoon River SN 088-0002 (existing; SN 088-0030 (proposed)), 0.6 miles West of Wyoming in Stark County. The project is 2887 feet (0.55 mile) in length. The project also includes roadway profile adjustments, regrading of sideslopes, and construction of the stream barbs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Stark	C-94-031-07				Bridges	4-09095-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			225	Pending	Pending	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

133-68F89 Highways - Executed

Resurfacing on I-74/IL 110 from North of Woodhull to North of US 34.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Henry Knox	C-94-112-20	NHPPQ8NN(046)	(37-24;48-24,25,26-1) RS-4	FAI 74	Pavement	4-08085-0300

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			170	3.00	0.00	No

134-68H03 Highways - Executed

HMA Patching.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	McDonough	C-94-037-22	N/A	(55-1)RS-1;31RS-3;24RS-5	FAP 315A FAP 407	Pavement	0-02178-4005

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

135-68H65 Highways - Executed

HMA patching on Main Street in East Galesburg from 1-74 to CH 9 in Knox County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-061-23	N/A	38-PP	FAU 6500	Pavement	0-02178-4004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

136-70A87 Highways - Executed

Bridge Superstructure Replacement Over US 45 at Pesotum.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-064-22	COVD9XHW(312)	(10-30)BR	FAI 57	Bridges	5-53088-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			120	6.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

137-70A93 Highways - Executed

5.785 MI; Resurfacing (3P), ADA Improvements, and Culvert Replacement of FAP 709 (US 136) from McLean Co Line to ECL of Fisher.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-048-14	STP-HBFPBW4M (414)	(104)RS-2	FAP 709	Pavement	5-53064-0100 5-53064-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	5.00	0.00	No	

138-70D61 Highways - Executed

0.2 Mi., Bridge Replacement Under Bridge St 0.5 Mi W of Monticello.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt	C-95-021-19	NHPPPI8K(307)	(74-68)BR	FAI 72	Bridges	5-53234-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			125	5.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

139-72115 Highways - Executed

Cured-in-place pipe liner on I-172 at the IL 96 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-092-22	N/A	(1-5)DR	FAI 172	Miscellaneous	0-02177-6025
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

140-72M78 Highways - Executed

9 miles of resurfacing on IL 108 from east of IL 4 (South) in Carlinville to the Montgomery County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-049-21	STPH0TQ(445)	(110)RS-6, (111)RS-5	FAP 769	Pavement	6-00675-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	7.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

141-72M80 Highways - Executed

Bridge deck sealing and repair on the Quincy Bayview Bridge (SN 001-0068) carrying US 24 westbound over the Mississippi River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-051-21	NHPPCLWT(410)	(1ZB1) BDR, BDS-1	FAP 63	Bridges	6-01119-0100 6-01119-0110
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	4.00	0.00	No	

142-72N44 Highways - Executed

Bridge bearing replacements on SN 069-0035 and SN 069-0036 carrying I-72 over KCS Railroad, 0.5 miles east of IL 267 near Jacksonville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-025-22	N/A	(69-8VB)BRR	FAI 72	Bridges	0-02178-6002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

143-74812 Highways - Executed

2.7 miles of patching and resurfacing on IL 130 from Madison Avenue to 1.8 miles south of IL 16 in Charleston.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-066-17	STPUGC1(949)	111 RS-7	FAP 820 FAP 116	Pavement	7-50900-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	6.00	0.00	No

144-74B23 Highways - Executed

5 miles of milling, resurfacing and aggregate shoulders on IL 130 from Fairgrange Road, north of Charleston, to 0.1 miles north of Maple Avenue in Charleston.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-088-22	STPRPEQ(777)	(22,5)RS-3	FAP 820	Pavement	7-52805-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	6.00	0.00	No

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

145-76L48 Highways - Executed

Pump replacement at the Keller Pump Station on I-255 south of Collinsville Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-237-18	N/A	60-7PS-2	FAI 255	Electrical Miscellaneous	8-82930-0019

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

146-76M86 Highways - Rejected

Lighting on I-55/70/64 from the Mississippi River to east of the I-64 (Tri-Level) Interchange.

147-76P08 Highways - Executed

Storm water pump station rehab at the 25th Street Pump Station south of I-64.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-095-21	N/A	(Z-1)PS-2, 29PS-2	FAU 9228	Electrical Miscellaneous	8-82930-2200

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			90	2.00	0.00	No

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

148-76R27 **Highways - Withdrawn**

Lighting upgrades on I-55 at IL 140.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-082-22	NHPP43E4(178)	60-(1,2)HL-1	FAI 55	Electrical	0-02086-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	3.00	0.00	No	

149-76R38 **Highways - Executed**

4.8 miles of crack and joint seal on I-70 from BN Railroad to the Fayette County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Bond	C-98-092-22		3-5CJS-1	FAI 70	Pavement Miscellaneous	8-00847-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	20.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

150-76R50 Highways - Executed

Pavement patching at various locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-125-22	N/A	DIST 8 PATCHING 2023-1	VARIOUS	Pavement Miscellaneous	8-89313-2300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2025			15.00	0.00	No	

151-76R52 Highways - Executed

Highway lighting, traffic signal repair and maintenance at various locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-127-22	N/A	DIST 8 LTS 2024-1	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

152-76R54 Highways - Executed

Maintain and service all ITS equipment at various locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-129-22	N/A	DIST 8 ITS 2024-1	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2024			0.00	0.00	No	

153-76R58 Highways - Executed

Patching on IL 3 from the Monroe County line to the Jackson County line and on IL 150 from the Mississippi River to the Perry County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph	C-98-133-22	N/A	DIST 8 PATCHING 2024-1	VARIOUS	Pavement	8-00956-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2023			18.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

154-76R64 **Highways - Withdrawn**

Bridge joint replacement and repair on SN 014-0015 carrying IL 127 over NS Railroad, 0.2 miles north of IL 161.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-139-22	N/A			Bridges	0-02178-8006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	Pending	Pending	No	

155-76R83 **Highways - Executed**

8 miles of patching on I-64 from 0.9 miles west of CH 11 to the Jefferson County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Washington	C-98-054-23	N/A	95-(5,6)PP	FAI 64	Pavement	8-00971-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	11.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

156-76T08 Highways - Executed

0.5 miles of pavement patching on 26th Street (CH 52) from IL 15 to Bond Avenue in East St. Louis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-075-23	N/A	(Z-1)PP	FAU 9228A	Pavement Miscellaneous	8-00967-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	20.00	0.00	No

157-76T12 Highways - Executed

Pump replacement at the Bowman Pump Station in East St. Louis, on the north side of I-70, at 728 Exchange Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-079-23	N/A	82-1-PS-6	FAI 70	Electrical Miscellaneous	8-82930-2400

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

158-78790 Highways - Executed

Replacement of 3 culverts on IL 3: SN 039-2013(E) over a stream 1.8 miles east of the Randolph County line; SN 039-2014(E) over a drainage ditch 0.1 miles southeast of Raddle Road; SN 039-2015(E) over Talbott Hollow Creek 1.1 miles northwest of IL 151.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-063-20	NHPPHPXS(165)	123B-5;123B-6;123B-7	FAP 312	Miscellaneous Bridges	9-00387-0000 9-99095-0000 9-99100-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			110	10.00	0.00	No

159-78792 Highways - Executed

Removal and replacement of SN 076-0019 carrying IL 145 over Bear Creek Ditch, 0.6 miles north of the Massac County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Pope	C-99-065-20	STPZ4PX(427)	103B-3	FAP 132	Bridges	9-00108-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			120	10.00	0.00	No

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

160-78861 **Highways - Deleted**

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9			N/A				
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				Pending	Pending	No	

161-78882 **Highways - Executed**

Painting of three bridges: One in Williamson County, one in Alexander County and one in Jefferson County. (SN 100-0003, SN 002-0026, SN 041-0060)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-081-21	STP0N2F(407)	D9 BRIDGE PAINT 2023-1	VARIOUS	Bridges Painting	0-01376-9001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	0.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

162-78974 Highways - Executed

Patching on IL 1 under I-64 and on the I-64 ramps.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-018-23	N/A	D9 PATCH 2023-1	FAP 332	Pavement Miscellaneous	0-02177-9008

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

163-95893 Local Roads - Executed

Construction of a grade separation structure to carry Brush College Road over the Norfolk Southern Railroad and Fairies Parkway in Decatur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-106-21	3ELT(222)	09-00933-01-BR (DECATUR)	FAU 7448	Bridges	7-10857-0000 7-10857-0013

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			285	5.00	0.00	No

164-46606 Highways - Rejected

This work shall consist of raised reflective pavement marker removal and replacement and replacement of raised reflective pavement marker reflectors. The work to be completed on various Interstates routes throughout District 1.

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

165-46624 Highways - Executed

This work shall consist of removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker castings and placing new raised pavement marker castings within the limits shown. Located in various routes throughout South Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	M-60-006-24	N/A	D1 REFLECTOR REPL 24-06 S COOK	VARIOUS	Miscellaneous	0-01837-1001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2024			0.00	0.00	No	

166-46628 Highways - Executed

Replacing sign components of interstate signs on I-72 and I-55 in various counties of District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	M-60-010-24	N/A	D6 SIGN REPLACEMENT MAINT24-10	FAI 55 FAI 72	Miscellaneous	0-01462-6001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	04/30/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

167-61J38 Local Roads - Executed

Replace the bridge carrying Brookwood Drive over Butterfield Creek, 0.2 mile west of Western Avenue in Flossmor.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-240-15	XB68(603)	15-0048-00-BR (FLOSSMOOR)	MUN 4115	Bridges	1-21744-0000 1-21744-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				17.00	0.00	No	

168-62L31 Highways - Withdrawn

(1,560-Ft) Bridge structural repairs, bridge deck overlay removal and replacement, joint replacement, and bridge drainage repairs, for the Ohio St. bascule bridge over the North Branch Chicago River, and the west and east approach bridges, in the City of Chicago, Cook County, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-249-20				Bridges	1-79999-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2024		5	Pending	Pending	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

169-62P71 Highways - Executed

(2.78-Mile) Reconstruction of new continuously reinforced concrete pavement, concrete median barrier wall, Portland cement concrete shoulders, grading work, drainage improvements, erosion control, pavement marking and signage installation, maintenance of traffic, construction layout, landscaping, etc. Located in the Villages of Minooka and Shorewood and the Township of Troy in various Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-105-22	NHPPI4WJ(714)	2021-154-R	FAI 80	Pavement	1-77247-0110
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2025		10	22.00	0.00	No	

170-62R59 Highways - Deleted

Along the ramp from I-290 / IL53 northbound to I-90 eastbound and the ramp from I-90 westbound to I-290 / IL53 northbound, increase pavement friction by applying a high-friction surface treatment (HFST). Along I-290 eastbound near I-88, Increase pavement friction by grooving the existing PCC Pavement.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-207-22				Pavement	1-81140-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	Pending	Pending	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

171-62U26 Highways - Executed

(1.98-Mile) The project consists of the furnishing and storage of structural steel beams and bearings for the bridges along I-80 between east of River Road and west of Houbolt Road (EB/WB I-80 over I-55 bridges) located in the Villages of Minooka and Shorewood and Township of Troy in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-053-23	NHPP7A07(552)	FAI 80 22 FABRICATION	FAI 80	Bridges	1-77247-6101

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/10/2026			0.00	0.00	No

172-64P63 Highways - Executed

Expansion joint replacement, deck patching and concrete overlay, and other miscellaneous repairs on SN 098-0095 and 098-0096.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-005-21	NHPP6I18(004)	(107B-1)BDR&(107VB- 2)BDR	FAP 308	Bridges	2-46100-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

173-68862 Highways - Executed

This is a bridge replacement project on IL 8 over the West Fork of Kickapoo Creek, 0.5 mile East of Oak Hill in Peoria County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-075-21	HBFP26MY(562)	(Z-2C-15D)BR-1	FAS 1388	Bridges	4-00145-0300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2024		10	6.00	0.00	No	

174-68H11 Highways - Executed

Pavement widening for WB left-turn lane, resurfacing, and drainage improvements at the intersection of IL 116 and Cameron Lane in Peoria County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-049-22	HSIPCW5U(969)	(11R)W-2	FAP 669	Miscellaneous	4-02123-0002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	5.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

175-68H55 Highways - Executed

Remove and replace traffic signal mast arms and posts at Ash and Vine Streets along North Main Street in Canton and at Adams and Spring Streets in Peoria in Fulton and Peoria Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Fulton Peoria	C-94-038-23	NHPPP2J3(827)	(135)TS-2;(58CS)TS	FAP 22 FAP 64	Electrical	0-01496-4001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	0.00	0.00	No

176-68H56 Highways - Executed

Replace traffic signal mast arm at IL 8/ IL 116 (MacArthur Hwy.) and Washington St. in Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-039-23	NHPP6Z7E(825)	D4 MAST ARM REPLACEMENT 2023- 1	FAP 669	Electrical	0-01496-4002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/01/2024			0.00	0.00	No

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

177-68H58 Highways - Executed

Bridge painting.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-041-23	STPAEWR(180)	D4 BRIDGE PAINTING 2023	VARIOUS	Painting Bridges	0-01376-4001 0-01376-4002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2024			0.00	0.00	No	

178-72075 Highways - Executed

4.2 miles of crack and joint seal at two locations: 1) IL29 from 0.4 miles south of Andrew Road to Estill Drive, 1.6 miles north of of IL 4 in Springfield; 2) East Lake Shore Drive / Palm Road from Old US 66 to 0.6 miles north of Chatham Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-088-22	STP950E(025)	(102,110X-2)CJS	FAP 658 FAU 7998	Miscellaneous Pavement	6-01485-0000 6-01496-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

179-74A13 Highways - Executed

Deck replacement on SN 025-0083 carrying US 45 over Big Salt Creek, 3 miles south of IL 37.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-102-20	NHPPB4WB(356)	3-1 BR	FAP 328A	Bridges	7-52741-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	5.00	0.00	No	

180-76R53 Highways - Executed

Guardrail and cable median repair at various locations in District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-128-22	COVDDA7M(526)	DIST 8 GUARDRAIL 2024-1	VARIOUS	Miscellaneous	0-01214-8001 0-01874-8001 8-00039-0024
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	02/28/2025			0.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

181-78912 Highways - Executed

13 miles of patching, resurfacing, shoulder work, repairs to 5 bridges and cleaning/painting of 2 bridges.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson Johnson	C-99-006-22		X1-2,44-(2,3,4,5)RS- 2;D9 BRIDG	FAI 24	Pavement Painting Bridges	9-00556-0000 9-00556-0200 9-00714-2230
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2025		15	4.00	0.00	No	

182-78915 Highways - Executed

Replacement of two structures on IL 149: SN 028-7061 in Royalton and SN 028-7078 east of West Frankfort.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-015-22	HBFPKMTU(953)	105CR-1;107CR-2	FAP 873	Bridges	9-00492-0000 9-01003-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	5.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

183-78945 Highways - Executed

Replacing SN 100-0044 carrying Grassy Road (CH 25) over I-57.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-052-22	NHPP5GCQ(352)	(X1-7-1)B-2	FAI 57	Bridges	9-00201-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/01/2024		10	8.00	0.00	No	

184-78982 Highways - Executed

Removal and replacement of HMA overlay at various locations, cleaning of deck drains and removal of debris from the shoulders on SN 064-0035 carrying I-24 over the Ohio River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Massac	C-99-027-23	HBFP LCS2(234)	(64-3B)BDR-1	FAI 24	Bridges	9-00551-2420
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/28/2023			0.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

185-78983 Highways - Executed

Replacement of high-pressure sodium luminaires with LED luminaires at high mast light towers on various routes in various counties of District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-028-23	STP7Y1X(425)	D9 HIGHMAST LIGHT TOWER 2023-1	VARIOUS	Electrical	0-02085-9001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

186-78986 Highways - Executed

Structural repair of concrete and replacement of seismic restrainer cables on piers 1-15 on SN 077-0001 carrying I-57 northbound over Old US 51, south of Mounds.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Pulaski	C-99-031-23	STPVLDC(341)	D9 BRIDGE REPAIR 2023-3	FAI 57	Bridges	0-01292-9001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	0.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

187-85741 Local Roads - Executed

Construction of an HMA shared-use path with storm sewer, curb and gutter, PCC pavement, sidewalk and landscaping along Perryville Road from Anjel Way to Willowbrook Lane in the Village of Machesney Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-008-22	EKFU(347)	21-00633-01-BT	FAU 5153	Pavement	0-00913-2005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	4.00	0.00	No	

188-85745 Local Roads - Executed

Replace the bridge carrying TR 222 over Crane Grove Creek, 4.5 miles west of German Valley.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-051-22	3M66(595)	20-15134-00-BR	TR 222	Bridges	2-10616-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	0.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

189-87790 Local Roads - Executed

Replace the bridge carrying Buckingham Road over Kelly Creek located 3.3 mile north of IL 116.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-004-23	1NR2(411)	16-00133-00-BR	FAS 1351	Bridges	3-10731-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	9.00	0.00	No	

190-87806 Local Roads - Executed

HMA resurfacing with ADA curb ramps, curb and gutter, sidewalks, and Pavement markings on 4th Street from Strong Avenue to Greenwood Street in Spring Valley.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-018-23	UV8Q(586)	22-00058-00-RS3 (SPRING VALLEY)	FAU 5603	Pavement	3-10730-0000 3-10730-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	3.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

191-87807 Local Roads - Executed

Resurface Chartres Street from 24th Street to Pershing Road in LaSalle. , Resurface Chartre Street from 24th Street to Pershing Road in LaSalle.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-019-23	A583(027)	22-00084-00-RS CITY OF LASALLE	FAU 6104	Pavement	3-10734-0000 3-10734-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	8.00	0.00	No	

192-87809 Local Roads - Executed

Resurfacing various routes within the City of Watseka.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-021-23	YNX0(346)	22-00066-00-RS (WATSEKA)	VARIOUS	Pavement	3-10732-0000 3-10732-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	10.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

193-87836 Local Roads - Executed

Resurface Chartres Street Raccuglia Drive to 24th Street in La Salle.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-024-24	BGU2(381)	23-00084-01-RS CITY OF LASALLE	FAU 6104	Pavement	3-10780-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	8.00	0.00	No	

194-87837 Local Roads - Executed

Sidewalk reconstruction with ADA accommodations along Shooting Park Road from Sycamore Street to Parkside School entrance in Peru.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-061-23	DZL3(380)	22-00071-00-SW (PERU)	FAU 6086	Miscellaneous	0-01756-3004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

195-93807 Local Roads - Executed

HMA resurfacing on 7th Street from Lincoln Street to IL 54 in Riverton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-072-23	TE4W(214)	23-00009-01-PP	FAU 8059	Pavement	6-10932-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	6.00	0.00	No	

196-95935 Local Roads - Executed

HMA resurfacing with aggregate shoulders, and guardrail replacement on East 1600th Avenue from North 700th Street to North 1000th Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-062-22	H3W1(465)	11-00094-00-RS	FAS 1706	Pavement	7-10657-0000 7-10657-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	8.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

197-95937 Local Roads - Executed

HMA resurfacing with pip culvert replacement on Lancaster Road from Sand Barrens Lane to the Wabash County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-089-23	GGVT(981)	20-00129-00-RS	FAS 807	Pavement	7-10938-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	7.00	0.00	No	

198-95938 Local Roads - Active

Resurfacing on Lexington Avenue from IL 1 to 12th Street, and sidewalk improvements at four intersections in Lawrenceville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-059-23	TBIH(781)	22-00048-00-RS (LAWRENCEVILLE)	FAU 1130	Pavement	7-11011-0000 7-11011-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	8.00	0.00	No	

199-95939 **Local Roads - Rejected**

Remove and replace guardrail at various locations in Moultrie County.

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

200-97713 Local Roads - Executed

Replace existing structure with a single span steel beam structure with poured concrete deck, aggregate approaches and guardrail on Silver Creek Road over a branch of Silver Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-351-16	8LLP(842)	16-18113-00-BR	TR 101	Bridges	8-10645-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	12.00	0.00	No	

201-97813 Local Roads - Executed

Resurfacing Sullivan Drive from south of Frank Scott Parkway to Huntwood Drive.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-022-25	JZJC(803)	21-00268-06-RS	FAU 9167	Pavement	8-10806-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	14.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

202-99683 Local Roads - Executed

Construct an offset right turn lane and install traffic signal equipment at the intersection of Giant City Road and East Pleasant Hill Road in Carbondale.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-024-20	BULQ(095)	19-00181-00-SP	FAS 919	Pavement	0-00107-9002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	5.00	0.00	No	

203-99698 Local Roads - Executed

Resurfacing Tick Ridge Road from IL 37 to the Massac County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Pulaski	C-99-501-17	1M27(802)	16-00075-00-RS	FAS 937	Pavement	0-01746-9001 9-10584-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	7.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

204-99700 Local Roads - Executed

Construction of a concrete multi-use trail from the Marion High School Sports Complex to Prison Road within the Crab Orchard National Wildlife Refuge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-012-22	8T70(115)	21-00163-00-BT	CRAB ORCHARD GREENWAY TRAIL	Pavement	0-00913-9009 9-10711-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
Yes			160	4.00	0.00	No	

205-99701 Local Roads - Executed

Resurface Wing Hill Road from 0.4 mile east of Cbden to US 51.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-004-23	P1UL(168)	21-00215-00-RS	FAS 1926	Pavement	9-10679-0000 9-10679-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	11.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

206-99702 Local Roads - Executed

Remove and replace guardrail on New Columbia Road, 7.6 miles northeast of Joppa and on Unionville Road, 3.2 miles east of Brookport.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Massac	C-99-005-24	WL53(879)	22-00108-00-SP	FAS 929 FAS 933	Miscellaneous	0-00107-9008

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

207-99705 Local Roads - Executed

HMA resurfacing with aggregate shoulders, precast box culvert extensions, and pavement markings on College Road from IL 142 to IL 13.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-065-19	9UJC(992)	19-00161-00-RS	FAS 895	Pavement	9-10642-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	7.00	0.00	No

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

208-99708 Local Roads - Executed

Resurface Pentecost Road from south of West DeYoung Street to Old Route 13, and Old Bainbridge Trail from Crab Orchard and Egyptian Railroad to Old Route 13, and south of West DeYoung Street to Crab Orchard and Egyptian Railroad, all within the City of Marion.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-043-20	2I6A(251)	19-00125-00-RS(CITY OF MARION)	VARIOUS	Pavement	9-10627-0000 9-10627-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	2.00	0.00	No	

209-99710 Local Roads - Executed

HMA resurfacing and aggregate shoulders on Dahlgren Road from 1900 North Road to IL 14.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Hamilton	C-99-069-19	Q894(360)	19-00115-00-RS	FAS 1879	Pavement	9-10625-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	12.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

210-78877 Highways - Executed

Joint replacement on SN 002-0005 carrying US 60/62 over the Mississippi River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Alexander	C-99-074-21	HBFPYICT(525)	(138D-BR)I-9	FAS 944	Bridges	9-00464-2320
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/01/2024			0.00	0.00	No	

211-78964 Highways - Withdrawn

Navigation lighting upgrade on SN 002-0005 on US 60/62 over the Mississippi River in Cairo.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Alexander	C-99-079-22	HBFPXFA2(979)	138D(I-10)	FAS 944	Electrical	9-00464-2310
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	0.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

212-62J41 Highways - Executed

This project consists of replacing the existing 8-x10- double box culvert (SN 049-0214) and replacing it with a 12'x12' triple box culvert (SN 049-0700). Also included is the construction of a 7' PCC sidewalk on the east side and an 8' multi-use path on the west side of IL 137. In addition, light pole relocation, guardrail replacement, and watermain, sanitary sewer relocation and embankment stabilization.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-427-19	NHPPKCE9(709)	2019-074-SW&I	FAP 352	Bridges	1-78889-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/22/2024		10	17.00	0.00	No	

213-64S04 Highways - Executed

Bridge joint replacement and misc bridge repairs carrying SN 098-0065 over I-88.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-123-22	NHPP86LU(124)	(195-2HB)BJR	FAI 88	Bridges	2-21772-2010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

214-72984 Highways - Executed

Culvert replacement on IL 16, 0.3 miles northeast of the Montgomery County line (SN 011-2513); bridge replacement on IL 16 over Sangamon Creek, at the west city limits of Ohlman (SN 068-0509); bridge replacement on IL 16 over a ditch and South Fork of the Sangamon River, 2.4 miles east of Elm Street in Nokomis (SN 068-0508).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian Montgomery	C-96-015-12	COVDS3VW(207)	18(B-2, B-3); 16(CR)	FAP 325	Bridges	6-00205-0000 6-00207-0000 6-00514-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/15/2024		5	6.00	0.00	No

215-72G52 Highways - Executed

5.8 miles of resurfacing and paved shoulders on US 67 / IL 100 from 0.2 miles west of IL 125 to 0.1 miles south of IL 125 and on IL 125 from US 67 / IL 100 to 0.5 miles east of South Bluff Springs Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Cass	C-96-021-14	STP-HSIP- NHPPS5UT(380)	86RS-3, 114RS-4, 6RS- 5,SR1	FAP 310 FAP 67	Pavement	6-00684-0000 6-00684-0200

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	8.00	0.00	No

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

216-72M53 Highways - Executed

Painting of SN 059-0009 carrying IL 4 over UP Railroad, 0.9 miles north of Staunton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-019-21	NHPPNA9U(839)	(J) BP	FAP 067	Painting Bridges	0-01377-6001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

217-74702 Highways - Rejected

Bridge work, pavement patching, HMA and concrete surface removal, HMA resurfacing, detector loops, inlet adjustments, curb and gutter repairs, ADA ramps, and pavement markings on US 36 from IL 48 to Church Street in Decatur.

218-74A85 Highways - Withdrawn

Culvert removal and precast concrete culvert placement at 5 entrance locations on TR 183A (East 1000th Avenue) in Palestine.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Crawford	C-97-185-21	N/A			Pavement	0-02177-7002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	Pending	Pending	No

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

219-78926 Highways - Executed

Resurfacing and safety shoulders on Cambria Road north of Blairsville roundabout to 149; resurfacing of mainline and shoulders on Herrin Road east of the Blairsville roundabout to Division Street; resurfacing of mainline and shoulders on Division Street for approximately 1 mile to the state maintenance sign.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-032-22	STP-HSIPBIT0(540)	(20,2-1,37,2)RS-2	FAS 907 FAS 908 FAS 909	Pavement	9-00539-0000 9-00710-2410

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

220-78959 Highways - Executed

Pavement approach and joint repairs on SN 002-0022 carrying I-57 over the Mississippi River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Alexander	C-99-073-22	NHPPKVIK(595)	(02-1B-1)BRR-1	FAI 57	Bridges	9-00409-2310 9-00409-2311

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			90	0.00	0.00	No

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

221-46615 Highways - Executed

D4 HT Pavement Marker RPR 23-23 on various routes in various counties throughout District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	M-60-024-23	N/A	D 4 HT PVMNT MRK RPR 23-23	VARIOUS	Miscellaneous	0-01477-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/03/2024			0.00	0.00	No	

222-61H30 Local Roads - Rejected

Sidewalk replacement, ADA ramps, pedestrian traffic signals, lighting, and landscaping along Cicero Avenue from 143rd Street to the Calumet Sag Channel in Crestwood.

223-61H85 Local Roads - Executed

Pavement reconstruction, traffic signals, and street lighting on Indian Trail Road from Mitchell Road to Church Road in Aurora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-080-22	9JJD(950)	06-00260-02-PV (AURORA)	FAU 1503	Pavement	0-00107-1005 1-22482-0000 1-22482-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			180	15.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

224-61J09 Local Roads - Executed

HMA resurfacing with storm sewers, Curb and gutter, lighting, landscaping, and pavement markings on Rodenburg Road from Irving park Road to Central Avenue in Schaumburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-029-22	TBY7(322)	18-00132-00-PV (SCHAUMBURG)	MUN 666 TR 92	Pavement	1-22440-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2024		10	20.00	0.00	No

225-61J35 Local Roads - Rejected

HMA Pavement widening and resurfacing with sidewalks, ADA ramps, curb and gutter, storm sewer, pavement markings and signing at the intersection of Prairie Street and Wilson Street in Batavia.

226-64B13 Highways - Executed

Reconstruction of the I-39/US 20 Interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-091-22	NHPPHCTJ(498)	(201-3)K	FAI 39	Pavement	2-15970-0000 2-15970-0030 2-15970-0035 2-15970-0040 2-15970-0045

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/27/2024		30	5.00	0.00	No

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

227-66N21 **Highways - Withdrawn**

Repairing and maintaining traffic signals, flashing beacons, and roadway lighting in various counties in District 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-051-23	N/A	D3 LIGHTING REPAIR 2023-2	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2025			0.00	0.00	No	

228-74B37 **Highways - Withdrawn**

Washing the bridge deck on SN 093-0021 carrying IL 15 over the Wabash River in Mt. Carmel.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wabash	C-97-105-22				Bridges Miscellaneous	0-01292-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	Pending	Pending	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

229-74C30 Highways - Executed

Guardrail repair at specific locations and on an on-call basis throughout District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-102-23	N/A	D7 GUARDRAIL 2024-1	VARIOUS	Miscellaneous	0-01874-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2024			0.00	0.00	No	

230-76J97 Highways - Withdrawn

0.29 miles; Bridge replacement over Lunte Creek, 3.6 miles west of IL 127.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Washington	C-98-326-18				Bridges	8-00267-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	04/30/2024		5	Pending	Pending	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

231-76L18 Highways - Executed

9.9 miles of resurfacing and ADA improvements on IL 267 from the Jersey County line to SN 031-0044, 0.4 miles south of Short Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Greene	C-98-166-18	STP-HSIPL9BV(820)	(105,3-2,410,411)RS-4	FAP 10	Pavement	0-00818-8001 8-00409-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	8.00	0.00	No	

232-76P65 Highways - Executed

1.5 miles of resurfacing and ADA improvements on US 50 from 0.1 miles west of Schantz Road to Anne Avenue in O-Fallon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-103-21	STP4RFB(618)	32RS-6	FAU 9166A	Pavement	8-00826-0000 8-00826-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	11.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

233-91617 Local Roads - Executed

Replace existing structure with a single-span PPC deck beam bridge with aggregate roadways, lane widening, aggregate shoulders, and pipe culverts on TR 13 over Fountain Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-002-23	RUKH(033)	18-02155-00-BR	TR 13	Bridges	5-10477-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	4.00	0.00	No	

234-93671 Local Roads - Rejected

Construction of two structures; one to carry Iron Bridge Road over the Union Pacific Railroad, the other to carry the Union Pacific Railroad over Woodside Road. Project includes a pedestrian truss bridge over Woodside Road, reconstruction of the signalized intersection of Iron Bridge Road at Woodside Road, and the relocation of the Interurban Trail.

235-95901 Local Roads - Executed

Replace existing structure with a thirteen-span PPC IL36N beam bridge with HMA approaches on Wabash Cannonball Road over the Wabash River overflow in St. Francisville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-084-20	3MEQ(077)	15-00018-00-BR	MS 7250	Bridges	7-10769-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			235	4.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

236-97800 Local Roads - Executed

Full depth pavement reconstruction, storm sewer, combination curb and gutter, sidewalk, and pavement markings on Hollow Avenue from Hickory Street to Westlake Drive in Jerseyville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Jersey	C-98-029-21	IKTH(273)	20-00040-00-PV (JERSEYVILLE)	FAU 8803	Pavement	8-10745-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			140	12.00	0.00	No	

237-97803 Local Roads - Rejected

Resurfacing Market Place from east of Commerce Drive to west of Lanaghan Drive in Fairview.

238-74477 Highways - Executed

2.7 miles of patching, resurfacing, sidewalk, curb and gutter replacement and new signals on IL 121 in Decatur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-119-10	NHPPBH7W(363)	135RS-4	FAP 320	Pavement	7-50369-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			130	4.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

239-78524 Highways - Executed

Lane addition and shared use path on IL 146 from US 45 to the intersection with the eastbound I-24 ramps and construction of a roundabout at the intersection of IL 146 and Red Bud Lane in Vienna.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Johnson	C-99-026-16	STPXERX(830)	110(W-2,RS-5)	FAP 885	Pavement	9-00623-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			145	11.00	0.00	No	

240-46621 Highways - Executed

Application of water borne, lead free, white and yellow paint pavement marking lines of 4, 6 and 8 inches at various locations. The work will be on various State-maintained highways in Lake and Will Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will Lake	M-60-029-23	N/A	D 1 APP PAINT PVT MKG 23-28	VARIOUS	Miscellaneous	0-01476-1007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

241-46622 Highways - Executed

Application of water borne, lead free, white and yellow paint pavement marking lines of 4, 6 and 8 inches at various locations. The work will be on various State-maintained highways in McHenry and DuPage Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage McHenry	M-60-030-23	N/A	D 1 APP PAINT PVT MKG 23-29	VARIOUS	Miscellaneous	0-01476-1006

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/31/2024			0.00	0.00	No

242-46625 Highways - Executed

This work shall consist of removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker castings and placing new new raised pavement marker castings within the limits shown. Located in various routes throughout North Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	M-60-007-24	N/A	D1 REFELCTOR REPL 24-07 N COOK	VARIOUS	Miscellaneous	0-01837-1004

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/31/2023			0.00	0.00	No

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

243-62T53 Highways - Executed

Installation of new fiber optic cable, network switches, PTZ cameras, at 77 signalized intersections. This project located in Cook and DuPage Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage Cook	C-91-247-22	CMAQNTN2(146)	2023 TRAFFIC 03	VARIOUS	Electrical	1-80252-2000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			90	0.00	0.00	No

244-72136 Highways - Executed

Bridge deck microsilica overlay on 4 structures on I-72 east of the Illinois River (SN 086-0040, 086-0041, 086-0042 and 086-0043). , Bridge deck microsilica overlay on 4 structures on I-72 east of the Illinois River (SN 086-0040, 086-0041, 086-0042 and 086-0043).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Scott	C-96-073-22	COVDIA52(162)	(86-8) BDR1,BJR1,BRR1,BP	FAI 72	Bridges	6-00324-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/31/2024		5	8.00	0.00	No

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

245-72A75 Highways - Executed

5.1 miles of overlay on I-55 from 0.5 miles north of I-72 (Clearlake Avenue) to 0.5 miles north of Sangamon Avenue and 1.2 miles of resurfacing on IL 54 (Sangamon Avenue) from 0.3 miles west of I-55 to 0.1 miles east of Colt Road in Springfield. , 5.1 miles of overlay on I-55 from 0.5 miles north of I-72 (Clearlake Avenue) to 0.5 miles north of Sangamon Avenue and 1.2 miles of resurfacing on IL 54 (Sangamon Avenue) from 0.3 miles west of I-55 to 0.1 miles east of Colt Road in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-057-22	NHPPAD82(355)	(84-2-2)RS-2,Q;(79Z) RS-6	VARIOUS	Pavement	6-01464-0000 6-01464-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	10.00	0.00	No	

246-74C18 Highways - Executed

Repairing, replacing, servicing and maintaining various electrical systems throughout District 7. , Repairing, replacing, servicing and maintaining various electrical systems throughout District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-068-23	N/A	D7 ELECTRICAL REPAIRS 2023-1	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

01A-TR014 Aeronautics - Executed

Rehabilitate Runway 13/31 Pavement

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
2 / 2	Carroll	SFY 5082 TRI-TOWNSHIP	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		71		13.00	0.00	No

02A-SC072 **Aeronautics - Deleted**

Terminal Apron Expansion (Construction ONLY)

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 8				Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		110		Pending	Pending	No

03A-WI060 **Aeronautics - Rejected**

Extend Fixed Base Operator Access Road

04A-MA034 **Aeronautics - Rejected**

Rehabilitate Runway 13/31

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

05A-BO006 Aeronautics - Executed

Rehabilitate Aircraft Parking Apron Pavements, Phase 3 and 4

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1	Will	1C5 4916 BOLINGBROOK'S CLOW INTL	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		120		8.00	0.00	No

06A-DK064 Aeronautics - Executed

Rehabilitate Runway 9/27

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
2 / 3	DeKalb	DKB 5063 DEKALB TAYLOR MUNICIPAL	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		58		10.00	0.00	No

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

07A-JO026 Aeronautics - Executed

Removal and Replacement of the existing airport rotating beacon and tower

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1	Will	JOT 4938 JOLIET REGIONAL	317SBGPTBD	Electrical		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		22		0.00	0.00	No

08A-UN062 Aeronautics - Executed

Midfield Intersection Reconfiguration

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
3 / 5	Champaign	CMI 4793 UNIVERSITY OF ILLINOIS-WILLARD	3170016TBD	Pavement Earthwork		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		152		6.00	0.00	No

09A-WA079 **Aeronautics - Rejected**

Rehabilitate East Aircraft Parking Apron

Letting Summary Report

Letting Date: June 16, 2023 Volume 026, No. 019

Current Date: May 30, 2026

10A-VA022 Aeronautics - Active

Reconstruct Aircraft T-hangar Access Pavements

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 7	Fayette	VLA 5044 VANDALIA MUNICIPAL	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		30		7.00	0.00	No

11A-SA036 Aeronautics - Executed

Rehabilitate Bituminous Taxiways

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 8	Marion	SLO 4961 SALEM-LECKRONE	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		14		6.00	0.00	No

12A-SC071 Aeronautics - Rejected

Terminal Apron Expansion - Project 1