

Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: May 28, 2026

001-61J93 Local Roads - Executed

Pavement reconstruction, construction of a multi-use path, replace two bridges, curb and gutter, storm sewer, traffic signals, lighting and landscaping on Randall Road from Ackman Road to Acorn lane/Polaris Drive, located in the Village of Lake in the Hills, and the City of Crystal Lake.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-214-23	YJ7X(870)	06-00329-02-PW	FAP 336	Pavement	0-02272-1001 1-22625-0000 1-22625-0010 1-22625-0020 1-22625-0030

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/29/2027		15	23.00	0.00	No

002-61K49 Local Roads - Executed

Resurfacing Indian Creek Road from Gilmer Road to the east village limits of Hawthorne Woods

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-213-24	MW87(638)	22-00020-00-RS (HAWTHORN WOODS)	FAU 1653	Pavement	1-22709-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	Yes	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	11.00	0.00	No

Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: May 28, 2026

003-61K50 Local Roads - Executed

Sidewalk construction, signage and parkway restoration on various routes in Country Club Hills.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-194-24	X1QX(960)	19-00042-00-SW (CC HILLS)	VARIOUS	Miscellaneous	0-02010-1001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

004-61K51 Local Roads - Executed

HMA Resurfacing, curb and gutter, sidewalks, drainage adjustments, and parkway restoration on North Avenue from Glen Flora Avenue to Julian Street in Waukegan

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-204-24	2UH6(579)	22-00245-00-RS (WAUKEGAN)	FAU 2749	Pavement	1-22710-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	16.00	0.00	No	

005-61K52 Local Roads - Rejected

Construction of a Open-spandrel arch ridge with cast-in-place concrete deck and bituminous overlay on Lake Road over an unnamed ravine in Lake Forest.

Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: May 28, 2026

006-61K55 Local Roads - Executed

Resurfacing Hampton Avenue from Ogden Avenue to Hillgrove Avenue in Western Springs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-254-24	FRKK(939)	23-00103-00-RS WESTERN SPRINGS	FAU 1697	Pavement	1-22711-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/08/2025		10	17.00	0.00	No	

007-61K57 Local Roads - Executed

Resurfacing St. Charles Road from IL 53 to Grace Street in Lombard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-193-22	SJSS(141)	22-00163-00-RS (LOMBARD)	FAU 1397	Pavement	1-22559-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	22.00	0.00	No	

Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: May 28, 2026

008-62K73 Highways - Executed

(7.2-Mile) Bridge repair project on the outbound lanes of I-90 (Kennedy Expressway) from I-94 (Edens Expressway) to Hubbard Street in the City of Chicago in Cook County. The scope of work includes bridge deck overlay, joint repair, pavement patching, overhead sign replacement and ITS work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-194-20	NHPPWKBE(580)	2020-005-BR	FAI 90 FAI 94	Bridges	1-78162-1000 1-78162-1010 1-78162-1020

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2025		10	22.00	0.00	No

009-62R85 Highways - Executed

Installation of new fiber optic cable, conduit, PTZ cameras, network switches along IL Route 7 from 7th Street to Gougar Rd. just east of the City of Lockport Downtown area.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-248-22	CMAQ6PLV(203)	2023 SIGNALS 04	FAP 351	Electrical	1-80914-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: May 28, 2026

010-62T02 Highways - Executed

This is a bridge repair project of (SN 056-0054); IL 47 over Slough Creek. Scope of work includes bridge deck scarification and overlay, joint repair, approach slab repair, structural repair of concrete and bridge painting. The project is located within unincorporated McHenry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-279-22	NHPPB4N8(422)	FAP 0326 22 BJ2	FAP 326	Bridges	1-81089-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

011-62T29 Highways - Executed

(1.13-Mile) SMART Overlay improvements. It begins 0.2 miles south of McClintock Rd. and proceeds southeasterly to a point 0.5 miles northeast of I-55, through the Village of Channahon and City of Joliet in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-333-22	NHPPAUMX(410)	FAP 0856 22 RS	FAP 856	Pavement	1-81001-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	10.00	0.00	No	

Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: May 28, 2026

012-62T49 Highways - Executed

(276- Ft) The proposed improvement consists of bridge overlay and joint repair of Michigan Ave. located over I-55 (Steven-s Expressway) (SN 016-0184). The project is located in the City of Chicago. Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-358-22	HBFPRG6J(998)	FAU 2911 22 BJ	FAU 2911	Bridges	1-81087-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	8.00	0.00	No	

013-62T86 Highways - Executed

(0.55-Mile) SMART Overlay project consisting of hot-mix asphalt surface removal pavement patching, grading and shaping shoulders, hot-mix asphalt surface, detector loop replacement, and thermoplastic pavement marking on Hill Avenue from Montgomery Road to the Kendall County Line within the City of Aurora, in Kane County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-313-22	NHPPQW2E(819)	FAP 0360 22 RS	FAP 360	Pavement	1-80869-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	11.00	0.00	No	

Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: May 28, 2026

014-62U90 Highways - Executed

Toll Plaza 31 Relocation Kennedy Express (I-90) to I-190 WB Ramp to Airport in Rosemont, Illinois

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-175-23	N/A	FAI 90 23 TBR	FAI 190	Miscellaneous	1-77065-5100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/05/2025		10	13.00	0.00	No	

015-62W96 Highways - Executed

(2,365-Ft) Patching project includes full depth patches and HMA/ PCC surface removal and replacement with HMA surface course. Location: US 52 / IL 53 (Chicago Street) from North of Doris Avenue to I-80 interchange, within the City of Joliet in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-269-24	N/A	2024-977-PP	FAP 846A	Pavement	1-81410-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/22/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: May 28, 2026

016-64P26 **Highways - Withdrawn**

1.5 miles of Reconstruction/HSIP Safety Funds_on US 20 (EB): 0.1 mile West to Frentress Lake Road and 0.2 mile West_to 0.6 mile East of Barge Terminal Rd and US 20 (WB): 0.4 mile to 0.1 mile East of Barge Terminal Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-077-21				Pavement	0-00820-2001 2-20432-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	Pending	Pending	No	

017-64S29 **Highways - Withdrawn**

Deck repair, joint replacement, deck overlay and other miscellaneous repairs on SN 052-0062 over UP RR at the the south edge of Dixon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-024-24				Bridges	2-20513-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	Pending	Pending	No	

Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: May 28, 2026

018-64S90 **Highways - Withdrawn**

Partial cleaning and painting of structural steel on SN 052-0031 carrying US 30 over UPRR, 0.9 miles east of Whiteside County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-006-24				Bridges	0-01378-2007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	Pending	Pending	No	

019-64T21 **Highways - Executed**

Bridge repair and joint replacement, SN 098-0065 carrying IL 78 over I-88, 2 miles west of Lyndon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-074-24	NHPPDV2R(596)	(195-2HB)BDR	FAI 88	Bridges	2-21772-4010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: May 28, 2026

020-66P43 Highways - Executed

HMA milling and resurfacing, pavement marking, and raised reflective markers on FAP 786 (IL 170) from south of IL 17 to the intersection of IL 23, including the northbound right turn lane of IL 23.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-096-24	STP1LWT(206)	(99)RS-3	FAP 786	Pavement	3-17053-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	8.00	0.00	No	

021-66P59 Highways - Executed

Vegetation management control along various routes in various counties in District 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-114-24	N/A	2025-1 WEED SPRAY	VARIOUS	Miscellaneous	0-02070-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/15/2025			0.00	0.00	No	

Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: May 28, 2026

022-68H92 Highways - Executed

Slope stabilization and culvert extension along US 24 east of IL 78.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Fulton	C-94-011-24	N/A	(137,102)SLP,PP	FAP 317	Pavement Miscellaneous	0-02179-4009
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	9.00	0.00	No	

023-68H99 Highways - Executed

Slope stabilization and culvert extension along IL 94, 1/2 mile south of CH 14.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Henderson	C-94-018-24	N/A	106(SLP-5;CR-3)	FAS 1412	Pavement Miscellaneous	0-02179-4007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	9.00	0.00	No	

Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: May 28, 2026

024-68J22 Highways - Executed

Variable depth mill and resurface.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Marshall	C-94-072-24	N/A	3RS-6	FAP 318	Pavement	0-02179-4003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	2.00	0.00	No	

025-68J29 Highways - Executed

Remove and replace chain link fence around the D4 Operations Bridge Yard in East Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-081-24	N/A	D4 FENCING REMV & RPL 2025	D4 OPER. BRIDGE YARD	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: May 28, 2026

026-70991 **Highways - Withdrawn**

3.038 miles of standard overlay with ADA improvements and traffic signal modernization from Springfield Ave in Champaign to Curtis Rd in Savoy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-032-16				Pavement	5-52999-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/01/2026		10	Pending	Pending	No	

027-70G11 **Highways - Executed**

7.36 miles of Smart Overlay 2.5 miles south of I-74 to 1 mile south of Heyworth.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-015-23	STPDR3V(364)	(55,56)RS-5,57-1(1)RS-1	OR2 FAU 6380 FAS 1476	Pavement	5-53445-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/01/2025		10	6.00	0.00	No	

Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: May 28, 2026

028-70H38 Highways - Executed

18.83 miles of patching on FAI 39 and FAI 55.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-023-25	N/A	D5 CM PATCHING 2025-2	FAI 39 FAI 55	Pavement	0-02179-5001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

029-70H40 Highways - Executed

1.2 miles of Smart Overlay on US 24 from 0.4 miles west of I-55 to the U.P. RR in Chenoa.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-025-25	N/A	(13R-2)RS	FAP 317	Pavement	0-02179-5006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: May 28, 2026

030-72715 **Highways - Withdrawn**

Substructure repairs on SN 084-0073 and 084-0178 carrying Dirksen Parkway over NSRR and ICRR in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-086-23	N/A			Bridges	0-02179-6006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

031-72732 **Highways - Withdrawn**

Deck patching on 4 bridges carrying US 67 over IL 104 ramps and NSRR northwest of Jacksonville. (SN 069-0073, 0074, 0075, 0076)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-039-24	N/A			Bridges	0-02179-6007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	Pending	Pending	No	

Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: May 28, 2026

032-72740 **Highways - Deleted**

Bridge bearing replacement on SN 054-0062 carrying TR 65A over I-55, I-55 West Frontage Road and the UP Railroad at the Lawndale overhead.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-067-24	N/A			Bridges	0-02179-6012
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	Pending	Pending	No	

033-72742 **Highways - Executed**

Bridge bearing replacement at SN 068-0047 carrying TR 48 over I-55 and SN 068-0050 carrying TR 235 over I-55 north of Litchfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery	C-96-070-24	N/A	(68-1HB-2,3)BRR	FAI 55	Bridges	0-02179-6015
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: May 28, 2026

034-72743 Highways - Executed

Pipe culvert removal and replacement on I-55 from 1 mile south of IL 29 to 0.2 miles south of IL 29.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-071-24	N/A	(84-3-2)DR	FAI 55	Miscellaneous	0-02179-6008
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

035-72744 Highways - Executed

Bridge bearing replacement on SN 084-0145 carrying Farmingdale Road over I-72 and SN 084-0146 carrying Curran Road over I-72 west of Springfield. , Bridge bearing replacement on SN 084-0145 carrying Farmingdale Road over I-72 and SN 084-0146 carrying Curran Road over I-72 west of Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-072-24	N/A	(84-9-2HB-3)BRR	FAI 72	Bridges	0-02179-6013
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: May 28, 2026

036-72746 Highways - Executed

Bridge washing and painting on SN 068-0043 carrying IL 108 over I-55 at the Carlinville interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery	C-96-077-24	N/A	(68-2HB-1)BP,BC	FAI 55	Bridges Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/22/2024			0.00	0.00	No	

037-72M26 Highways - Executed

0.3 miles of resurfacing and ADA improvements on North Spruce Street from Madison Street to 120- north of West State Street (IL 16) in Nokomis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery	C-96-126-20	STPPU93(237)	(20Z) RS-6, SW, I	FAS 723	Pavement	6-01445-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	6.00	0.00	No	

Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: May 28, 2026

038-74838 Highways - Executed

1.6 miles of resurfacing, ADA improvements and traffic signal upgrades on IL 15/IL 1 from 0.2 miles east of Empire Street to Cherry Street in Mount Carmel.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wabash	C-97-036-18		12Z RS-4	FAP 825 FAP 332	Electrical Pavement	7-50928-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	3.00	0.00	No	

039-76M93 Highways - Executed

Intersection improvements and pavement replacement at the intersection of IL 4 and IL 150.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph	C-98-078-20	STPSNFL(956)	110,119NR-1	FAP 682 FAP 861A	Pavement	8-00308-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		60		14.00	0.00	No	

Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: May 28, 2026

040-76R85 Highways - Executed

Navigation lighting repairs at various locations along the Kaskaskia River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph St. Clair	C-98-044-23	NHPP-STPDQ76 (668)	DIST 8 LIGHTING 2023 -1	VARIOUS	Electrical	8-00954-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	3.00	0.00	No	

041-76U11 Highways - Executed

Dynamic message sign replacement at various locations in District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair Madison	C-98-168-24	N/A	DIST 8 ITS 2025-2	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: May 28, 2026

042-76U13 Highways - Executed

Weed spraying for Johnson Grass on various routes in District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-172-24	N/A	DIST 8 WEED SPRAYING 2025-1	VARIOUS	Miscellaneous	0-02070-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2026			0.00	0.00	No	

043-76U14 Highways - Executed

8 miles of pavement patching on I-64 from 0.9 miles west of CH 11 to the Jefferson County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Washington	C-98-173-24	N/A	95-(5,6)PP-2	FAI 64	Pavement Miscellaneous	0-02179-8002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	6.00	0.00	No	

Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: May 28, 2026

044-78911 Highways - Executed

Removal and replacement of an existing bridge with a triple barrel reinforced concrete box culvert and single barrel precast box culvert overflow structure on IL 15 west of Mt. Vernon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-005-22	HBFPTRSF(037)	13B-3	FAP 821	Bridges	9-00898-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	10.00	0.00	No	

045-78927 Highways - Executed

0.38 miles of resurfacing and ADA ramps on IL 154 from IL 148 to the BNSF Railroad in Sesser.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-033-22	STPI293(461)	112RS-6	FAP 845	Pavement	9-00363-0300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	13.00	0.00	No	

Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: May 28, 2026

046-78978 Highways - Executed

1.4 miles of HMA resurfacing, ADA improvements and traffic signal upgrades on IL 148 from Hemlock Street to Herrin Street in Herrin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-023-23		(129X-2,130)RS-6	FAP 726	Pavement Electrical	9-00287-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	13.00	0.00	No

047-78A63 Highways - Executed

Repairing or replacing damaged guardrail, barrier terminals, impact attenuators, cable median barrier and fence on a work order basis throughout District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-088-24	N/A	D9 GUARDRAIL REPAIR FY25-1	VARIOUS	Miscellaneous Fencing	0-01894-9001 9-00707-2500

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		485		0.00	0.00	No

Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: May 28, 2026

048-87848 Local Roads - Executed

Construct a two-cell concrete box culvert with aggregate roadway surface and grading on Anderland Road over North Branch of Kishwaukee River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-002-25	IREL(966)	20-01009-01-BR	TR 96	Bridges	3-10712-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/22/2024		10	5.00	0.00	No	

049-87865 Local Roads - Executed

Resurfacing 8th Street from Crosat St. to Sterling St. and Richard Hallett Road from US 6 to the south city limits of LaSalle.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-019-25	UUG0(188)	23-00085-00-RS CITY OF LASALLE	MS 2550A FAU 6123	Pavement	3-10784-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	5.00	0.00	No	

Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: May 28, 2026

050-89861 Local Roads - Executed

Sidewalk construction on Eleanor Court from Briarwood Ct. to Groveland St. Sidewalk replacement on Groveland Street from Allyn St. to Eller Ave. in Creve Coeur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-076-24	4FZB(537)	22-00049-00-SW (CREVE COEUR)	ELEANOR COURT GROVELAND STREET	Miscellaneous	0-02010-4001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	1.00	0.00	No

051-93809 Local Roads - Executed

Replace the bridge carrying West Divernon Road over Sugar Creek, 1 mile east of IL 4 in Auburn.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-012-24	35HH(607)	22-00018-00-BR (AUBURN)	FAS 625	Bridges	6-10931-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	8.00	0.00	No

Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: May 28, 2026

052-93821 Local Roads - Executed

HMA Milling, resurfcing and patching, on Cardinal Hill Road from IL 29 to Buckhart Road, on Est Lake Shore Drive from Birkdale Drive to Long Bay Drive, and on Rochester Road from East Lake Shore Drive to Education Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-013-25	0495(689)	24-00174-08-FP	VARIOUS	Pavement	6-10941-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	8.00	0.00	No	

053-95939 Local Roads - Executed

Remove and replace guardrail at various locations in Moultrie County

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Moultrie	C-97-112-23	X7GK(475)	21-00081-00-GR	VARIOUS	Miscellaneous	0-00109-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: May 28, 2026

054-95943 Local Roads - Executed

Concrete Sidewalk construction with ADA Ramps, erosion control and utility relocation at various locations in Dieterich.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-029-23	39J0(175)	22-00012-00-SW (DIETERICH)	VARIOUS	Miscellaneous	0-02010-7001 7-11046-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	5.00	0.00	No	

055-95945 Local Roads - Executed

Construct a single-span PPC deck beam bridge with aggregate approaches and guardrail to carry N 1400 E Road over Whitley Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Moultrie	C-97-093-23	STC4(926)	94-08112-00-BR	TR 142A	Bridges	7-10920-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	5.00	0.00	No	

Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: May 28, 2026

056-95963 Local Roads - Executed

construc a single-span PPC deck beam bridge with aggregate approaches to carry E 100 N Road over Stinking Creek west of Grayville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Edwards	C-97-085-23	J6FW(887)	21-07106-00-BR	TR 229	Bridges	7-10963-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	7.00	0.00	No

057-97837 Local Roads - Executed

Construction of new HMA Pavement with Aggregate Base, curb and gutter, drainage facilities, sidewalks and ADA Ramps on McAlister Road from IL 4 to Herman Street in Lebanon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-072-19	7WZ8(958)	15-00023-00-PV (LEBANON)	FAU 9248	Pavement	8-10583-0000 8-10583-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	20.00	0.00	No

058-97840 Local Roads - Rejected

HMA resurfacing with patching, sidewalks, and curb and gutter, on Wood River Avenue from Gerguson Ave. to the north city limits of Wood River.

Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: May 28, 2026

059-97844 Local Roads - Executed

Resurfacing and sidewalk construction on Spotsylvania Street from South Van Buren Street to New Baldwin Road in New Athens.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-015-25	0PZK(644)	21-00004-00-RS (NEW ATHENS)	MUN 1092	Pavement	8-10794-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/13/2024		10	20.00	0.00	No	

060-62R82 Highways - Executed

Installation of new fiber optic cable, conduit, PTZ cameras, network switches along four different corridors. Located within Village of Northlake, Broadview, Berwyn, Justice, Bridgeview, Westchester, and Burbank in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-244-22	CMAQG4TG(960)	2022 SIGNALS 01	VARIOUS	Electrical	1-80905-0000 1-80906-0000 1-80907-0000 1-80918-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	0.00	0.00	No	

Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: May 28, 2026

061-76818 Highways - Executed

Reconstruction of the IL 111 and I-270 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-084-04	NHFPU7JU(108)	60-3K-1	FAI 270	Pavement Miscellaneous Electrical	8-11128-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			175	11.00	0.00	No

062-78916 Highways - Deleted

Signal modifications, railroad interconnects and fiber optic installation on IL 37 from IL 13 to Boulevard Street in Marion.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-018-22	N/A			Electrical	0-04005-9001 9-01033-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	Pending	Pending	No

Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: May 28, 2026

063-85761 Local Roads - Executed

HMA reconstruction and widening of Ideal Road between Morrison Road and Dutchtown Road. Work road widening, full depth reclamation with soil cement base stabilization, aggregate shoulders, driveways, cast-in-place box Culverts, pipe culverts, guardrail replacement, pavement markings, signing, and other necessary work to complete the project.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Carroll	C-92-037-20	0MNE(308)	20-00102-00-PV	FAS 1084	Pavement	0-01747-2001 2-10568-0000 2-10568-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			125	2.00	0.00	No

064-97819 Local Roads - Executed

Intersection Improvements of Queeny Avenue and Falling Springs Road in Sauget. Includes Construction of dedicated left turn lane, shoulder modifications, drainage improvements, pavement markings and signage.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-003-20	JVQJ(460)	17-00013-01-PV (SAUGET)	MS 1060 FAU 9225	Pavement	8-10839-0000 8-11025-0001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	01/31/2025			18.00	0.00	No

Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: May 28, 2026

065-62R97 Highways - Executed

Location 1: 7,089 Feet (1.34 Miles), SMART Overlay, Designed Overlay and ADA Improvements and is located on US 14 from 0.4 Mile SE of Cary/Algonquin Rd to SE of Spring Beach Way within the Village of Cary in McHenry County. Location 2: 1,148.44 Feet (0.22 Miles). Shoulder and Drainage repairs and is located on IL 31 north of Main St in within the Village of Carpentersville in Kane County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane McHenry	C-91-271-22	NHPP-STPPRG3 (610)	FAP 0305 22 RS	FAP 305 FAU 3887	Pavement	1-81013-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	11.00	0.00	No

066-66K82 Highways - Executed

Milling and resurfacing (designed overlay), structure repairs, patching, pavement marking, and raised reflective markers on FAI 80 (I-80) from 1 mile west of IL 89 to 0.7 mile west of IL 251.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle Bureau	C-93-107-22	NHPPTU0H(711)	(6&50-8)RS,BRR	FAI 80	Pavement	3-08006-0130

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			100	5.00	0.00	No

Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: May 28, 2026

067-66P31 Highways - Executed

One year contract to repair damaged High Tension Cable Median Barrier, Guardrail, Attenuators, etc., caused by motorists along various routes in District 3. Funded by MCHD funds, Contract Maintenance funds, and Maintenance of HTC Median Barrier funds.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-082-24	N/A	D3 HWY DAMAGE REPAIR FY 25	VARIOUS	Miscellaneous	0-01894-3001 0-02179-3003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2025		20	0.00	0.00	No	

068-68J11 Highways - Executed

Replace traffic signal equipment at various locations in District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-055-24	N/A	D4 ITS 2024	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/01/2025			0.00	0.00	No	

Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: May 28, 2026

069-68J26 Highways - Executed

Add aggregate surface to shoulders along various routes in D4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-077-24	N/A	D4 AGGREGATE SHOULDERS 2025	VARIOUS	Miscellaneous	0-02179-4008
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

070-76R78 Highways - Active

Modernization of 16 traffic signals along IL 159 from the intersection of Ludwig/Salem Avenue to the intersection of IL 161/N. Belt West Road. Limits of this project also includes I-64 from IL 159 westward to milepost 10.8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-153-22	CMAQ-HSIP4U5N (249)	(130,130-1,130-2)TS-3, 82-5TS	FAP 600 FAI 64	Electrical	8-08800-3080 8-55541-0922
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			115	5.00	0.00	No	

Letting Summary Report

Letting Date: August 02, 2024 Volume 027, No. 026

Current Date: May 28, 2026

071-93592 Local Roads - Executed

Replace the bridge carrying TR 143 over Little Indian Creek, 2 miles southwest of Philadelphia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Cass	C-96-008-20	DP3K(687)	12-09115-00-BR	TR 143	Bridges	6-10522-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	5.00	0.00	No	
