

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

001-61H19 Local Roads - Withdrawn

Construction of a bike path along the North Central DuPage Regional Trail, from the Illinois Prairie Path to Forest Preserve Drive, in the Villages of Wayne and Bartlett. , Construction of a bike path along the North Central DuPage Regional Trail, from the Illinois Prairie Path to Forest Preserve Drive, in the Villages of Wayne and Bartlett.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | DuPage | C-91-040-17 | | | | Pavement | 1-22025-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 09/14/2022 | | 15 | Pending | Pending | No |

002-61H22 Local Roads - Executed

Traffic signal improvements at various locations in DuPage County

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | DuPage | C-91-220-21 | IDLD(702) | 19-DCCSS-03-TL | VARIOUS | Electrical | 1-11022-0010 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 150 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

003-61H28 Local Roads - Executed

Replace the bridge carrying Central Avenue over an unnamed ravine, 0.1 mile west of Lake Michigan in Highland Park.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Lake | C-91-342-15 | DVIZ(877) | 15-00123-00-BR (HIGHLAND PARK) | MUN 3115 | Bridges | 1-21802-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 10/27/2022 | | 5 | 20.00 | 0.00 | No | | |

004-62H97 Highways - Executed

(1.826-Mile) Designed overlay and ADA improvements on I-55 N. Frontage Rd. from IL 83 to Elm St., located in the Villages of Willowbrook and Burr Ridge.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | DuPage | C-91-345-19 | STPV3AV(331) | 2019-020-RS-SR | FAU 1466 | Pavement | 1-78542-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 35 | 16.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

005-62J26 Highways - Executed

(2300-Ft) Rehabilitation of culverts located on US 41 over Unnamed Creeks (N of IL 173 to S of Westleigh Rd) in the Villages of Wardsworth, Gurnee and Lake Forest. (SN 049-0228, SN 049-2015, SN 049-2016, SN 049-0575)

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Lake | C-91-394-19 | NHPPTVJM(289) | 2019-049-T | FAP 346 | Bridges | 1-77722-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 60 | 16.00 | 0.00 | No |

006-62L12 Highways - Executed

(1.34-Mile) Designed Overlay, Pedestrian Ramps. Location: Torrence Avenue, from Calumet River to 86 feet N. of 114th Street in the City of Chicago.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Cook | C-91-230-20 | NHPPN5B8(289) | 2020-040-RS | FAP 358 | Pavement | 1-80426-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | N/A | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 35 | 16.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

007-62L84 Highways - Executed

(2.87-Mile) Standard Overlay, ADA Improvements; Location: FAP 353: US 30 Lincoln Highway from Lowe Ave to East of IL 394 in the City of Chicago Heights and Village of Ford Heights in Cook County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Cook | C-91-303-20 | NHPPF6E9(834) | 2020-106-RS&SW | FAP 353 | Pavement | 1-78230-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | N/A | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 65 | 17.00 | 0.00 | No | | |

008-62M19 Highways - Executed

(5.18-Mile) SMART Overlay, ADA improvements, patching, crack and joint sealing, pavement markings project on US 12-20-41 from I-94 (Dan Ryan Expy) to I-90 (Chicago Skyway). Located in the City of Chicago in Cook County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Cook | C-91-339-20 | NHPP4N43(133) | 2020-141-RS | FAP 29 | Pavement | 1-80587-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 10/31/2022 | | 5 | 19.00 | 0.00 | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

009-62M28 Highways - Executed

(364-ft) Bridge Preservation Project including bridge deck patching and overlay expansion joints replacement, bearings, piers and beams repairs. Location: Bridge carrying Glenwood-Lansing Road over IL 394, in the Village of Glenwood.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Cook | C-91-363-20 | NHPPQCUC(955) | 2020-168-BR | FAP 332 | Bridges | 1-80595-0040 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 60 | 12.00 | 0.00 | No |

010-62M30 Highways - Executed

(675-ft) Bridge repair, joint replacement and bridge deck overlay, located on Interstate 57 (I-57) over the Wisconsin Central Limited (WCL) Railroad in the Villages of Matteson and Richton Park.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Cook | C-91-358-20 | NHPP3KSJ(991) | 2020-170-BR | FAI 57 | Bridges | 1-80595-0060 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 60 | 9.00 | 0.00 | | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

011-62M34 Highways - Executed

(1555-Ft) Bridge deck overlay, expansion joint replacement and drainage scuppers repair located on a bridge carrying Il 56 over 1-355 in the Village of Downers Grove.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | DuPage | C-91-365-20 | NHPPX1NK(522) | 2020-179-BR | FAP 365 | Bridges | 1-80595-0130 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | N/A | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 09/30/2022 | | 5 | 18.00 | 0.00 | No | | |

012-62M35 Highways - Executed

(1556-Ft) Bridge deck overlay and expansion joint replacement located on a bridge carrying 1164 over 1-355 in the Village of Lombard in DuPage County, IL.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | DuPage | C-91-354-20 | NHPPBUJE(494) | 2020-180-BR | FAP 307 | Bridges | 1-80595-0140 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | N/A | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 10/28/2022 | | | 22.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

013-62M93 Highways - Executed

(0.17-Mile) Roadway lighting improvement, located in the Village of South Holland, IL. on US6 (162ND St.) east of 1-94 (Bishop Ford Expressway). Light tower and foundation removal. Install new light poles, metal foundations, LED luminaires, conduits and cables, excavations and site restoration.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 1 / 1 | Cook | C-91-011-21 | NHPP1Y5X(298) | 2020-217-L | FAP 351 | Electrical | 1-80811-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 45 | | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 10/31/2022 | | 5 | 0.00 | 0.00 | No | |

014-62N46 Highways - Executed

(1.11-mile) ultra-thin bonded wearing course along US 14 from Crowley Road to Oak Grove Road. Located in the City of Harvard and unincorporated McHenry Co.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | McHenry | C-91-119-21 | NHPP0K2I(009) | 2021-023-RS | FAP 66 | Pavement | 1-80609-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 25 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

015-62N52 Highways - Executed

(2.63-Mile) Standard overlay and ADA improvement project on IL 19 (Irving Park Road) from IL 25 to IL 59 in Cook and Kane Counties.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|--------------|-----------------|-----------------------------|---------------------------|----------|-----------------------|-------------------------|
| 1 / 1 | Cook Kane | C-91-125-21 | STPJG0M(982) | 2021-016-RS&SW | FAU 1321 | Pavement | 1-78515-0000 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 65 | 17.00 | 0.00 | No |

016-62N55 Highways - Executed

(1.64-mile) Standard Overlay, Milled Rumble Strip and ADA improvements project, consisting of HMA removal, pavement patching, HMA resurfacing, curb ramps (ADA) improvements, pavement markings install. Located on IL 25 from Hazel Avenue to the Kendall County Line in the City of Aurora and the Village of Montgomery.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Kane | C-91-128-21 | STPF3XX(392) | 2021-014-RS | FAU 2503 | Pavement | 1-79826-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 45 | 15.00 | 0.00 | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

017-62P24 Highways - Executed

(1,054-ft) Bridge Painting on (SNs 016-0343, 016-0344) carrying US Route 45 over the Cal Sag Channel in unincorporated Cook County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Cook | C-91-222-21 | NHPPGF2X(964) | 2021-096-BP | FAP 330 | Painting Bridges | 1-79973-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | QP-1 & QP-2 |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 75 | 0.00 | 0.00 | No |

018-62P46 Highways - Executed

Cleaning and painting of steel bridge structures at 3 locations. 1)Lake-Cook Road over US 41 (SN-016-0811) in Village of Highland Park. 2) Dundee Road (IL-68) over 1-94 (SN-016-0939) in the Village of Northbrook and Glencoe. 3) US-14 over IL-58 (Golf Road) (SN-016-0236) in the City of Des Plaines.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Cook | C-91-239-21 | NHPP9NX6(309) | 2021-117-BP | VARIOUS | Painting Bridges | 0-01375-1000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 95 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

019-62P49 Highways - Executed

Bridge deck sealing and bridge joint repair. Location: 1-90/94 at various locations in the City of Chicago in Cook County. (SN-016-0189, SN-016-0398, SN-016-1007, SN-016-1152, SN-016-1153).

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Cook | C-91-241-21 | N/A | 2021-114-B-R | FAI 90/94 | Bridges | 0-02176-1005 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 25 | 0.00 | 0.00 | No |

020-62P61 Highways - Executed

(631-Mile) Litter/ Debris Removal project from edge of pavement to the Pedestrian Barrier on 1-90/94 (Dan Ryan Expwy) expressway from Congress Pkwy to 1-57/1-94 (Bishop Ford Expwy).

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|------------------|-------------------------|------------------|
| 1 / 1 | Cook | C-91-017-22 | N/A | 2021-145-I | FAI 90 FAI 94 | Miscellaneous | N/A |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | Yes | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 12/31/2022 | | | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

021-62P62 Highways - Executed

(528-Mile) Litter/ Debris Removal from edge of pavement to the Pedestrian Barrier on 1) FAI 94: 1-94 from 1-90/94 (Dan Ryan Expwy) to 1-80; 2) FAP 341: Stony Island from 1-94 to US 12 (95th) 3) FAU 1574: 103rd St from Cottage Groove to Stony Island.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|------------|-------------------------------|-----------------------|-------|
| 1 / 1 | Cook | C-91-018-22 | N/A | 2021-146-I | FAI 94 FAU 1574 FAP 341 | Miscellaneous | N/A |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | Yes | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | 12/31/2022 | | | 0.00 | 0.00 | No |

022-64H58 Highways - Executed

Removal and replacement of the SN 043-0040 carrying IL 78 over the Plum River located 6.3 miles South of US 20.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|------------|-------------|-------------------|-----------|---------|-----------------------|--------------|
| 2 / 2 | Jo Daviess | C-92-023-21 | STP7KJM(024) | 10BR-5 | FAP 642 | Bridges | 2-25750-0100 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 100 | 2.00 | 0.00 | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

023-64M41 Highways - Executed

0.37 mile, Removal and replacement of concrete box culverts carrying IL 251 over drainage from 0.5 mile South of US 30 to 0.3 mile North of Tower Road. (SN's 052-1064, 1066, C003, 1076, 1077)

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 2 / 2 | Lee | C-92-069-17 | STP49RF(589) | (110,111)CR | FAS 1177 | Bridges | 2-24980-0100 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 45 | | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 65 | 2.00 | 0.00 | No | |

024-64P97 Highways - Executed

Washing the bridge (SN 081-0011) carrying I-80 over the Mississippi River.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 2 / 2 | Rock Island | C-92-060-21 | NHPPKXC0(373) | D2 BC 2022-1 | FAI 80 | Bridges | 0-01270-2000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 45 | | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 10/01/2022 | | | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

025-64P98 Highways - Executed

Washing three bridges over the Mississippi River, Carroll County (SN 008-0052) carrying US 52/IL 64, Rock Island County (SN 081-9905) carrying US 67, Whiteside County (SN 098-6003) carrying US 30.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2 | Various | C-92-061-21 | STPJ1G9(906) | D2 BC 2022-2 | VARIOUS | Bridges | 0-01270-2001 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 20 | 0.00 | 0.00 | No |

026-64P99 Highways - Executed

Washing six bridges over the Rock River, in Henry, Rock Island and Whiteside Counties.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2 | Various | C-92-062-21 | NHPPDHDL(850) | D2 BC 2022-3 | VARIOUS | Bridges | 0-01270-2002 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 20 | 0.00 | 0.00 | | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

027-64R01 Highways - Executed

Washing eight bridges at various locations in Henry, Lee, Ogle, Stephenson and Whiteside Counties.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2 | Various | C-92-064-21 | STPLI62(019) | D2 BC 2022-5 | VARIOUS | Bridges | 0-01270-2004 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 20 | 0.00 | 0.00 | | No |

028-64R05 Highways - Executed

Washing twelve bridges at various locations in Henry, Lee, Rock Island, and Whiteside Counties.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 2 / 2 | Various | C-92-067-21 | NHPPYS8Q(420) | D2 BC 2022-06 | VARIOUS | Bridges | 2-26004-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 45 | | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 20 | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

029-64R07 Highways - Executed

Washing seventeen bridges at various locations in Carroll, Ogle, Stephenson, and Whiteside Counties.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2 | Various | C-92-065-21 | STPRZBM(683) | D2 BC 2022-8 | VARIOUS | Bridges | 2-26004-0200 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 20 | 0.00 | 0.00 | No |

030-64R25 Highways - Executed

Repair slope failure of Northbound embankment 0.6 mile South of IL 38.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2 | Ogle | C-92-100-21 | N/A | (141-1)SLP | FAI 39 | Pavement | 0-02176-2003 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 15 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

031-64R27 Highways - Executed

Pavement patching on IL 2 from Lynn Blvd in Sterling to Prairieville Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2 | Whiteside | C-92-001-22 | N/A | D2 PP 2022-2 | FAP 561 | Pavement | 0-02176-2005 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 20 | 2.00 | 0.00 | No |

032-64R28 Highways - Executed

Pavement patching from Kennedy Dr in East Moline to Hospital RD in Silvis.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2 | Rock Island | C-92-098-21 | N/A | D2 PP 2022-3 | FAU 5773 | Pavement | 0-02176-2006 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 30 | 2.00 | 0.00 | | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

033-66F01 Highways - Executed

The project length is 700 feet. It is located along IL 1 and includes the replacement of the existing SN 038-0028 over Gay Creek approximately 0.2 miles South of Wellington, IL.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3 | Iroquois | C-93-039-21 | NHPPA5R7(032) | (17RB)BR | FAP 332A | Bridges | 3-38028-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 60 | 10.00 | 0.00 | | No |

034-66F71 Highways - Executed

This project is located on FAP 330 (US 45/52) North of Bourbonnais in Kankakee County. SN 046-0047 carries US 45/52 over South Branch Rock Creek approximately 1.5 miles South of County Highway 9. Work on this project consists of pier, pier cap, and bearing seat repairs, abutment repairs, and expansion joint gland repairs.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3 | Kankakee | C-93-022-22 | NHPPWEJ0(030) | (16BR)BRR | FAP 330 | Bridges | 3-46047-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 30 | 8.00 | 0.00 | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

035-66H26 Highways - Executed

The project is a bridge replacement over the Hennepin Feeder Canal located on IL 92, 1 mile East of IL 172 in Bureau County. The profile grade will be raised approx 5'-10", therefore, additional work such as guardrail upgrades, embankment, etc is expected. Work within IDNR property is also proposed. Construction shall be achieved via Detour.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 2 / 3 | Bureau | C-93-073-21 | STP8EV2(971) | (135B-1)BR | FAP 587 | Bridges | 3-06096-0000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 80 | 9.00 | 0.00 | No | | |

036-66J01 Highways - Executed

This project is located on FAI 80 (I-80) at the Maple Grove Creek crossing, approximately 2 miles north of Wyanet, in Bureau County. The work consists of removal and replacement of superstructures on SN 006-0014 and 006-0015, milling and resurfacing of mainline and shoulders, guardrail removal and replacement, and other work.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 2 / 3 | Bureau | C-93-126-20 | NHPPX974(307) | (06-3B)BR | FAI 80 | Bridges | 3-06014-0000 3-06015-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 100 | 10.00 | 0.00 | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

037-66L96 Highways - Executed

This project is located at Structure No. 032-2525, a 12' x 8' concrete box culvert, 400' feet West of Ashley Rd. in Grundy County. This project consists of removing and replace failed wing wall stems and headwall.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3 | Grundy | C-93-098-21 | N/A | (32-3)CLV | FAI 80 | Bridges | 0-02176-3008 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 30 | 6.00 | 0.00 | No |

038-68E12 Highways - Executed

Culvert replacement with slope repair on IL Route 97, 1.0 mile North of Cuba, Fulton County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 3 / 4 | Fulton | C-94-046-18 | STPUCC8(767) | (115)CLV,SLP | FAP 622 | Bridges | 4-02919-0500 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 30 | 2.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

039-68F74 Highways - Executed

Bridge deck overlay and bridge joint replace/repair on IL 8 structures; S.N. 072-0164 over Nixon Run Creek; S.N. 072-0165 over Warsaw Creek and S.N. 072-0166 over Kickapo Creek Tributary.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|--------------------------------|-----------------------|-----------------------|-------------------------|
| 3 / 4 | Peoria | C-94-095-20 | STPZ5II(549) | [(Z-1D)BR-2,3;(Z-1B-15D)BR]BDR | FAS 1388 | Painting | 4-07220-0100 |
| | | | | | | Bridges | 4-07220-0300 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 50 | 5.00 | 0.00 | No |

040-68G57 Highways - Executed

Bridge painting at various locations in Marshall and Woodford Counties on Structure Nos.: 062-0085, 062-0049, 062-0053, 062-0054, 062-0055, 102-048, 102-0050 and 102-0051.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|---------|-----------------------|-------------------------|
| 3 / 4 | Woodford | C-94-080-21 | STP9SVU(809) | D4 BRIDGE PAINTING | FAI 39 | Painting | 0-01375-4001 |
| | Marshall | | | 2022 | FAS 253 | Bridges | 0-01375-4002 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | QP-1 |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 11/25/2022 | | | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

041-68G64 Highways - Executed

Remove and replace existing high mast light tower, luminaires and concrete foundation on Riverfront Drive Spur, east of Washington Street in East Peoria.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 3 / 4 | Tazewell | C-94-087-21 | NHPPJFEI(182) | (90-12)L | FAP 404 | Electrical | 0-02084-4001 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 20 | 0.00 | 0.00 | No |

042-70905 Highways - Executed

Bridge Replacement of SN 092-0060 over a Drainage Ditch 0.5 Mi N of US 136 (E.) Gross Length= Net Length= 300.00 FT = 0.057 Mi.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 3 / 5 | Vermilion | C-95-037-16 | STP6560(853) | 121BR | FAP 840 | Bridges | 5-52949-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | 11/30/2022 | | 10 | 3.00 | 0.00 | | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

043-70E74 Highways - Withdrawn

Bridge painting at 10 structure locations on FAI-74 and FAI-39 in McLean County. , Bridge painting at 10 structure locations on FAI-74 and FAI-39 in McLean County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 3 / 5 | McLean | C-95-082-20 | | | | Bridges | 0-01375-5001 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 45 | | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 200 | Pending | Pending | No | |

044-70E93 Highways - Executed

Modernize traffic signals on IL Rt 1 / US Rt 150 at the intersection with Ross Lane in Tilton of Vermilion County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 3 / 5 | Vermilion | C-95-097-20 | NHPPASBK(615) | (47)TS-1 | FAP 332 | Electrical | 0-01494-5001 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 45 | | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 35 | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

045-72F35 Highways - Executed

2 culvert replacements on IL 78: 1. Over a ditch, 0.8 miles south of White Oak Creek south of Havana; 2. Over a ditch, 0.8 miles north of Elm Street in Bath. (SN 063-7017 and 063-7020)

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 4 / 6 | Mason | C-96-050-12 | COVDCFWR(377) | (141) CR, CR-1 | FAP 614 | Bridges | 6-00520-0000 6-00521-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 07/31/2022 | | 20 | 4.00 | 0.00 | No |

046-72K81 Highways - Executed

5.5 miles of standard overlay, bridge joint repair/replacement, bridge repair and drain repair/replacement on US 136 west of Union Road to the McLean County line. (SN 054-0026 and 054-0027)

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|-----------------------------|---------------------------|-----------------------|--|
| 4 / 6 | Logan | C-96-115-18 | NHPPN284(034) | (117)RS-10,BP (118)RS -4,BP | FAP 315 | Pavement | 6-01001-0000 6-01001-0100 6-01001-0200 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | Target Market Program | QP Certification |
| 45 | | No | No | | No | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 55 | 8.00 | 0.00 | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

047-72L62 Highways - Executed

Bridge repair on US 24 over Homan Creek, 0.1 miles north of 12th Street in Quincy. (SN 001-0010)

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 6 | Adams | C-96-047-20 | NHPPE\$2L(270) | (78-3) D | FAP 63 | Bridges | 6-01053-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 08/15/2022 | | 15 | 7.00 | 0.00 | No |

048-72M92 Highways - Executed

Bearing replacements on two bridges carrying I-72 over North Fork Mauvaise Terre Creek, 1.1 miles northeast of Old US 36 near Jacksonville. (SN 069-0048 and SN 069-0049)

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 4 / 6 | Morgan | C-96-114-21 | N/A | (69-9B) BRR | FAI 72 | Bridges | 0-02176-6009 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 20 | 0.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

049-72M93 Highways - Executed

Deck patching and expansion joint repairs on SN 001-0069 carrying East 1100th Street over I-172, 0.1 miles northwest of the Pike County line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 6 | Adams | C-96-115-21 | N/A | (1-2HB) BDR, BJR | FAI 172 | Bridges | 0-02176-6011 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 30 | 0.00 | 0.00 | No |

050-72M94 Highways - Executed

Deck patching on SN 086-0501 and 086-0502 on IL 106 near Alsey.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 4 / 6 | Scott | C-96-116-21 | N/A | 2(B-1,B-2)BDR | FAP 566 | Bridges | 0-02176-6013 0-02176-6014 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 40 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

051-72N04 Highways - Executed

Bridge painting on SN 054-0041 and 054-0042 carrying I-55 over Salt Creek, 2.2 miles south of IL 10.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|--------|-----------------------|-------------------------|
| 4 / 6 | Logan | C-96-130-21 | NHPPY8WW(854) | (54-3B)BP | FAI 55 | Painting Bridges | 0-01375-6001 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | QP-1 & QP-2 |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 90 | 4.00 | 0.00 | No |

052-72N05 Highways - Executed

Bridge painting on SN 084-0154 carrying Overpass Road over I-72, 1.4 miles east of the Sangamon River at the Riverton Interchange.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 6 | Sangamon | C-96-131-21 | NHPPR56R(192) | (84-10-1)BP | FAI 72 | Painting Bridges | 0-01375-6002 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | QP-1 & QP-2 |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 60 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

053-74181 Highways - Executed

Replacement of SN 017-0003 and SN 017-0004 on IL 1, 2.5 and 0.3 miles north of IL 33.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 4 / 7 | Crawford | C-97-093-06 | NHPPWW8R(125) | (21-Y,21-X)B-1 | FAP 332 | Bridges | 7-78830-0000 7-82290-0100 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 105 | 6.00 | 0.00 | No |

054-74320 Highways - Executed

Removal and replacement of SN 093-0006, PCC pavement and sidewalks on IL 1 between 11th and 12th Streets in Mt. Carmel.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 7 | Wabash | C-97-091-08 | NHPP4JP9(977) | (12VR,2B)B | FAP 332 | Bridges | 7-00175-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 65 | 5.00 | 0.00 | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

055-74948 Highways - Executed

Polymer overlay on SN 093-0021 carrying IL 15 over the Wabash River in Mt. Carmel.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 4 / 7 | Wabash | C-97-025-20 | NHPPP4KK(570) | (12Z-3, 12BR)BDR | FAP 827 | Bridges | 0-01270-7001 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 35 | 5.00 | 0.00 | No | | |

056-74995 Highways - Executed

Bridge deck overlay, bridge deck repairs, bridge approach replacement HMA paving and guardrail on US 40 over Big Muddy Creek, 1.3 miles east of Woodbury. (SN 018-0007)

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|--|
| 4 / 7 | Cumberland | C-97-080-20 | STPXA48(302) | D7 BRIDGE REPAIRS 2022-1 | FAS 1707 | Bridges | 7-52739-0000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 50 | 0.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

057-74996 Highways - Executed

Bridge deck overlay, bridge joint replacement/repair and bridge repair on the structure carrying North Wyckles Rd. Over I-72, 2 miles north of Harristown.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|-----------------------------|--------|-----------------------|-------------------------|
| 4 / 7 | Macon | C-97-081-20 | NHPPXNJ2(691) | D7 BRIDGE REPAIRS 2022-2 | FAI 72 | Bridges | 7-52738-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 45 | 0.00 | 0.00 | No |

058-74997 Highways - Executed

Bridge deck overlay, bridge joint replace/repair, bridge deck repairs, approach slab replacements on 8 structures between IL. 242 and US 45.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|--|
| 4 / 7 | Wayne | C-97-082-20 | NHPPMMXX(267) | D7 BRIDGE REPAIRS 2022-3 | FAI 64 | Bridges | 7-52673-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 110 | 2.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

059-74A66 Highways - Executed

Cleaning and painting 3 structures on I-57 and I-70.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|------------------------------|------------------|-----------------------|-------------------------|
| 4 / 7 | Various | C-97-166-21 | NHPP4RL5(285) | D7 BRIDGE PAINTING 2022-1 | FAI 57 FAI 70 | Painting Bridges | 0-01375-7002 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | QP-1 & QP-2 |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 105 | 0.00 | 0.00 | No |

060-74A84 Highways - Executed

23 miles of weed spraying along I-70 from milepost 61 in Fayette County to milepost 84 in Effingham County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------------------|----------------|-----------------------------|----------------------------|--------|-----------------------|-------------------------|
| 4 / 7 | Effingham Fayette | C-97-184-21 | N/A | D7 WEED SPRAYING 2022-2 | FAI 70 | Miscellaneous | N/A |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | Yes | | No | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | 05/15/2022 | | | 0.00 | 0.00 | | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

061-74A86 Highways - Executed

Tree removal on I-57 from mile marker 134 to mile marker 158.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|------------------------------|-------------|-------------------|--------------------------------|--------|-----------------------|--------------|
| 4 / 7 | Fayette Effingham Clay | C-97-186-21 | N/A | D7 ASH BORER CONTROL 2022-1 | FAI 57 | Miscellaneous | 0-02067-7003 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | Yes | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | 03/31/2022 | | 35 | 0.00 | 0.00 | No |

062-74A87 Highways - Executed

Slope wall repair, shoulder replacement and guardrail work on I-70 between the twin bridges over CSXT Railroad, 1.5 miles west of the Brownstown Interchange.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|-------------------------------|--------|-----------------------|--------------|
| 4 / 7 | Fayette | C-97-187-21 | N/A | D7 SLOPEWALL REPAIR 2022-1 | FAI 70 | Miscellaneous | 0-02176-7006 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 30 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

063-76L10 Highways - Executed

8.2 miles of resurfacing on IL 109 from US 67 in Jerseyville to IL 3.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|---------------------|-------------------------|--------------|--|
| 5 / 8 | Jersey | C-98-158-18 | COVDSZOE(494) | (57,58,59)RS-2 | FAS 747 FAU 8813 | Pavement | 8-00489-0000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 70 | 10.00 | 0.00 | No | | |

064-76P05 Highways - Executed

Bridge joint repair on SN 082-0318 carrying the eastbound I-70 departure over the Mississippi River.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 8 | St. Clair | C-98-144-20 | NHPP7V05(086) | 82-2-1HVB-BJR-1 | FAI 70A | Bridges | 8-90001-2200 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 06/30/2022 | | | 6.00 | 0.00 | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

065-76P51 Highways - Executed

Cleaning and painting two steel bridges on IL 100 over Chautauqua and Elsay Creek, South of Grafton. (SN 042-0013 and SN 042-0014)

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|---------|-----------------------|-------------------------|
| 5 / 8 | Jersey | C-98-087-21 | STP0JZC(338) | 401-1BP,401-2BP | FAP 304 | Painting Bridges | 8-00827-0000 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 35 | 0.00 | 0.00 | No |

066-76P54 Highways - Executed

4.5 miles of resurfacing on IL 161 from Albers Road to Hanover Street in Germantown.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 5 / 8 | Clinton | C-98-090-21 | COVDTNX0(499) | (126,126-1)RS-3 | FAP 805 | Pavement | 8-00854-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 45 | | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 35 | 12.00 | 0.00 | No | |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

067-76P55 Highways - Executed

2 miles of resurfacing along US 50 from Anne Avenue to IL 158.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 8 | St. Clair | C-98-091-21 | COVDL166(294) | 32, 31RS-3 | FAU 9166A | Pavement | 8-00834-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 60 | 10.00 | 0.00 | No |

068-76P64 Highways - Executed

Bridge painting at the Poplar Street Complex; I-55/64 Eastbound Collector - Distributor Lanes over TRRA Railroad and over and under IL 3 ramps (SN 082-0144).

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|--------|-----------------------|-------------------------|
| 5 / 8 | St. Clair | C-98-102-21 | NHPPQENP(591) | 82-3HVB-2R-2-1-BP-1 | FAI 70 | Painting Bridges | 0-01270-8001 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | QP-1 & QP-2 |
| Pre-Bid Meeting | Completion Date | | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 80 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

069-76P84 Highways - Executed

3.8 miles of pavement patching along IL 111 / IL 3 / US 67 from Montclair Avenue to Homer Adams Parkway, then to Alby Street.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-------------------|-----------------------|-------------------------|
| 5 / 8 | Madison | C-98-057-22 | N/A | (60Z,261,1)PP-1 | FAP 789 FAP 10 | Pavement | 0-02176-8010 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 20 | 15.00 | 0.00 | No |

070-76P89 Highways - Executed

9.2 miles of patching on I-255 from the Jefferson Barracks Bridge to IL 157.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|---------------------|-----------------|-----------------------------|--------------------------------|---------|-----------------------|-------------------------|
| 5 / 8 | St. Clair Monroe | C-98-062-22 | N/A | 67-(1,2,3)PP-1, 82-(6,7,8)PP-1 | FAI 255 | Pavement | 0-02176-8008 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 40 | 18.00 | 0.00 | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

071-76P93 Highways - Deleted

Procurement and delivery of electrical and drainage related items for future interchange reconstruction of I-270 at IL 111.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|-------|
| 5 / 8 | Madison | C-98-066-22 | N/A | | | Miscellaneous | N/A |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 06/01/2022 | | | Pending | Pending | No | |

072-78829 Highways - Executed

Removing a single barrel reinforced concrete box culvert and replacing it with a single barrel precast box culvert, carrying IL 145 over a ditch, 2.1 miles north of Rosebud Road. (SN 064-7027)

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9 | Massac | C-99-012-21 | STP4LN4(874) | 102B-1 | FAP 132 | Bridges | 9-00806-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 25 | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

073-78871 Highways - Executed

Resurfacing of Old IL 13 between the intersections with IL 13; Resurfacing of IL 13 from US 45 to Pankey Creek Bridge.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|--------------|---------------------------|-----------------------|--|
| 5 / 9 | Saline | C-99-065-21 | STP-NHPPER0E (637) | 3,4,8(RS-4) | FAS 899 FAP 331 | Pavement | 9-00628-0000 9-00628-0100 9-00628-0200 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | Target Market Program | QP Certification |
| 45 | | No | No | | No | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 30 | 6.00 | 0.00 | No |

074-85695 Local Roads - Executed

Sidewalk replacement, construction of new sidewalks, lighting improvements, streetscaping and landscaping along Center Street from North Street to Howard Street in Durand.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------|-----------------|-----------------------------|----------------------------|-----------------------|-----------------------|------------------------------|
| 2 / 2 | Winnebago | C-92-023-20 | WP2L(705) | 18-00026-00-SW (DURAND) | FAS 55 | Miscellaneous | 0-01043-2001 2-10585-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 100 | 2.00 | 0.00 | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

075-87742 Local Roads - Executed

Replace the bridge carrying TR 222 over a tributary of Indian Creek, 0.5 mile north of Earville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3 | LaSalle | C-93-008-21 | BDJ6(082) | 18-09808-00-BR | TR 0222 | Bridges | 3-10644-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 08/31/2022 | | 10 | 6.00 | 0.00 | No |

076-87754 Local Roads - Executed

Pavement patching, resurfacing, striping, signing, landscaping, installation of an automated pedestrian signal system and DA improvements at various locations at Northern Illinois University in DeKalb

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3 | DeKalb | C-93-021-21 | ZXAQ(441) | 08-00003-00-PV (NIU) | VARIOUS | Pavement | 3-10200-0040 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 25 | 7.00 | 0.00 | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

077-87782 Local Roads - Executed

Resurfacing, sidewalk replacement, curb and gutter replacement and pedestrian traffic signal improvements on Minooka Road from Tables Road to Ridge Road in Minooka.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|--|
| 2 / 3 | Grundy | C-93-027-22 | 2YJC(363) | 21-00057-00-RS (MINOOKA) | FAU 400 | Pavement | 3-10727-0000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 60 | 5.00 | 0.00 | No | | |

078-89781 Local Roads - Withdrawn

Replace the bridge carrying CH 7 over Cedar Creek, 3.4 miles northeast of Monmouth. , Replace the bridge carrying CH 7 over Cedar Creek, 3.4 miles northeast of Monmouth.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 3 / 4 | Warren | C-94-048-20 | | | | Bridges | 4-10626-0000 4-10626-0010 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 50 | Pending | Pending | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

079-89811 Local Roads - Executed

Replace the bridge carrying CH 23R over the west fork of Kickapoo Creek, located southeast of Elmwood.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 3 / 4 | Peoria | C-94-045-21 | 3P3M(067) | 17-00132-00-BR | CH 23R | Bridges | 4-10652-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 75 | 4.00 | 0.00 | | No |

080-91613 Local Roads - Executed

Construction of a shared use path along 1st Street from Windsor Road to Curtis Road in Savoy.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 3 / 5 | Champaign | C-95-012-22 | YWNL(484) | 20-00008-00-BT (SAVOY) | SHARED USE PATH | Miscellaneous | 0-01043-5001 5-10501-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 08/19/2022 | | | 2.00 | 0.00 | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

081-93740 Local Roads - Executed

Reconstruction of aggregate base, resurfacing, culverts, storm sewer, sidewalks , curb and gutter, and pavement markings on CH11, from west of the Basco corporate limits to east of Washington Street in Basco.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 6 | Hancock | C-96-047-18 | 3W9P(740) | 15-00127-00-RS | FAS 428 | Pavement | 6-10721-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 85 | 5.00 | 0.00 | No |

082-93776 Local Roads - Rejected

Replace the bridge carrying CH 12 over Lake Fork Creek, 1 mile east of Broadwell.

083-95822 Local Roads - Executed

Trailhead, parking, and sidewalk crossing improvements, construction of a pedestrian path and signage at various locations along Outer Belt West in Effingham.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------|-----------------|-----------------------------|----------------------------------|-----------------------|-----------------------|------------------------------|
| 4 / 7 | Effingham | C-97-016-17 | 3ES7(838) | 16-00141-00-BT EFFINGHAM CITY | VARIOUS | Miscellaneous | 0-01043-7001 7-10888-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 75 | 5.00 | 0.00 | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

084-46583 Highways - Executed

This project is located on various highways throughout District 3. This project consists of repairing various widths of pavement markings including lines, letters, numbers and symbols.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|------------------------------|---------|-------------------------|------------------|
| 2 / 3 | Various | M-60-019-22 | N/A | D3 HT PVMNT MRK RPR 22-19 | VARIOUS | Miscellaneous | 0-01475-3002 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 09/30/2023 | | | 0.00 | 0.00 | No | |

085-46924 Highways - Executed

The project consists of reconstructing a new retaining wall with associated appurtenances, HMA pavement, aggregate base course, type B gutter, guardrail, pavement markings and other improvements along the Entrance Road to the Buffalo Rock State Park, gross and net length 0.05 mi.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|-------------------|---------------------------------------|-----------------------|-------------------------|
| 2 / 3 | LaSalle | C-30-002-22 | N/A | BUFFALO ROCK 2022 | BUFFALO ROCK STATE PARK ROAD | Pavement | 0-00222-3002 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | Target Market Program | QP Certification |
| 45 | | No | No | | No | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 70 | 8.00 | 0.00 | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

086-46930 Highways - Executed

These proposed improvements consist of road reconstruction, bridge repairs, culvert replacements to park roads and parking areas, and all other necessary work to complete the project within the Rock Cut State Park in Winnebago County, gross/net length 3.00 mi.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|-----------|-------------|-------------------|-----------------------|--------------------------|-----------------------|--------------|
| 2 / 2 | Winnebago | C-30-001-22 | N/A | ROCK CUT PHASE 2-2022 | ROCK CUT STATE PARK ROAD | Pavement | 0-00222-2000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 75 | 3.00 | 0.00 | No |

087-61F88 Local Roads - Withdrawn

Sidewalk improvement on IL 53 from Hobson Road to Mulligan Drive in the Village of Woodridge. , Sidewalk improvement on IL 53 from Hobson Road to Mulligan Drive in the Village of Woodridge.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|-----------|--------|-----------------------|--------------|
| 1 / 1 | DuPage | C-91-230-18 | | | | Miscellaneous | 1-22219-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|---------|---------|-------------------------|
| No | | | 35 | Pending | Pending | No |

088-61G85 Local Roads - Rejected

Pavement reconstruction, resurfacing, curb and gutter replacement, sidewalk replacement, storm sewer, traffic signal improvements and pavement markings on Clavey Road, from 0.4 miles east of US 41 to Green Bay Road in Highland.

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

089-61H27 Local Roads - Executed

Pavement widening and construction, curb and gutter, sidewalks, lighting, traffic signals, storm sewer and water main improvements on Main Street from IL 176 to the UP Railroad tracks, and on IL 176 from 2nd Street to Illinois Street in Crystal Lake.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|----------------------------------|---------|-----------------------|--------------|
| 1 / 1 | McHenry | C-91-172-16 | 6WDZ(009) | 15-00124-00-PV (CRYSTAL LAKE) | FAU 124 | Pavement | 1-21914-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | 09/30/2022 | | 10 | 17.00 | 0.00 | No |

090-62P48 Highways - Rejected

This improvement consists of bridge repairs and substructure repair at the bridge spanning 1-290 over Des Plaines River (SN 016-0090) in the Village of Park, Proviso Township, Cook County.

091-62P63 Highways - Executed

(167.4-Mile) Litter/ Debris Removal from edge of pavement to the Pedestrian Barrier on 1-55 - Stevenson expressway from Lake Shore Dr. to IL 43 (Harlem Ave.).

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|------------|--------|-----------------------|-------|
| 1 / 1 | Cook | C-91-019-22 | N/A | 2021-147-I | FAI 55 | Miscellaneous | N/A |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | Yes | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | 12/31/2022 | | | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

092-62P64 Highways - Executed

(417.6-Mile) Litter/ Debris Removal from edge of pavement to the Pedestrian Barrier on 1-290/ IL 11 O expressway from Austin Blvd to Wells St.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Cook | C-91-020-22 | N/A | 2021-148-I | FAI 290 FAP 389 | Miscellaneous | N/A |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | Yes | No | | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | 12/31/2022 | | | 0.00 | 0.00 | | No |

093-62P65 Highways - Executed

(292.2-Mile) Litter/ Debris Removal from edge of pavement to the Pedestrian Barrier on 1-190; 1-90/94 expressways from W. of US 12/45 Mannheim Rd to Congress Parkway.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|--------------|-----------------------------|-----------------------|-------------------------|
| 1 / 1 | Cook | C-91-021-22 | N/A | 2021-149-I | FAI 90 FAI 190 FAI 94 | Miscellaneous | N/A |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | Target Market Program | QP Certification |
| 45 | | No | No | | Yes | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 12/31/2022 | | | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

094-62P66 Highways - Executed

The improvement consists of temporary traffic control setup on various State maintained expressway and arterial routes District-wide on a work order basis.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Various | C-91-027-22 | N/A | 2021-152-TS | VARIOUS | Miscellaneous | N/A |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 12/31/2024 | | | 0.00 | 0.00 | No |

095-64L12 Highways - Executed

Sidewalk Ramps for the disabled along various routes in the villages of Alpha, Andover, Osco, Woodhull, Andalusia, Coal Valley, and Edgington.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------------------|-----------------|-----------------------------|--------------|---------------------------|-----------------------|--|
| 2 / 2 | Henry Rock Island | C-92-017-19 | STP4LP3(180) | D2 SW2016-1 | VARIOUS | Miscellaneous | 2-53500-0000 2-53500-0001 2-53500-0002 2-53500-0003 2-53500-0004 2-53500-0005 2-53500-0006 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | Target Market Program | QP Certification |
| 45 | | No | No | | No | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 65 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

096-64P79 Highways - Executed

Pavement patching on 1-74 from the I-74/I-80/I-280 Interchange to IL 81.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2 | Henry | C-92-021-21 | N/A | D2 PP 2021-2 | FAI 74 | Pavement | 0-02176-2004 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 30 | 0.00 | 0.00 | No |

097-64R00 Highways - Executed

Washing five bridges over the Rock River, in Henry and Rock Island Counties.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------------------|----------------|-----------------------------|---------------------------|---------|-----------------------|-------------------------|
| 2 / 2 | Henry Rock Island | C-92-063-21 | STPAAGD(061) | D2 BC 2022-4 | VARIOUS | Bridges | 0-01270-2003 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 20 | 0.00 | 0.00 | | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

098-64R06 Highways - Executed

Washing eleven bridges at various locations in Boone and Winnebago Counties.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|--------------------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 2 / 2 | Winnebago Boone | C-92-068-21 | STPRUSW(463) | D2 BC 2022-7 | VARIOUS | Bridges | 2-26004-0100 2-26004-0300 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 20 | 0.00 | 0.00 | No |

099-74A73 Highways - Executed

25 miles of weed spraying along I-72 in Macon County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------|------------------|-------------------------|-------|--|
| 4 / 7 | Macon | C-97-173-21 | N/A | D7 WEED SPRAYING 2022-1 | FAI 72 | Miscellaneous | N/A | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | Yes | No | N/A | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 05/15/2022 | | | 0.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

100-76P63 Highways - Deleted

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------------------|------------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|--------------------------------|-------|
| 5 / 8 | | | N/A | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | | Pending | Pending | No | |

101-85712 Local Roads - Executed

Sidewalk construction on 48th Street, from Wilson Middle School to 53rd Street onto 20th Avenue to 19th Avenue at the YMCA in Moline.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------------------|------------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|--------------------------------|------------------------------|
| 2 / 2 | Rock Island | C-92-019-21 | HZY8(709) | 19-00273-00-SW (MOLINE) | FAU 5842 FAU 5844 | Miscellaneous | 0-01755-2001 2-10606-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | 08/15/2022 | | | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

102-87752 Local Roads - Executed

Realign and reconstruct the intersection of Commercial Street, Broadway Street, and Main Street in Marseilles.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|--------------------------------|----------|-----------------------|------------------------------|
| 2 / 3 | LaSalle | C-93-018-21 | MWW2(187) | 19-00054-00-PV (MARSEILLES) | FAS 268A | Pavement | 3-10618-0000 3-10618-0010 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 80 | 7.00 | 0.00 | No |

103-87767 Local Roads - Executed

Replace the bridge carrying TR 244 over Coon Creek 0.30 mile south of IL 72.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|--------|-----------------------|-------------------------|
| 2 / 3 | DeKalb | C-93-002-22 | X6FH(897) | 17-06123-00-BR | TR 244 | Bridges | 3-10639-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 50 | 7.00 | 0.00 | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

104-89721 Local Roads - Executed

Replace the bridge carrying Furrow Road over Lost Creek, one half mile east of Pekin.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 3 / 4 | Tazewell | C-94-034-17 | SAJG(571) | 16-02126-00-BR | TR 141 | Bridges | 4-10590-0000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 55 | 7.00 | 0.00 | No | | |

105-61H15 Local Roads - Executed

Reconstruction and widening of roadway, sidewalk replacement, construct multi-use path, roadway lighting and traffic signal upgrade on IL 19 from Winchester Drive to east of Bartlett Road and on Bartlett Road from East Oltendorf Road to south of IL 19 in Streamwood

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|--------------------------------|-----------------------|-----------------------|------------------------------|
| 1 / 1 | Cook | C-91-188-20 | HW2M(691) | 10-00055-01-WR (STREAMWOOD) | FAU 1321 | Pavement | 0-01043-1009 1-22310-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 120 | 19.00 | 0.00 | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

106-61H24 Local Roads - Withdrawn

Resurfacing, streetscape, lighting and traffic signal improvements at various locations in Berwyn. , Resurfacing, streetscape, lighting and traffic signal improvements at various locations in Berwyn.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--|
| 1 / 1 | Cook | C-91-071-14 | | | | Pavement | 0-01043-1011 1-11022-0012 1-21525-0000 1-21525-0100 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 185 | Pending | Pending | No | |

107-62M86 Highways - Executed

This contract is for annual maintenance of electrical systems including the Signal Systems, Lighting Systems, Pump Station Systems, Surveillance System and other Electrical Systems, many subsystems and components, mechanical system and including buildings, structures and grounds located withing District 1.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Various | C-91-008-21 | N/A | 2020-213-I | VARIOUS | Electrical | N/A |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| Yes | | 12/31/2022 | | | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

108-74364 Highways - Executed

Removal and replacement of SN 018-0028 carrying IL 121 over Long Point Branch Creek, 1.3 miles east of Montrose Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 4 / 7 | Cumberland | C-97-042-09 | STPTLK0(070) | (108BR-2)B-1 | FAP 773 | Bridges | 7-50200-0000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 100 | 7.00 | 0.00 | No | | |

109-89727 Local Roads - Executed

Resurfacing, HMA shoulders, concrete curb, drainage improvements and pavement markings on Broadway Road from Veterans Drive to Springfield Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 3 / 4 | Tazewell | C-94-047-17 | TMRP(282) | 13-00089-02-SD | FAS 1467 | Pavement | 4-10533-0000 4-10533-0010 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 140 | 6.00 | 0.00 | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

110-62N63 Highways - Executed

Standard overlay resurfacing of IL 58 (Summit St) begins 240 ft west of Hawatha Dr, proceed easterly (3.578 miles) to 300 ft east of IL 59 (Sutton Rd) in the Villages of Elgin and Hoffman Estates, Hanover Township.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Cook | C-91-136-21 | STP2IH8(825) | 2021-013-RS&SW | FAU 1320 | Pavement | 1-79497-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 90 | 17.00 | 0.00 | No |

111-62C25 Highways - Executed

(1.86-Mile) Channelization improvements at the intersections of East Ave. at Joliet Rd. and 55th St., traffic signal modernization, drainage improvements, retaining walls, culvert rehabilitation, and modifications to lighting in McCook, Hodgkins, and Countryside.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|--------------|---------------------------|-----------------------|--|
| 1 / 1 | Cook | C-91-321-16 | | 0102N&T | FAU 2719 | Pavement | 1-78751-0100 1-78751-1100 1-80226-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | Target Market Program | QP Certification |
| 45 | | No | No | | No | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 10/31/2023 | | 10 | 21.00 | 0.00 | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

112-62F87 Highways - Executed

(1,215 Ft.) Channelization project on Illinois Route 50 (Cicero Avenue) and Steger Road that includes standard overlay, traffic signal installation, and lighting installation. Located in the Villages of University Park and Richton Park.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Will | C-91-065-18 | | 101W-N(17) | FAP 350 | Pavement | 1-79179-0000 |
| | Cook | | | | | | 1-79179-1000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 55 | 17.00 | 0.00 | | No |

113-78875 Highways - Executed

1.8 miles of pavement patching, HMA surface removal and HMA surfacing on IL 3 in Olive Branch from 0.1 miles west of Pigeon Roost Road to Brownsville Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 9 | Alexander | C-99-069-21 | STP2CQ1(667) | 135RS-2 | FAP 14 | Pavement | 9-00606-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 25 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: September 17, 2025

1LR-M2007 DNR - Active

The Beecher Williams #1 Reclamation Project is for the elimination of public health and safety hazards. This project, nine miles southeast of Harrisburg, contains a Project Labor Agreement.

| Reg / Dist | Counties | Project # | Name | Major Work Categories | | |
|-----------------|-----------------|-----------------------------|---|-----------------------|------------------|-------------------------|
| 0 / 0 | Saline | AML-GSIE-2007A | Beecher Williams #1 Reclamation Project | Miscellaneous | Landscaping | Earthwork |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 45 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| Yes | | | | 6.00 | 0.00 | No |

2LR-M2009 DNR - Active

The North Utica Drifts Reclamation Project removes four vertical openings located north of 530 West Johnson Street, and south of 509 and 513 West Washington Street.

| Reg / Dist | Counties | Project # | Name | Major Work Categories | | |
|-----------------|-----------------|-----------------------------|--|-----------------------|------------------|-------------------------|
| 0 / 0 | LaSalle | AML-GLsE-2009 | North Utica Drifts Reclamation Project | Earthwork | Landscaping | Miscellaneous |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 45 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| Yes | | | | 7.00 | 0.00 | No |