Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

001-61H19 **Local Roads - Withdrawn**

Construction of a bike path along the North Central DuPage Regional Trail, from the Illinois Prairie Path to Forest Preserve Drive, in the Villages of Wayne and Bartlett. , Construction of a bike path along the North Central DuPage Regional Trail, from the Illinois Prairie Path to Forest Preserve Drive, in the Villages of Wayne and Bartlett.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-040-17				Pavement	1-22025-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/14/2022		15	Pending	Pending	No

002-61H22 Local Roads - Executed

Traffic signal improvements at various locations in DuPage County

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-220-21	IDLD(702)	19-DCCSS-03-TL	VARIOUS	Electrical	1-11022-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			150	0.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

003-61H28 Local Roads - Executed

Replace the bridge carrying Central Avenue over an unamed ravine, 0.1 mile west of Lake Michigan in Highland Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-342-15	DVIZ(877)	15-00123-00-BR (HIGHLAND PARK)	MUN 3115	Bridges	1-21802-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/27/2022		5	20.00	0.00	No

004-62H97 Highways - Executed

(1.826-Mile) Designed overlay and ADA improvements on I-55 N. Frontage Rd. from IL 83 to Elm St., located in the Villages of Willowbrook and Burr Ridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-345-19	STPV3AV(331)	2019-020-RS-SR	FAU 1466	Pavement	1-78542-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	16.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

005-62J26 Highways - Executed

(2300-Ft) Rehabilitation of culverts located on US 41 over Unnamed Creeks (N of IL 173 to S of Westleigh Rd) in the Villages of Wardsworth, Gurnee and Lake Forest. (SN 049-0228, SN 049-2015, SN 049-2016, SN 049-0575)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-394-19	NHPPTVJM(289)	2019-049-T	FAP 346	Bridges	1-77722-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	16.00	0.00	No

006-62L12 Highways - Executed

(1.34-Mile) Designed Overlay, Pedestrian Ramps. Location: Torrence Avenue, from Calumet River to 86 feet N. of 114th Street in the City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-230-20	NHPPN5B8(289)	2020-040-RS	FAP 358	Pavement	1-80426-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	16.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

007-62L84 Highways - Executed

(2.87-Mile) Standard Overlay, ADA Improvements; Location: FAP 353: US 30 Lincoln Highway from Lowe Ave to East of IL 394 in the City of Chicago Heights and Village of Ford Heights in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-303-20	NHPPF6E9(834)	2020-106-RS&SW	FAP 353	Pavement	1-78230-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	17.00	0.00	No

008-62M19 Highways - Executed

(5.18-Mile) SMART Overlay, ADA improvements, patching, crack and joint sealing, pavement markings project on US 12-20-41 from I-94 (Dan Ryan Expy) to I-90 (Chicago Skyway). Located in the City of Chicago in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-339-20	NHPP4N43(133)	2020-141-RS	FAP 29	Pavement	1-80587-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2022		5	19.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

009-62M28 Highways - Executed

(364-ft) Bridge Preservation Project including bridge deck patching and overlay expansion joints replacement, bearings, piers and beams repairs. Location: Bridge carrying Glenwood-Lansing Road over IL 394, in the Village of Glenwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-363-20	NHPPQCUC(955)	2020-168-BR	FAP 332	Bridges	1-80595-0040

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	12.00	0.00	No

010-62M30 Highways - Executed

(675-ft) Bridge repair, joint replacement and bridge deck overlay, located on Interstate 57 (I-57) over the Wisconsin Central Limited (WCL) Railroad in the Villages of Matteson and Richton Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-358-20	NHPP3KSJ(991)	2020-170-BR	FAI 57	Bridges	1-80595-0060

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	9.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

011-62M34 Highways - Executed

(1555-Ft) Bridge deck overlay, expansion joint replacement and drainage scuppers repair located on a bridge carrying II 56 over 1-355 in the Village of Downers Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-365-20	NHPPX1NK(522)	2020-179-BR	FAP 365	Bridges	1-80595-0130

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/30/2022		5	18.00	0.00	No

012-62M35 Highways - Executed

(1556-Ft) Bridge deck overlay and expansion joint replacement located on a bridge carrying 1164 over 1-355 in the Village of Lombard in DuPage County, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-354-20	NHPPBUJE(494)	2020-180-BR	FAP 307	Bridges	1-80595-0140

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/28/2022			22.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

013-62M93 Highways - Executed

(0.17-Mile) Roadway lighting improvement, located in the Village of South Holland, IL. on US6 (162ND St.) east of 1-94 (Bishop Ford Expressway). Light tower and foundation removal. Install new light poles, metal foundations, LED luminaires, conduits and cables, excavations and site restoration.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-011-21	NHPP1Y5X(298)	2020-217-L	FAP 351	Electrical	1-80811-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2022		5	0.00	0.00	No

014-62N46 Highways - Executed

(1.11-mile) ultra-thin bonded wearing course along US 14 from Crowley Road to Oak Grove Road. Located in the City of Harvard and unincorporated McHenry Co.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-119-21	NHPP0K2I(009)	2021-023-RS	FAP 66	Pavement	1-80609-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

015-62N52 Highways - Executed

(2.63-Mile) Standard overlay and ADA improvement project on IL 19 (Irving Park Road) from IL 25 to IL 59 in Cook and Kane Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook Kane	C-91-125-21	STPJG0M(982)	2021-016-RS&SW	FAU 1321	Pavement	1-78515-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	17.00	0.00	No

016-62N55 Highways - Executed

(1.64-mile) Standard Overlay, Milled Rumble Strip and ADA improvements project, consisting of HMA removal, pavement patching, HMA resurfacing, curb ramps (ADA) improvements, pavement markings install. Located on IL 25 from Hazel Avenue to the Kendall County Line in the City of Aurora and the Village of Montgomery.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-128-21	STPF3XX(392)	2021-014-RS	FAU 2503	Pavement	1-79826-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	15.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

017-62P24 Highways - Executed

(1,054-ft) Bridge Painting on (SNs 016-0343, 016-0344) carrying US Route 45 over the Cal Sag Channel in unincorporated Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-222-21	NHPPGF2X(964)	2021-096-BP	FAP 330	Bridges Painting	1-79973-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	0.00	0.00	No

018-62P46 Highways - Executed

Cleaning and painting of steel bridge structures at 3 locations. 1)Lake-Cook Road over US 41 (SN-016-0811) in Village of Highland Park. 2) Dundee Road (IL-68) over 1-94 (SN-016-0939) in the Village of Northbrook and Glencoe. 3) US-14 over IL-58 (Golf Road) (SN-016-0236) in the City of Des Plaines.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-239-21	NHPP9NX6(309)	2021-117-BP	VARIOUS	Bridges Painting	0-01375-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			95	0.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

019-62P49 Highways - Executed

Bridge deck sealing and bridge joint repair. Location: 1-90/94 at various locations in the City of Chicago in Cook County. (SN-016-0189, SN-016-0398, SN-016-1007, SN-016-1152, SN-016-1153).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-241-21	N/A	2021-114-B-R	FAI 90/94	Bridges	0-02176-1005

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

020-62P61 Highways - Executed

(631-Mile) Litter/ Debris Removal project from edge of pavement to the Pedestrian Barrier on 1-90/94 (Dan Ryan Expwy) expressway from Congress Pkwy to 1-57/ 1-94 (Bishop Ford Expwy).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-017-22	N/A	2021-145-I	FAI 90 FAI 94	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/31/2022			0.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

021-62P62 Highways - Executed

(528-Mile) Litter/ Debris Removal from edge of pavement to the Pedestrian Barrier on 1) FAI 94: 1-94 from 1-90/94 (Dan Ryan Expwy) to 1-80; 2) FAP 341: Stony Island from 1-94 to US 12 (95th) 3) FAU 1574: 103rd St from Cottage Groove to Stony Island.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-018-22	N/A	2021-146-I	FAI 94 FAU 1574 FAP 341	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/31/2022			0.00	0.00	No

022-64H58 Highways - Executed

Removal and replacement of the SN 043-0040 carrying IL 78 over the Plum River located 6.3 miles South of US 20.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-023-21	STP7KJM(024)	10BR-5	FAP 642	Bridges	2-25750-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			100	2.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

023-64M41 Highways - Executed

0.37 mile, Removal and replacement of concrete box culverts carrying IL 251 over drainage from 0.5 mile South of US 30 to 0.3 mile North of Tower Road. (SN's 052-1064, 1066, C003, 1076, 1077)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-069-17	STP49RF(589)	(110,111)CR	FAS 1177	Bridges	2-24980-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	2.00	0.00	No

024-64P97 Highways - Executed

Washing the bridge (SN 081-0011) carrying I-80 over the Mississippi River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-060-21	NHPPKXC0(373)	D2 BC 2022-1	FAI 80	Bridges	0-01270-2000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/01/2022			0.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

025-64P98 Highways - Executed

Washing three bridges over the Mississippi River, Carroll County (SN 008-0052) carrying US 52/IL 64, Rock Island County (SN 081-9905) carrying US 67, Whiteside County (SN 098-6003) carrying US 30.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-061-21	STPJ1G9(906)	D2 BC 2022-2	VARIOUS	Bridges	0-01270-2001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

026-64P99 Highways - Executed

Washing six bridges over the Rock River, in Henry, Rock Island and Whiteside Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-062-21	NHPPDHDL(850)	D2 BC 2022-3	VARIOUS	Bridges	0-01270-2002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

027-64R01 Highways - Executed

Washing eight bridges at various locations in Henry, Lee, Ogle, Stephenson and Whiteside Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-064-21	STPLI62(019)	D2 BC 2022-5	VARIOUS	Bridges	0-01270-2004

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

028-64R05 Highways - Executed

Washing twelve bridges at various locations in Henry, Lee, Rock Island, and Whiteside Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-067-21	NHPPYS8Q(420)	D2 BC 2022-06	VARIOUS	Bridges	2-26004-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

029-64R07 Highways - Executed

Washing seventeen bridges at various locations in Carroll, Ogle, Stephenson, and Whiteside Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-065-21	STPRZBM(683)	D2 BC 2022-8	VARIOUS	Bridges	2-26004-0200

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

030-64R25 Highways - Executed

Repair slope failure of Northbound embankment 0.6 mile South of IL 38.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-100-21	N/A	(141-1)SLP	FAI 39	Pavement	0-02176-2003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

031-64R27 Highways - Executed

Pavement patching on IL 2 from Lynn Blvd in Sterling to Prairieville Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-001-22	N/A	D2 PP 2022-2	FAP 561	Pavement	0-02176-2005

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	2.00	0.00	No

032-64R28 Highways - Executed

Pavement patching from Kennedy Dr in East Moline to Hospital RD in Silvis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-098-21	N/A	D2 PP 2022-3	FAU 5773	Pavement	0-02176-2006

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	2.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

033-66F01 Highways - Executed

The project length is 700 feet. It is located along IL 1 and includes the replacement of the exisiting SN 038-0028 over Gay Creek approximately 0.2 miles South of Wellington, Il.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-039-21	NHPPA5R7(032)	(17RB)BR	FAP 332A	Bridges	3-38028-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	10.00	0.00	No

034-66F71 Highways - Executed

This project is located on FAP 330 (US 45/52) North of Bourbonnais in Kankakee County. SN 046-0047 carries US 45/52 over South Branch Rock Creek approximately 1.5 miles South of County Highway 9. Work on this project consists of pier, pier cap, and bearing seat repairs, abutment repairs, and expansion joint gland repairs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-022-22	NHPPWEJ0(030)	(16BR)BRR	FAP 330	Bridges	3-46047-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	8.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

035-66H26 Highways - Executed

The project is a bridge replacement over the Hennepin Feeder Canal located on IL 92, 1 mile East of IL 172 in Bureau County. The profile grade will be raised approx 5'-10", therefore, additional work such as guardrail upgrades, embankment, etc is expected. Work within IDNR property is also proposed. Construction shall be achieved via Detour.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-073-21	STP8EV2(971)	(135B-1)BR	FAP 587	Bridges	3-06096-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			80	9.00	0.00	No

036-66J01 Highways - Executed

This project is located on FAI 80 (I-80) at the Maple Grove Creek crossing, approximately 2 miles north of Wyanet, in Bureau County. The work consists of removal and replacement of superstructures on SN 006-0014 and 006-0015, milling and resurfacing of mainline and shoulders, guardrail removal and replacement, and other work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-126-20	NHPPX974(307)	(06-3B)BR	FAI 80	Bridges	3-06014-0000 3-06015-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			100	10.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

037-66L96 Highways - Executed

This project is located at Structure No. 032-2525, a 12' x 8' concrete box culvert, 400' feet West of Ashley Rd. in Grundy County. This project consists of removing and replace failed wing wall stems and headwall.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-098-21	N/A	(32-3)CLV	FAI 80	Bridges	0-02176-3008

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	6.00	0.00	No

038-68E12 Highways - Executed

Culvert replacement with slope repair on IL Route 97, 1.0 mile North of Cuba, Fulton County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Fulton	C-94-046-18	STPUCC8(767)	(115)CLV,SLP	FAP 622	Bridges	4-02919-0500

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	2.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

039-68F74 Highways - Executed

Bridge deck overlay and bridge joint replace/repair on IL 8 structures; S.N. 072-0164 over Nixon Run Creek; S.N. 072-0165 over Warsaw Creek and S.N. 072-0166 over Kickapo Creek Tributary.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-095-20	STPZ5II(549)	[(Z-1D)BR-2,3;(Z-1B-15D)BR]BDR	FAS 1388	Bridges	4-07220-0100
						Painting	4-07220-0300

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	5.00	0.00	No

040-68G57 Highways - Executed

Bridge painting at various locations in Marshall and Woodford Counties on Structure Nos.: 062-0085, 062-0049, 062-0053, 062-0054, 062-0055, 102-048, 102-0050 and 102-0051.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Woodford	C-94-080-21	STP9SVU(809)	D4 BRIDGE PAINTING 2022	FAI 39	Painting	0-01375-4001
	Marshall				FAS 253	Bridges	0-01375-4002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/25/2022			0.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

041-68G64 Highways - Executed

Remove and replace existing high mast light tower, luminaires and concrete foundation on Riverfront Drive Spur, e ast of W ashinton Street in East Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-087-21	NHPPJFEI(182)	(90-12)L	FAP 404	Electrical	0-02084-4001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

042-70905 Highways - Executed

Bridge Replacement of SN 092-0060 over a Drainage Ditch 0.5 Mi N of US 136 (E.) Gross Length= Net Length= 300.00 FT = 0.057 Mi.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-037-16	STP6560(853)	121BR	FAP 840	Bridges	5-52949-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/30/2022		10	3.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

043-70E74 **Highways - Withdrawn**

Bridge painting at 10 structure locations on FAI-74 and FAI-39 in McLean County. , Bridge painting at 10 structure locations on FAI-74 and FAI-39 in McLean County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-082-20				Bridges	0-01375-5001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			200	Pending	Pending	No

044-70E93 Highways - Executed

Modernize traffic signals on IL Rt 1 / US Rt 150 at the intersection with Ross Lane in Tilton of Vermilion County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-097-20	NHPPASBK(615)	(47)TS-1	FAP 332	Electrical	0-01494-5001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

045-72F35 Highways - Executed

2 culvert replacements on IL 78: 1. Over a ditch, 0.8 miles south of White Oak Creek south of Havana; 2. Over a ditch, 0.8 miles north of Elm Street in Bath. (SN 063-7017 and 063-7020)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Mason	C-96-050-12	COVDCFWR(377)	(141) CR, CR-1	FAP 614	Bridges	6-00520-0000 6-00521-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	07/31/2022		20	4.00	0.00	No

046-72K81 Highways - Executed

5.5 miles of standard overlay, bridge joint repair/replacement, bridge repair and drain repair/replacement on US 136 west of Union Road to the McLean County line. (SN 054-0026 and 054-0027)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-115-18	NHPPN284(034)	(117)RS-10,BP (118)RS-4,BP	FAP 315	Pavement	6-01001-0000 6-01001-0100 6-01001-0200

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	8.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

047-72L62 Highways - Executed

Bridge repair on US 24 over Homan Creek, 0.1 miles north of 12th Street in Quincy. (SN 001-0010)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-047-20	NHPPES2L(270)	(78-3) D	FAP 63	Bridges	6-01053-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/15/2022		15	7.00	0.00	No

048-72M92 Highways - Executed

Bearing replacements on two bridges carrying I-72 over North Fork Mauvaise Terre Creek, 1.1 miles northeast of Old US 36 near Jacksonville. (SN 069-0048 and SN 069-0049)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-114-21	N/A	(69-9B) BRR	FAI 72	Bridges	0-02176-6009

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

049-72M93 Highways - Executed

Deck patching and expansion joint repairs on SN 001-0069 carrying East 1100th Street over I-172, 0.1 miles northwest of the Pike County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-115-21	N/A	(1-2HB) BDR, BJR	FAI 172	Bridges	0-02176-6011

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

050-72M94 Highways - Executed

Deck patching on SN 086-0501 and 086-0502 on IL 106 near Alsey.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Scott	C-96-116-21	N/A	2(B-1,B-2)BDR	FAP 566	Bridges	0-02176-6013 0-02176-6014

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

051-72N04 Highways - Executed

Bridge painting on SN 054-0041 and 054-0042 carrying I-55 over Salt Creek, 2.2 miles south of IL 10.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-130-21	NHPPY8WW(854)	(54-3B)BP	FAI 55	Bridges Painting	0-01375-6001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			90	4.00	0.00	No

052-72N05 Highways - Executed

Bridge painting on SN 084-0154 carrying Overpass Road over I-72, 1.4 miles east of the Sangamon River at the Riverton Interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-131-21	NHPPR56R(192)	(84-10-1)BP	FAI 72	Painting Bridges	0-01375-6002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

053-74181 Highways - Executed

Replacement of SN 017-0003 and SN 017-0004 on IL 1, 2.5 and 0.3 miles north of IL 33.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Crawford	C-97-093-06	NHPPWW8R(125)	(21-Y,21-X)B-1	FAP 332	Bridges	7-78830-0000 7-82290-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			105	6.00	0.00	No

054-74320 Highways - Executed

Removal and replacement of SN 093-0006, PCC pavement and sidewalks on IL 1 between 11th and 12th Streets in Mt. Carmel.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wabash	C-97-091-08	NHPP4JP9(977)	(12VR,2B)B	FAP 332	Bridges	7-00175-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	5.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

055-74948 Highways - Executed

Polymer overlay on SN 093-0021 carrying IL 15 over the Wabash River in Mt. Carmel.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wabash	C-97-025-20	NHPPP4KK(570)	(12Z-3, 12BR)BDR	FAP 827	Bridges	0-01270-7001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	5.00	0.00	No

056-74995 Highways - Executed

Bridge deck overlay, bridge deck repairs, bridge approach replacement HMA paving and guardrail on US 40 over Big Muddy Creek, 1.3 miles east of Woodbury. (SN 018-0007)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-080-20	STPXA48(302)	D7 BRIDGE REPAIRS 2022-1	FAS 1707	Bridges	7-52739-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

057-74996 Highways - Executed

Bridge deck overlay, bridge joint replacement/repair and bridge repair on the structure carrying North Wyckles Rd. Over I-72, 2 miles north of Harristown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-081-20	NHPPXNJ2(691)	D7 BRIDGE REPAIRS 2022-2	FAI 72	Bridges	7-52738-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

058-74997 Highways - Executed

Bridge deck overlay, bridge joint replace/repair, bridge deck repairs, approach slab replacements on 8 structures between IL. 242 and US 45.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wayne	C-97-082-20	NHPPMMXX(267)	D7 BRIDGE REPAIRS 2022-3	FAI 64	Bridges	7-52673-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			110	2.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

059-74A66 Highways - Executed

Cleaning and painting 3 structures on I-57 and I-70.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-166-21	NHPP4RL5(285)	D7 BRIDGE PAINTING 2022-1	FAI 57 FAI 70	Painting Bridges	0-01375-7002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			105	0.00	0.00	No

060-74A84 Highways - Executed

23 miles of weed spraying along I-70 from milepost 61 in Fayette County to milepost 84 in Effingham County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham Fayette	C-97-184-21	N/A	D7 WEED SPRAYING 2022-2	FAI 70	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	05/15/2022			0.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

061-74A86 Highways - Executed

Tree removal on I-57 from mile marker 134 to mile marker 158.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette Effingham Clay	C-97-186-21	N/A	D7 ASH BORER CONTROL 2022-1	FAI 57	Miscellaneous	0-02067-7003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	03/31/2022		35	0.00	0.00	No

062-74A87 Highways - Executed

Slope wall repair, shoulder replacement and guardrail work on I-70 between the twin bridges over CSXT Railroad, 1.5 miles west of the Brownstown Interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-187-21	N/A	D7 SLOPEWALL REPAIR 2022-1	FAI 70	Miscellaneous	0-02176-7006

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

063-76L10 Highways - Executed

8.2 miles of resurfacing on IL 109 from US 67 in Jerseyville to IL 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Jersey	C-98-158-18	COVDSZOE(494)	(57,58,59)RS-2	FAS 747 FAU 8813	Pavement	8-00489-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	10.00	0.00	No

064-76P05 Highways - Executed

Bridge joint repair on SN 082-0318 carrying the eastbound I-70 departure over the Mississippi River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-144-20	NHPP7V05(086)	82-2-1HVB-BJR-1	FAI 70A	Bridges	8-90001-2200

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2022			6.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

065-76P51 Highways - Executed

Cleaning and painting two steel bridges on IL 100 over Chautauqua and Elsah Creek, South of Grafton. (SN 042-0013 and SN 042-0014)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Jersey	C-98-087-21	STP0JZC(338)	401-1BP,401-2BP	FAP 304	Bridges Painting	8-00827-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

066-76P54 Highways - Executed

4.5 miles of resurfacing on IL 161 from Albers Road to Hanover Street in Germantown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-090-21	COVDTNX0(499)	(126,126-1)RS-3	FAP 805	Pavement	8-00854-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	12.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

067-76P55 Highways - Executed

2 miles of resurfacing along US 50 from Anne Avenue to IL 158.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-091-21	COVDL166(294)	32, 31RS-3	FAU 9166A	Pavement	8-00834-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	10.00	0.00	No

068-76P64 Highways - Executed

Bridge painting at the Poplar Street Complex; I-55/64 Eastbound Collector - Distributor Lanes over TRRA Railroad and over and under IL 3 ramps (SN 082-0144).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-102-21	NHPPQENP(591)	82-3HVB-2R-2-1-BP-1	FAI 70	Bridges Painting	0-01270-8001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			80	0.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

069-76P84 Highways - Executed

3.8 miles of pavement patching along IL 111 / IL 3 / US 67 from Montclaire Avenue to Homer Adams Parkway, then to Alby Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-057-22	N/A	(60Z,261,1)PP-1	FAP 789 FAP 10	Pavement	0-02176-8010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	15.00	0.00	No

070-76P89 Highways - Executed

9.2 miles of patching on I-255 from the Jefferson Barracks Bridge to IL 157.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair Monroe	C-98-062-22	N/A	67-(1,2,3)PP-1, 82-(6,7,8)PP-1	FAI 255	Pavement	0-02176-8008

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	18.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

071-76P93 **Highways - Deleted**

Procurement and delivery of electrical and drainage related items for future interchange reconstruction of I-270 at IL 111.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-066-22	N/A			Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/01/2022			Pending	Pending	No

072-78829 Highways - Executed

Removing a single barrel reinforced concrete box culvert and replacing it with a single barrel precast box culvert, carrying IL 145 over a ditch, 2.1 miles north of Rosebud Road. (SN 064-7027)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Massac	C-99-012-21	STP4LN4(874)	102B-1	FAP 132	Bridges	9-00806-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

073-78871 Highways - Executed

Resurfacing of Old IL 13 between the intersections with IL 13; Resurfacing of IL 13 from US 45 to Pankey Creek Bridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-065-21	STP-NHPPER0E (637)	3,4,8(RS-4)	FAS 899 FAP 331	Pavement	9-00628-0000 9-00628-0100 9-00628-0200

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	6.00	0.00	No

074-85695 Local Roads - Executed

Sidewalk replacement, construction of new sidewalks, lighting improvements, streetscaping and landscaping along Center Street from North Street to Howard Street in Durand.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-023-20	WP2L(705)	18-00026-00-SW (DURAND)	FAS 55	Miscellaneous	0-01043-2001 2-10585-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			100	2.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

075-87742 Local Roads - Executed

Replace the bridge carrying TR 222 over a tributary of Indian Creek, 0.5 mile north of Earville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-008-21	BDJ6(082)	18-09808-00-BR	TR 0222	Bridges	3-10644-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/31/2022		10	6.00	0.00	No

076-87754 Local Roads - Executed

Pavement patching, resurfacing, striping, signing, landscaping, installation of an automated pedestrian signal system and DA improvements at various locations at Northern Illinois University in Dekalb

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-021-21	ZXAQ(441)	08-00003-00-PV (NIU)	VARIOUS	Pavement	3-10200-0040

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	7.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

077-87782 Local Roads - Executed

Resurfacing, sidewalk replacement, curb and gutter replacement and pedestrian traffic signal improvements on Minooka Road from Tables Road to Ridge Road in Minooka.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-027-22	2YJC(363)	21-00057-00-RS (MINOOKA)	FAU 400	Pavement	3-10727-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	5.00	0.00	No

078-89781 **Local Roads - Withdrawn**

Replace the bridge carrying CH 7 over Cedar Creek, 3.4 miles northeast of Monmouth. , Replace the bridge carrying CH 7 over Cedar Creek, 3.4 miles northeast of Monmouth.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Warren	C-94-048-20				Bridges	4-10626-0000 4-10626-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	Pending	Pending	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

079-89811 Local Roads - Executed

Replace the bridge carrying CH 23R over the west fork of Kickapoo Creek, located southeast of Elmwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-045-21	3P3M(067)	17-00132-00-BR	CH 23R	Bridges	4-10652-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	4.00	0.00	No

080-91613 Local Roads - Executed

Construction of a shared use path along 1st Street from Windsor Road to Curtis Road in Savoy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-012-22	YWNL(484)	20-00008-00-BT (SAVOY)	SHARED USE PATH	Miscellaneous	0-01043-5001 5-10501-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/19/2022			2.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

081-93740 Local Roads - Executed

Reconstruction of aggregate base, resurfacing, curlverts, storm sewer, sidwalks , curb and gutter, and pavement markings on CH11, from west of the Basco corporate limits to east of Washington Street in Basco.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-047-18	3W9P(740)	15-00127-00-RS	FAS 428	Pavement	6-10721-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			85	5.00	0.00	No

082-93776 **Local Roads - Rejected**

Replace the bridge carrying CH 12 over Lake Fork Creek, 1 mile east of Broadwell.

083-95822 Local Roads - Executed

Trailhead, parking, and sidewalk crossing improvements, construction of a pedestrian path and signage at various locations along Outer Belt West in Effingham.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-016-17	3ES7(838)	16-00141-00-BT EFFINGHAM CITY	VARIOUS	Miscellaneous	0-01043-7001 7-10888-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	5.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

084-46583 Highways - Executed

This project is located on various highways throughout District 3. This project consists of repairing various widths of pavement markings including lines, letters, numbers and symbols.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	M-60-019-22	N/A	D3 HT PVMNT MRK RPR 22-19	VARIOUS	Miscellaneous	0-01475-3002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/30/2023			0.00	0.00	No

085-46924 Highways - Executed

The project consists of reconstructing a new retaining wall with associated appurtenances, HMA pavement, aggregate base course, type B gutter, guardrail, pavement markings and other improvements along the Entrance Road to the Buffalo Rock State Park, gross and net length 0.05 mi.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-30-002-22	N/A	BUFFALO ROCK 2022	BUFFALO ROCK STATE PARK ROAD	Pavement	0-00222-3002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	8.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

086-46930 Highways - Executed

These proposed improvements consist of road reconstruction, bridge repairs, culvert replacements to park roads and parking areas, and all other necessary work to complete the project within the Rock Cut State Park in Winnebago County, gross/net length 3.00 mi.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-30-001-22	N/A	ROCK CUT PHASE 2-2022	ROCK CUT STATE PARK ROAD	Pavement	0-00222-2000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	3.00	0.00	No

087-61F88 **Local Roads - Withdrawn**

Sidewalk improvement on IL 53 from Hobson Road to Mulligan Drive in the Village of Woodridge. , Sidewalk improvement on IL 53 from Hobson Road to Mulligan Drive in the Village of Woodridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-230-18				Miscellaneous	1-22219-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	Pending	Pending	No

088-61G85 **Local Roads - Rejected**

Pavement reconstruction, resurfacing, curb and gutter replacement, sidewalk replacement, storm sewer, traffic signal improvements and pavement markings on Clavey Road, from 0.4 miles east of US 41 to Green Bay Road in Highland.

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

089-61H27 Local Roads - Executed

Pavement widening and construction, curb and gutter, sidewalks, lighting, traffic signals, storm sewer and water main improvements on Main Street from IL 176 to the UP Railroad tracks, and on IL 176 from 2nd Street to Illinois Street in Crystal Lake.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-172-16	6WDZ(009)	15-00124-00-PV (CRYSTAL LAKE)	FAU 124	Pavement	1-21914-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/30/2022		10	17.00	0.00	No

090-62P48 **Highways - Rejected**

This improvement consists of bridge repairs and substructure repair at the bridge spanning 1-290 over Des Plaines River (SN 016-0090) in the Village of Park, Proviso Township, Cook County.

091-62P63 Highways - Executed

(167.4-Mile) Litter/ Debris Removal from edge of pavement to the Pedestrian Barrier on 1-55 - Stevenson expressway from Lake Shore Dr. to IL 43 (Harlem Ave.).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-019-22	N/A	2021-147-I	FAI 55	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/31/2022			0.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

092-62P64 Highways - Executed

(417.6-Mile) Litter/ Debris Removal from edge of pavement to the Pedestrian Barrier on 1-290/ IL 11 O expressway from Austin Blvd to Wells St.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-020-22	N/A	2021-148-I	FAI 290 FAP 389	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/31/2022			0.00	0.00	No

093-62P65 Highways - Executed

(292.2-Mile) Litter/ Debris Removal from edge of pavement to the Pedestrian Barrier on 1-190; 1-90/94 expressways from W. of US 12/45 Mannheim Rd to Congress Parkway.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-021-22	N/A	2021-149-I	FAI 90 FAI 190 FAI 94	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/31/2022			0.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

094-62P66 Highways - Executed

The improvement consists of temporary traffic control setup on various State maintained expressway and arterial routes District-wide on a work order basis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-027-22	N/A	2021-152-TS	VARIOUS	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/31/2024			0.00	0.00	No

095-64L12 Highways - Executed

Sidewalk Ramps for the disabled along various routes in the villages of Alpha, Andover, Osco, Woodhull, Andalusia, Coal Valley, and Edgington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-017-19	STP4LP3(180)	D2 SW2016-1	VARIOUS	Miscellaneous	2-53500-0000
	Rock Island						2-53500-0001
							2-53500-0002
							2-53500-0003
							2-53500-0004
							2-53500-0005
							2-53500-0006

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	0.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

096-64P79 Highways - Executed

Pavement patching on 1-74 from the I-74/I-80/I-280 Interchange to IL 81.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-021-21	N/A	D2 PP 2021-2	FAI 74	Pavement	0-02176-2004

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

097-64R00 Highways - Executed

Washing five bridges over the Rock River, in Henry and Rock Island Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry Rock Island	C-92-063-21	STPAAGD(061)	D2 BC 2022-4	VARIOUS	Bridges	0-01270-2003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

098-64R06 Highways - Executed

Washing eleven bridges at various locations in Boone and Winnebago Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago Boone	C-92-068-21	STPRUSW(463)	D2 BC 2022-7	VARIOUS	Bridges	2-26004-0100 2-26004-0300

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

099-74A73 Highways - Executed

25 miles of weed spraying along I-72 in Macon County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-173-21	N/A	D7 WEED SPRAYING 2022-1	FAI 72	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	05/15/2022			0.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

100-76P63 **Highways - Deleted**

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8			N/A				

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				Pending	Pending	No

101-85712 Local Roads - Executed

Sidewalk construction on 48th Street, from Wilson Middle School to 53rd Street onto 20th Avenue to 19th Avenue at the YMCA in Moline.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-019-21	HZY8(709)	19-00273-00-SW (MOLINE)	FAU 5842 FAU 5844	Miscellaneous	0-01755-2001 2-10606-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/15/2022			0.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

102-87752 Local Roads - Executed

Realign and reconstruct the intersection of Commercial Street, Broadway Street, and Main Street in Marseilles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-018-21	MWW2(187)	19-00054-00-PV (MARSEILLES)	FAS 268A	Pavement	3-10618-0000 3-10618-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			80	7.00	0.00	No

103-87767 Local Roads - Executed

Replace the bridge carrying TR 244 over Coon Creek 0.30 mile south of IL 72.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-002-22	X6FH(897)	17-06123-00-BR	TR 244	Bridges	3-10639-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	7.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

104-89721 Local Roads - Executed

Replace the bridge carrying Furrow Road over Lost Creek, one half mile east of Pekin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-034-17	SAJG(571)	16-02126-00-BR	TR 141	Bridges	4-10590-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	7.00	0.00	No

105-61H15 Local Roads - Executed

Reconstruction and widening of roadway, sidewalk replacement, construct multi-use path, roadway lighting and traffic signal upgrade on IL 19 from Winchester DRive to east of Bartlett Road and on Bartlett Road from East Oltendorf Road to south of IL 19 in Streamwood

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-188-20	HW2M(691)	10-00055-01-WR (STREAMWOOD)	FAU 1321	Pavement	0-01043-1009 1-22310-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			120	19.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

106-61H24 **Local Roads - Withdrawn**

Resurfacing, streetscape, lighting and traffic signal improvements at various locations in Berwyn. , Resurfacing, streetscape, lighting and traffic signal improvements at various locations in Berwyn.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-071-14				Pavement	0-01043-1011
							1-11022-0012
							1-21525-0000
							1-21525-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			185	Pending	Pending	No

107-62M86 Highways - Executed

This contract is for annual maintenance of electrical systems including the Signal Systems, Lighting Systems, Pump Station Systems, Surveilliance System and other Electrical Systems, many subsystems and components, mechanical system and including buildings, structures and grounds located withing District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-008-21	N/A	2020-213-I	VARIOUS	Electrical	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes	12/31/2022			0.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

108-74364 Highways - Executed

Removal and replacement of SN 018-0028 carrying IL 121 over Long Point Branch Creek, 1.3 miles east of Montrose Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-042-09	STPTLK0(070)	(108BR-2)B-1	FAP 773	Bridges	7-50200-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			100	7.00	0.00	No

109-89727 Local Roads - Executed

Resurfacing, HMA shoulders, concrete curb, drainage improvements and pavement markings on Broadway Road from Veterans Drive to Springfield Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-047-17	TMRP(282)	13-00089-02-SD	FAS 1467	Pavement	4-10533-0000 4-10533-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			140	6.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

110-62N63 Highways - Executed

Standard overlay resurfacing of IL 58 (Summit St) begins 240 ft west of Hawatha Dr, proceed easterly (3.578 miles) to 300 ft east of IL 59 (Sutton Rd) in the Villages of Elgin and Hoffman Estates, Hanover Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-136-21	STP2IH8(825)	2021-013-RS&SW	FAU 1320	Pavement	1-79497-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			90	17.00	0.00	No

111-62C25 Highways - Executed

(1.86-Mile) Channelization improvements at the intersections of East Ave. at Joliet Rd. and 55th St., traffic signal modernization, drainage improvements, retaining walls, culvert rehabilitation, and modifications to lighting in McCook, Hodgkins, and Countryside.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-321-16		0102N&T	FAU 2719	Pavement	1-78751-0100 1-78751-1100 1-80226-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2023		10	21.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

112-62F87 Highways - Executed

(1,215 Ft.) Channelization project on Illinois Route 50 (Cicero Avenue) and Steger Road that includes standard overlay, traffic signal installation, and lighting installation. Located in the Villages of University Park and Richton Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-065-18		101W-N(17)	FAP 350	Pavement	1-79179-0000
	Cook						1-79179-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	17.00	0.00	No

113-78875 Highways - Executed

1.8 miles of pavement patching, HMA surface removal and HMA surfacing on IL 3 in Olive Branch from 0.1 miles west of Pigeon Roost Road to Brownsville Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Alexander	C-99-069-21	STP2CQ1(667)	135RS-2	FAP 14	Pavement	9-00606-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

Letting Summary Report

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 08, 2026

1LR-M2007 DNR - Active

The Beecher Williams #1 Reclamation Project is for the elimination of public health and safety hazards. This project, nine miles southeast of Harrisburg, contains a Project Labor Agreement.

Reg / Dist	Counties	Project #	Name	Major Work Categories
0 / 0	Saline	AML-GSIE-2007A	Beecher Williams #1 Reclamation Project	Miscellaneous Landscaping Earthwork

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes				6.00	0.00	No

2LR-M2009 DNR - Active

The North Utica Drifts Reclamation Project removes four vertical openings located north of 530 West Johnson Street, and south of 509 and 513 West Washington Street.

Reg / Dist	Counties	Project #	Name	Major Work Categories
0 / 0	LaSalle	AML-GLsE-2009	North Utica Drifts Reclamation Project	Miscellaneous Earthwork Landscaping

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes				7.00	0.00	No
