Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 05, 2025

|--|

Construction of a bike path along the North Central DuPage Regional Trail, from the Illinois Prairie Path to Forest Preserve Drive, in the Villages of Wayne and Bartlett., Construction of a bike path along the North Central DuPage Regional Trail, from the Illinois Prairie Path to Forest Preserve Drive, in the Villages of Wayne and Bartlett.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
1 / 1	DuPage	C-91-040-17				Pavement	1-22025-0000
Award Perio	od Mento	or Protégé l	Hot Mix Asphalt-Sma	all Batch Sr	mall Business Initiative	Target Market Program	QP Certification
45	No	1	No	No	0	No	N/A
Pre-Bid Mee	eting Co	mpletion Date	Calendar Days	Working Da	ays DBE %	VBP %	<b>Prequalification Waiver</b>
No	09	/14/2022		15	Pending	Pending	No

#### 002-61H22 Local Roads - Executed

Traffic signal improvements at various locations in DuPage County

<b>Reg / Dist</b> 1 / 1	<b>Coun</b> t DuPag		<b>State Job #</b> C-91-220-21	Federal Project # IDLD(702)	Section 19-DCC	# SS-03-TL	Routes VARIOUS	Major Work Categor Electrical	ies PPS# 1-11022-0010
Award Peri 45	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Bu No	siness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting	Com	pletion Date	Calendar Days	<b>Working</b> 150	g Days	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: November 05, 2021 Volume 024, No. 040

**Current Date: November 05, 2025** 

003-61H28 Local Roads - Executed

Replace the bridge carrying Central Avenue over an unamed ravine, 0.1 mile west of Lake Michigan in Highland Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	S PPS#
/ 1 I	Lake	C-91-342-15	DVIZ(877)	15-00123 (HIGHLA	3-00-BR ND PARK)	MUN 3115	Bridges	1-21802-0000
ward Perio	d Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
5	No		No		No		No	N/A
re-Bid Mee	ting Con	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
)	10/2	7/2022		5		20.00	0.00	No
<b>04-62H97</b> (1.826-Mile)	,	s - Executed erlay and ADA	improvements on I-55	N. Frontag	ge Rd. from	IL 83 to Elm St.,	located in the Villages of Wil	owbrook and Burr Ridge.
(1.826-Mile)	) Designed ove	erlay and ADA	·				· ·	· ·
(1.826-Mile)	) Designed ove	erlay and ADA	improvements on I-55  Federal Project #  STPV3AV(331)	N. Frontag <b>Section</b> # 2019-020	#	IL 83 to Elm St., Routes FAU 1466	located in the Villages of Will  Major Work Categories  Pavement	· ·
(1.826-Mile) eg / Dist (	Designed ove Counties DuPage	erlay and ADA State Job # C-91-345-19	Federal Project #	<b>Section</b> # 2019-020	# )-RS-SR	Routes FAU 1466	Major Work Categorie	s PPS#
(1.826-Mile) eg / Dist ( / 1   I ward Perio	Designed ove Counties DuPage	erlay and ADA State Job # C-91-345-19 Protégé	Federal Project # STPV3AV(331)	<b>Section</b> # 2019-020	# )-RS-SR	Routes FAU 1466	Major Work Categories Pavement	s PPS# 1-78542-0000
(1.826-Mile)	Designed over Counties DuPage od Mentor	erlay and ADA State Job # C-91-345-19 Protégé	Federal Project # STPV3AV(331) Hot Mix Asphalt-Small No	<b>Section</b> # 2019-020	# )-RS-SR <b>Small Bus</b> No	Routes FAU 1466	Major Work Categories Pavement  Target Market Program	s PPS # 1-78542-0000 QP Certification

Letting Date: November 05, 2021 Volume 024, No. 040

**Current Date: November 05, 2025** 

005-62J26 Highways - Executed

(2300-Ft) Rehabilitation of culverts located on US 41 over Unnamed Creeks (N of IL 173 to S of Westleigh Rd) in the Villages of Wardsworth, Gurnee and Lake Forest. (SN 049-0228, SN 049-2015, SN 049-2016, SN 049-0575)

Reg / Dist	Count	ties State Job	# Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	Lake	C-91-394-7	19 NHPPTVJM(289)	2019-04	9-T	FAP 346	Bridges	1-77722-0000
Award Peri 45	iod	<b>Mentor Protégé</b> No	<b>Hot Mix Asphalt-Sma</b> No	II Batch	Small Busine No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eting	Completion Da	te Calendar Days	<b>Working</b>	•	<b>BE %</b> 6.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

006-62L12 Highways - Executed

(1.34-Mile) Designed Overlay, Pedestrian Ramps. Location: Torrence Avenue, from Calumet River to 86 feet N. of 114th Street in the City of Chicago.

<b>Reg / Dist</b> 1 / 1	Countie Cook		Federal Project #  NHPPN5B8(289)	<b>Section</b> 2020-04		Routes FAP 358	Major Work Catego Pavement	ories PPS # 1-80426-0000
Award Peri		<b>/lentor Protégé</b> No	<b>Hot Mix Asphalt-Sma</b> No	ll Batch	<b>Small I</b> No	Business Initiative	<b>Target Market Program</b> No	QP Certification N/A
Pre-Bid Me	eting	Completion Date	e Calendar Days	<b>Working</b> 35	g Days	<b>DBE %</b> 16.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 05, 2025

007-62L84 Highways - Executed

(2.87-Mile) Standard Overlay, ADA Improvements; Location: FAP 353: US 30 Lincoln Highway from Lowe Ave to East of IL 394 in the City of Chicago Heights and Village of Ford Heights in Cook County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
1 / 1	Cook		C-91-303-20	NHPPF6E9(834)	2020-106	S-RS&SW	FAP 353	Pavement	1-78230-0000
Award Per	riod	<b>Mentor</b> No	•	Hot Mix Asphalt-Small	l Batch	Small Busine	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eetina		pletion Date		Working		3E %	VBP %	Prequalification Waiver
No	g		.p.oo zato	caloniaa. Zajo	65	•	.00	0.00	No

008-62M19 Highways - Executed

(5.18-Mile) SMART Overlay, ADA improvements, patching, crack and joint sealing, pavement markings project on US 12-20-41 from I-94 (Dan Ryan Expy) to I-90 (Chicago Skyway). Located in the City of Chicago in Cook County.

Reg / Dist	Coun	ities	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	Cook		C-91-339-20	NHPP4N43(133)	2020-14	1-RS	FAP 29	Pavement	1-80587-0000
Award Per 45	riod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busine No	ss Initiative	Target Market Program No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	_	npletion Date 1/2022	Calendar Days	<b>Working</b> 5		<b>BE %</b> .00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 05, 2025

009-62M28 Highways - Executed

(364-ft) Bridge Preservation Project including bridge deck patching and overlay expansion joints replacement, bearings, piers and beams repairs. Location: Bridge carrying Glenwood-Lansing Road over IL 394, in the Village of Glenwood.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
1/1	Cook		C-91-363-20	NHPPQCUC(955)	2020-168	B-BR	FAP 332	Bridges	1-80595-0040
Award Peri	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Smal</b> l No	Batch	Small Busine		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	<b>Working</b> 60	-	6 <b>E %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

010-62M30 Highways - Executed

(675-ft) Bridge repair, joint replacement and bridge deck overlay, located on Interstate 57 (I-57) over the Wisconsin Central Limited (WCL) Railroad in the Villages of Matteson and Richton Park.

Reg / Dist	Coun Cook			Federal Project # NHPP3KSJ(991)	<b>Section</b> : 2020-170		Routes FAI 57	<b>Major Work Categori</b> Bridges	es PPS# 1-80595-0060
Award Per		Mentor F		Hot Mix Asphalt-Small				Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					60	9.	00	0.00	No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 05, 2025

011-62M34 Highways - Executed

(1555-Ft) Bridge deck overlay, expansion joint replacement and drainage scuppers repair located on a bridge carrying II 56 over 1-355 in the Village of Downers Grove.

Reg / Dist Cou	nties State Job	# Federal Project #	Section #	Routes	Major Work Catego	ries PPS#
1 / 1 DuP	age C-91-365-2	0 NHPPX1NK(522)	2020-179-BR	FAP 365	Bridges	1-80595-0130
Award Period	<b>Mentor Protégé</b> No	Hot Mix Asphalt-Sma	II Batch Sma	all Business Initiative	Target Market Program	QP Certification
Pre-Bid Meeting			Working Day	s DBE %	VBP %	
No	09/30/2022	e Calelidal Days	5	18.00	0.00	<b>Prequalification Waiver</b> No

012-62M35 Highways - Executed

(1556-Ft) Bridge deck overlay and expansion joint replacement located on a bridge carrying 1164 over 1-355 in the Village of Lombard in DuPage County, IL.

Reg / Dist Cou		# Federal Project # 20 NHPPBUJE(494)	<b>Section #</b> 2020-180-BR	Routes FAP 307	<b>Major Work Categor</b> Bridges	ies PPS # 1-80595-0140
Award Period 45	<b>Mentor Protégé</b> No	<b>Hot Mix Asphalt-Sma</b> No	II Batch Small B No	usiness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meeting</b> No	<b>Completion Da</b> 10/28/2022	te Calendar Days	Working Days	<b>DBE %</b> 22.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 05, 2025

013-62M93 Highways - Executed

(0.17-Mile) Roadway lighting improvement, located in the Village of South Holland, IL. on US6 (162ND St.) east of 1-94 (Bishop Ford Expressway). Light tower and foundation removal. Install new light poles, metal foundations, LED luminaires, conduits and cables, excavations and site restoration.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	<b>Major Work Categories</b>	PPS#
1 / 1	Cook		C-91-011-21	NHPP1Y5X(298)	2020-217	<b>'-</b> L	FAP 351	Electrical	1-80811-0000
Award Peri	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busines		. 3	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting		pletion Date 1/2022	Calendar Days	<b>Working</b> 5	Days DB 0.0	<b>E %</b> 0		<b>Prequalification Waiver</b> No

014-62N46 Highways - Executed

(1.11-mile) ultra-thin bonded wearing course along US 14 from Crowley Road to Oak Grove Road. Located in the City of Harvard and unincorporated McHenry Co.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
1 / 1	МсНе	nry	C-91-119-21	NHPP0K2I(009)	2021-023	3-RS	FAP 66	Pavement	1-80609-0000
Award Per 45	riod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> l No	Batch	Small Busines		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 25	Days DB 0.0	<b>E %</b> 0	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 05, 2025

Routes

**Major Work Categories PPS #** 

015-62N52 Highways - Executed

Reg / Dist Counties

(2.63-Mile) Standard overlay and ADA improvement project on IL 19 (Irving Park Road) from IL 25 to IL 59 in Cook and Kane Counties.

Section #

State Job # Federal Project #

				•			•• • • • • •
1/1 Cook		1 STPJG0M(982)	2021-016	S-RS&SW	FAU 1321	Pavement	1-78515-0000
Kane	)						
Award Period	Mentor Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working	Days Di	BE %	VBP %	Prequalification Waiver
No			65	17	.00	0.00	No

#### 016-62N55 Highways - Executed

(1.64-mile) Standard Overlay, Milled Rumble Strip and ADA improvements project, consisting of HMA removal, pavement patching, HMA resurfacing, curb ramps (ADA) improvements, pavement markings install. Located on IL 25 from Hazel Avenue to the Kendall County Line in the City of Aurora and the Village of Montgomery.

<b>Reg / Dist</b> 1 / 1	<b>Coun</b> Kane			Federal Project # STPF3XX(392)	<b>Section</b> 3 2021-014		Routes FAU 2503	Major Work Categoric Pavement	es PPS# 1-79826-0000
Award Per 45	riod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Smal</b> l No	Batch	<b>Small Bu</b> No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 45	Days	<b>DBE %</b> 15.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 05, 2025

Routes

Major Work Categories PPS #

017-62P24 Highways - Executed

Reg / Dist Counties

(1,054-ft) Bridge Painting on (SNs 016-0343, 016-0344) carrying US Route 45 over the Cal Sag Channel in unincorporated Cook County.

Section #

State Job # Federal Project #

iteg / Dist	Journales	Otate oob #	i caciai i loject #	Occuon i	r	Routes	major work oategori	CS IIO #
1/1 C	Cook	C-91-222-21	NHPPGF2X(964)	2021-096	S-BP	FAP 330	Bridges	1-79973-0000
							Painting	
Award Period	d Mento	or Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45	No		No		No		No	QP-1 & QP-2
Pre-Bid Meet	ting Co	mpletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No				75	0	.00	0.00	No

018-62P46 Highways - Executed

Cleaning and painting of steel bridge structures at 3 locations. 1)Lake-Cook Road over US 41 (SN-016-0811) in Village of Highland Park. 2) Dundee Road (IL-68) over 1-94 (SN-016-0939) in the Village of Northbrook and Glencoe. 3) US-14 over IL-58 (Golf Road) (SN-016-0236) in the City of Des Plaines.

Reg / Dist	Counti	es State Job #	Federal Project #	Section #	‡	Routes	Major Work Categorie	s PPS#
1 / 1	Cook	C-91-239-21	NHPP9NX6(309)	2021-117	-BP	VARIOUS	Bridges	0-01375-1000
							Painting	
Award Perio	od	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative T	arget Market Program	QP Certification
45		No	No		No	١	lo	N/A
Pre-Bid Mee	eting	Completion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No				95	0.0	0	0.00	No

Letting Date: November 05, 2021 Volume 024, No. 040

**Current Date: November 05, 2025** 

019-62P49 Highways - Executed

Bridge deck sealing and bridge joint repair. Location: 1-90/94 at various locations in the City of Chicago in Cook County. (SN-016-0189, SN-016-0398, SN-016-1007, SN-016-1152, SN-016-1153).

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
1 / 1	Cook		C-91-241-21	N/A	2021-114	I-B-R	FAI 90/94	Bridges	0-02176-1005
Award Peri	od	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					25	0.0	0	0.00	No
110					20	0.0	O	0.00	140

020-62P61 Highways - Executed

(631-Mile) Litter/ Debris Removal project from edge of pavement to the Pedestrian Barrier on 1-90/94 (Dan Ryan Expwy) expressway from Congress Pkwy to 1-57/1-94 (Bishop Ford Expwy).

Reg / Dist Cour	nties State Job #	# Federal Project #	Section #	Routes	Major Work Categorie	s PPS#
1 / 1 Cook	C-91-017-2	2 N/A	2021-145-I	FAI 90	Miscellaneous	N/A
				FAI 94		
Award Period	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch Smal	II Business Initiative	Target Market Program	QP Certification
45	No	No	Yes		No	N/A
<b>Pre-Bid Meeting</b> No	Completion Dat 12/31/2022	e Calendar Days	Working Days	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 05, 2025

021-62P62 Highways - Executed

(528-Mile) Litter/ Debris Removal from edge of pavement to the Pedestrian Barrier on 1) FAI 94: 1-94 from 1-90/94 (Dan Ryan Expwy) to 1-80; 2) FAP 341: Stony Island from 1-94 to US 12 (95th) 3) FAU 1574: 103rd St from Cottage Groove to Stony Island.

<b>Reg / Dist</b> 1 / 1	<b>Coun</b> Cook	ties	<b>State Job #</b> C-91-018-22	Federal Project # N/A	<b>Section</b> : 2021-146		Routes FAI 94 FAU 1574 FAP 341	Major Work Categorie Miscellaneous	s PPS# N/A
Award Per 45	riod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Bo	usiness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting		npletion Date 1/2022	Calendar Days	Working	Days	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

022-64H58 Highways - Executed

Removal and replacement of the SN 043-0040 carrying IL 78 over the Plum River located 6.3 miles South of US 20.

Reg / Dist	t Coun	ties	State Job #	Federal Project #	Section a	<del>‡</del>	Routes	Major Work Categories	PPS#
2/2	Jo Da	viess	C-92-023-21	STP7KJM(024)	10BR-5		FAP 642	Bridges	2-25750-0100
Award Pe 45	riod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busines		. 3	<b>QP Certification</b> N/A
<b>Pre-Bid M</b> No	leeting	Com	npletion Date	Calendar Days	<b>Working</b> 100	Days DB 2.0	<b>E %</b> 0		<b>Prequalification Waiver</b> No

Letting Date: November 05, 2021 Volume 024, No. 040

**Current Date: November 05, 2025** 

023-64M41	Highways - Executed
-----------	---------------------

0.37 mile, Removal and replacement of concrete box culverts carrying IL 251 over drainage from 0.5 mile South of US 30 to 0.3 mile North of Tower Road. (SN's 052-1064, 1066, C003, 1076, 1077)

2 /	/2 I						,	S PPS#
		_ee	C-92-069-17	STP49RF(589)	(110,111)0	R FAS 1177	Bridges	2-24980-0100
<b>Av</b> 45	ward Perio	d Mentor	J	<b>Hot Mix Asphalt-Small</b> No		mall Business Initiative	Target Market Program No	QP Certification N/A
Pr	e-Bid Mee	ting Com	pletion Date	Calendar Days	Working [	ays DBE %	VBP %	Prequalification Waiver
No	0				65	2.00	0.00	No

Washing the bridge (SN 081-0011) carrying I-80 over the Mississippi River.

Reg/Dist 0	<b>Counties</b> Rock Island		Federal Project # NHPPKXC0(373)	Section D2 BC 2		Routes FAI 80	<b>Major Work Catego</b> Bridges	ories PPS# 0-01270-2000
Award Perio 45	od Mento No	· ·	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	<b>Small</b> No	Business Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Mee</b> No	J	mpletion Date 01/2022	Calendar Days	Working	j Days	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 05, 2025

025-64P98 Highways - Executed

Washing three bridges over the Mississippi River, Carroll County (SN 008-0052) carrying US 52/IL 64, Rock Island County (SN 081-9905) carrying US 67, Whiteside County (SN 098-6003) carrying US 30.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/2	Vario	as	C-92-061-21	STPJ1G9(906)	D2 BC 2	022-2	VARIOUS	Bridges	0-01270-2001
Award Per 45	riod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small B	usiness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 20	Days	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

026-64P99 Highways - Executed

Washing six bridges over the Rock River, in Henry, Rock Island and Whiteside Counties.

Reg / Dist Count 2 / 2 Variou		Federal Project # NHPPDHDL(850)	<b>Section #</b> D2 BC 2022-3	Routes VARIOUS	<b>Major Work Categorie</b> Bridges	s PPS# 0-01270-2002
<b>Award Period</b> 45	•	<b>Hot Mix Asphalt-Smal</b> l No	Batch Small Bu		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meeting</b> No	Completion Date	Calendar Days	Working Days 20	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 05, 2025

027-64R01 Highways - Executed

Washing eight bridges at various locations in Henry, Lee, Ogle, Stephenson and Whiteside Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2/2	Various	C-92-064-21	STPLI62(019)	D2 BC 2022-5	VARIOUS	Bridges	0-01270-2004

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

028-64R05 Highways - Executed

Washing twelve bridges at various locations in Henry, Lee, Rock Island, and Whiteside Counties.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories I	PPS#

2 / 2 Various C-92-067-21 NHPPYS8Q(420) D2 BC 2022-06 VARIOUS Bridges 2-26004-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

Letting Date: November 05, 2021 Volume 024, No. 040

**Current Date: November 05, 2025** 

029-64R07 Highways - Executed

Washing seventeen bridges at various locations in Carroll, Ogle, Stephenson, and Whiteside Counties.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/2	Variou	ıs	C-92-065-21	STPRZBM(683)	D2 BC 2	022-8	VARIOUS	Bridges	2-26004-0200
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Bus	iness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eting	Con	pletion Date	Calendar Days	Working	g Days	DBE %	VBP %	Prequalification Waiver
No					20		0.00	0.00	No

030-64R25 Highways - Executed

Repair slope failure of Northbound embankment 0.6 mile South of IL 38.

Reg / Dist	Count	ties State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
2/2	Ogle	C-92-100-21	N/A	(141-1)S	LP	FAI 39	Pavement	0-02176-2003
Award Peri	iod	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	s Initiative Ta	arget Market Program	QP Certification
45		No	No		No	No	)	N/A
Pre-Bid Me	eting	Completion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No				15	0.0	0	0.00	No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 05, 2025

031-64R27 Highways - Executed

Pavement patching on IL 2 from Lynn Blvd in Sterling to Prairieville Road.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

2 / 2 Whiteside C-92-001-22 N/A D2 PP 2022-2 FAP 561 Pavement 0-02176-2005

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 2.00 0.00 No

032-64R28 Highways - Executed

Pavement patching from Kennedy Dr in East Moline to Hospital RD in Silvis.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Rock Island C-92-098-21 N/A D2 PP 2022-3 FAU 5773 Pavement 0-02176-2006

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 2.00 0.00 No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 05, 2025

033-66F01 Highways - Executed

The project length is 700 feet. It is located along IL 1 and includes the replacement of the exisiting SN 038-0028 over Gay Creek approximately 0.2 miles South of Wellington, II.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	S PPS#
2/3	Iroquo	ois	C-93-039-21	NHPPA5R7(032)	(17RB)BF	₹	FAP 332A	Bridges	3-38028-0000
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busines		0	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting	Com	pletion Date	Calendar Days	<b>Working</b> 60	Days DB 10.	<b>E %</b> 00		<b>Prequalification Waiver</b> No

034-66F71 Highways - Executed

This project is located on FAP 330 (US 45/52) North of Bourbonnais in Kankakee County. SN 046-0047 carries US 45/52 over South Branch Rock Creek approximately 1.5 miles South of County Highway 9. Work on this project consists of pier, pier cap, and bearing seat repairs, abutment repairs, and expansion joint gland repairs.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section a	#	Routes	<b>Major Work Categories</b>	PPS#
2/3	Kanka	kee	C-93-022-22	NHPPWEJ0(030)	(16BR)BI	RR	FAP 330	Bridges	3-46047-0000
Award Perio	od	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No	ess Initiative T	. 3	<b>QP Certification</b> N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	<b>Working</b> 30	Days DE	<b>BE %</b> 00		<b>Prequalification Waiver</b> No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 05, 2025

035-66H26 Highways - Executed

The project is a bridge replacement over the Hennepin Feeder Canal located on IL 92, 1 mile East of IL 172 in Bureau County. The profile grade will be raised approx 5'-10", therefore, additional work such as guardrail upgrades, embankment, etc is expected. Work within IDNR property is also proposed. Construction shall be achieved via Detour.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	#	Routes	Major Work Categori	es PPS#
2/3	Bureau	u	C-93-073-21	STP8EV2(971)	(135B-1)I	BR	FAP 587	Bridges	3-06096-0000
Award Peri 45	iod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Small</b> No	Batch	<b>Small Busi</b> No	ness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	<b>Working</b> 80	•	<b>DBE %</b> 9.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

036-66J01 Highways - Executed

This project is located on FAI 80 (I-80) at the Maple Grove Creek crossing, approximately 2 miles north of Wyanet, in Bureau County. The work consists of removal and replacement of superstructures on SN 006-0014 and 006-0015, milling and resurfacing of mainline and shoulders, guardrail removal and replacement, and other work.

Reg / Dist	Count	ies State Jo	#	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#	
2/3	Bureau	u C-93-126	-20	NHPPX974(307)	(06-3B)B	R	FAI 80	Bridges	3-06014-0000	
									3-06015-0000	
Award Peri	od	Mentor Protégé	H	lot Mix Asphalt-Small	Batch	Small Busines	s Initiative Ta	arget Market Program (	QP Certification	
			_							
45		No	ľ	No		No	N	0	N/A	
45 Pre-Bid Me	eting	No Completion D			Working		N: ≣ %		N/A Prequalification Waiver	
	eting				Working 100		≣ %	VBP %		

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 05, 2025

037-66L96 Highways - Executed

This project is located at Structure No. 032-2525, a 12' x 8' concrete box culvert, 400' feet West of Ashley Rd. in Grundy County. This project consists of removing and replace failed wing wall stems and headwall.

Reg / Dist C	ounties	State Job #	Federal Project #	Section #	# Ro	utes	<b>Major Work Categories</b>	PPS#
2/3 G	rundy	C-93-098-21	N/A	(32-3)CL	V FAI	I 80	Bridges	0-02176-3008
Award Period	Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Business Ir	nitiative Tarç	get Market Program	QP Certification
45	No		No		No	No		N/A
Pre-Bid Meeti	ng Coi	mpletion Date	Calendar Days	Working	Days DBE %	)	VBP %	Prequalification Waiver
No				30	6.00		0.00	No

038-68E12 Highways - Executed

Culvert replacement with slope repair on IL Route 97, 1.0 mile North of Cuba, Fulton County.

<b>Reg / Dist</b> 3 / 4	<b>Count</b> Fulton			Federal Project # STPUCC8(767)	Section (115)CL\		Routes FAP 622	<b>Major Work Categories</b> Bridges	<b>PPS #</b> 4-02919-0500
Award Peri 45	iod	<b>Mentor</b> No	ŭ	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No	ess Initiative T N	. 3	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eting	Com	pletion Date	Calendar Days	Working 30	,	<b>BE %</b> 00		<b>Prequalification Waiver</b> No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 05, 2025

039-68F74 Highways - Executed

Bridge deck overlay and bridge joint replace/repair on IL 8 structures; S.N. 072-0164 over Nixon Run Creek; S.N. 072-0165 over Warsaw Creek and S.N. 072-0166 over Kickapo Creek Tributary.

Reg / Dist	Count	ies Sta	te Job#	Federal Project #	Section #	ŧ	Routes	Major Work Categories	PPS#	
3 / 4	Peoria	C-9	4-095-20	STPZ5II(549)	[(Z-1D)BF	R-2,3;(Z-1B-	FAS 1388	Bridges	4-07220-0100	
					15D)BR]E	BDR		Painting	4-07220-0300	
Award Perio	od	Mentor Pro	tégé F	lot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification	
45		No	Ν	lo		No		No	N/A	
Pre-Bid Med	eting	Complet	tion Date	Calendar Days	Working	Days Di	BE %	VBP %	Prequalification Waiver	
No					50	5.0	00	0.00	No	

040-68G57 Highways - Executed

Bridge painting at various locations in Marshall and Woodford Counties on Structure Nos.: 062-0085, 062-0049, 062-0054, 062-0054, 062-0055, 102-048, 102-0050 and 102-0051.

Reg / Dist Coเ	ınties	State Job #	Federal Project #	Section #	ŧ.	Routes	Major Work Categories	PPS#
3 / 4 Woo	odford	C-94-080-21	STP9SVU(809)	D4 BRIDG	SE PAINTING	FAI 39	Painting	0-01375-4001
Mar	shall			2022		FAS 253	Bridges	0-01375-4002
<b>Award Period</b> 45	<b>Mentor</b> No	· ·	<b>Hot Mix Asphalt-Small</b> No		<b>Small Busine</b> No		•	<b>QP Certification</b> QP-1
Pre-Bid Meeting No	•	npletion Date 25/2022	Calendar Days	Working I	Days DB	8 <b>E %</b> 0		<b>Prequalification Waiver</b> No

Letting Date: November 05, 2021 Volume 024, No. 040

**Current Date: November 05, 2025** 

041-68G64 Highways - Executed

Remove and replace existing high mast light tower, luminaires and concrete foundation on Riverfront Drive Spur, e ast of W ashinton Street in East Peoria.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
3 / 4	Tazev	vell	C-94-087-21	NHPPJFEI(182)	(90-12)L		FAP 404	Electrical	0-02084-4001
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busine	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eting	Com	npletion Date	e Calendar Days	Working 20	, ,	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

042-70905 Highways - Executed

Bridge Replacement of SN 092-0060 over a Drainage Ditch 0.5 Mi N of US 136 (E.) Gross Length= Net Length= 300.00 FT = 0.057 Mi.

Reg / Dist Cou 3 / 5 Vern		Federal Project #  6 STP6560(853)	Section # 121BR	Routes FAP 840	<b>Major Work Categor</b> Bridges	ies PPS# 5-52949-0000
Award Period 45	<b>Mentor Protégé</b> No	Hot Mix Asphalt-Sma	<b>ill Batch Small B</b> No	Business Initiative	Target Market Program	<b>QP Certification</b> N/A
Pre-Bid Meeting No	Completion Date 11/30/2022	e Calendar Days	<b>Working Days</b> 10	<b>DBE %</b> 3.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: November 05, 2021 Volume 024, No. 040

**Current Date: November 05, 2025** 

043-70E74	Highways - Withdrawn
-----------	----------------------

Bridge painting at 10 structure locations on FAI-74 and FAI-39 in McLean County., Bridge painting at 10 structure locations on FAI-74 and FAI-39 in McLean County.

Reg / Dist	Countie	es State	lob#	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
3 / 5	McLear	n C-95-0	82-20					Bridges	0-01375-5001
Award Peri 45		<b>Mentor Protég</b> No		<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Bus	siness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eting	Completion	Date	Calendar Days	Working 200	Days	<b>DBE %</b> Pending	VBP % Pending	<b>Prequalification Waiver</b> No

044-70E93 Highways - Executed

Modernize traffic signals on IL Rt 1 / US Rt 150 at the intersection with Ross Lane in Tilton of Vermilion County.

Reg/Dist Co	<b>ounties</b> ermilion		Federal Project # NHPPASBK(615)	Section (47)TS-1		Routes FAP 332	Major Work Categor Electrical	ies PPS# 0-01494-5001
Award Period 45	<b>Mento</b> r No	J	<b>Hot Mix Asphalt-Smal</b> No	ll Batch	Small Bu No	siness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meeti</b> No	ing Con	npletion Date	Calendar Days	Working 35	) Days	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 05, 2025

045-72F35 Highways - Executed

2 culvert replacements on IL 78: 1. Over a ditch, 0.8 miles south of White Oak Creek south of Havana; 2. Over a ditch, 0.8 miles north of Elm Street in Bath. (SN 063-7017 and 063-7020)

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	#	Routes	<b>Major Work Categories</b>	PPS#
4/6	Masor	า	C-96-050-12	COVDCFWR(377)	(141) CR	, CR-1	FAP 614	Bridges	6-00520-0000
									6-00521-0000
Award Per	riod	Mentor	Protégé I	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative 1	Target Market Program	QP Certification
45		No	ı	No		No	N	No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No		07/3	1/2022		20	4.0	0	0.00	No

046-72K81 Highways - Executed

5.5 miles of standard overlay, bridge joint repair/replacement, bridge repair and drain repair/replacement on US 136 west of Union Road to the McLean County line. (SN 054-0026 and 054-0027)

Reg / Dist Coun	ities State Job #	Federal Project #	Section #	Ŧ	Routes	Major Work Categorie	es PPS#
4/6 Logar	n C-96-115-18	3 NHPPN284(034)	(117)RS-	10,BP (118)RS	FAP 315	Pavement	6-01001-0000
			-4,BP				6-01001-0100
							6-01001-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Smal	ll Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No			55	8.0	0	0.00	No

Letting Date: November 05, 2021 Volume 024, No. 040

**Current Date: November 05, 2025** 

047-72L62 Highways - Executed

Bridge repair on US 24 over Homan Creek, 0.1 miles north of 12th Street in Quincy. (SN 001-0010)

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4 / 6	Adam	s	C-96-047-20	NHPPES2L(270)	(78-3) D		FAP 63	Bridges	6-01053-0000
Award Peri	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Smal</b> l No	Batch	Small Busine No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting		npletion Date 5/2022	Calendar Days	Working 15	<b>Days DB</b> 7.0	BE % 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

048-72M92 Highways - Executed

Bearing replacements on two bridges carrying I-72 over North Fork Mauvaise Terre Creek, 1.1 miles northeast of Old US 36 near Jacksonville. (SN 069-0048 and SN 069-0049)

<b>Reg / Dist</b> Cour		# Federal Project #	Section #	Routes	<b>Major Work Categor</b>	ies PPS#
4 / 6 Morg		21 N/A	(69-9B) BRR	FAI 72	Bridges	0-02176-6009
Award Period	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Sma</b>	<b>III Batch Small B</b>	usiness Initiative	<b>Target Market Program</b>	<b>QP Certification</b>
45	No	No	No		No	N/A
<b>Pre-Bid Meeting</b> No	Completion Da	te Calendar Days	<b>Working Days</b> 20	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: November 05, 2021 Volume 024, No. 040

**Current Date: November 05, 2025** 

049-72M93 Highways - Executed

Deck patching and expansion joint repairs on SN 001-0069 carrying East 1100th Street over I-172, 0.1 miles northwest of the Pike County line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
4 / 6	Adam	s	C-96-115-21	N/A	(1-2HB)	BDR, BJR	FAI 172	Bridges	0-02176-6011
Award Per	riod		Ū	Hot Mix Asphalt-Small	Batch		ss Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	<b>Prequalification Waiver</b>
No					30	0.0	0	0.00	No

050-72M94 Highways - Executed

Deck patching on SN 086-0501 and 086-0502 on IL 106 near Alsey.

Reg / Dist Cour	nties State Job#	Federal Project #	Section a	#	Routes	Major Work Categories	S PPS#
4 / 6 Scott	C-96-116-2 <sup>2</sup>	1 N/A	2(B-1,B-2	2)BDR	FAP 566	Bridges	0-02176-6013
							0-02176-6014
Award Period	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative T	arget Market Program	QP Certification
45	No	No		No	N	No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No			40	0.0	0	0.00	No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 05, 2025

051-72N04 Highways - Executed

No

No

**Completion Date** Calendar Days

45

No

**Pre-Bid Meeting** 

Bridge painting on SN 054-0041 and 054-0042 carrying I-55 over Salt Creek, 2.2 miles south of IL 10.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categorie	s PPS#
1/6	Logan	C-96-130-21	NHPPY8WW(854)	(54-3B)BP	FAI 55	Bridges	0-01375-6001
						Painting	
Award Perio	od Mento	r Protégé	Hot Mix Asphalt-Small	l Batch Small I	Business Initiative	Target Market Program	QP Certification
<b>!</b> 5	No		No	No		No	QP-1 & QP-2
Pre-Bid Med	eting Coı	mpletion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
				90	4.00	0.00	No
No	I li alavoro						
		State Job #	g Overpass Road over  Federal Project #  NHPPR56R(192)			River at the Riverton Intercha	

No

DBE %

0.00

**Working Days** 

60

No

VBP %

0.00

QP-1 & QP-2

No

**Prequalification Waiver** 

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 05, 2025

053-74181 Highways - Executed

Replacement of SN 017-0003 and SN 017-0004 on IL 1, 2.5 and 0.3 miles north of IL 33.

Reg / Dist C	ounties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
--------------	---------	-------------	-------------------	-----------	--------	-----------------------------

4 / 7 Crawford C-97-093-06 NHPPWW8R(125) (21-Y,21-X)B-1 FAP 332 Bridges 7-78830-0000

7-82290-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
--------------	----------------	-----------------------------	---------------------------	-----------------------	------------------

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 105 6.00 0.00 No

054-74320 Highways - Executed

Removal and replacement of SN 093-0006, PCC pavement and sidewalks on IL 1 between 11th and 12th Streets in Mt. Carmel.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

4 / 7 Wabash C-97-091-08 NHPP4JP9(977) (12VR,2B)B FAP 332 Bridges 7-00175-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 65 5.00 0.00 No

Letting Date: November 05, 2021 Volume 024, No. 040

**Current Date: November 05, 2025** 

055-74948 Highways - Executed

Polymer overlay on SN 093-0021 carrying IL 15 over the Wabash River in Mt. Carmel.

Reg / Dist 0	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
4/7	Wabash	C-97-025-20	NHPPP4KK(570)	(12Z-3, 1	2BR)BDR	FAP 827	Bridges	0-01270-7001
Award Perio	d Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45	No	J	No		No		No	N/A
Pre-Bid Mee	ting Con	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				35		5.00	0.00	No
056-74995	Highways	s - Executed						
Bridge deck	,	e deck repairs	s, bridge approach repla	cement F	IMA paving	and guardrail on	US 40 over Big Muddy Cre	eek, 1.3 miles east of Woodbury.

(SN 018-0007)	age dealt repairs, bridge approach rep	siacement inviza paving a	ina gaararan on c	70 40 Over big Muddy Oreck, 1.0 miles east e	n vvoodbary.
Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #	

4 / 7	Cumb	erland	C-97-080-20	STPXA48(302)	D7 BRID 2022-1	GE REPAIRS	S FAS 1707	Bridges	Ū	7-52739-0000
<b>Award</b> 1	Period	<b>Mentor</b> I No	Protégé	<b>Hot Mix Asphalt-Sma</b> No	all Batch	Small Busin No	ness Initiative	<b>Target Market Progr</b> No		<b>QP Certification</b> N/A
Pre-Bid	Meeting	Com	pletion Date	e Calendar Days	Working	Days [	DBE %	VBP %		Prequalification Waiver
No					50	(	0.00	0.00		No

Letting Date: November 05, 2021 Volume 024, No. 040

**Current Date: November 05, 2025** 

057-74996 Highways - Executed

Bridge deck overlay, bridge joint replacement/repair and bridge repair on the structure carrying North Wyckles Rd. Over I-72, 2 miles north of Harristown.

Reg / Dist	Counti	ies :	State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categorie	s PPS#
7	Macon	1 (	C-97-081-20	NHPPXNJ2(691)	D7 BRIDG 2022-2	GE REPAIRS	FAI 72	Bridges	7-52738-0000
ward Pe	riod	Mentor F	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
5		No	I	No	1	No		No	N/A
re-Bid M	leeting	Comp	oletion Date	Calendar Days	Working I	Days DE	8E %	VBP %	Prequalification Waive
0					45	0.0	0	0.00	No
<b>58-74997</b> Bridge de			- Executed	e/repair, bridge deck rep	oairs, appro	pach slab repla	cements on 8	3 structures between IL. 242	and US 45.
Bridge de	eck overla	ay, bridge	joint replace			•			
Bridge de		ay, bridge	joint replace	e/repair, bridge deck rep Federal Project # NHPPMMXX(267)	Section #	•	cements on 8  Routes  FAI 64	3 structures between IL. 242 <b>Major Work Categorie</b> Bridges	
Bridge de	eck overla Counti Wayne	ay, bridge	joint replace <b>State Job #</b> C-97-082-20	Federal Project #	Section # D7 BRIDG 2022-3	E SE REPAIRS	Routes FAI 64	Major Work Categorie	es PPS#
Bridge de <b>eg / Dist</b> / 7	eck overla Counti Wayne	ay, bridge ies	joint replace State Job # C-97-082-20 Protégé l	Federal Project # NHPPMMXX(267)	Section # D7 BRIDG 2022-3	E SE REPAIRS	Routes FAI 64 ss Initiative	<b>Major Work Categorie</b> Bridges	PPS # 7-52673-0000
Bridge de eg / Dist / 7 ward Pe	eck overla  Counti  Wayne	ay, bridge ies :  Mentor F	joint replace State Job # C-97-082-20 Protégé l	Federal Project # NHPPMMXX(267)  Hot Mix Asphalt-Small	Section # D7 BRIDG 2022-3	e GE REPAIRS Small Busine No	Routes FAI 64 ss Initiative	Major Work Categorie Bridges Target Market Program	es PPS # 7-52673-0000 QP Certification

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 05, 2025

059-74A66 Highways - Executed

Cleaning and painting 3 structures on I-57 and I-70.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
4 / 7	Various	C-97-166-21	NHPP4RL5(285)	D7 BRIDGE PAINTING	FAI 57	Painting	0-01375-7002

2022-1 FAI 70 Bridges

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

No No No QP-1 & QP-2

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 105 0.00 0.00 No

060-74A84 Highways - Executed

23 miles of weed spraying along I-70 from milepost 61 in Fayette County to milepost 84 in Effingham County.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Effingham C-97-184-21 N/A D7 WEED SPRAYING FAI 70 Miscellaneous N/A

Fayette 2022-2

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 05/15/2022 0.00 0.00 No

Letting Date: November 05, 2021 Volume 024, No. 040

**Current Date: November 05, 2025** 

061-74A86 Highways - Executed

Tree removal on I-57 from mile marker 134 to mile marker 158.

<b>Reg / Dist</b> 4 / 7	Count Fayett Effingh Clay	е	<b>State Job #</b> C-97-186-21	Federal Project # N/A	Section D7 ASH CONTRO		Routes FAI 57	Major Work Categories Miscellaneous	<b>PPS #</b> 0-02067-7003
Award Per 45		<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Bus	siness Initiative	•	<b>QP Certification</b> N/A
Pre-Bid Mo	eeting		pletion Date 1/2022	Calendar Days	Working 35	Days	<b>DBE %</b> 0.00		<b>Prequalification Waiver</b> No
062-74A87 Slope wal Reg / Dist	l repair,	shoulder	•	and guardrail work on I	-70 betwe		n bridges over CS <b>Routes</b>	SXT Railroad, 1.5 miles west o	f the Brownstown Interchange.
4 / 7	Fayett	е	C-97-187-21	N/A	D7 SLOF REPAIR		FAI 70	Miscellaneous	0-02176-7006
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Bu	siness Initiative	•	QP Certification
45		No		No		No		No	N/A

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 05, 2025

063-76L10 Highways - Executed

8.2 miles of resurfacing on IL 109 from US 67 in Jerseyville to IL 3.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	S PPS#
5/8	Jersey	C-98-158-18 COVDSZOE(494)	(57,58,59)RS-2	FAS 747	Pavement	8-00489-0000

FAU 8813

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 70 10.00 0.00 No

064-76P05 Highways - Executed

Bridge joint repair on SN 082-0318 carrying the eastbound I-70 departure over the Mississippi River.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 St. Clair C-98-144-20 NHPP7V05(086) 82-2-1HVB-BJR-1 FAI 70A Bridges 8-90001-2200

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 06/30/2022 6.00 0.00 No

Letting Date: November 05, 2021 Volume 024, No. 040

**Current Date: November 05, 2025** 

065-76P51 Highways - Executed

Cleaning and painting two steel bridges on IL 100 over Chautaugua and Elsah Creek, South of Grafton. (SN 042-0013 and SN 042-0014)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	Jersey	C-98-087-21	STP0JZC(338)	401-1BP,401-2BP	FAP 304	Bridges	8-00827-0000
						Painting	

<b>Award Period</b>	Mentor Protégé	Hot Mix Asphalt-Small	Batch Sma	all Business Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting	Completion Dat	te Calendar Days	Working Day	s DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

066-76P54 Highways - Executed

4.5 miles of resurfacing on IL 161 from Albers Road to Hanover Street in Germantown.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
5/8	Clinto	n	C-98-090-21	COVDTNX0(499)	(126,126	-1)RS-3	FAP 805	Pavement	8-00854-0000
Award Per 45	riod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busi No	ness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	npletion Date	Calendar Days	Working 35		<b>DBE %</b> 12.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: November 05, 2021 Volume 024, No. 040

**Current Date: November 05, 2025** 

067-76P55 Highways - Executed

2 miles of resurfacing along US 50 from Anne Avenue to IL 158.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	s PPS#
5/8	St. Cl	air	C-98-091-21	COVDL166(294)	32, 31RS	-3	FAU 9166A	Pavement	8-00834-0000
Award Peri	iod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					60	10.	00	0.00	No

068-76P64 Highways - Executed

Bridge painting at the Poplar Street Complex; I-55/64 Eastbound Collector - Distributor Lanes over TRRA Railroad and over and under IL 3 ramps (SN 082-0144).

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
5/8	St. CI	air	C-98-102-21	NHPPQENP(591)	82-3HVB	-2R-2-1-BP-1	FAI 70	Bridges Painting	0-01270-8001
Award Per	riod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine	ss Initiative	Target Market Program No	<b>QP Certification</b> QP-1 & QP-2
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	<b>Working</b> 80	Days DE	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: November 05, 2021 Volume 024, No. 040

**Current Date: November 05, 2025** 

069-76P84 Highways - Executed

3.8 miles of pavement patching along IL 111 / IL 3 / US 67 from Montclaire Avenue to Homer Adams Parkway, then to Alby Street.

Reg / Dist	Counti	es State Job #	Federal Project #	Section #	Routes	Major Work Categorie	es PPS#
8 / 8	Madiso	n C-98-057-2	2 N/A	(60Z,261,1)PP-1	FAP 789 FAP 10	Pavement	0-02176-8010
Award Pe	riod	Mentor Protégé	Hot Mix Asphalt-Small	l Batch Small Bu		Target Market Program	QP Certification
15		No	No	No		No	N/A
Pre-Bid N	leeting	Completion Dat	e Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
lo				20	15.00	0.00	No
		ighways - Executed	Jefferson Barracks Brid	ge to IL 157.			
9.2 miles	of patchi	ng on I-255 from the			Routes	Major Work Categorie	es PPS#
9.2 miles	of patchi	es State Job # r C-98-062-2	Federal Project #	ge to IL 157.  Section #  67-(1,2,3)PP-1, 82- (6,7,8)PP-1	<b>Routes</b> FAI 255	<b>Major Work Categorie</b> Pavement	es PPS# 0-02176-8008
9.2 miles <b>Reg / Dist</b> 5 / 8	of patching of Counting St. Clai	es State Job # r C-98-062-2	Federal Project #	<b>Section #</b> 67-(1,2,3)PP-1, 82-(6,7,8)PP-1	FAI 255	•	
9.2 miles Reg / Dist 5 / 8  Award Pe	of patching of patching of the control of the contr	es State Job at C-98-062-2	Federal Project # N/A	<b>Section #</b> 67-(1,2,3)PP-1, 82-(6,7,8)PP-1	FAI 255	Pavement	0-02176-8008
9.2 miles  Reg / Dist 5 / 8  Award Pe 45  Pre-Bid M	of patching of Counting St. Claim Monroe of the Counting St. Claim	es State Job # r C-98-062-2  Mentor Protégé	Federal Project # N/A  Hot Mix Asphalt-Small	Section # 67-(1,2,3)PP-1, 82- (6,7,8)PP-1	FAI 255	Pavement  Target Market Program	0-02176-8008  QP Certification

Letting Date: November 05, 2021 Volume 024, No. 040

**Current Date: November 05, 2025** 

071-76P93 Highways - Deleted

Procurement and delivery of electrical and drainage related items for future interchange reconstruction of I-270 at IL 111.

Reg / Dist Cour		# Federal Project #	Section	#	Routes	Major Work Categories	
5 / 8 Madis		,, .				Miscellaneous	N/A
Award Period 45	<b>Mentor Protégé</b> No	<b>Hot Mix Asphalt-Smal</b> No	I Batch	Small Busine No		•	<b>QP Certification</b> N/A
<b>Pre-Bid Meeting</b> No	Completion Dat 06/01/2022	e Calendar Days	Working	•	<b>BE %</b> ending		Prequalification Waiver No

072-78829 Highways - Executed

Removing a single barrel reinforced concrete box culvert and replacing it with a single barrel precast box culvert, carrying IL 145 over a ditch, 2.1 miles north of Rosebud Road. (SN 064-7027)

<b>Reg / Dist</b> 5 / 9	Coun Mass			Federal Project # STP4LN4(874)	Section a	#	Routes FAP 132	<b>Major Work Categori</b> Bridges	es PPS# 9-00806-0000
Award Peri	iod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Small</b> No	Batch	<b>Small</b> No	Business Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 25	Days	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 05, 2025

Routes

Major Work Categories PPS #

No

073-78871 Highways - Executed

Reg / Dist Counties

No

Resurfacing of Old IL 13 between the intersections with IL 13; Resurfacing of IL 13 from US 45 to Pankey Creek Bridge.

Section #

100

State Job # Federal Project #

5 / 9	Saline	C-99-065-21	STP-NHPPER0E (637)	3,4,8(RS	-4)	FAS 899 FAP 331	Pavement	9-00628-0000 9-00628-0100
<b>Award F</b> 15	Period	•	<b>Hot Mix Asphalt-Small</b> No	Batch	<b>Small Bus</b> i No	ness Initiative	<b>Target Market Program</b> No	9-00628-0200  QP Certification  N/A
re-Bid	Meeting	Completion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
0				30		6.00	0.00	No
Street i	in Durand.							from North Street to Howard
leg / Di	ist Count	ies State Job #	Federal Project #	Section	#	Routes	Major Work Categorio	from North Street to Howard es PPS#
•	ist Count Winne		Federal Project # WP2L(705)	18-00026	6-00-SW	Routes FAS 55	, ,	
•			•		6-00-SW		Major Work Categorie	es PPS#
2/2	Winne	bago C-92-023-20	•	18-00026 (DURAN	6-00-SW D)	FAS 55	Major Work Categorie	es PPS# 0-01043-2001
<b>Reg / Di</b> 2 / 2 <b>Award F</b> 45	Winne	bago C-92-023-20  Mentor Protégé	WP2L(705)	18-00026 (DURAN	6-00-SW D)	FAS 55	Major Work Categorio	es PPS # 0-01043-2001 2-10585-0000

2.00

0.00

Letting Date: November 05, 2021 Volume 024, No. 040

**Current Date: November 05, 2025** 

075-87742 Local Roads - Executed

Replace the bridge carrying TR 222 over a tributary of Indian Creek, 0.5 mile north of Earville.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/3	LaSall	le	C-93-008-21	BDJ6(082)	18-09808	8-00-BR	TR 0222	Bridges	3-10644-0000
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Bus	iness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		08/3	1/2022		10		6.00	0.00	No

076-87754 Local Roads - Executed

Pavement patching, resurfacing, striping, signing, landscaping, installation of an automated pedestrian signal system and DA improvements at various locations at Northern Illinois University in Dekalb

Reg / Dist 2 / 3	<b>Coun</b> DeKa			Federal Project # ZXAQ(441)	<b>Section</b> 08-0000	# 3-00-PV (NIU)	Routes VARIOUS	Major Work Categori Pavement	es PPS # 3-10200-0040
Award Per 45	riod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busine No	ss Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 25	g Days DE 7.0	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 05, 2025

077-87782 Local Roads - Executed

Resurfacing, sidewalk replacement, curb and gutter replacement and pedestrian traffic signal improvements on Minooka Road from Tables Road to Ridge Road in Minooka.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/3	Grundy	C-93-027-22	2YJC(363)	21-00057-00-RS (MINOOKA)	FAU 400	Pavement	3-10727-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	<b>Completion Date</b>	Calendar Days	<b>Working Days</b>	DBE %	VBP %	<b>Prequalification Waiver</b>
No			60	5.00	0.00	No

078-89781	Local Roads - Withdrawn
-----------	-------------------------

Replace the bridge carrying CH 7 over Cedar Creek, 3.4 miles northeast of Monmouth., Replace the bridge carrying CH 7 over Cedar Creek, 3.4 miles northeast of Monmouth.

Reg / Dist	Counties	State Job # Feder	ral Project #	Section #	Routes	<b>Major Work Categories</b>	PPS#
3 / 4	Warren	C-94-048-20				Bridges	4-10626-0000
							4-10626-0010

<b>Award Period</b> 45	<b>Mentor Protégé</b> No	Hot Mix Asphalt-Sma	all Batch Small E No	Business Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	Pending	Pending	No

Letting Date: November 05, 2021 Volume 024, No. 040

**Current Date: November 05, 2025** 

079-89811 Local Roads - Executed

Replace the bridge carrying CH 23R over the west fork of Kickapoo Creek, located southeast of Elmwood.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
3 / 4	Peoria	a	C-94-045-21	3P3M(067)	17-0013	2-00-BR	CH 23R	Bridges	4-10652-0000
Award Peri	iod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busine No	ess Initiative	<b>Target Market Program</b> No	QP Certification N/A
<b>Pre-Bid Me</b> No	eeting	Com	npletion Date	Calendar Days	Working 75		<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

080-91613 Local Roads - Executed

Construction of a shared use path along 1st Street from Windsor Road to Curtis Road in Savoy.

<b>Reg / Dist</b> 3 / 5		<b>ties</b> npaign		Federal Project # YWNL(484)	<b>Section</b> : 20-00008 (SAVOY)	3-00-BT	Routes SHARED USE PATH	<b>Major Work Categori</b> Miscellaneous	es PPS# 0-01043-5001 5-10501-0000
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busin No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting		pletion Date 9/2022	Calendar Days	Working	•	BE % .00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 05, 2025

081-93740 Local Roads - Executed

Reconstruction of aggregate base, resurfacing, curlverts, storm sewer, sidwalks, curb and gutter, and pavement markings on CH11, from west of the Basco corporate limits to east of Washington Street in Basco.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
4 / 6	Hanco	ock	C-96-047-18	3W9P(740)	15-00127	7-00-RS	FAS 428	Pavement	6-10721-0000
Award Per 45	riod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busin	ess Initiative	. 3	<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 85	•	<b>BE %</b> .00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

082-93776 Local Roads - Rejected

Replace the bridge carrying CH 12 over Lake Fork Creek, 1 mile east of Broadwell.

083-95822 Local Roads - Executed

Trailhead, parking, and sidewalk crossing improvements, construction of a pedestrian path and signage at various locations along Outer Belt West in Effingham.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	s PPS#
4 / 7	Effing	ham	C-97-016-17	' 3ES7(838)	16-00141		VARIOUS	Miscellaneous	0-01043-7001
					EFFING	HAM CITY			7-10888-0000
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 75	•	<b>DBE %</b> 5.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 05, 2025

084-46583 Highways - Executed

This project is located on various highways throughout District 3. This project consists of repairing various widths of pavement markings including lines, letters, numbers and symbols.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
2/3	Vario	us	M-60-019-22	N/A	D3 HT P RPR 22-	VMNT MRK 19	VARIOUS	Miscellaneous	0-01475-3002
Award Per 45	riod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busine No	ss Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting		pletion Date 0/2023	Calendar Days	Working	Days DB	<b>E %</b> 0	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

085-46924 Highways - Executed

The project consists of reconstructing a new retaining wall with associated appurtenances, HMA pavement, aggregate base course, type B gutter, guardrail, pavement markings and other improvements along the Entrance Road to the Buffalo Rock State Park, gross and net length 0.05 mi.

Reg / Dist Coun 2 / 3 LaSal		Federal Project # N/A	Section : BUFFAL	# O ROCK 2022	Routes BUFFALO ROCK STATE PARK ROAD	Major Work Categories Pavement	PPS # 0-00222-3002
Award Period 45 Pre-Bid Meeting No	Mentor Protégé No Completion Date	Hot Mix Asphalt-Smal No Calendar Days	Working	No	No BE %	VBP %	QP Certification N/A Prequalification Waiver No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 05, 2025

086-46930 Highways - Executed

These proposed improvements consist of road reconstruction, bridge repairs, culvert replacements to park roads and parking areas, and all other necessary work to complete the project within the Rock Cut State Park in Winnebago County, gross/net length 3.00 mi.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	<b>Major Work Categories</b>	PPS#
2/2	Winnebago	C-30-001-22	N/A	ROCK CUT PHASE 2-	ROCK	Pavement	0-00222-2000
				2022	CUT		
					STATE		
					PARK ROAD		

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days Workin	g Days DBE %	VBP %	Prequalification Waiver

#### 087-61F88 Local Roads - Withdrawn

Sidewalk improvement on IL 53 from Hobson Road to Mulligan Drive in the Village of Woodridge., Sidewalk improvement on IL 53 from Hobson Road to Mulligan Drive in the Village of Woodridge.

Reg / Dist Co	unties State Job	# Federal Project #	Section #	Routes	Major Work Categori	ies PPS#
1 / 1 Dul	Page C-91-230-	-18			Miscellaneous	1-22219-0000
<b>Award Period</b> 45	<b>Mentor Protégé</b> No	<b>Hot Mix Asphalt-Sma</b> No	all Batch Small No	Business Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Meetin No	g Completion Da	ate Calendar Days	<b>Working Days</b> 35	<b>DBE %</b> Pending	<b>VBP %</b> Pending	<b>Prequalification Waiver</b> No

#### 088-61G85 Local Roads - Rejected

Pavement reconstruction, resurfacing, curb and gutter replacement, sidewalk replacement, storm sewer, traffic signal improvements and pavement markings on Clavey Road, from 0.4 miles east of US 41 to Green Bay Road in Highland.

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 05, 2025

089-61H27 Local Roads - Executed

Pavement widening and construction, curb and gutter, sidewalks, lighting, traffic signals, storm sewer and water main improvements on Main Street from IL 176 to the UP Railroad tracks, and on IL 176 from 2nd Street to Illinois Street in Crystal Lake.

Reg / Dist	Count	ties State Job	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1/1	McHei	nry C-91-172-1	6 6WDZ(009)	15-00124 (CRYST)	1-00-PV AL LAKE)	FAU 124	Pavement	1-21914-0000
Award Perio	od	<b>Mentor Protégé</b> No	Hot Mix Asphalt-Smal	l Batch	Small Busi No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee	eting	Completion Dat	e Calendar Days	Working		DBE %	VBP %	Prequalification Waiver
No		09/30/2022		10		17.00	0.00	No

#### 090-62P48 Highways - Rejected

This improvement consists of bridge repairs and substructure repair at the bridge spanning 1-290 over Des Plaines River (SN 016-0090) in the Village of Park, Proviso Township, Cook County.

#### 091-62P63 Highways - Executed

(167.4-Mile) Litter/ Debris Removal from edge of pavement to the Pedestrian Barrier on 1-55 - Stevenson expressway from Lake Shore Dr. to IL 43 (Harlem Ave.).

<b>Reg / Dist</b> 1 / 1	<b>Coun</b> Cook		<b>State Job #</b> C-91-019-22	Federal Project # N/A	<b>Section</b> 2021-147		Routes FAI 55	Major Work Categories Miscellaneous	PPS # N/A
Award Per 45	riod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine Yes		J	<b>QP Certification</b> N/A
Pre-Bid Me	eeting		pletion Date 1/2022	Calendar Days	Working	•	<b>BE %</b> 00		<b>Prequalification Waiver</b> No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 05, 2025

092-62P64 Highways - Executed

(417.6-Mile) Litter/ Debris Removal from edge of pavement to the Pedestrian Barrier on 1-290/ IL 11 O expressway from Austin Blvd to Wells St.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1 / 1	Cook	C-91-020-22	N/A	2021-148	B-I	FAI 290	Miscellaneous	N/A
						FAP 389		
Award Perio	od Mento	or Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45	No		No		Yes		No	N/A
Pre-Bid Mee	eting Co	mpletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver

093-62P65 Highways - Executed

No

12/31/2022

(292.2-Mile) Litter/ Debris Removal from edge of pavement to the Pedestrian Barrier on 1-190; 1-90/94 expressways from W. of US 12/45 Mannheim Rd to Congress Parkway.

0.00

0.00

No

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	<b>Major Work Categories</b>	PPS#
1/1	Cook	C-91-021-22	N/A	2021-149-I	FAI 90	Miscellaneous	N/A
					FAI 190		
					FAI 94		

Award Period Mentor F			e Target Market Program	QP Certification
45 No	No	Yes	No	N/A
•	oletion Date Calendar Days	Working Days DBE %	VBP %	Prequalification Waiver
No 12/31	/2022	0.00	0.00	No

Letting Date: November 05, 2021 Volume 024, No. 040

**Current Date: November 05, 2025** 

094-62P66 Highways - Executed

The improvement consists of temporary traffic control setup on various State maintained expressway and arterial routes District-wide on a work order basis.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1 / 1	Vario	us	C-91-027-22	N/A	2021-152	2-TS	VARIOUS	Miscellaneous	N/A
Award Per 45	riod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busin	ess Initiative	J J	<b>QP Certification</b> N/A
Pre-Bid Me	eeting		npletion Date 1/2024	Calendar Days	Working	•	<b>BE %</b> 00		<b>Prequalification Waiver</b> No

095-64L12 Highways - Executed

Sidewalk Ramps for the disabled along various routes in the villages of Alpha, Andover, Osco, Woodhull, Andalusia, Coal Valley, and Edgington.

Reg / Dist Cou	ınties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	S PPS#
2 / 2 Her	ry	C-92-017-19	STP4LP3(180)	D2 SW20	016-1	VARIOUS	Miscellaneous	2-53500-0000
Roo	k Island							2-53500-0001
								2-53500-0002
								2-53500-0003
								2-53500-0004
								2-53500-0005
								2-53500-0006
Award Period	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busir	ness Initiative	Target Market Program	QP Certification
45	No	- 1	No		No		No	N/A
Pre-Bid Meeting	g Con	pletion Date	Calendar Days	Working	Days [	OBE %	VBP %	Prequalification Waiver
No				65	C	0.00	0.00	No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 05, 2025

Highways - Executed 096-64P79

Pavement patching on 1-74 from the I-74/I-80/I-280 Interchange to IL 81.

Reg / Dist Coun	nties State Job	# Federal Project #	Section	#	Routes	Major Work Categories	s PPS#
2/2 Henry	y C-92-021-	21 N/A	D2 PP 2	021-2	FAI 74	Pavement	0-02176-2004
Award Period	Mentor Protégé	Hot Mix Asphalt-Smal	I Batch	Small Busine	ss Initiative 1	arget Market Program	QP Certification

No 45 No No No N/A

**Working Days Prequalification Waiver Pre-Bid Meeting Completion Date** Calendar Days DBE % VBP % No 30 0.00 0.00 No

097-64R00 Highways - Executed

Washing five bridges over the Rock River, in Henry and Rock Island Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/2	Henry	C-92-063-21	STPAAGD(061)	D2 BC 2022-4	VARIOUS	Bridges	0-01270-2003

Rock Island

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

VBP % **Pre-Bid Meeting Completion Date** Calendar Days **Prequalification Waiver Working Days** DBE % No

No 20 0.00 0.00

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 05, 2025

098-64R06 Highways - Executed

Washing eleven bridges at various locations in Boone and Winnebago Counties.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

2 / 2 Winnebago C-92-068-21 STPRUSW(463) D2 BC 2022-7 VARIOUS Bridges 2-26004-0100

Boone 2-26004-0300

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

099-74A73 Highways - Executed

25 miles of weed spraying along I-72 in Macon County.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Macon C-97-173-21 N/A D7 WEED SPRAYING FAI 72 Miscellaneous N/A

2022-1

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 05/15/2022 0.00 0.00 No

Letting Date: November 05, 2021 Volume 024, No. 040

**Current Date: November 05, 2025** 

100-76P63 Highways - Deleted

08/15/2022

No

<b>Reg / Dist Co</b> 5 / 8	unties State J	ob # Federal Project # N/A	Section #	Routes	Major Work Categor	ies PPS#
<b>Award Period</b> 45	<b>Mentor Protégé</b> No	Hot Mix Asphalt-Sn No	nall Batch Small Bu	siness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Meetin	g Completion	Date Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		•	•	Pending	Pending	No
101-85712 Sidewalk const	Local Roads - Exe		chool to 53rd Street onto	o 20th Avenue to	19th Avenue at the YMCA i	n Moline.
Sidewalk const	ruction on 48th Stre			20th Avenue to	19th Avenue at the YMCA i	
Sidewalk const	ruction on 48th Stre	et, from Wilson Middle So				
Sidewalk const	ruction on 48th Stre	et, from Wilson Middle So ob # Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
Sidewalk const	ruction on 48th Stre	eet, from Wilson Middle So ob # Federal Project # 19-21 HZY8(709)	Section # 19-00273-00-SW (MOLINE)	Routes FAU 5842 FAU 5844	Major Work Categor	ies PPS# 0-01755-2001
Sidewalk const	ruction on 48th Stre unties State J ck Island C-92-0	eet, from Wilson Middle So ob # Federal Project # 19-21 HZY8(709)	Section # 19-00273-00-SW (MOLINE)	Routes FAU 5842 FAU 5844	Major Work Categor Miscellaneous	0-01755-2001 2-10606-0000

0.00

0.00

No

Letting Date: November 05, 2021 Volume 024, No. 040

**Current Date: November 05, 2025** 

102-87752 Local Roads - Executed

Realign and reconstruct the intersection of Commercial Street, Broadway Street, and Main Street in Marseilles.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section :	<del>#</del>	Routes	Major Work Categori	es PPS#
2/3	LaSalle	Э	C-93-018-21	MWW2(187)	19-00054		FAS 268A	Pavement	3-10618-0000
					(MARSE	LLES)			3-10618-0010
Award Peri	od	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small	Business Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					80		7.00	0.00	No
103-87767	_		ads - Execute	-					
Replace th	e bridge	e carryin	g TR 244 ove	er Coon Creek 0.30 mile	south of I	L 72.			
Bog / Diet	Count	iaa	Ctota lab#	Endard Drainet #	Continu	u	Doutes	Major Work Catagori	on DDC #

Replace th	ne bridge carr	ying TR 244 ove	r Coon Creek 0.30 mile	south of I	L 72.			
Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Catego	ries PPS#
2/3	DeKalb	C-93-002-22	X6FH(897)	17-06123	3-00-BR	TR 244	Bridges	3-10639-0000
Award Per	iod Ment	or Protégé	Hot Mix Asphalt-Smal	l Batch	Small B	usiness Initiative	Target Market Program	QP Certification
45	No	1	No		No		No	N/A
Pre-Bid Me	eeting C	ompletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				50		7.00	0.00	No

Letting Date: November 05, 2021 Volume 024, No. 040

**Current Date: November 05, 2025** 

104-89721 Local Roads - Executed

Replace the bridge carrying Furrow Road over Lost Creek, one half mile east of Pekin.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	S PPS#
3 / 4	Tazev	vell	C-94-034-17	SAJG(571)	16-02126	6-00-BR	TR 141	Bridges	4-10590-0000
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No		Target Market Program No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting	Com	pletion Date	Calendar Days	<b>Working</b> 55	Days DE 7.0	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

105-61H15 Local Roads - Executed

Reconstruction and widening of roadway, sidewalk replacement, construct multi-use path, roadway lighting and traffic signal upgrade on IL 19 from Winchester DRive to east of Bartlett Road and on Bartlett Road from East Oltendorf Road to south of IL 19 in Streamwood

Reg / Dist	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
1/1	Cook	C-91-188-20	HW2M(691)	10-00055	5-01-WR	FAU 1321	Pavement	0-01043-1009
				(STREAM	MWOOD)			1-22310-0000
Award Perio	od Mei	ntor Protégé l	Hot Mix Asphalt-Small	Batch	Small Busir	ness Initiative	Target Market Program	QP Certification
45	No	1	No		No		No	N/A
Pre-Bid Mee	eting	Completion Date	Calendar Days	Working	Days [	BE %	VBP %	Prequalification Waiver
No				120	1	9.00	0.00	No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 05, 2025

106-61H24 Local Roads - Withdrawn

Resurfacing, streetscape, lighting and traffic signal improvements at various locations in Berwyn., Resurfacing, streetscape, lighting and traffic signal improvements at various locations in Berwyn.

Reg / Dist	Countie	s State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook	C-91-071-14	4				Pavement	0-01043-1011
								1-11022-0012
								1-21525-0000
								1-21525-0100
Award Peri	iod M	lentor Protégé	Hot Mix Asphalt-Sma	II Batch	Small Busi	ness Initiative	Target Market Program	QP Certification
45	N	lo	No		No		No	N/A
Pre-Bid Me	eting	Completion Date	e Calendar Days	Working	Days I	DBE %	VBP %	Prequalification Waiver
No				185	I	Pending	Pending	No

107-62M86 Highways - Executed

This contract is for annual maintenance of electrical systems including the Signal Systems, Lighting Systems, Pump Station Systems, Surveilliance System and other Electrical Systems, many subsystems and components, mechanical system and including buildings, structures and grounds located withing District 1.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1 / 1	Variou	ıs	C-91-008-21	N/A	2020-213	3-I	VARIOUS	Electrical	N/A
Award Peri	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busines	ss Initiative Ta	J	<b>QP Certification</b> N/A
Pre-Bid Me Yes	eeting		pletion Date 1/2022	Calendar Days	Working	Days DB 0.0	<b>E %</b> 0		<b>Prequalification Waiver</b> No

Letting Date: November 05, 2021 Volume 024, No. 040

**Current Date: November 05, 2025** 

108-74364 Highways - Executed

Removal and replacement of SN 018-0028 carrying IL 121 over Long Point Branch Creek, 1.3 miles east of Montrose Road.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	<del>#</del>	Routes	Major Work Catego	ries PPS#
4 / 7	Cumb	erland	C-97-042-09	STPTLK0(070)	(108BR-2	2)B-1	FAP 773	Bridges	7-50200-0000
Award Per 45	riod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Small</b> No	Batch	Small E	Business Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	<b>Working</b> 100	Days	<b>DBE %</b> 7.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

109-89727 Local Roads - Executed

Resurfacing, HMA shoulders, concrete curb, drainage improvements and pavement markings on Broadway Road from Veterans Drive to Springfield Road.

<b>Reg / Dist</b> Cour 3 / 4 Taze		# Federal Project # 17 TMRP(282)	<b>Section #</b> 13-00089-02-SD	Routes FAS 1467	<b>Major Work Categorie</b> Pavement	es PPS# 4-10533-0000 4-10533-0010
<b>Award Period</b> 45	<b>Mentor Protégé</b> No	<b>Hot Mix Asphalt-Sma</b> No	I <b>ll Batch Small Bus</b> No	iness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meeting</b> No	Completion Dat	te Calendar Days	<b>Working Days</b> 140	<b>DBE %</b> 6.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: November 05, 2021 Volume 024, No. 040

**Current Date: November 05, 2025** 

110-62N63 Highways - Executed

Standard overlay resurfacing of IL 58 (Summit St) begins 240 ft west of Hawatha Dr, proceed easterly (3.578 miles) to 300 ft east of IL 59 (Sutton Rd) in the Villages of Elgin and Hoffman Estates, Hanover Township.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook		C-91-136-21	STP2IH8(825)	2021-013	3-RS&SW	FAU 1320	Pavement	1-79497-0000
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busin No	ess Initiative	<b>Target Market Program</b> No	QP Certification N/A
<b>Pre-Bid Me</b> No	eting	Com	pletion Date	Calendar Days	Working 90		<b>BE %</b> 7.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

111-62C25 Highways - Executed

(1.86-Mile) Channelization improvements at the intersections of East Ave. at Joliet Rd. and 55th St., traffic signal modernization, drainage improvements, retaining walls, culvert rehabilitation, and modifications to lighting in McCook, Hodgkins, and Countryside.

Reg / Dist	Count	ies S	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
1 / 1	Cook	(	C-91-321-16		0102N&T		FAU 2719	Pavement	1-78751-0100
									1-78751-1100
									1-80226-0000
Award Peri	od	Mentor F	rotégé l	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative T	arget Market Program (	QP Certification
45		No	1	No		No	N	lo N	J/A
Pre-Bid Me	eting	Comp	letion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No		10/31/	/2023		10	21.	00	0.00	lo

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 05, 2025

112-62F87 Highways - Executed

(1,215 Ft.) Channelization project on Illinois Route 50 (Cicero Avenue) and Steger Road that includes standard overlay, traffic signal installation, and lighting installation. Located in the Villages of University Park and Richton Park.

<b>Reg / Dist</b> 1 / 1	Coun Will		<b>Job #</b> 065-18	Federal Project #	Section : 101W-N(		Routes FAP 350	Major Work Categori Pavement	es PPS# 1-79179-0000
	Cook								1-79179-1000
Award Per 45	iod	<b>Mentor Proté</b> No	•	<b>Hot Mix Asphalt-Smal</b> No	l Batch	<b>Small</b> No	Business Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Completio	n Date	Calendar Days	<b>Working</b> 55	Days	<b>DBE %</b> 17.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

113-78875 Highways - Executed

1.8 miles of pavement patching, HMA surface removal and HMA surfacing on IL 3 in Olive Branch from 0.1 miles west of Pigeon Roost Road to Brownsville Road.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
5/9	Alexa	nder	C-99-069-21	STP2CQ1(667)	135RS-2	2	FAP 14	Pavement	9-00606-0000
Award Peri	iod	<b>Mentor</b> No	Protégé	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busi No	ness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting	Con	npletion Date	e Calendar Days	Working 25	, .,.	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: November 05, 2021 Volume 024, No. 040

Current Date: November 05, 2025

1LR-M2007 DNR - Active

The Beecher Williams #1 Reclamation Project is for the elimination of public health and safety hazards. This project, nine miles southeast of Harrisburg, contains a Project Labor Agreement.

Reg / Dist Counties Project # Name Major Work C
-------------------------------------------------

0 / 0 Saline AML-GSIE-2007A Beecher Williams #1 Reclamation Project Miscellaneous

Landscaping Earthwork

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

Yes 6.00 0.00 No

2LR-M2009 DNR - Active

The North Utica Drifts Reclamation Project removes four vertical openings located north of 530 West Johnson Street, and south of 509 and 513 West Washington Street.

Reg / Dist Counties Project # Name Major Work Categories

0 / 0 LaSalle AML-GLsE-2009 North Utica Drifts Reclamation Project Miscellaneous

Earthwork Landscaping

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

Yes 7.00 0.00 No