

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 001X-68B46 Highways - Active (Review and Inspection)

Bridge replacement of the existing eastbound US 150 (McClugage) bridge over the Illinois River. Project includes interchange improvements at the US 150/IL 29 interchange and the US 15/US 24/IL 116 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-052-13				Bridges	4-00174-0000
	Tazewell						4-00174-0025
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		03/31/2023			1.00	0.00	No

## 001-60M72 Highways - Executed

Bridge deck overlay, joint repairs, structural repair of concrete and steel to I-94 at IL 68 (Dundee Road).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-157-11	NHPPMX3I(058)	1314.1-I	FAI 94	Bridges	1-78381-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			60	17.00	0.00		No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 002-60M75 Highways - Executed

Bridge deck overlay and bridge joint repair improvement of Emroy Ave over I-290.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-160-11	NHPPXXT0(875)	100HB-3-I-1	FAI 290	Bridges	1-78392-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	17.00	0.00	No

## 003-60N00 Highways - Executed

Bridge deck overlay and joint repairs on the bridge carrying US 52 over Forked Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-206-11	NHPPK88U(500)	17-I	FAP 852	Bridges	1-78384-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	0.00	0.00	No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 004-60N83 Highways - Executed

Rehabilitation and widening on SN 016-0533 carrying Willow Road over Lehigh and SOO line in Glenview.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-407-11	NHPPH84D(514)	1920.01-BR	FAP 305	Bridges	1-77455-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/31/2020		5	22.00	0.00	No		

## 005-60P68 Highways - Executed

Resurfacing on IL-56 from Naperville Rd. to IL 53; includes retrofitting sidewalks to comply with ADA and Signal modernization at the intersection with Park Ave.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-599-11	NHPPMBTB(124)	57-RS-3	FAP 365	Pavement	1-78524-0000
						Miscellaneous	1-78524-1000
						Electrical	
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/25/2019		5	15.00	0.00	No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 006-60R65 Highways - Executed

Overlay 016-2525 bridge deck with thin polymer in the City of Harvey.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-198-12	NHPPTB1I(693)	3262A-BR-1	FAP 876	Bridges	1-78390-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

## 007-60R68 Highways - Executed

Bridge deck scarification and latex concrete overlay, retrofitting bridge parapets, and reconstruction of transverse bridge joints to IL 43 over IL 120.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Lake	C-91-201-12	STP5109(325)	12R-1HB-1-BR	FAU 2706	Bridges	1-78743-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			70	15.00	0.00	No		

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 008-60R75 Highways - Executed

Bridge deck scarification and latex concrete overlay, reconstruction of transverse bridge joints, and substructure repairs on US 30 over Thorn Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-208-12	NHPP2B33(070)	42R-1-BR	FAP 353	Bridges	1-78401-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	12.00	0.00	No

## 009-60W87 Highways - Executed

Surface preparation and painting of structural steel, containment and disposal of lead waste and maintenance of traffic at 5 bridge structures located on IL 171 and on I-55 in Villages of McCook and Summit.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-391-13	NHPP83TD(397)	2013-040BP	FAP 372	Bridges	1-71308-4200
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1 & QP-2
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				150	0.00	0.00	No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 010-62C14 Highways - Executed

Bridge deck replacement with widened roadway, new expansion joints, and approach slab replacement on IL 38 over UPRR.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-278-16	STP9TDR(419)	5VB-BR	FAP 567	Bridges	1-78739-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			75	14.00	0.00		No

## 011-62D38 Highways - Executed

Remove and replace original section of the culvert (approximately 40 ft) in the center portion of the culvert carrying IL 21 (Milwaukee Ave.) over a ditch in the village of Vernon Hills (SN 049-0599)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-011-17	NHPPIH91(219)	2016-052B	FAP 330	Bridges	1-79236-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	0.00	0.00	No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 012-62F35 Highways - Executed

Bridge joint repairs and deck overlay on SN 056-0007 carrying US 14/IL 173 (Division Street) over UPRR in the City of Harvard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	McHenry	C-91-285-17	NHPPYHB3(683)	29VB-BR (17)	FAP 303	Bridges	1-79983-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	8.00	0.00	No		

## 013-62F37 Highways - Executed

Repairs on Bridge SN 016-0225 carrying US 34 (Ogden Avenue) over IHB Railroad in the Village of LaGrange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-287-17	NHPPG4BQ(794)	2017-023I	FAP 311	Bridges	1-79982-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	18.00	0.00	No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 014-62F49 Highways - Executed

6.45 miles of 3P resurfacing and ADA ramps on IL 43 from north of US 30 to just north of US 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will Cook	C-91-002-18	NHPPT3A7(827)	3127 (1,2,3 & 3.1)	RS-3 FAP 348	Pavement Miscellaneous	1-79593-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		06/21/2020		5	18.00	0.00	No

## 015-62F54 Highways - Executed

2.5 miles of resurfacing and ADA sidewalk improvements on IL 64 (North Avenue) from Villa Avenue to the Cook County line in the Village of Villa Park and the City of Elmhurst.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-013-18	NHPP68WZ(898)	(131 & 542) R-2-RS-1	FAP 307 FAI 290	Pavement	1-79791-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2019		10	21.00	0.00	No	



# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 016-62G21 Highways - Executed

Resurfacing and pedestrian ramp improvements on US 12/20/41 (Indianapolis Ave) from S. Ewing Ave. to 106th Street in the City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-185-18	NHPPURNE(679)	2018-007-RS-1	FAP 029	Pavement	1-79633-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	14.00	0.00	No

## 017-62G47 Highways - Executed

7.33 miles of resurfacing and pedestrian ramp projects on IL 171 (First Ave.) from 43rd Street to Des Plaines River Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-224-18	NHPPDXPY(816)	2018-016-RS & SW-1	FAP 372	Pavement Miscellaneous	1-78269-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		08/21/2020		5	24.00	0.00	No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 018-62G48 Highways - Executed

Removal and replacement of culvert SN 056-0227 on IL 31 in the City of McHenry.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	McHenry	C-91-225-18	NHPP3FRR(402)	2018-056-DR-1	FAP 336A	Bridges	1-78872-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/31/2019		10	19.00	0.00	No		

## 019-62G50 Highways - Executed

Deck overlay, joint repair and structural steel repair on SN 016-0344 carrying US 45 over the Cal Sag Channel in Palos Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-227-18	NHPPDIFF(884)	(511 & 525) B-R-1	FAP 330	Bridges	1-79973-0100	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	12.00	0.00	No		

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 020-62G58 Highways - Executed

2 miles of resurfacing on IL 137 (Amstutz Expressway) from IL 120 (Belvidere Street) to just south of IL 137 (Greenwood Avenue) in the City of Waukegan.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-242-18	NHPPP6N5(924)	2018-033-RS-SW	FAP 352	Pavement	1-79304-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	8.00	0.00	No

## 021-62G62 Highways - Executed

6 miles of resurfacing on US 34 (Ogden Avenue) from Ivanhoe Ave to east of IL 83 (Kingery Highway in the Villages of Lisle, Downers Grove, Westmont and Clarendon Hills.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-246-18	NHPPNSNX(829)	2018-028-RS-SW	FAP 311	Pavement	1-79523-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	08/23/2020			22.00	0.00	No		

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 022-62G64 Highways - Executed

2.4 miles of resurfacing and pedestrian ramp improvements on US 20 (W. Lake Street) from west of Summerfield Drive to west of I-355 (Veterans Memorial Tollway) in the Villages of Addison and Bloomingdale.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-248-18	NHPPKGG5(618)	2018-026-RS-SW	FAP 21	Pavement	1-79521-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	08/23/2020		5	20.00	0.00	No		

## 023-62G67 Highways - Executed

Resurfacing and ADA pedestrian ramp improvements on vincennes Avenue from 119th Street to 127th Street in Blue Island.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-251-18	STPXYZ6(688)	2018-023-RS-SW	FAU 2846	Pavement Miscellaneous	1-79583-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	18.00	0.00	No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 024-62G80 Highways - Executed

3P resurfacing and median rehabilitation with pedestrian ramps along 127th Street/Burr Oak Ave from east of I-294 to Atesian Avenue in Blue Island.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-264-18	NHPP5RPA(310)	2018-010-RS-SW	FAP 344	Pavement Miscellaneous	1-79571-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/31/2019		5	17.00	0.00	No

## 025-62G98 Highways - Executed

Removal and replacement of bridge decks of SN 099-0286, 099-0005 and 099-0304 c carrying I-55 over BNSF Railroad and Grant Creek in Wilmington and Channahon Townships.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-285-18	NHPPS5N9(987)	2018-049-B	FAI 55	Bridges	1-79978-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/23/2020		5	21.00	0.00	No		

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 026-62H01 Highways - Executed

Bridge deck overlay, joint repair, structural repair of concrete, drainage structure adjustment and concrete repair of beam ends for the structures carrying IL 83 of US 34 and the BNSF Railroad in the Villages of Hinsdale, Clarendon Hills and Westmont.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-287-18	NHPP6N2W(561)	2018-041-BD&BJR	FAP 344	Bridges	1-79356-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/31/2019		5	8.00	0.00	No		

## 027-62H04 Highways - Executed

Bridge deck scarification, latex overlay, joint repairs, structural concrete and steel repairs on IL 38 (Roosevelt Road) over Salt Creek, also Bridge deck scarification, latex overlay, and joint repairs on IL 38 Frontage Road over Salt Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-290-18	NHPP-STPFB UW (189)	2018-044-BD & BJR	FAP 347 FAU 550	Bridges	1-78394-0000 1-79984-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	20.00	0.00	No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 028-62H07 Highways - Executed

0.5 miles of HMA resurfacing, pavement patching, milled shoulder rumble strips and pavement marking on IL 19 from Taft Avenue to Seymour Avenue in Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-293-18	NHPPXL2P(948)	2018-040-RS	FAP 345	Pavement	1-78622-1000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	9.00	0.00	No		

## 029-62H24 Highways - Executed

2.4 miles of resurfacing and pedestrian ramp work on IL 56 (Butterfield Road) from the Kane County line to the CNRR overpass in Aurora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-217-19	NHPPETYM(738)	2018-092-RS	FAP 365	Pavement	1-80073-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	15.00	0.00	No		

## Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

### 030-62H27 Highways - Executed

Routing, cleaning, and sealing longitudinal cracks in the existing HMA pavement, and longitudinal joints between existing pavement and Curb and gutter and restriping with hot spray thermoplastic pavement marking.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-220-19	NHPPJZ17(856)	2018-089-CJS	FAP 362	Pavement	1-78264-0100	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			25	0.00	0.00	No		

### 031-62H30 Highways - Executed

Routing, cleaning, and sealing longitudinal cracks in the existing HMA pavement; longitudinal joints between the existing HMA pavement and curb and gutter; and restriping with hot spray thermoplastic pavement marking.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-223-19	STPVWLQ(969)	2018-086-CJS	FAU 1321	Pavement	1-78530-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	0.00	0.00	No



# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 032-62H32 Highways - Executed

7.55 miles of Resurfacing (SMART) and pedestrian ramp project on IL 64 from IL 47 to Randall Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-225-19	NHPP50H4(804)	2018-084-RS	FAP 307	Pavement Miscellaneous	1-80038-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	15.00	0.00	No

## 033-62H35 Highways - Executed

Repairs on SN 099-0056 carrying I-80 over the Des Plaines River in Joliet.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-239-19	NHPPNPFR(074)	2018-122-I	FAI 80	Bridges	1-80328-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	0.00	0.00	No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 034-62H41 Highways - Executed

2.4 miles of resurfacing and pedestrian ramp upgrades on IL 171 (Archer Ave.) from west of Ashland Avenue to State Street in the City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-245-19	STP4IGF(401)	2018-106-I	FAU 3785	Pavement	1-80037-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	18.00	0.00	No

## 035-62H43 Highways - Executed

2.3 miles of resurfacing and pedestrian ramp improvements on US 14 from Western Avenue to Vernon Avenue through the cities of Des Plaines and Park Ridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-247-19	STPWFWY(610)	2018-104-RS & SW	FAU 3512 FAU 1324	Pavement	1-78660-2000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/25/2019		5	15.00	0.00	No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 036-62H55 Highways - Executed

9.62 miles of Shoulder rumble strip installation on I-80 at various locations between the Will County line and US 30.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-265-19	HSIP4BB7(623)	2018-132-I	FAI 80	Pavement	0-00814-1000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	0.00	0.00	No		

## 037-72J97 Highways - Executed

Joint replacement, microsilica overlay and bridge painting on I-55/72 from the Cook Street overpass to the Fancy Creek structures north of Sherman (SN 084-0020, 0022, 0023, 0050, 0051, 0103)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-061-17	NHPP9Q6J(306)	(84-2) & (84-3) BRR	FAI 55	Bridges	6-01029-0000
					FAI 72		6-01126-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/15/2019		10	8.00	0.00	No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 038-78618 Highways - Executed

Removal and replacement of double barrel 7'x 7' box culvert SN 073-7074 on IL 13 in Perry.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	Perry	C-99-011-18	STP9WU7(001)	102B-2	FAP 103	Bridges	9-00489-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			25	0.00	0.00	No		

## 039-78646 Highways - Executed

Bearm end repairs and joint replacement on SN 073-0033 carrying US 51 over ICG Railroad.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	Perry	C-99-063-18	NHPP7BUZ(382)	D9 BRIDGE REPAIR 2019-3	FAP 322	Bridges	9-00635-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	0.00	0.00	No		

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 040-76H15 Highways - Executed

5 miles of resurfacing on IL 160 from IL 161 in New Baden to 4th Street in Trenton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-040-14	STP-HSIPNM6I(269)	(481, 482)RS-3	FAP 690	Pavement	8-00417-0000 8-08800-2610
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				65	20.00	0.00	No

## 041-76J81 Highways - Executed

ADA improvements on N. Belt West from Frank Scott Parkway to 17th Street in Belleville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	St. Clair	C-98-151-18	STPMPJV(320)	(28-1,122-1,122-2)SW-1	FAU 9257	Pavement	8-00480-1810	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	0.00	0.00	No		

## Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

### 042-76L67 Highways - Executed

Intersection improvement and traffic signal replacement at IL 15 (Missouri Ave) and IL 163/Pocket Road in Alorton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-269-18	NHPP1Q9S(121)	29-1-N-TS-3	FAP 103	Electrical Pavement	8-00670-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				55	15.00	0.00	No

### 043-76L76 Highways - Executed

Traffic signal installation on IL 4 at the I-64 eastbound ramp.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-304-18	NHPPSAGK(778)	112-2TS-1	FAP 678	Electrical	8-00673-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	5.00	0.00	No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 044-76M10 Highways - Executed

1.9 miles of ultra-thin overlay on I-255 from JB Bridge to IL 13.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Monroe	C-98-018-19	NHPPEPSK(058)	67-(1,2,3)RS-1	FAI 255	Pavement	0-02024-8002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			15	15.00	0.00		No

## 045-76M14 Highways - Executed

Crack and joint sealing on I-255 from the St. Clair County line to I-270.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-022-19	NHPPIVSM(998)	60-(7, 8, 9)CJS-1	FAI 255	Pavement	0-02024-8008
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	10.00	0.00	No	

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 046-64K59 Highways - Executed

1.15 miles of HMA resurfacing and ADA improvements on US 20, from Powder House Road Hill to 3rd Street in Galena.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Jo Daviess	C-92-065-16	NHPP1PJB(019)	29RS-7	FAP 301	Pavement	2-20073-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
Yes			30	4.00	0.00	No		

## 047-64M94 Highways - Executed

Ultra-thin bonded wearing course on I-88 from 1/2 mile west of IL 78 to Elkhorn Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Whiteside	C-92-033-19	NHPPEQ47(513)	(195-2)RS-1	FAI 88	Pavement	2-12210-0200	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	6.00	0.00	No		



# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 048-64N11 Highways - Executed

Clean and paint structural steel on SN 052-055 carrying Chicago Road over I-39.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Lee	C-92-084-18	NHPPEUEJ(629)	(103-1HB-1)BP	FAI 39	Bridges	0-01515-2005	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

## 049-64N12 Highways - Executed

Clean and paint structural steel on SN 052-0054 carrying Beemerville Road over I-39.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-085-18	NHPPDNIX(091)	(103-1HB-2)BP	FAI 39	Bridges	0-01515-2006
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1 & QP-2
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			15	0.00	0.00		No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 050-66J44 Highways - Executed

Clean and paint structural steel and steel components on SN 050-0188 carrying IL 71 over Covell Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-094-18	STPS5UN(261)	[NR&N(V)BR]BP	FAP 627	Bridges	0-01515-3004
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

## 051-66J45 Highways - Executed

Cleaning and painting all structural steel and other related steel components of SN 019-0030 carrying IL 72 over Owens Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-095-18	STPZEE9(654)	(125BR)BP	FAP 553	Bridges	0-01515-3005
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1 & QP-2
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 052-66J54 Highways - Executed

crack and joint sealing on IL 251 from 0.3 mile south of N 31st Rd. to I-80, and 1-pass full-width microsurfacing on IL 251 from I-80 to US 6 in Peru.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	LaSalle	C-93-032-19	NHPP-STP7YVB (295)	(1,1Z)CJS,I-2	FAP 46	Pavement	0-02024-3005	
					FAU 6101		0-02024-3006	
							3-25150-0070	
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				35	7.00	0.00	No	

## 053-66J55 Highways - Executed

9.76 miles of crack and joint sealing on IL 71 from north of I-80 to US 52.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-033-19	NHPPFDL1(192)	(4,5)CJS	FAP 311	Pavement	0-02024-3007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 054-68B78 Highways - Executed

Resurfacing on US 34/US 67/IL 100/IL 164 from 0.25 mile south of 11th Ave. to 0.9 mile east of 11th Street in Monmouth.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Warren	C-94-076-14	NHPP8CWV(777)	101RS,(102,103)RS-2	FAP 313 FAP 310	Pavement	4-40721-0300
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	0.00	0.00	No	

## 055-68D10 Highways - Executed

Replacement of a single box culvert with a double (SN-048-2008), HMA pavement, guardrail replacement, earthwork, and other collateral work necessary, located 0.6 mile west of IL-180 near Victoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-046-16	STP39JA(266)	(111C-5)CR	FAS 379	Bridges Earthwork Miscellaneous	4-40530-0140
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				55	3.00	0.00	No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 056-68D22 Highways - Executed

Resurfacing, ADA improvements, traffic signal improvements, and drainage improvements along IL Rte 29 south of US Rte 150 to Abington St in Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-065-16	NHPP58DV(799)	(1-Z)RS-2;(58-1CS)RS-3;(2CS)RS	FAP 64	Pavement Electrical Miscellaneous	4-80170-0160
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			70	2.00	0.00		No

## 057-68E36 Highways - Executed

Bituminous surface treatment- A1 on IL Rte 91 from the Stark county line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Peoria	C-94-071-18	STPR21Z(613)	8RS-6	FAS 1375	Pavement	4-07218-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 058-68E66 Highways - Executed

Crack and joint sealing on US 34 (Biggsville Bypass) and on IL 94/IL 116 from 1425N to 0.14 mile south of 1500N.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Henderson	C-94-002-19	NHPP-STPDLRT (473)	(7-2;6-1;109 EXT)CJS	FAP 314 FAP 534	Pavement	0-02024-4006
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

## 059-68E67 Highways - Executed

Bridge deck sealing on various structures district wide.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-003-19	STPA5A0(201)	D4 BRIDGE DECK SEALING 2019	VARIOUS	Bridges	4-00201-0008 4-00201-0108
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	0.00	0.00	No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 060-68E75 Highways - Executed

Crack and joint sealing on I-155 from I-74 to the Tazewell/Logan county line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-014-19	NHPPR40B(038)	(90-14;106;107;108;109;110)CJS	FAI 155	Pavement	0-02024-4009
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

## 061-70A99 Highways - Executed

Standard overlay from 0.5 mile south of Gibson Dr. in Paris to Clark county line for a distance of 7.204 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	Edgar	C-95-051-18	NHPPP7VB(096)	(49X,D,E,F)RS-4	FAP 332	Pavement	5-53026-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			75	3.00	0.00	No		

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 062-70D15 Highways - Executed

425 feet of bridge repairs at overhead SN 010-0186, I-74 under Prospect Ave in Champaign.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	Champaign	C-95-008-19	NHPP7UH0(217)	(14-HB)BDR	FAI 74	Bridges	5-53231-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	11/01/2019		10	2.00	0.00	No		

## 063-70D27 Highways - Executed

450 feet of bridge repairs at SN 092-0034 to mainline IL-1 over the north fork of the Vermilion River 2.8 miles south of Rossville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-069-18	NHPPU2AG(878)	(48X-2)BDR	FAP 332	Bridges	5-53238-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	2.00	0.00	No	



# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 064-70D29 Highways - Executed

Bridge deck sealing along various routes throughout Region 3, District 5.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-019-19	STP6ZPI(058)	FY2019 BRIDGE DECK SEALING	VARIOUS	Bridges	5-53241-0001 5-53241-0002 5-53241-0003 5-53241-0004
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	0.00	0.00	No

## 065-70D54 Highways - Executed

Bridge joint repairs and patching to SN 057-0018 and 0019 over Old 150 and NandW RR 3.8 miles SW of RT 51.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-011-19	NHPP43PC(517)	(MBPM 2019)BJR	FAI 55/74	Bridges	0-01289-5001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	0.00	0.00	No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 066-64J41 Highways - Executed

4.37 miles of HMA resurfacing on IL 173 from 0.1 mile west of the Winnebago county line to 0.2 mile west of IL 76.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago Boone	C-92-093-16	NHPPEWQ6(252)	(129,130)RS	FAP 303	Pavement	2-11020-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	5.00	0.00	No	

## 067-66J11 Highways - Executed

4.96 miles of shoulder widening and rumble strip installation on IL 49 from just north of E 4300 Rd to 200' south of Mud Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-056-18	HSIPFGZX(019)	(123)SFY	FAP 840	Pavement	3-47470-1907
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	3.00	0.00	No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 068-70C97 Highways - Executed

360 feet of bridge repairs at SN 092-0033 to mainline FAP 332 (IL-1) north fork of the Vermilion River 1.4 miles north of Rossville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	Vermilion	C-95-097-18	NHPPAPUT(950)	(48X-3)BR-2	FAP 332	Bridges	5-53227-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			50	1.00	0.00	No		

## 069-72H53 Highways - Executed

6.3 miles of resurfacing on IL-4 from 0.3 mile south of IL 104 in Auburn to the Macoupin county line and from the Sangamon county line to north of George St in Virden.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin Sangamon	C-96-028-15	STP-NHPP- HSIPER8W(032)	(D)RS-13,I-1(P)RS-8,N	FAP 662	Pavement	6-00317-0000 6-00472-0000 6-00472-0100 6-00759-0000 6-60107-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				110	8.00	0.00	No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 070-72K01 Highways - Executed

Sealing the decks and parapets of 136 structures on various routes in Christian, Macoupin, Montgomery and Sangamon counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-065-17		D6 BDGE DECK SEALING 2017-2	VARIOUS	Bridges	6-00652-0500
						Miscellaneous	6-00652-0501
							6-00652-0502
							6-00652-0503
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	0.00	0.00	No

## 071-72K77 Highways - Deleted

Painting three bridges on 1-55 in Macoupin and Montgomery counties (SN 068-0052, 059-0037, 059-0038)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin Montgomery	C-96-111-18	N/A			Bridges Miscellaneous	0-01515-6008
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1 & QP-2
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				85	Pending	Pending	No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 072-72K78 Highways - Deleted

Painting portions of two bridges on IL 100 and Hillview Road (SN 086-0016, 086- 0039)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Scott	C-96-112-18	N/A			Bridges Miscellaneous	0-01515-6009
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	Pending	Pending	No	

## 073-72K79 Highways - Rejected

Painting SN 068-0058 which carries IL 127 over the West Fork Shoal Creek Tributary, 1.6 miles south of IL 48.

## 074-74865 Highways - Executed

18.9 miles of microsurfacing joint repairs, raised reflective pavement markers and paint pavement on IL 16 and IL 32 between Shelbyville and the Coles county line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Shelby Moultrie	C-97-099-18	NHPPXK94(947)	(8,9,10,11,12,14)JOINT REPAIR	FAP 325	Pavement	7-51046-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

## Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

### 075-74866 Highways - Executed

10.8 miles of microsurfacing joint repair, raised reflective pavement markers and paint pavement marking lines on IL 48 from County Line Road to I-72.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-100-18	STPRC7A(030)	(125,126,126R) JOINT REPAIR	FAS 1536 FAU 7464	Pavement	7-51045-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	0.00	0.00	No

### 076-74879 Highways - Executed

0.6 miles of 2 1/4" inlay, patching, pavement marking, ADA ramps and detector loop updates on IL 128 from IL 16 to 0.2 miles north of N 6th Street in Shelbyville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Shelby	C-97-116-18	STPY4ZF(683)	12(W-1 RS-6)	FAP 770	Pavement	7-51067-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	Yes	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			40	3.00	0.00		No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 077-78454 Highways - Executed

Removal and replacement of SN 077-0026 carrying County Highway 7 over I-57 at the Ullin interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Pulaski	C-99-019-15	NHPPX4EI(497)	(77-1-3)HB-2	FAI 57	Bridges	9-00560-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			150	12.00	0.00		No

## 078-60R69 Highways - Executed

Deck patching, deck scarification, latex concrete overlay abutment repairs, joint repairs, slab repairs and debris removal on Golf Road over the East and West Fork N. Branch Chicago River (SN 016-0355, 016-0356, 016-1256 and 016-1257)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-202-12	STP6ISX(190)	584-B-BR(11)	FAU 1312	Bridges	1-78733-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	19.00	0.00	No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 079-62G90 Highways - Executed

Sheet pile retaining wall and parking improvement at Illinois Beach State Park

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-277-18	N/A	2018-058-DNR-PK	VARIOUS	Miscellaneous Pavement	0-01635-1000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2019		5	10.00	0.00	No	

## 080-62H14 Highways - Executed

Vegetation management on various expressway and primary routes along Historic US Route 66

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-207-19	N/A	2018-076-LS	VARIOUS	Miscellaneous	0-01625-1015
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		12/31/2020			0.00	0.00	No



# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 081-62H17 Highways - Executed

Structural repairs of concrete on the structure carrying Joliet Road over the BandOCT RR in the Village of McCook

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-210-19	N/A	2018-074-BJR	FAU 3562	Bridges	0-01625-1011
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			20	0.00	0.00		No

## 082-62H19 Highways - Executed

Bridge joint replacement and bridge deck sealing on SN 016-0273 carrying Torrence Avenue over I-80/I-94 in the Village of Lansing

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-212-19	N/A	2018-072-BJR & BDS	FAP 358	Bridges	0-01625-1012	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	5.00	0.00	No		

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 083-62H39 Highways - Executed

Demolition of a single-family home in Mundelein and an auto repair building in Grayslake.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-243-19	N/A	2018-108-DM	FAP 866	Miscellaneous	1-71741-0631
					FAP 342	Landscaping	1-75972-0600
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	0.00	0.00	No

## 084-64N18 Highways - Executed

Roadside restoration of right-of-way turf damage caused by motorists along state maintained routes in District 2

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-009-19	N/A	D2 RTR 2019	VARIOUS	Miscellaneous Landscaping	0-01625-2000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		12/31/2019			0.00	0.00	No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 085-64N22 Highways - Executed

Cold Milling and HMA resurfacing in the southbound lane

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-013-19	N/A	D2 RS 2019-2	FAU 5839	Pavement	0-01625-2006
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

## 086-64N25 Highways - Executed

Expansion joint replacement and concrete overlay on SN 008-0005 carrying US 52 over Straddle Creek located 3.4 miles east of IL 78.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Carroll	C-92-002-19	N/A	D2 BDR 2019-1	FAP 17	Bridges	0-01625-2010	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	0.00	0.00	No		

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 087-64N26 Highways - Executed

Expansion joint replacement, concrete overlay and beam end repairs on SN 008-0033 carrying IL 40 over Johnson Creek

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Carroll	C-92-003-19	N/A	D2 BDR 2019-2	FAP 646	Bridges	0-01625-2012
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45		0.00	0.00	No

## 088-64N27 Highways - Executed

Expansion joint replacement, concrete overlay, repair and paint beam ends on SN 043-0039 carrying IL 78 over the Plum River

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-004-19	N/A	D2 BDR 2019-3	FAP 642	Bridges	0-01625-2013
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	0.00	0.00	No

## 089-64N28 Highways - Rejected

Expansion joint replacement, deck patching, and concrete overlay on SN 052-0060 carrying US 52 over the Green River.

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 090-64N29 Highways - Executed

Expansion joint replacement, concrete overlay, repair and paint beam ends on SN 037-0138 carrying IL 82 over South Branch of the Edwards River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-006-19	N/A	D2 BDR 2019-5	FAP 634	Bridges	0-01625-2014
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45		0.00	0.00	No

## 091-66J50 Highways - Executed

Class B pavement patching, curb and gutter, and concrete median removal and replacement on IL 23 from Grace Community Church North of Streator to the intersection of IL 23 and N. 17th Rd. (Richards Road)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-024-19	N/A	(2)PP	FAP 68	Pavement Miscellaneous	0-01625-3005
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			15	0.00	0.00		No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 092-66J59 Highways - Executed

Removal and replacement of a cross road culvert located 0.4 miles north of 5000S RD at STA. 870+00.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-037-19	N/A	(103)CR	FAP 796	Pavement Miscellaneous	0-01625-3006
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

## 093-66J61 Highways - Executed

Adding aggregate shoulders to US-52 from LaSalle County Line to Will County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Kendall	C-93-039-19	N/A	(126,127,129,130)G	FAP 607	Pavement	0-01625-3016	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	0.00	0.00	No		

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 094-68C63 Highways - Executed

Culvert replacement on IL 98, 0.1 mile east of Cole Hollow Rd (SN 090-1002)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-082-15	STPPKWL(494)	8[C-1]CR	FAS 2463	Bridges	4-02650-0820
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No					8.00	0.00	No

## 095-68E14 Highways - Executed

Substructure repairs to SN 090-0037 carrying US RTE 150 over Farm Creek, TWP Railroad, and Norfolk Southern Railroad.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-048-18	N/A	(104VB-BR)BRR	FAU 6757	Bridges	0-01625-4019
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	0.00	0.00	No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 096-68E28 Highways - Executed

Cold in-place recycling on IL 117 from IL 116 to Mill St in Eureka.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Woodford	C-94-063-18	STPAAWY(576)	113RS-2	FAP 702	Pavement	4-00218-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	0.00	0.00	No		

## 097-68E62 Highways - Executed

Landscaping along I-74 from Ellis St to the Illinois River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-100-18	N/A	72-[8LS-10,(9,9-1)LS-10]	FAI 74	Miscellaneous	0-01625-4006 0-02121-4001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	Yes		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		05/30/2019			0.00	0.00	No



# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 098-68E63 Highways - Executed

Pavement markings throughout District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Various	C-94-101-18	N/A	D4 PAVEMENT MARKINGS 2019	VARIOUS	Miscellaneous	0-01625-4009	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	0.00	0.00	No		

## 099-68E64 Highways - Executed

Guardrail repairs caused by motorists (MCHD) and cable guardrail repairs (high tensions cable barrier).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-102-18	N/A	D4 GUARDRAIL REPAIRS 2019-MCHD	VARIOUS	Miscellaneous	0-01625-4012 0-01857-4001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		06/30/2020			0.00	0.00	No

## 100-72K75 Highways - Rejected

Painting portions of five bridges on various routes in Adams, Hancock, and Pike Counties (SN 001-0052, 001-0069, 034-0065, 075-0133, 075-0134)

## Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

### 101-74835 Highways - Executed

Construction of a J-Turn intersection at the intersection of US 51 and Andrews Street

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Macon	C-97-035-18	HSIP06G0(764)	47N	FAP 322A	Pavement	0-00814-7002	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			70	7.00	0.00	No		

### 102-76K71 Highways - Executed

3.7 miles of resurfacing on IL 16/IL 100 from 0.1 mile south of Busby Lane to the Joe Page Bridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Jersey Greene	C-98-217-18	STP5HGD(022)	6RS-4	FAP 304	Pavement	8-00602-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			30	15.00	0.00		No

## Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

### 103-76L08 Highways - Executed

4.4 miles of resurfacing and HMA soulders/ rumble strips on IL 160/ IL 177 from 0.1 mile west of Sand Hill Road to the Washington County line/ Kaskaskia River Bridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-155-18	STP79LH(928)	(3,4)RS-4	FAP 690	Pavement	8-00470-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	20.00	0.00	No	

### 104-76M07 Highways - Executed

7.5 miles of patching and underdrains on I-64 from the St. Clair County line to the Washington County line in Clinton County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Clinton	C-98-015-19	N/A	14-1PP-DR-1	FAI 64	Pavement	0-01625-8010	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	20.00	0.00	No		

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 105-76M16 Highways - Withdrawn

Deck waterproofing and joint and beam end repair on SN 060-0026 carrying IL 140 over UPRR 3.1 miles west of I-55 and SN 060-0227 carrying IL 140 over NandWRR 2.9 miles west of I-55. , Deck waterproofing and joint and beam end repair on SN 060-0226 carrying IL 140 over UPRR 3.1 miles west of I-55 and on SN 060-0227 carrying IL 140 over NandWRR 2.9 miles miles west of I-55.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-026-19	N/A			Bridges	0-01625-8016
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	Pending	Pending	No

## 106-78637 Highways - Executed

Installation of sidewalks, ADA improvements and installation of pedestrian crossing signals on IL 13 from Johnson Street to Railroad Street in Marion.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-052-18	HSIPRKSC(133)	(1X-1,13)SW-1	FAP 331	Pavement Electrical	9-02200-2901
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	0.00	0.00	No

## Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

### 107-62F66 Highways - Executed

1.91 miles of HMA resurfacing, pavement patching, removal and replacement of curb and gutter, sidewalk removal and replacement and placement of thermoplastic markings along Avondale Avenue from Ogallah Avenue to Bryn Mawr Avenue in Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-035-18	STP8TYD(252)	2017-037RS	OR 130	Miscellaneous Pavement	1-77154-0300

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	19.00	0.00	No

---

### 108-72K85 Highways - Executed

7 miles of centerline micro-surfacing on I-72 at two locations: 1) from I-55 to 0.4 mile east of I-55; 2) 0.7 mile east of Dawson Road to 1.6 miles east of Lanesville Road

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-005-19	NHPPA0BV(584)	(19X, 84-10-1 & 2 & 3) CJS	FAI 72A	Pavement	0-02024-6001 0-02024-6002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	5.00	0.00	No

---

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 109-72K90 Highways - Active

Bituminous surface treatment on Mound Road in the City of Jacksonville

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Morgan	C-96-010-19	N/A	(23)Q	FAU 8173	Pavement	0-01625-6011	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

## 110-72K93 Highways - Executed

This project consists of tree removal at various locations within Sangamon County

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-014-19	N/A	D6 TREE REMOVAL 2019	VARIOUS	Miscellaneous	0-02044-6001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	Yes		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	03/31/2020			0.00	0.00		No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 111-72L00 Highways - Executed

Maintenance and repair of traffic signals, flashing beacons and roadway lighting along various routes in the eastern half of the district

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Various	C-96-030-19	N/A	D6 SIGNAL/LIGHTING 2018	VARIOUS	Electrical	N/A	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	06/30/2021			0.00	0.00	No		

## 112-72L01 Highways - Executed

Maintenance and repair of traffic signals, flashing beacons and roadway lighting along various routes in the western half of the district

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-031-19	N/A	D6 SIGNAL/LIGHTING 2018-1	VARIOUS	Electrical	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	06/30/2021			0.00	0.00		No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 113-72L02 Highways - Executed

Patching on 1072 from the Scott County line to 3.2 miles east of Business I-72 east of Jacksonville

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Morgan	C-96-032-19	N/A	(69-6, 7, 8, 9) PP	FAI 72	Pavement	0-01625-6023	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

## 114-72L03 Highways - Executed

Sign installation on I-55 and I-72 Alternate

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-033-19	N/A	D6 I55 & 72 ALTERNATE RTE 2018	VARIOUS	Miscellaneous	6-01033-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	06/01/2019			0.00	0.00		No



# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 115-74881 Highways - Executed

2.06 miles of patching on US 45 (Banker Street) from Wabash Avenue to Jaycee Avenue in Effingham

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Effingham	C-97-118-18	N/A	D7 PATCHING 2019-2	FAP 328A	Pavement	0-01625-7004	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

## 116-74882 Highways - Executed

9.3 miles of pavement patching on US 40 from Bond County line to Rock Island Drive and on US 51 and IL 185 from Veterans Avenue (US 40 going west) to Bear Creek

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Fayette	C-97-119-18	N/A	D7 PATCHING 2019-3	FAP 322 FAS 1751 FAU 8413	Pavement	0-01625-7005	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	0.00	0.00	No		

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 117-74883 Highways - Executed

Pavement patching on I-72 from 4.4 miles west of the Piatt County line to 0.3 miles west of the Piatt County line

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-120-18	N/A	D7 PATCHING 2019-4	FAI 72	Pavement	0-01625-7006
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	0.00	0.00	No

## 118-74884 Highways - Executed

Removing HMA wearing surface, deck slab repair, new bearing assemblies, new expansion joints, placement of waterproofing and HMA wearing surface on SN 058 -0091 at the I-72 Argenta interchange

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Macon	C-97-121-18	N/A	D7 BRIDGE REPAIRS 2019-1	FAI 72	Bridges	0-01625-7013	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			65	0.00	0.00	No		

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 119-74885 Highways - Executed

PCC base course widening, bridge joint repairs and bridge deck repairs on SN 0012-0050 and 012-0051 carrying 1-70 (east and west lanes) over the north fork of the Embarrass River, approximately 1 mile west of the Martinsville interchange

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-122-18	N/A	D7 BRIDGE DECK REPAIRS 2019-2	FAI 70	Bridges Pavement	0-01625-7014
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	4.00	0.00	No

## 120-76M01 Highways - Executed

Resurfacing at various locations: 1) 0.81 mile along South SIUE University Drive; 2) 1.0 mile along 1-55 North Frontage Road; 3) 0.89 mile along I-55 South\_Frontage Road; 4) Columbia Maintenance Yard; 5) Belleville Maintenance Yard

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-009-19	N/A	DIST 8 RESURFACING 2019-1	VARIOUS	Pavement	0-01625-8004
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			15	10.00	0.00		No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 121-78662 Highways - Executed

Joint reconstruction, approach slab and deck slab repairs, waterproofing membrane system, HMA overlays and substructure repairs on SN 100-0032 and SN 100-0033 carrying IL 148 over the Big Muddy River and Pond Creek

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-092-18	N/A	D9 BRIDGE REPAIR 2019-6	FAP 726	Bridges	0-01625-9013 0-01625-9014
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				95	0.00	0.00	No

## 122-78700 Highways - Deleted

Resurfacing, ADA improvements, sidewalks and pipe drains at the District 9 headquarters

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-010-19	N/A			Pavement	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	Pending	Pending	No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 123-60K72 Highways - Deleted

Pavement removal, south approach superstructure and substructure removal and replacement, guardrail removal, sidewalk and curb removal, pier and abutment removal beginning 325 feet north of the intersection of Western Avenue and Des Plaines Street and extending north over Broadway Street, Canal Street, the Cal-Sag Channel, and over the Metra tracks.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-581-10				Bridges	1-70203-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/31/2019		10	Pending	Pending	No

## 124-60T49 Highways - Executed

Resurfacing and pedestrian ramp improvements on US 14 (Northwest Highway) through the Village of Arlington Heights, Village of Mount Prospect and the city of Des Plaines

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-366-12	STPSUB5(565)	(86[S,W-1]87Y&88Y)RS -3	FAU 3512	Pavement	1-78660-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	06/26/2020		5	20.00	0.00	No		

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 125-62H68 Highways - Executed

Bridge structural steel repair and bearing replacement of the bridges carrying I-80 over Des Plaines River in Joliet

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-293-19	NHPP7W27(859)	2018-138-BR	FAI 80	Bridges	1-80328-1000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	09/25/2020		5	0.00	0.00	No		

## 126-64D70 Highways - Executed

1.94 miles milling and resurfacing of mainline and 1.97 miles of resurfacing of frontage roads 0.2 mile south of Sandy Hollow Rd in Rockford to 0.2 mile south of Backhawk Rd and Frontage roads; structure removal and culvert replacement drainage ditch 1.5 miles south of US 20 in Rockford

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-037-13	STPJ2LG(262)	105RS-6 & 105BR-1	FAU 5128	Miscellaneous	2-11400-0100
						Pavement	2-17860-0000
							2-17860-0001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/31/2019		15	4.00	0.00	No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 127-64M80 Highways - Executed

Building removals at 481 Sisinawa Avenue, East Dubuque and 11653 US 20 NW of Galena.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-045-18	NHPP0DL7(983)	(30,31R)DM	FAP 301	Miscellaneous	2-20230-0200 2-25460-0400
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

## 128-66J53 Highways - Executed

Microsurfacing full-width existing pavement on IL 116 from Pearl Street in Pontiac to IL 47. The project is 10.61 miles

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-031-19	STPZTW0(091)	(113,114)I	FAP 681	Pavement	0-02024-3009 3-11653-0060
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	6.00	0.00	No	

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 129-66J75 Highways - Executed

Repair and maintain traffic signals, flashing beacons, roadway lighting, and other electrical services that are requested by "on call" work orders

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle Kendall	C-93-055-19	N/A	D3 LIGHTING REPAIR 2019-1	VARIOUS	Electrical	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		06/30/2021			0.00	0.00	No

## 130-66J76 Highways - Executed

Repair and maintain traffic signals, flashing beacons, roadway lighting, and other electrical services requested by "on-call" work orders.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle Bureau	C-93-056-19	N/A	D3 LIGHTING REPAIR 2019-2	VARIOUS	Electrical	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		06/30/2021			0.00	0.00	No



# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 131-66J77 Highways - Executed

Repair and maintain traffic signals, flashing beacons, roadway lighting, and other electrical services requested by "on-call" work orders.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Grundy	C-93-057-19	N/A	D3 LIGHTING REPAIR 2019-3	VARIOUS	Electrical	N/A	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	06/30/2021			0.00	0.00	No		

## 132-66J78 Highways - Executed

Repair and maintain traffic signals, flashing beacons, roadway lighting, and other electrical services requested by "on-call" work orders.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Various	C-93-058-19	N/A	D3 LIGHTING REPAIR 2019-4	VARIOUS	Electrical	N/A	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	06/30/2021			0.00	0.00	No		

## Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

### 133-66J79 Highways - Executed

Repair and maintain traffic signals, flashing beacons, roadway lighting, and other electrical services requested by "on-call" work orders.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee Iroquois	C-93-059-19	N/A	D3 LIGHTING REPAIR 2019-5	VARIOUS	Electrical	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		06/30/2021			0.00	0.00	No

### 134-66J80 Highways - Executed

Repair and maintain traffic signals, flashing beacons, roadway lighting, and other electrical services requested by "on-call" work orders.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	DeKalb	C-93-060-19	N/A	D3 LIGHTING REPAIR 2019-6	VARIOUS	Electrical	N/A	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	06/30/2021			0.00	0.00	No		

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 135-68E68 Highways - Executed

Bridge washing of eleven bridges over the Illinois River

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Mason	C-94-005-19	NHPP-STP0XQM	D4 BRIDGE WASHING	VARIOUS	Bridges	0-01289-4001
	Marshall		(889)	2019			0-01289-4003
	Tazewell						

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

---

## 136-70D46 Highways - Rejected

400 feet of bridge repairs at SN 074-0082 to mainline FAP 760 (IL-48) over Friends Creek ditch three miles north of I-72

---

## 137-70D48 Highways - Executed

8.126 miles of resurfacing (smart) at various locations

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-009-19	N/A	D5 CM2019-6	VARIOUS	Pavement	0-01625-5006
	DeWitt						

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	Yes	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	1.00	0.00	No

---

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 138-70D58 Highways - Executed

Five spot locations of bridge painting on FAI 72, IL 1/US 150, Bowman Ave in Danville, and CH 18.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign Vermilion	C-95-017-19	NHPP-STPVCS8 (271)	D5 BRIDGE PAINTING 2019-3	VARIOUS	Bridges	0-01515-5003
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	QP-1 & QP-2
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	0.00	0.00	No

## 139-74890 Highways - Executed

Beam repairs under two structures: 1) I-57/70 under IL 32/33 in Effingham; 2) US 40 over Embarras River west of Greenup (SN 025-0034 and 018-0008)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-017-19	N/A	D7 BEAM REPAIR	FAI 57/70	Bridges	0-01625-7017
	Effingham			2019-1	FAS 1707		0-01625-7018
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	0.00	0.00	No

## Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

### 140-74694 Highways - Deleted

3.9 miles of resurfacing, ADA improvements and traffic signals on IL 16 from 0.2 mile west of Douglas Drive in Charleston to 0.4 mile east of Madison Street , 3.9 miles of resurfacing, ADA improvements, and traffic signals on IL 16 from 0.2 mile west of Douglas Drive to 0.4 mile east of Madison Street in Charleston.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-008-15				Pavement	7-50851-0000 7-76910-8707
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				120	Pending	Pending	No

### 141-76J17 Highways - Deleted

Deck replacement on IL 96 over an unnamed creek in Kampsville (SN 007-0014) , Deck replacement on SN 007-0014 carrying IL 96 over an unnamed creek in Kampsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Calhoun	C-98-275-18				Bridges	8-00385-1000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			60	Pending	Pending		No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 142-76L91 Highways - Deleted

ADA improvements on IL 3 from 20th Street to Niedrinhaus Avenue , ADA improvements on IL 3 from 20th Street to Niedrinhaus Ave. in Granite City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-314-18				Electrical Pavement	8-00480-0195
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			120	Pending	Pending	No	

## 143-61F03 Local Roads - Executed

Sidewalk construction on 26th Street from Harlem Avenue to Riverside Drive; Riverside Drive from Maple Avenue to 27th Street; and Riverside Drive from 26th Street to Home Avenue in the City of Berwyn.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-036-16	PTB4(661)	15-00173-00-SW (BERWYN)	FAU 1459 FAU 3569	Miscellaneous	0-01729-1014 1-22172-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

## Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

### 144-61F41 Local Roads - Executed

Roadway reconstruction on Irving Park Road from east of IL 59 to Bartlett Road in Streamwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-136-11	TRGK(755)	10-00055-00-WR (STREAMWOOD)	FAU 1321	Pavement	0-01729-1033 1-21055-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		07/13/2020		5	17.00	0.00	No

### 145-61F45 Local Roads - Executed

Replace the bridge carrying Silver Glen Road over Otter Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-022-17	HILS(183)	16-00115-02-BR	FAP 526	Bridges	1-21971-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/31/2019		5	20.00	0.00	No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 146-61F47 Local Roads - Executed

Resurfacing Greenwood Avenue from Wilmot Road to Waukegan Road in Deerfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Lake	C-91-164-17	P9CG(353)	17-00103-00-PV (DEERFIELD)	FAU 1262	Pavement	1-22199-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/31/2019		5	21.00	0.00	No		

## 147-61F48 Local Roads - Executed

Sidewalk construction adjacent to 79th Street from Garden Lane to Oak Grove Avenue in the Village of Justice.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-275-16	8RL1(683)	16-00043-00-SW (JUSTICE)	FAU 1548	Miscellaneous	1-21988-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		



# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 148-61F49 Local Roads - Executed

Reconstruction of Northfield Road from Winnetka Road to Willow Road in the Village of Northfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-159-18	XRL(074)	16-00053-00-RS (NORTHFIELD)	FAU 1039	Pavement	1-22162-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			80	22.00	0.00	No		

## 149-61F54 Local Roads - Executed

Resurfacing Schick Road from Petersdorf Road to Fairfax Lane, and resurfacing Petersdorf Road from Schick Road to Army Trial Road in the Village of Bartlett.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-276-19	SQ2M(738)	18-00091-00-RS (BARTLETT)	FAU 1369 FAU 3800	Pavement	1-22198-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		08/02/2019		5	21.00	0.00	No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 150-61F59 Local Roads - Executed

Trffic signal interconnect along Indian Trail between Aurora Avenue and Pennsbury Lane in Aurora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-235-18	78S5(994)	18-00322-00-TL (AURORA)	FAU 1503 MUN 1157 FAU 1509	Electrical	1-11019-0039

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	2.00	0.00	No

---

## 151-61F60 Local Roads - Executed

Construction of a multi-use path along Brainard Avenue from Joliet Road to 55th Street in the City of Countryside.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-083-15	SYHJ(888)	14-00041-00-BT (COUNTRYSIDE)	FAU 2704	Pavement	0-01729-1039

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	17.00	0.00	No

---

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 152-61F61 Local Roads - Executed

Resurfacing Burville Road from stte Street to IL 394 in the Village of Crete.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-320-16	RAA2(873)	16-00050-00-RS (CRETE)	FAU 4305	Pavement	1-21963-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			40	16.00	0.00	No		

## 153-85671 Local Roads - Executed

Concrete restoration of Knoxville Road from 78th Avenue to 134th Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-053-18	ASMI(291)	17-00374-00-PP	FAS 207 FAU 5792	Pavement	2-10537-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				80	0.00	0.00	No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 154-85676 Local Roads - Executed

Resurfacing Inlet Road from Green Wing Road to Shaw Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-031-19	N6UM(475)	18-00338-00-RS	FAS 183	Pavement	2-10549-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

## 155-85677 Local Roads - Executed

Resurfacing Freeport Road from Lanark Road to US 52.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-052-18	BIKP(631)	17-00314-00-RS	FAS 189	Pavement	2-10536-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	2.00	0.00	No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 156-87622 Local Roads - Executed

Resurfacing CH 16 from Long Point Road to IL 17.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Livingston	C-93-075-15	AS8E(832)	12-00062-02-RS	FAS 355	Pavement	3-10483-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			25	6.00	0.00	No		

## 157-87694 Local Roads - Executed

Replace the bridge carrying TR 97 over Deer Creek, 4 miles northeast of Pontiac.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-009-19	ELIZ(942)	16-09101-05-BR	TR 97	Bridges	3-10612-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

## 158-91752 Local Roads - Rejected

Reconstruction of Old Ottawa Road with on-street bicycle lanes, between Rue Bienville Street and Denmark Road, and along Denmark Road between the Old Ottawa Road and the intersection with Winter Avenue and Logan Avenue in the City of Danville.

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 159-93719 Local Roads - Withdrawn

Reconstruction of Archer Elevator Road from a 2 lane rural roadway to a 3 lane urban roadway. Project is located just north of Wabash Avenue to just south of Lavender Lane, and 0.25 miles north of Isles Avenue for a total of 0.50 mile in the City of Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-034-18	66WG(930)	17-00431-02-PV (SPRINGFIELD)	FAU 8011	Pavement	0-01729-6003 6-10803-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				145	Pending	Pending	No

## 160-97681 Local Roads - Executed

Resurfacing Kinoka Road from Garrett Road to the I-57 ramp southwest of Kinmundy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-310-16	OV54(206)	15-00126-00-RS	FAS 2719	Pavement	0-01739-8001 8-10601-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	15.00	0.00	No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 161-97683 Local Roads - Executed

Replace the superstructure and modifications to the abutments of the structure carrying New Poag Road over the MCT Goshen Trail, 1.0 mile west of IL 157 in Edwardsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-302-16	CZTF(466)	15-00113-03-BR	FAU 8877	Bridges	8-10600-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				120	15.00	0.00	No

## 162-97685 Local Roads - Executed

Resurface Scott-Troy Road from the Madison County Line to US 50.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-032-19	BKMI(299)	15-00253-13-RS	FAU 9175	Pavement	8-10606-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			25	20.00	0.00		No

## Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

### 163-97687 Local Roads - Executed

Resurfacing and patching on Franklin Avenue from IL 140 to California Avenue in the Village of East Alton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-033-19	N8GD(006)	15-00051-00-RS (EAST ALTON)	FAU 9011	Pavement	8-10588-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	15.00	0.00	No

### 164-68E80 Highways - Executed

Construction of an aggregate parking lot with fence east of District 4 materials lab off of US 150 in Edwards.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Peoria	C-94-011-18	N/A	D4 PARKING IMPROVEMENT 2018		Pavement	N/A	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	0.00	0.00	No		



## Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

### 165-68E81 Highways - Executed

Longitudinal joint repair, raised pavement markers, pavement striping on US 24 from east of College Drive to east of Cummings Lane.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-023-19	N/A	(17,18)PP	FAP 317	Pavement	0-01625-4020
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

### 166-61F40 Local Roads - Executed

Construct an extension of Kings Road from Rodeo Drive to Hassert Boulevard in Bollingbrook.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-232-19	XKHT(112)	15-00059-00-PV (BOLINGBROOK)	KINGS RD	Pavement	1-22187-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	11/15/2019		5	17.00	0.00	No		

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 167-61F57 Local Roads - Executed

construction of a dedicated entrance ramp from northbound Randall Road to eastbound US 20, removal of the Weld Road connection to Randall Road, creation of a cul-de-sac on Weld Road and the reconfiguration of Randall Road, in the City of Elgin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Kane	C-91-137-18	YD9C(562)	14-00446-00-CH	FAP 336	Pavement	1-11019-0041	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			125	21.00	0.00	No		

## 168-85674 Local Roads - Rejected

Construction of a shared-use path along the north side of the Pecatonica River in Freeport and along an abandoned railroad from Tutty's Crossing Trailhead at Stephenson Street (IL 75) to River Road, east of Freeport.

## 169-85678 Local Roads - Executed

Resurfacing East Street from US 34 to South Street in Kewanee.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Henry	C-92-046-17	CKXA(940)	17-00108-00-RS (KEWANEE)	FAU 5733	Pavement	2-10525-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	2.00	0.00	No		

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 170-87700 Local Roads - Executed

Construction of a right turn lane with safety shoulders on Barber Greene from Peace Road to Somonauk Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-015-19	XJ1Y(044)	16-00187-01-SD	FAU 5334	Pavement	3-10614-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	Yes	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		06/28/2019			0.00	0.00	No

## 171-87707 Local Roads - Executed

Replace the bridge carrying TR 108 over a tributary of Baker Run, located 3 miles northwest of Pontiac.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-001-20	KW2Y(406)	15-09116-06-BR	TR 108	Bridges	3-10589-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	2.00	0.00	No	

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 172-89713 Local Roads - Executed

Resurfacing, sidewalks, street and pedestrian lighting, storm sewer, curb and gutter, and pavement markings on IL 29 (Main Street) from Poplar Street to Margaret Drive in Creve Coeur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-018-17	05E2(122)	16-00045-01-SW (CREVE COEUR)	FAP 669	Pavement	0-01729-4004 0-01729-4007 4-10634-0000 4-10635-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				125	4.00	0.00	No

## 173-95821 Local Roads - Executed

Full-depth reclamation, HMA resurfacing and aggregate shoulders on CH 1, from US 45 to IL 121.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-053-14	IK0F(397)	14-00076-00-RS	FAS 656	Pavement	0-01739-7005 7-10726-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			40	3.00	0.00		No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 174-97672 Local Roads - Executed

Construct dedicated left turn lanes on all approaches and install new traffic signals at the intersection of US 40 and Spring Valley Rd. in the City of Troy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-267-18	23Z1(478)	15-00028-01-TL (TROY)	FAP 793	Pavement	8-00597-0000 8-10647-0000 8-11019-0006
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/08/2019			20.00	0.00	No

## 175-97680 Local Roads - Executed

Pavement reconstruction on Fehling Road from State Street to Bradley Avenue in Granite City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Madison	C-98-327-16	D48W(807)	16-00150-02-RS (GRANITE CITY)	FAU 9083	Pavement	8-10648-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	07/31/2019			15.00	0.00	No		

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 176-99605 Local Roads - Executed

Replace the Bridge carrying Pyatt-Cutles Road over Little Galum Creek, 4 miles west of IL 13.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Perry	C-99-038-18	X3DI(029)	17-00146-00-BR	FAS 864	Bridges	9-10568-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	09/01/2019			18.00	0.00		No

## 177-99606 Local Roads - Executed

21.95 miles of bituminous surface treatment on various roadways in Hamilton County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Hamilton	C-99-521-15	KFIG(965)	14-00112-00-PP	VARIOUS	Pavement	9-10516-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

## Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

### 178-99608 Local Roads - Executed

Place embankment along the proposed horizontal and vertical alignment and resurfacing from 1.5 miles west of Reed Station Road to 0.2 mile Westerly.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-506-17	BK4W(113)	16-00175-00-SP	CH 11	Pavement	0-00103-9002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			55	10.00	0.00		No

### 179-99611 Local Roads - Executed

Replace the bridge carrying TR 116 over Dutch Creek, 1.2 miles southwest of Jonesboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-036-18	4KCS(772)	17-01208-00-BR	TR 116	Bridges	9-10570-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	0.00	0.00	No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 180-99614 Local Roads - Executed

Resurfacing Log Cabin Lane from East Adams to Road to East Ina Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-545-12	22YC(889)	11-00205-00-RS	FAS 823	Pavement	9-10452-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			15	3.00	0.00		No

## 181-61F44 Local Roads - Executed

Replace the bridge carrying TR 68 over Lily Creek, 0.1 mil north of Caton Farm Road in Plainfield Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-093-18	XR33(393)	15-16108-01-BR	TR 68	Bridges	1-21817-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				70	23.00	0.00	No



# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 182-61F62 Local Roads - Executed

Roadway reconstruction on Washington Street from Town Road to Arbor Avenue in the city of West Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-201-16	41ZS(517)	16-00079-00-PV (WEST CHICAGO)	FAU 1397	Pavement	1-21925-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			70	19.00	0.00	No		

## 183-85673 Local Roads - Executed

Construction of a shared use path adjacent to East Rockton Road from Old Meadow Lane to Stonebridge Trail in Rockton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Winnebago	C-92-065-17	VZ5E(989)	14-00042-00-BT (ROCKTON)	FAU 9878	Pavement	0-01729-2002	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			40	4.00	0.00	No		

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 184-95843 Local Roads - Executed

Replace the bridge carrying TR 81B over Jonathon Creek, 2 miles south of Cadwell.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Moultrie	C-97-062-18	KPXC(594)	13-03132-00-BR	TR 81B	Bridges	7-10736-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			40	6.00	0.00	No		

---

## 185-95845 Local Roads - Executed

Replace the bridge carrying TR 383 over Little Dry Fork, 3 miles northeast of Sims.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wayne	C-97-004-19	V4WY(432)	11-04130-00-BR	TR 383	Bridges	7-10691-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				65	8.00	0.00	No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 186-64N16 Highways - Executed

"On-Call" guardrail and fence repairs along state maintained routes in Boone, Carroll, Jo Davies, Ogle, Stephenson and Winnebago Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-007-19	N/A	D2 GR (NORTH) 2019	VARIOUS	Miscellaneous	0-01625-2001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		03/15/2020			0.00	0.00	No

## 187-64N17 Highways - Executed

"On-Call" guardrail and fence repairs along state maintained routes in Henry, Lee, Rock Island, Whiteside, and portions of LaSalle Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-008-19	N/A	D2 GR (SOUTH) 2019	VARIOUS	Miscellaneous	0-01625-2002 0-01857-2000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	03/15/2020			0.00	0.00		No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 188-72K73 Highways - Executed

Painting portions of four bridges on I-55, I-155 and US 136 in Logan County (SN 054-0052, 054-0027, 054-0076, 054-0077).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-107-18	NHPPVE3Q(925)	(54-4, 54-10) BP-1, (118) BP	FAI 55 FAI 155 FAP 315	Bridges	0-01515-6002 0-01515-6003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	4.00	0.00	No

---

## 189-72K74 Highways - Executed

Painting portions of 4 bridges on I-72, Business 55, and IL 4 in Sangamon County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-108-18	NHPPSA7Z(851)	(84-10-3) (27) (3-1) BP	FAI 72A FAP 662 FAP 666	Bridges	0-01515-6004 0-01515-6005

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	0.00	0.00	No

---

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 190-46470 Highways - Executed

Repairing or replacing damaged or deteriorated overhead sign structures, structure components, and supports at locations described in the schedule of locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	M-60-005-18	N/A	D-2 OVD SIN STR REPL 18-32	VARIOUS	Miscellaneous	0-01889-2001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	04/30/2020			0.00	0.00	No	

## 191-68E20 Highways - Executed

Installation of fiber optic cable, communications equipment and CCTV cameras in Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Peoria	C-94-054-18	N/A	D4 ITS 2018	VARIOUS	Electrical	N/A	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			75	0.00	0.00	No		

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 01A-VE054 Aeronautics - Executed

Rehabilitate Taxiway B Between Runway 16 and Apron Pavements

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
3 / 5	Vermilion	DNV 4662 VERMILION REGIONAL	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		33		3.00	0.00	No

## 02A-MV063 Aeronautics - Executed

Rehabilitate Taxiway A1

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 9	Jefferson	MVN 4684 MT. VERNON	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		15		10.00	0.00	No

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

## 03A-CE036 Aeronautics - Executed

Construct Access Taxiway to Runway 9

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 8	Marion	ENL 4661 CENTRALIA MUNICIPAL	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		48		7.00	0.00	No

---

## 04A-RA017 Aeronautics - Withdrawn

Phase 3: Construct Wildlife Deterrent Fence

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
3 / 5	Champaign	TIP 4687 RANTOUL NATIONAL AVIATION CENT	317SBGPTBD	Miscellaneous		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		40		Pending	Pending	No

---

## 05A-ED019 Aeronautics - Rejected

East Aircraft Parking Ramp Expansion and Rehabilitate Partial Parallel Taxiway to Runway 9/27

---

# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

**06A-MC028** Aeronautics - Executed

Construct Fencing And Terminal Area Gate

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 7	Lawrence	AJG 4683 MT. CARMEL MUNICIPAL	317SBGPTBD	Miscellaneous		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		15		0.00	0.00	No

---

**07A-HA030** Aeronautics - Executed

Rehabilitate Airfield Storm Sewer System

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 9	Saline	HSB 4670 HARRISBURG- RALEIGH	317SBGPTBD	Miscellaneous Earthwork		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		63		4.00	0.00	No

---



# Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 12, 2025

**08A-LA041** Aeronautics - Executed

Phase 1 and 2 Remark Airfield Pavement Marking

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1	Cook	IGQ 4653 LANSING MUNICIPAL	317SBGPTBD	Miscellaneous		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		14		0.00	0.00	No

---