Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

001-46577 Highways - Executed

Pavement marking rehabilitation throughout District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	M-60-013-22	N/A	D7 HT PVMNT MRK RPR 22-13	VARIOUS	Miscellaneous	0-01475-7002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/15/2022			0.00	0.00	No

002-62D79 Highways - Executed

The project extends from Montrose Ave to Park Blvd. Improvements cover 13.5 miles along 1-94 and 2 miles along US 41. The scope includes fiber optic cable, CCTV and dynamic message signs in order to provide surveillance coverage of the highway.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake Cook	C-91-102-17	HSIP0AQ2(080)	2016-068I	FAP 346 FAI 94	Electrical	0-00817-1004

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2022			16.00	0.00	No

Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

003-62G35 Highways - Executed

(7.74-Mile) Pavement widening and resurfacing to provide left turn lanes at 8 intersections, replacement of 3 culverts, 5 culverts repair, widening 5 culverts to accommodate proposed intersections, guardrails, regrading, shoulder improvements and rumblestrips along IL 176 from Deerpass Rd -Dean St in the City of Marengo.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-194-18	HSIP-NHPPK95F (793)	(119&105)C&W-1	FAP 533	Pavement	0-00817-1001 1-78891-0000 1-79037-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/30/2023		10	20.00	0.00	No

004-62H87 Highways - Executed

Intersection improvements at US 14 and Propect Road to include traffic signal modernization, left turn lanes, railroad interconnect, pedestrian signals, drainage system, and ADA/shared-use path improvements in Des Plaines and Mt. Prospect.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-330-19	HSIP-STP-CMAQ2POU(840)	2019-006-N	FAU 3512	Pavement	1-79071-0000 1-80663-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	22.00	0.00	No

Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

005-62J90 Highways - Executed

(2.17-Mile) Designed Overlay, ADA Improvements; Location: FAU 3506: Sheridan Rd from St. Johns Ave to Lambert Tree Ave in the City of Highland Park in Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-049-20	STPVFKL(425)	2019-096-RS	FAU 3506	Pavement	1-80283-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	18.00	0.00	No

006-62K02 Highways - Executed

(2,897-Ft) Intersection improvement and traffic signal modernization project located at the intersection of IL 19 (FAU 1321) and Barrington Road in the Village of Hanover Park in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-058-20	CMAQYIFW(123)	2019-129-TS&N	FAU 1321	Pavement	1-71609-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			120	22.00	0.00	No

Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

007-62K30 Highways - Executed

(13.6-Mile) Pavement Rehabilitation (designed overlay). Includes milling and resurfacing, Class D patching, pavement markings, drainage, ITS and landscaping improvements. Location: I-55 Southbound, from South of I-80 to just South of Weber Rd in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-115-20	COVDG3Q5(348)	2019-154-RS	FAI 55	Pavement	1-80297-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2022		10	15.00	0.00	No

008-62K51 Highways - Executed

(13.6-miles) Pavement rehabilitation (designed overlay) project for Northbound direction. Includes milling and resurfacing, Class D patching, pavement markings, drainage, ITS and landscaping improvements. Location: I-55 Northbound, from South of I-80 to just South of Weber Rd in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-144-20	COVDW166(112)	2019-155-RS	FAI 55	Pavement	1-79525-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2022		10	15.00	0.00	No

Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

009-62L67 Highways - Executed

(5,255-Ft) Standard Overlay with ADA improvements. Location: 47th Street, from Central Ave to IL-50 (Cicero Ave) in the Village of Stickney and the City of Chicago, in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-286-20	N/A	2020-089-RS&SW	OR 162	Pavement	1-78976-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	16.00	0.00	No

010-62M76 Highways - Executed

The improvement is located at the structure carrying Metra commuter rail over 1-90 and CTA at Jefferson Park (SN 016-0515) in the city of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-406-20	N/A	2020-203-BR	FAI 90	Bridges	1-80845-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

011-62M86 **Highways - Rejected**

This contract is for annual maintenance of electrical systems including the Signal Systems, Lighting Systems, Pump Station Systems, Surveilliance System and other Electrical Systems, many subsystems and components, mechanical system and including buildings, structures and grounds located withing District 1.

Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

012-62N95 Highways - Executed

89 Traffic Signal Intersections. Installation of traffic signal safety devices to increase visibility of signal indications during inclement weather. Location - 23 intersections in Cook, 4 locations in Lake, 35 locations in Kane, 4 locations in McHenry, 23 locations in Will.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-236-21	HSIPYRAT(781)	2021-129-TS	VARIOUS	Electrical	0-00817-1002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	0.00	0.00	No

013-62P25 Highways - Executed

(597-Ft.) Cleaning and painting designated steel surfaces of bridge structure carrying Western Ave over Calumet Sag Channel in the City of Blue Island, Worth and Calumet Townships, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-223-21	NHPPTJ4H(487)	2021-097-BP	FAP 370	Bridges	1-80289-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			110	0.00	0.00	No

Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

014-62P26 Highways - Executed

(16.3-Mile) Pavement surface patching (2-in mill and fill / intermittent resurfacing) improvement. Includes affected PMKs restoration. Location: IL 173 (Maple Ave) from Alden Rd to Lake Co Line in the Villages Alden Hebron and Richmond in McHenry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-224-21	N/A	2021-098-PP	FAP 303	Pavement	1-79512-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

015-62P27 Highways - Executed

(15.3-Mile) Replacement of existing signs with new guide signs, removal of walkway, and removal of existing sign lighting Location - Along 1-55 Northbound and Southbound as well as exit ramps between Weber Rd and I-294 (Tri-State Tollway)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-237-21	HSIPCIWE(815)	2021-128-SG	FAI 55	Miscellaneous	0-00817-1003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			95	0.00	0.00	No

Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

016-64L75 Highways - Executed

Deck replacement and substructure repairs, IL 251 over Soo Line Railroad 0.1 mile South of Il 72.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-015-17	STPZOBK(342)	106VBR-D	FAS 1042	Bridges	2-20127-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			90	2.00	0.00	No

017-64N63 Highways - Executed

1.0 mile of safety improvements - Road Diet, patching and resurfacing along US 20 from 6th St. to 0.1 mile W of Camillus Drive in East Dubuque.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-095-21	HSIPVQKG(201)	43 RS	FAP 301	Pavement	2-20345-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

018-64R22 Highways - Executed

Safety improvement at Science Ridge Road North of Sterling.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-092-21	HSIPK16C(951)	8SFY	FAP 646	Miscellaneous	2-20446-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

019-66997 Highways - Executed

The project consists of the structure replacement carrying Maple St/Waldron Rd over I-57 in Kankakee along with construction of adjacent retaining walls. The project includes the reconstruction of portions of Maple St, Waldron Rd, construction of shared-use path and realigning/reconstructing County RD S89E.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-079-20	NHPPQL8L(443)	139 HBR-6	FAI 57	Bridges	3-38280-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			120	12.00	0.00	No

Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

020-66D53 Highways - Executed

US 52 - 3P milling and resurfacing, shoulder widening and ADA in Iroquois from East of IL 1 to South of Donovan in Iroquois county.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-060-14	STP-HSIP7PCG(600)	(120,121)RS-3	FAS 315	Pavement	3-05238-0000 3-47470-2201

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	6.00	0.00	No

021-66F11 Highways - Executed

Removal and replacement of SN 046-0063 carrying Armour Road over Illinois Central Railroad located 0.3 miles west of IL 50.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-116-19	STPFQGX(962)	(79R-VB)R	FAU 6176	Bridges	3-46063-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			140	12.00	0.00	No

Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

022-66K18 Highways - Executed

This project consists of 5.9 miles of shoulder widening and rumble strip installation on IL 17 from 0.10 miles South of IL 1/17 (E Taylor St) to State Line Rd in Kankakee County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-104-19	HSIPWA2S(432)	(10)SFY,Y	FAS 310	Miscellaneous	0-00817-3004

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	4.00	0.00	No

023-66L97 Highways - Executed

This project is located at failed 48- diameter pipe culvert at Sta. 391+00 carrying IL 49 over Shavetail Creek approximately 8 miles South of US 24 (Cresent City). This project consists of removal and replacement of existing 48" and 12" storm sewer, catch basin, manhole, pavement patching and other related construction items.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-099-21	N/A	(136)CLV	FAP 840	Miscellaneous	0-02176-3009

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

024-66M06 Highways - Executed

This project consists of the removal and replacement of all symbol and stop bar pavement markings at various interchanges throughout District 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-108-21	HSIPKDYS(002)	D3 SFY PVT MARK REPAIR 2022-01	VARIOUS	Miscellaneous	0-00817-3003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

025-66M07 Highways - Executed

This project consists of the installation, maintenance, and pickup/removal of smart traffic monitoring systems or real-time traffic control systems. The work will be completed on a work order basis for repairs and maintenance activities.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-109-21	HSIPWWM0(660)	D3 SFY ITS SMART WZTECH2022-01	VARIOUS	Electrical	0-00817-3001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	07/01/2025			0.00	0.00	No

Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

026-66M08 Highways - Executed

This project consists of the installation of four changeable speed warning signs on the outer interchange ramps at I-80 and I-39 and three changeable speed warning signs at the I-80 and I-180 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau LaSalle	C-93-110-21	HSIP6AGP(496)	D3 SFY WARNING SIGNS 2022-01	FAI 80	Electrical	0-00817-3002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

027-68898 **Highways - Deleted**

Bridge replacement of structure carrying IL Route 116 (Harmon Highway) over BNSF and UPRR/Kickapoo Creek S.N. 072-0037 (exist); S.N. 072-0249 (new)Ù, 0.1 mile East of Airport Road in Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-091-09				Bridges	4-08440-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/18/2022			Pending	Pending	No

Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

028-68D17 Highways - Executed

Box culvert replacements on US 150 (S.N. 102-1005; S.N. 102-2503 (new)), 0.9 mile East of Mackinaw River and (S.N. 102-1004; S.N. 102-2030 (new)), 0.16 mile East of CR 1825E.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Woodford	C-94-060-16	STPHR15(494)	11-CR	FAS 2466	Bridges	4-00016-0270 4-43620-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			90	8.00	0.00	No

029-68G62 Highways - Executed

Intersection improvement with flashing lights and lighting upgrades in Fulton County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Fulton	C-94-085-21	HSIPBZJH(617)	(143,23)N,L	FAP 665	Electrical	4-02122-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

030-68G63 Highways - Executed

New shoulders along US 150 from County Road 1250E, West of Goodfield to the McLean County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Woodford	C-94-086-21	HSIPA149(028)	(5,11EXT,11)SR	FAS 2466	Miscellaneous	0-00817-4001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	0.00	0.00	No

031-70F64 Highways - Executed

43.69 miles of pavement marking on I-55 from Sugar Creek to 1.0 miles E of the Veterans Parkway interchange, and on I-57 from the Coles County line S of Arcola to the Ford County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean Champaign Douglas	C-95-074-21	HSIPQJVH(682)	HSIP 2021-1	FAI 55 FAI 57	Miscellaneous	0-00817-5001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/11/2022		5	0.00	0.00	No

Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

032-72K08 Highways - Executed

Bridge replacement (SN 085-0002) carrying US 67 over Bluff Ditch, 1.8 miles northwest of IL 100.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Schuyler	C-96-072-17	NHPP71J9(261)	(87) B-2	FAP 310	Bridges	6-62770-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/15/2021		20	7.00	0.00	No

033-72N00 Highways - Executed

Lot improvements at the Jacksonville Maintenance Yard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-125-21	N/A	MG - JACKSONVILLE	WALNUT ST	Pavement	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

034-72N01 Highways - Executed

Lot improvements at the Rushville Maintenance Yard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Schuyler	C-96-126-21	N/A	MG - RUSHVILLE	WILSON ST	Pavement	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

035-72N15 Highways - Executed

Pipe culvert removal and replacement on I-55 around Lincoln.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-141-21	N/A	D6 DRAINAGE LOGAN CO 2021	FAI 55	Miscellaneous	0-02176-6015

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

036-72N16 Highways - Executed

Cured-in-place pipe liners on IL 96 in Atlas.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-142-21	N/A	3DR	FAP 304	Miscellaneous	0-02176-6016

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			90	0.00	0.00	No

037-74752 Highways - Executed

Shoulder work, base course widening, curb and gutter, ADA sidewalk improvements and box culvert replacement on US 40 from the Fayette County line to Division Street in Altamont and on IL 128 from US 40 in Altamont to 0.1 miles north of I-70.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-045-16	STPL29V(872)	(21RS-6)(101-2,25-1) RS-3	FAS 2796 FAS 711	Pavement	7-79895-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			105	4.00	0.00	No

Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

038-74899 Highways - Executed

Tree removal along IL 33 from County Road 1300 to Westport.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-028-19	N/A	D7 TREE REMOVAL 2020-1	FAP 781	Miscellaneous	7-76910-8713

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

039-76P29 Highways - Executed

Repair and maintenance of electrical equipment at various pump stations in District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-069-21	N/A	DIST 8 ELECTRICAL 2022-1	VARIOUS	Electrical	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	01/01/2023			0.00	0.00	No

Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

040-76P30 Highways - Executed

Repair and maintenance of electrical equipment at the Joe Page Bridge in Hardin (SN 031-0001).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Calhoun	C-98-068-21	N/A	266BR-1-I-6	FAP 304	Electrical	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	01/01/2023			0.00	0.00	No

041-76P31 Highways - Executed

Well treatment at various locations in East St. Louis and Venice.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-067-21	N/A	DIST 8 DEEP WELLS 2022-1	VARIOUS	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			110	0.00	0.00	No

Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

042-76P38 Highways - Executed

2.6 miles of resurfacing on Old US 50 from 0.2 miles west of Carter Street to 0.6 miles east of Pipeline Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-043-22	STPALCI(077)	24RS-5	FAS 1780	Pavement	8-00816-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	14.00	0.00	No

043-76P63 **Highways - Withdrawn**

Demolition of a building in the southeast quadrant of the intersection of IL 157 and St. Louis Street in Edwardsville. , Demolition of a building in the southeast quadrant of the intersection of IL 157 and St. Louis Street in Edwardsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-100-21	N/A			Miscellaneous	8-00480-2411

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	Pending	Pending	No

Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

044-76P68 Highways - Executed

Bridge painting on I-255 over I-55/70 (SN 060-0206 and 060-0207).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-106-21	NHPP24JQ(644)	60-7HB-BP-1	FAI 255	Bridges	0-01375-8001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	07/31/2022		5	7.00	0.00	No

045-76P69 Highways - Executed

Bridge painting on IL 13 (SN 082-0115 and 082-0116).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-107-21	STP01S7(885)	28-2HB-BP-1	FAU 9251	Bridges	0-01375-8002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	9.00	0.00	No

Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

046-76P74 Highways - Executed

Pavement marking at various locations in Bond, Clinton, Marion and Washington Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-111-21	HSIPFDV2(785)	VARIOUS DIST 8 MRK 2022-1	VARIOUS	Miscellaneous	0-00817-8001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			130	0.00	0.00	No

047-76P75 Highways - Executed

39.4 miles of pavement marking removal and replacement on IL 108 from the Calhoun County line to IL 267 and on IL 100/16 from 0.3 miles east of Eldred Eldred Road to 0.1 miles west of Grafton Hills Drive.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Jersey Greene	C-98-112-21	HSIP9H7P(790)	(101,102,103,104,107) MRK-1	FAP 781 FAP 304	Miscellaneous	0-00817-8002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	0.00	0.00	No

Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

048-76P76 Highways - Executed

Pavement marking in various locations of Madison County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-113-21	HSIP7LXA(741)	VARIOUS DIST 8 MRK 2022-2	VARIOUS	Miscellaneous	8-08800-2910

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

049-76P77 Highways - Executed

Water blasting removal of existing pavement marking and replacement with thermoplastic or modified urethane pavement marking at various locations in St. Clair and Randolph Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair Randolph	C-98-114-21	HSIP4ZD3(546)	VARIOUS DIST 8 MRK 2022-3	VARIOUS	Miscellaneous	0-00817-8004

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			120	0.00	0.00	No

Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

050-76P81 Highways - Executed

5.6 miles of patching on IL 3 from IL 150 to 1 mile south of Pleasant Hill Road and IL 150 from IL 3 to Murphysboro Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph	C-98-054-22	N/A	(119,119-1,121,122)PP-1	FAP 312 FAP 861A	Pavement	0-02176-8006

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/30/2021		5	20.00	0.00	No

051-76P82 Highways - Executed

6.2 miles of patching on IL 150 from IL 4, west of Steeleville, to the Perry County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph	C-98-055-22	N/A	(110,111)PP-1	FAP 861A	Pavement	0-02176-8007

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/30/2021		5	20.00	0.00	No

Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

052-78503 Highways - Executed

Conversion of the wye intersection of IL 149 and IL 184 to a roundabout intersection.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-002-16	HSIPWY1D(471)	(116,105)N-2	FAP 873 FAS 1973	Pavement	0-00817-9001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	12.00	0.00	No

053-78602 Highways - Executed

5.9 miles of patching, HMA surface removal, HMA surface, HMA shoulders and aggregate shoulders on IL 34 / 145 from the signalized intersection of US 45 and IL 34 / 145 to the intersection of IL 34 and IL 145.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-056-17	STPIJWV(537)	(1,2)RS-4	FAP 132	Pavement	9-00562-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	3.00	0.00	No

Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

054-78848 Highways - Executed

Bridge deck repairs on SN 100-0069 carrying IL 148 over Crab Orchard Lake, 2.8 miles south of IL 13; SN 091-0064 carrying IL 127 over Lingle Creek, 0.3 miles north of Mill Creek; SN 091-0067 carrying IL 127 over Mill Creek, 0.5 miles 0.5 miles north of Mill Creek; SN 028-0037 carrying IL 149 over Big Muddy River, 1.6 miles east of Ziegler.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union Williamson Franklin	C-99-032-21	STP-COVDBGJ0 (279)	D9 BRIDGE DECK REPAIR 2022-1	FAP 726 FAS 1907 FAP 873	Bridges	9-00636-0000 9-00714-2220 9-00714-2221 9-00714-2222

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			80	0.00	0.00	No

055-78864 Highways - Executed

19.3 miles of patching, HMA surface removal, HMA resurfacing and HMA safety shoulders on IL 3 and IL 149.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-056-21	HSIP-NHPPUBLT (047)	(122,123,130)SR-1,RS-6;(101,10	FAP 312 FAP 331	Pavement	0-00817-9002 9-00598-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	1.00	0.00	No

Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

056-78873 Highways - Executed

7.4 miles of HMA surface removal and resurfacing on US 51 from IL 146 to I-57.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-067-21	NHPPRGS0(084)	13RS-4	FAP 322	Pavement	9-00543-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	4.00	0.00	No

057-78875 **Highways - Rejected**

1.8 miles of pavement patching, HMA surface removal and HMA surfacing on IL 3 in Olive Branch from 0.1 miles west of Pigeon Roost Road to Brownsville Road.

058-78889 Highways - Executed

500 feet of grade adjustment by milling and filling with HMA binder and HMA surface coarse on US 45 approximately 2.5 miles north of the I-24 Intersection, near Roosevelt Loop.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Johnson	C-99-088-21		D9 RESURFACE 2022-1	FAP 881	Pavement	0-02176-9006

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

059-78898 Highways - Executed

5.4 miles of patching, HMA surface removal and resurfacing, safety shoulders and guardrail removal and replacement on IL 154 from near the rail crossing in Sesser to near Fitzgerrell Park Drive.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-098-21	STP-HSIPU7BC(142)	112RS-5	FAP 845	Pavement	0-00817-9003 9-00363-0200

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			105	1.00	0.00	No

060-61H17 Local Roads - Executed

Reconstruct the existing Illinois Prairie Path from Indian Trial Road to the DuPage County line in Aurora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-399-19	JXCT(125)	18-P4004-01-BT	ILLINOIS PRAIRIE PATH	Pavement	0-01043-1003 1-22401-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	20.00	0.00	No

Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

061-61H21 Local Roads - Executed

Resurfacing Reed Road from the west village limits to Lakewood Road in the Village of Lake in the Hills.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-109-21	L44X(748)	21-00038-00-RSLAKE IN THE HILS	FAU 4075	Pavement	1-22400-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

062-64R29 Highways - Executed

Installation of oversized chevrons along interchange ramp curves at various locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-094-21	HSIPMF6L(976)	D2 SG 2022-2	VARIOUS	Miscellaneous	0-00817-2000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/30/2022		15	0.00	0.00	No

Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

063-72D40 Highways - Executed

Removing existing box culvert and replacing with 8' x 4' box culvert on Old US 36, 1.7 miles northeast of I-72, west of Riggston.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Scott	C-96-168-10	STPVK37(672)	22CR	FAS 1610	Bridges	6-00527-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/15/2022		20	4.00	0.00	No

064-74A72 **Highways - Rejected**

Chain link fence replacement at 4 locations: D7 headquarters in Effingham, Shelbyville Yard, Charleston Yard and Lawrenceville Yard.

065-87660 Local Roads - Executed

Replace the bridge carrying CH 23 over Crane Creek, 0.75 mile east of Cabery.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-101-16	PQ16(726)	16-00126-00-BR	FAS 1322	Bridges	3-10723-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	9.00	0.00	No

Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

066-87740 Local Roads - Executed

Replace the bridge carrying CH 18 over the West Branch of Horse Creek, 2 miles southeast of Cabery.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-096-17	REN8(721)	17-00138-00-BR	FAS 1351	Bridges	3-10656-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	9.00	0.00	No

067-89725 Local Roads - Executed

Construction of a PCC multi-use path and drainage items along Centennial Drive from Spring Creek Road to IL 8 in Washington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-045-17	27AD(435)	17-00120-00-BT (WASHINGTON)	CENTENIAL PATH	Miscellaneous	0-01043-4003 4-10706-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	07/01/2022		10	5.00	0.00	No

Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

068-89795 Local Roads - Executed

Replace the bridge carrying CH 2 over Coal Creek, 4.25 miles south of London Mills.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Fulton	C-94-124-20	GPKN(447)	20-00130-14-BR	FAS 452	Bridges	4-10673-0000 4-10673-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			95	3.00	0.00	No

069-93772 Local Roads - Executed

Resurfacing CH 8 from IL 125 to south of Pine Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Cass	C-96-073-21	6E8N(619)	18-00084-00-RS	FAU 7779	Pavement	6-10799-0000 6-10799-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	5.00	0.00	No

Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

070-97758 Local Roads - Executed

Replace the bridge carrying Albers Lane over Rocky Branch Creek in Bethalto.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-017-21	HT4N(978)	17-00032-00-BR (BETHALTO)	MUN 901	Bridges	8-10662-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			95	16.00	0.00	No

071-97760 Local Roads - Executed

Pavement reconstruction, new sidewalks and drainage improvements on North Prairie Street from Corbin Street to Dorothy Street in Bethalto.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-008-21	BTSR(241)	17-00022-01-WR, 18-00022-02-WR	FAU 9016	Pavement	8-10661-0000 8-10661-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			120	20.00	0.00	No

Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

072-97762 Local Roads - Executed

Construction of a shared-use path along IL 157 from Lewis Road to the Goshen Trail Pedestrian Tunnel under IL 157 in Edwardsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-007-19	0U0J(836)	18-00111-01-BT (EDWARDSVILLE)	FAP 592	Miscellaneous	0-01043-8001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	20.00	0.00	No

073-97764 Local Roads - Executed

Resurfcing Johnson Road from Terrace Lane to Wabsh Avenue in Granite City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-003-22	M1SW(375)	18-00197-01-RS (GRANITE CITY)	FAU 9083	Pavement	8-10696-0000 8-10696-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	20.00	0.00	No

Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

074-78862 Highways - Executed

Surface preparation and application of bridge deck sealer on bridges in Alexander, Johnson, Massac, Pulaski and Union Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-053-21	STP6R9B(785)	D9 DECK SEAL 2022-1	VARIOUS	Bridges	9-00410-2200 9-00410-2201

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			90	0.00	0.00	No

075-78881 Highways - Executed

Bridge painting in various counties; 2 in Jefferson, 1 in Hamilton, 1 in White, 1 in Johnson and 4 in Pulaski Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-080-21	STPPI5I(722)	D9 BRIDGE PAINT 2022-1	VARIOUS	Bridges	0-01375-9001 0-01375-9003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			160	0.00	0.00	No

Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

076-62P21 Highways - Executed

This improvement consists of High Tension Cable Barrier Repairs at Various Locations on Various Expressway Medians District Wide.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-219-21	N/A	2021-091-CBL	VARIOUS	Miscellaneous	0-01872-1000 0-02176-1006

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2022			0.00	0.00	No

077-68G12 Highways - Executed

Distressed tree removal at various locations within District Four.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-019-21	N/A	D4 TREE REMOVAL 2021	VARIOUS	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	03/31/2022			0.00	0.00	No

Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

078-70F17 Highways - Executed

District-Wide On-Call Tree Removal.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-029-21	N/A	D5 TREE REM 2021-1	VARIOUS	Miscellaneous	0-02067-5001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/31/2022			0.00	0.00	No

01A-GR011 Aeronautics - Executed

Replace Runway and Taxiway Lights and Cables

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
5 / 8	Bond	GRE 4810 GREENVILLE	317SBGPTBD	Electrical

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		80		2.00	0.00	No

Letting Summary Report

Letting Date: September 17, 2021 Volume 024, No. 033

Current Date: November 09, 2026

01W-FR441 DNR - Active

Removal of Vermilion River Dam on the Vermilion River at Oglesby, IL and bank stabilization in the vicinity of the dam

Reg / Dist	Counties	Project #	Name	Major Work Categories
0 / 0	LaSalle	FR-441	Vermilion River Dam Removal and Channel Restoration	Miscellaneous Landscaping Earthwork

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				8.00	0.00	No