

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 001-46552 Highways - Executed

Removing reflectors, new reflectors, removing damaged raised reflective pavement marker castings and placing new ones within the limits shown.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                   | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | McHenry         | M-60-036-20                 | N/A                       | D-1 REFLECTOR<br>REPL 21-05 | VARIOUS          | Miscellaneous           | 0-01597-1002 |  |
|                 |                 |                             |                           |                             |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program       | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                          | No               | N/A                     |              |  |
|                 |                 |                             |                           |                             |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                       | VBP %            | Prequalification Waiver |              |  |
| No              | 12/31/2020      |                             |                           | 0.00                        | 0.00             | No                      |              |  |

## 002-46553 Highways - Executed

Removing reflectors, new reflectors, removing damaged raised reflective pavement marker castings and placing new ones within the limits shown.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                   | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Kane            | M-60-037-20                 | N/A                       | D-1 REFLECTOR<br>REPL 21-06 | VARIOUS          | Miscellaneous           | 0-01597-1003 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program       | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                          | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                       | VBP %            | Prequalification Waiver |              |  |
| No              | 12/31/2020      |                             |                           | 0.00                        | 0.00             | No                      |              |  |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 003-46554 Highways - Executed

Removing reflectors, new reflectors, removing damaged raised reflective pavement marker castings and placing new ones within the limits shown.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                   | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Cook            | M-60-005-21                 | N/A                       | D-1 REFLECTOR<br>REPL 21-07 | VARIOUS          | Miscellaneous           | 0-01597-1004 |  |
|                 |                 |                             |                           |                             |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program       | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                          | No               | N/A                     |              |  |
|                 |                 |                             |                           |                             |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                       | VBP %            | Prequalification Waiver |              |  |
| No              | 11/30/2021      |                             |                           | 0.00                        | 0.00             | No                      |              |  |

## 004-46555 Highways - Executed

Removing reflectors, new reflectors, removing damaged raised reflective pavement marker castings and placing new ones within the limits shown.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                   | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Cook            | M-60-006-21                 | N/A                       | D-1 REFLECTOR<br>REPL 21-08 | VARIOUS          | Miscellaneous           | 0-01597-1005 |  |
|                 |                 |                             |                           |                             |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program       | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                          | No               | N/A                     |              |  |
|                 |                 |                             |                           |                             |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                       | VBP %            | Prequalification Waiver |              |  |
| No              | 11/30/2021      |                             |                           | 0.00                        | 0.00             | No                      |              |  |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 005-61F95 Local Roads - Executed

Pavement marking removal, new pavement markings and the installation of signs on Pratt Avenue from Lawndale Avenue to McCormick Boulevard in the Village of Lincolnwood.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                       | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Cook            | C-91-370-11                 | 3355(562)                 | 11-00057-00-BT<br>(LINCOLNWOOD) | FAU 1353         | Miscellaneous           | 0-01731-1010 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program           | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                              | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                           | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 15                        | 0.00                            | 0.00             | No                      |              |  |

## 006-61G64 Local Roads - Executed

Construction of a multi-use path along the natural gas pipeline right of way, from Taylor Road to Normantown Road in Romeoville

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                      | Routes            | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|--------------------------------|-------------------|-----------------------|------------------------------|
| 1 / 1           | Will     | C-91-256-19     | 2QS4(590)                   | 17-00067-00-BT<br>(ROMEOVILLE) | MULTI-USE<br>PATH | Pavement              | 0-01731-1006<br>1-22324-0000 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative      |                   | Target Market Program | QP Certification             |
| 45              |          | No              | No                          | No                             |                   | No                    | N/A                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days                   | DBE %             | VBP %                 | Prequalification Waiver      |
| No              |          |                 |                             | 50                             | 17.00             | 0.00                  | No                           |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 007-61G65 Local Roads - Executed

Construction of a shared-use path from the Raven Glen Forest Preserve to the Ethel's Woods Forest Preserve, and construction of a US 45 pedestrian underpass in Antioch.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 1 / 1           | Lake     | C-91-181-20     | E30B(007)                   | 16-F3000-05-BT            | MILLENNIUM<br>TRAIL   | Pavement              | 0-01731-1004<br>1-22323-0000 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification             |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |          |                 |                             | 120                       | 14.00                 | 0.00                  | No                           |

## 008-62J06 Highways - Executed

Traffic Signal Modernization at the intersection of IL 131 (Green Bay Rd) and Audrey Nixon Blvd / Casimir Pulaski Dr in North Chicago, Lake County.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1           | Lake     | C-91-353-19     | HSIPZAI0(651)               | 2019-028-TS               | FAU 2711              | Electrical            | 1-80452-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 35                        | 7.00                  | 0.00                  | No                      |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 009-62J32 Highways - Executed

(6.452 Mile) Standard overlay and new HMA shoulders on IL 60/83 from IL 120 (Belvidere Rd) to IL 176. Located within the Villages of Volo, Ivanhoe, Round Lake Park.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1           | Lake     | C-91-414-19     | NHPPU69Z(046)               | 2019-018-RS               | FAP 535               | Pavement              | 1-79855-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 65                        | 10.00                 | 0.00                  | No                      |

## 010-62J50 Highways - Executed

(3.1 mile) Standard overlay and ADA improvements on Narragansett Ave., from Cortland St. to Nagle Ave. in the City of Chicago, Jefferson Township.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Cook            | C-91-438-19                 | STP7BP4(798)              | 2019-073-RS&SW        | FAU 2783         | Pavement                | 1-80431-0000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 70                        | 17.00                 | 0.00             | No                      |              |  |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 011-62K87 Highways - Executed

ADA improvement project located along various State routes located in the Villages of Homer Glen, Lemont and Orland Park.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Cook            | C-91-205-20                 | N/A                       | 2020-016-SW           | VARIOUS          | Miscellaneous           | 1-78752-0406 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | Yes                       | No                    | N/A              |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 45                        | 0.00                  | 0.00             | No                      |              |  |

## 012-62K90 Highways - Executed

This is an ADA improvement project located along various State routes located in the City of Country Club Hills and Villages of Matteson, Olympia Fields, Homewood, Tinley Park and Flossmoor.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Cook            | C-91-208-20                 | N/A                       | 2020-020-SW           | VARIOUS          | Miscellaneous           | 1-78752-0409 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | Yes                       | No                    | N/A              |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 65                        | 19.00                 | 0.00             | No                      |              |  |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 013-62K91 Highways - Executed

This is an ADA improvement project located along various State routes located in the Villages of River Forest and Riverside.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Cook            | C-91-209-20                 | N/A                       | 2020-019-SW           | VARIOUS          | Miscellaneous           | 1-78752-0410 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | Yes                       | No                    | N/A              |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 30                        | 14.00                 | 0.00             | No                      |              |  |

## 014-62M21 Highways - Executed

The improvement consists of impact attenuators and sand barrels on various expressways throughout District One in various counties.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Various         | C-91-342-20                 | N/A                       | 2020-150-I            | VARIOUS          | Miscellaneous           | 1-80338-0000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              | 12/31/2021      |                             |                           | 0.00                  | 0.00             | No                      |              |  |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 015-66K22 Highways - Executed

5.92 miles of shoulder widening and rumble strip installation on US 52 from Townhouse Rd (South leg) to 0.17 mile W of IL 47.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #    |              |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|----------|--------------|
| 2 / 3           | Kendall         | C-93-108-19                 | HSIPMPG3(512)             | (126, 127)            | SFY, Y           | FAP 607                 | Pavement | 3-47470-2005 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |          |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |          |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |          |              |
| No              |                 |                             | 25                        | 5.00                  | 0.00             | No                      |          |              |

## 016-66K51 Highways - Withdrawn

3P milling and resurfacing from IL 54 in Onarga to North St in Buckley according to TAMP designed overlay policy. Other work includes culvert work, grading and shaping ditches, stabilization, shoulder stone, pavement marking, and raised reflectors. , 3P milling and resurfacing from IL 54 in Onarga to North St in Buckley according to TAMP designed overlay policy. Other work includes culvert work, grading and shaping ditches, stabilization, shoulder stone, pavement marking, and raised reflectors.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories   | PPS #        |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 2 / 3           | Iroquois        | C-93-026-20    |                             |                           |                       | Pavement                | 3-04538-0000 |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification        |              |
| 45              |                 | No             | No                          | No                        | No                    | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 | Prequalification Waiver |              |
| No              |                 |                | 45                          | Pending                   | Pending               | No                      |              |



# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 017-66K93 Highways - Executed

One year contract to repair damaged high tension cable median barrier, guard rail, attenuators, etc., caused by motorists along various routes.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                    | Routes  | Major Work Categories   | PPS #                        |
|-----------------|-----------------|----------------|-----------------------------|------------------------------|---------|-------------------------|------------------------------|
| 2 / 3           | Various         | C-93-071-20    | N/A                         | D3 HWY DAMAGE<br>REPAIR FY21 | VARIOUS | Miscellaneous           | 0-01871-3001<br>0-02175-3005 |
|                 |                 |                |                             |                              |         |                         |                              |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative    |         | Target Market Program   | QP Certification             |
| 45              |                 | No             | No                          | No                           |         | No                      | N/A                          |
|                 |                 |                |                             |                              |         |                         |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                        | VBP %   | Prequalification Waiver |                              |
| No              | 08/31/2021      |                | 20                          | 5.00                         | 0.00    | No                      |                              |

## 018-66K96 Highways - Executed

Pavement patching and striping on FAP 311 (US 34) beginning at the intersection of US 34 and Boulder Hill Pass Rd and ending at the S intersection of US 30 in Kendall County.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3           | Kendall  | C-93-081-20     | N/A                         | (651)PP                   | FAP 311               | Pavement              | 0-02175-3007            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | Yes                       | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 20                        | 6.00                  | 0.00                  | No                      |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 019-66K99 Highways - Executed

Crack and joint serling on FAI 57 (IL 57) from Champaign County line to Irroquois County line in Ford County for a total length of 6.35 mi.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 2 / 3           | Ford            | C-93-082-20                 | NHPPEMY8(956)             | (27-38A, 271A)CJS     | FAI 57           | Pavement                | 3-05727-0000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 15                        | 0.00                  | 0.00             | No                      |              |  |

## 020-66L04 Highways - Executed

Crack and Joint Sealing on FAP 41 (IL 17) from NS RR to 0.3 mi W of Roosevelt Ave in Kankakee and on FAP 330 (US 45/52) from Indian Oaks Rd (5000 N) to 0.1 mi N of Armour Rd in Bourbonnais for a total legnth of 5.32 miles.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 2 / 3           | Kankakee | C-93-087-20     | STP-NHPP45UR<br>(098)       | (11)CJS & (15)CJS         | FAP 41<br>FAP 330     | Pavement              | 3-01746-0090<br>3-04546-0020 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification             |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |          |                 |                             | 25                        | 0.00                  | 0.00                  | No                           |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 021-66L05 Highways - Executed

Crack and Joint Sealing on FAP 623 (US 6) from 0.31 mi of 1-39 to IL 178 in Utica in LaSalle for a total length of 3.57 miles.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3           | LaSalle  | C-93-088-20     | NHPPQTX4(346)               | (31)CJS                   | FAP 623               | Pavement              | 3-00650-0130            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 15                        | 0.00                  | 0.00                  | No                      |

## 022-66L06 Highways - Executed

Crack and Joint Sealing on FAP 324 (IL 23) from Fox Ave in Sycamore to Davy St in Dekalb for a total length of 4.19 miles.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3           | DeKalb   | C-93-089-20     | NHPPJZMH(809)               | (27R,28R)CJS              | FAP 324               | Pavement              | 3-02319-0120            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 25                        | 0.00                  | 0.00                  | No                      |

## 023-66L07 Highways - Rejected

Repairing scour/erosion damage under both abutments by filling the existing void under the footings with a self-consolidating concrete and installing a riprap slope at SN 050-0059 carrying FAP 607 (US 52) over Mission Creek approximately 0.3 mi W of IL 71 in LaSalle County.

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 024-66L08 Highways - Executed

Placing an aggregate wedge shoulder adjacent to existing paved shoulders on FAP 326 (IL 47) beginning at the intersection of IL 47 and Rte 113 and ending at the intersection of IL 47 and Scully Rd in Grundy County.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3           | Grundy   | C-93-092-20     | N/A                         | (118,119)SR               | FAP 326               | Pavement              | 0-02175-3009            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | Yes                       | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 15                        | 0.00                  | 0.00                  | No                      |

## 025-66L16 Highways - Executed

Scour mitigation measures (riprap) at SN 006-0114 carrying FAS 248 (Tiskilwa Spur) over Big Bureau Creek 0.3 mi N of Tiskilwa in Bureau County.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3           | Bureau   | C-93-102-20     | N/A                         | (117B)SCR                 | FAS 248               | Bridges               | 0-02175-3015            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 15                        | 0.00                  | 0.00                  | No                      |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 026-68E18 Highways - Executed

Culvert repair to culvert east side of IL Rte 41, approximately 0.57 mi S of IL 116 in Knox County.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes  | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|---------|-----------------------|-------------------------|
| 3 / 4           | Knox     | C-94-052-18     | STPI6KD(245)                | 13-CLV                    | FAP 574 | Bridges               | 4-04819-0500            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative |         | Target Market Program | QP Certification        |
| 45              |          | No              | No                          | No                        |         | No                    | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %   | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 20                        | 0.00    | 0.00                  | No                      |

## 027-68F61 Highways - Executed

Substructure repair to SN 072-0138 carrying IL 6 over Charter Oak Rd in Peoria.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 3 / 4           | Peoria          | C-94-081-20                 | N/A                       | (72-7HB-3)BRR         | FAP 318          | Bridges                 | 0-02175-4009 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 30                        | 0.00                  | 0.00             | No                      |              |  |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 028-68F66 Highways - Executed

Bridge beam replacement on SN 072-0056 at Dry Run Creek E of Sterling Ave in West Peoria.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 3 / 4           | Peoria          | C-94-088-20    | N/A                         | (10C)BRR                  | FAU 6658              | Bridges               | 0-02175-4011            |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |                 | No             | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 |                       | Prequalification Waiver |
| No              |                 |                | 15                          | 0.00                      | 0.00                  |                       | No                      |

## 029-68F93 Highways - Executed

Pavement patching on EB I-74 entrance and exit ramps at IL 17 near Woodull in Henry County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 3 / 4           | Henry           | C-94-117-20                 | N/A                       | (37-24)PP             | FAI 74           | Pavement                | 0-02175-4006 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | Yes                       | No                    | N/A              |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              | 11/13/2020      |                             |                           | 0.00                  | 0.00             | No                      |              |  |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 030-72J51 Highways - Executed

Deck patching, joint repairs, superstructure repairs and bridge cleaning on SN SN 065-0501 carrying IL 29 over Salt Creek at the Mason / Menard County line.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 4 / 6           | Mason           | C-96-010-17                 | STPAG2B(989)              | (F) BDR, BJR, BRR, BC | FAP 658          | Bridges                 | 0-01291-6001 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 35                        | 0.00                  | 0.00             | No                      |              |  |

## 031-72L73 Highways - Executed

Patching on Lincoln Parkway in Lincoln.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 4 / 6           | Logan           | C-96-062-20                 | N/A                       | (22X-3) PP            | FAU 7706         | Pavement                | 0-02175-6007 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | Yes                       | No                    | N/A              |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 15                        | 0.00                  | 0.00             | No                      |              |  |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 032-72L81 Highways - Executed

0.2 miles of design overlay on US 136 from 0.1 miles west of Illinois Central Railroad to 0.1 miles west of Emden Road (600th Avenue).

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 4 / 6           | Logan           | C-96-077-20                 | NHPPH911(636)             | (116) RS-7            | FAP 315          | Pavement                | 6-01423-0000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 15                        | 0.00                  | 0.00             | No                      |              |  |

## 033-72M06 Highways - Rejected

Parking improvements at the Quincy Maintenance Yard / Sign Shop parking lot.

## 034-72M09 Highways - Executed

On-call repair of guardrail, cable median barrier, impact attenuators and fence at locations throughout District 6.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                            | Routes                | Major Work Categories | PPS #                        |
|-----------------|-----------------|----------------|-----------------------------|--------------------------------------|-----------------------|-----------------------|------------------------------|
| 4 / 6           | Various         | C-96-107-20    | N/A                         | D6<br>CABLE/GUARDRAIL<br>REPAIR 2021 | VARIOUS               | Miscellaneous         | 0-01871-6001<br>0-02175-6002 |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative            | Target Market Program |                       | QP Certification             |
| 45              |                 | No             | No                          | No                                   | No                    |                       | N/A                          |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                                | VBP %                 |                       | Prequalification Waiver      |
| No              |                 | 730            |                             | 0.00                                 | 0.00                  |                       | No                           |



# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 035-72M10 Highways - Executed

Bridge superstructure, substructure, and joint repairs on SN 084-0116 carrying East Lakeshore Drive over I-55, 0.7 miles south of Lake Springfield.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 4 / 6           | Sangamon        | C-96-108-20                 | N/A                       | (84-4-2) BRR, BJR     | FAI 55           | Bridges                 | 0-02175-6004 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 40                        | 0.00                  | 0.00             | No                      |              |  |

## 036-72M11 Highways - Executed

Replacing bridge bearings and expansion joint seals on SN 054-0059 carrying County Highway 2 over I-55, 3.1 miles east of I-155.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 4 / 6           | Logan           | C-96-109-20                 | N/A                       | (54-4) BRR-1, BJR-2   | FAI 55           | Bridges                 | 0-02175-6005 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 15                        | 0.00                  | 0.00             | No                      |              |  |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 037-72M12 Highways - Executed

Deck patching and miscellaneous repairs on SN 001-0073 carrying IL 96 over Pigeon Creek, 1.7 miles southeast of Payson.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 4 / 6           | Adams           | C-96-110-20                 | N/A                       | (13) BDR, BJR         | FAS 1597         | Bridges                 | 0-02175-6006 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 20                        | 0.00                  | 0.00             | No                      |              |  |

## 038-72M14 Highways - Executed

Culvert replacements on IL 125 from 5.3 miles west of IL 78 to 3.9 miles west of IL 78.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 6           | Cass            | C-96-112-20    | N/A                         | (6) CR                    | FAP 67                | Bridges               | 0-02175-6009            |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |                 | No             | No                          | Yes                       | No                    |                       | N/A                     |
| Pre-Bid Meeting | Completion Date |                | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |                 |                |                             | 15                        | 0.00                  | 0.00                  | No                      |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 039-72M15 Highways - Executed

HMA surface removal and replacement on IL 78, 0.1 miles north of the Morgan County line and at the IL 78/IL 125 intersection in Virginia.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                       | Routes            | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------------|-------------------|-----------------------|-------------------------|
| 4 / 6           | Cass     | C-96-113-20     | N/A                         | (145RS-4, 5RS-5,<br>146RS-5) PP | FAP 614<br>FAP 67 | Pavement              | 0-02175-6010            |
|                 |          |                 |                             |                                 |                   |                       |                         |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative       |                   | Target Market Program | QP Certification        |
| 45              |          | No              | No                          | No                              |                   | No                    | N/A                     |
|                 |          |                 |                             |                                 |                   |                       |                         |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days                    | DBE %             | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 15                              | 7.00              | 0.00                  | No                      |

## 040-72M16 Highways - Executed

Seal coat and pavement markings at the District 6 parking lot, 126 East Ash Street in Springfield.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                     | Routes  | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|-------------------------------|---------|-----------------------|-------------------------|
| 4 / 6           | Sangamon        | C-96-114-20    | N/A                         | D6 ASH ST PARKING<br>LOT 2020 | VARIOUS | Pavement              | N/A                     |
|                 |                 |                |                             |                               |         |                       |                         |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative     |         | Target Market Program | QP Certification        |
| 45              |                 | No             | No                          | Yes                           |         | No                    | N/A                     |
|                 |                 |                |                             |                               |         |                       |                         |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                         | VBP %   |                       | Prequalification Waiver |
| No              |                 |                | 15                          | 0.00                          | 0.00    |                       | No                      |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 041-76N15 Highways - Withdrawn

Bridge joint repairs and HMA overlay with bridge repairs on SN 060-0278 and 060-0279 on IL 255 over the Cahokia Diversion Canal. , Bridge joint repairs and HMA overlay with bridge repairs on SN 060-0278 and 060-0279 on IL 255 over the Cahokia Diversion Canal.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 8           | Madison         | C-98-055-20    |                             |                           |                       | Bridges               | 8-00735-0000            |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |                 | No             | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 |                       | Prequalification Waiver |
| No              |                 |                | 75                          | Pending                   | Pending               |                       | No                      |

## 042-76N53 Highways - Executed

Demolition of 2 houses and five buildings on 3 parcels and debris removal from 2 parcels along the proposed US 67 corridor.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 8           | Jersey          | C-98-102-20    | N/A                         | 42-2DM-1                  | FAP 310               | Miscellaneous         | 8-86070-0319            |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |                 | No             | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting | Completion Date |                | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |                 |                |                             | 25                        | 20.00                 | 0.00                  | No                      |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 043-76N74 Highways - Executed

1.9 miles of crack and joint sealing on IL 4 from 0.1 miles north of VFW Drive to IL 154.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 8           | Randolph        | C-98-031-21    | NHPPLM73(049)               | 21-1CJS-1                 | FAP 682               | Pavement              | 8-00807-0000            |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |                 | No             | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting | Completion Date |                | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |                 |                |                             | 15                        | 10.00                 | 0.00                  | No                      |

## 044-76N75 Highways - Executed

Crack and joint sealing on IL 127 from 0.1 miles south of Holzhauer Drive to 0.7 miles south of I-64.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories   | PPS #        |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 5 / 8           | Washington      | C-98-032-21    | NHPPFYXF(298)               | 102CJS-1                  | FAP 42                | Pavement                | 8-00805-0000 |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification        |              |
| 45              |                 | No             | No                          | No                        | No                    | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 | Prequalification Waiver |              |
| No              |                 |                | 15                          | 10.00                     | 0.00                  | No                      |              |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 045-76N76 Highways - Executed

1.4 miles of crack and joint sealing on IL 159 from Clay Street to Kinloch Avenue.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 5 / 8           | Madison         | C-98-033-21                 | NHPPC12Q(490)             | 60-(30,31,128)CJS-1   | FAP 600          | Pavement                | 8-00800-0000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 15                        | 10.00                 | 0.00             | No                      |              |  |

## 046-78600 Highways - Executed

4.2 miles of patching, milling, HMA surface, HMA shoulders and guardrail on I-57 from north of the northern tri-level in Jefferson County to 2 miles south of the Dix interchange.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 9           | Jefferson       | C-99-054-17    | NHPPH6N5(766)               | (41-3-2)RS-2              | FAI 57                | Pavement              | 9-82180-0200            |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |                 | No             | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 |                       | Prequalification Waiver |
| No              | 06/01/2021      |                |                             | 5.00                      | 0.00                  |                       | No                      |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 047-78701 Highways - Executed

Construction of additional truck parking lot adjacent to the existing lots at both the northbound and southbound Trail of Tears Rest Area on I-57, north of IL 146.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 5 / 9           | Union    | C-99-011-19     | NHFPP1D4(353)               | (91-3)RA-1                | FAI 57                | Miscellaneous         | 0-01768-9001<br>9-00808-0000 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification             |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |          | 09/01/2021      |                             |                           | 4.00                  | 0.00                  | No                           |

## 048-78731 Highways - Executed

1.3 miles of ADA ramp modifications, flashing left turn arrows, mast arm improvements to properly locate signal heads, controller upgrades and interconnect upgrades due to signal spacing on IL 15 from east of 44th Street to west of 25th Street in Mt. Vernon.

| Reg / Dist      | Counties  | State Job #     | Federal Project #           | Section #                  | Routes                | Major Work Categories | PPS #                        |
|-----------------|-----------|-----------------|-----------------------------|----------------------------|-----------------------|-----------------------|------------------------------|
| 5 / 9           | Jefferson | C-99-067-19     | HSIP-NHPPDTKK<br>(148)      | (13-2,13,13Z)SW-1,TS-<br>1 | FAP 821               | Miscellaneous         | 9-00583-0100<br>9-02200-3040 |
| Award Period    |           | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative  | Target Market Program |                       | QP Certification             |
| 45              |           | No              | No                          | No                         | No                    |                       | N/A                          |
| Pre-Bid Meeting |           | Completion Date | Calendar Days               | Working Days               | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |           |                 |                             | 120                        | 5.00                  | 0.00                  | No                           |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 049-78735 Highways - Executed

Crack sealing on various routes throughout various counties of District 9.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------|------------------|-------------------------|--------------|--|
| 5 / 9           | Various         | C-99-073-19                 | STPA9J8(577)              | D9 CRACK SEAL 2021-<br>1 | VARIOUS          | Pavement                | 9-00872-0000 |  |
|                 |                 |                             |                           |                          |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program    | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                       | No               | N/A                     |              |  |
|                 |                 |                             |                           |                          |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                    | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 35                        | 0.00                     | 0.00             | No                      |              |  |

## 050-78763 Highways - Executed

8.2 miles of patching and resurfacing on US 45 from IL 14 to IL 1; including sidewalk ramps in Norris City.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 9           | White           | C-99-019-20    | STP92TE(732)                | 109RS-3                   | FAP 328               | Pavement              | 9-00847-0000            |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |                 | No             | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 |                       | Prequalification Waiver |
| No              |                 |                | 60                          | 4.00                      | 0.00                  |                       | No                      |



# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 051-78769 Highways - Executed

1.8 miles of HMA surface removal, HMA resurfacing, patching and ADA ramp h reconstruction on IL 149 in West Frankfort, from IL 37 to the east corp limits near Horrell Street.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 9           | Franklin | C-99-030-20     | STPVMCK(936)                | 106RS-5                   | FAP 873               | Pavement              | 9-00665-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 55                        | 5.00                  | 0.00                  | No                      |

## 052-78782 Highways - Executed

1.2 miles of pavement patching, milling, HMA binder and surface, HMA shoulders and curb ramp / sidewalk modifications on Main Street from IL 1 to Murphy Murphy Street in Ridgway.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 9           | Gallatin        | C-99-055-20    | STPFHE1(711)                | 112RS-3                   | FAS 889               | Pavement              | 9-00524-0000            |
|                 |                 |                |                             |                           |                       |                       |                         |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |                 | No             | No                          | No                        | No                    |                       | N/A                     |
|                 |                 |                |                             |                           |                       |                       |                         |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 |                       | Prequalification Waiver |
| No              |                 |                | 25                          | 4.00                      | 0.00                  |                       | No                      |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 053-78783 Highways - Executed

4 miles of patching, milling, HMA binder and surfacing, HMA shoulders and spot drainage improvements on Old IL 13 from just west of Tower Road in Carbondale to just east of IL 127 in Murphysboro.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes   | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|----------|-----------------------|-------------------------|
| 5 / 9           | Jackson  | C-99-056-20     | STPJWUX(292)                | 12RS-9                    | FAU 9701 | Pavement              | 9-00592-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative |          | Target Market Program | QP Certification        |
| 45              |          | No              | No                          | No                        |          | No                    | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %    | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 30                        | 3.00     | 0.00                  | No                      |

## 054-78784 Highways - Executed

0.52 miles of resurfacing and patching on IL 13 westbound in Carbondale, sidewalk ramp update at Lewis Lane and the addition of a new bike lane.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories   | PPS #        |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 5 / 9           | Jackson         | C-99-057-20    | NHPPQJY1(264)               | (5-4)RS-6,(5-2)RS-4       | FAP 331               | Pavement                | 9-00829-0000 |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification        |              |
| 45              |                 | No             | No                          | No                        | No                    | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 | Prequalification Waiver |              |
| No              |                 |                | 25                          | 4.00                      | 0.00                  | No                      |              |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 055-78787 Highways - Executed

5.8 miles of resurfacing on I-57 from Herrin Road to Old IL 13 in Marion.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                          | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------------|------------------|-------------------------|--------------|--|
| 5 / 9           | Williamson      | C-99-060-20                 | NHPPQ18X(185)             | (X1-6,X1-6-3,X1-5,X1-4<br>-1,X1-4) | FAI 57           | Pavement                | 9-00849-0000 |  |
|                 |                 |                             |                           |                                    |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program              | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                                 | No               | N/A                     |              |  |
|                 |                 |                             |                           |                                    |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                              | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 90                        | 2.00                               | 0.00             | No                      |              |  |

## 056-78797 Highways - Executed

Bridge deck concrete sealing at various structures in Gallatin, Hardin, Pope, Saline and Williamson Counties.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 9           | Various  | C-99-070-20     | N/A                         | D9 DECK SEAL 2021-1       | VARIOUS               | Bridges               | 9-00410-2100            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | Yes                       | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 60                        | 0.00                  | 0.00                  | No                      |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 057-78799 Highways - Withdrawn

9 miles of HMA surface removal, HMA surface course, pavement patching and ADA curb ramp improvements on IL 169 from IL 37 to US 45. , 9 miles of HMA surface removal, HMA surface course, pavement patching and ADA curb ramp improvements on IL 169 from IL 37 to US 45.

| Reg / Dist      | Counties          | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-------------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9           | Pulaski<br>Massac | C-99-072-20                 |                           |                       |                  | Pavement                | 9-00605-0000 |
| Award Period    | Mentor Protégé    | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No                | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date   | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                   |                             | 40                        | Pending               | Pending          | No                      |              |

## 058-78807 Highways - Executed

11 miles of patching, partial depth removal and partial depth patching on I-64 from the Washington County line to I-57 / I-64 Tri-level north of Mt. Vernon.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9           | Jefferson       | C-99-080-20                 | N/A                       | D9 PATCH 2021-2       | FAI 64           | Pavement                | 0-02175-9001 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 20                        | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 059-89768 Local Roads - Executed

Construct a shared-use path along North Main Street from Cruger Road to Easy Street in Washington.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                      | Routes  | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|--------------------------------|---------|-----------------------|------------------------------|
| 3 / 4           | Tazewell | C-94-063-19     | 74U4(092)                   | 19-00125-00-SW<br>(WASHINGTON) | FAP 398 | Miscellaneous         | 0-01754-4002<br>4-10671-0000 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative      |         | Target Market Program | QP Certification             |
| 45              |          | No              | No                          | No                             |         | No                    | N/A                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days                   | DBE %   | VBP %                 | Prequalification Waiver      |
| No              |          |                 |                             | 25                             | 0.00    | 0.00                  | No                           |

## 060-93748 Local Roads - Executed

Cold-in-place recycling with HMA overlay, HMA shoulders and aggregate shoulders on CH 12 from south of the I-72 Interchange to west of the Sangamon River bridge.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes              | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|---------------------|-------------------------|--------------|--|
| 4 / 6           | Sangamon        | C-96-010-20                 | LGII(182)                 | 16-00048-05-PP        | FAU 7978<br>FAS 630 | Pavement                | 6-10783-0000 |  |
|                 |                 |                             |                           |                       |                     |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification    |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No                  | N/A                     |              |  |
|                 |                 |                             |                           |                       |                     |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %               | Prequalification Waiver |              |  |
| No              |                 |                             | 35                        | 5.00                  | 0.00                | No                      |              |  |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 061-95856 Local Roads - Executed

Resurfacing CH 4 from the Lawrence County line to CH 11.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 4 / 7           | Wabash   | C-97-070-19     | SFH9(301)                   | 17-00084-00-RS            | FAS 806               | Pavement              | 0-01741-7001<br>7-10898-0000 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification             |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |          |                 |                             | 30                        | 8.00                  | 0.00                  | No                           |

## 062-95878 Local Roads - Executed

Construction of HMA shoulders with rumble strips, aggregate shoulds and pavement markings on CH 18 from IL 121 to CH 20.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 7           | Coles    | C-97-094-20     | T8GX(848)                   | 18-00175-00-SD            | FAS 642               | Pavement              | 0-00105-7001            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 20                        | 5.00                  | 0.00                  | No                      |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 063-97740 Local Roads - Executed

Reconstruction of West Morris Street from 2nd Street to North Main Street in Caseyville.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                      | Routes   | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|--------------------------------|----------|-----------------------|-------------------------|
| 5 / 8           | St. Clair       | C-98-321-16    | J4SF(009)                   | 16-00019-00-RS<br>(CASEYVILLE) | FAU 9146 | Pavement              | 8-10619-0000            |
|                 |                 |                |                             |                                |          |                       |                         |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative      |          | Target Market Program | QP Certification        |
| 45              |                 | No             | No                          | No                             |          | No                    | N/A                     |
|                 |                 |                |                             |                                |          |                       |                         |
| Pre-Bid Meeting | Completion Date |                | Calendar Days               | Working Days                   | DBE %    | VBP %                 | Prequalification Waiver |
| No              |                 |                |                             | 45                             | 16.00    | 0.00                  | No                      |

## 064-97743 Local Roads - Executed

Resurfacing South Locust Street from East 3rd Street to East 17th Street in Centralia.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                     | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-------------------------------|------------------|-------------------------|--------------|--|
| 5 / 8           | Marion          | C-98-358-16                 | UYYZ(016)                 | 16-00105-00-RS<br>(CENTRALIA) | FAU 8614         | Pavement                | 8-10635-0000 |  |
|                 |                 |                             |                           |                               |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program         | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                            | No               | N/A                     |              |  |
|                 |                 |                             |                           |                               |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                         | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 45                        | 18.00                         | 0.00             | No                      |              |  |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 065-97745 Local Roads - Executed

Resurfacing Johnson Road from Nameoki Road to Terrace Lane in Granite City.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                        | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------------|------------------|-------------------------|--------------|--|
| 5 / 8           | Madison         | C-98-006-21                 | AJGZ(633)                 | 17-00197-00-RS<br>(GRANITE CITY) | FAU 9083         | Pavement                | 8-10665-0000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program            | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                               | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                            | VBP %            | Prequalification Waiver |              |  |
| No              | 05/15/2021      |                             |                           | 18.00                            | 0.00             | No                      |              |  |

## 066-99646 Local Roads - Executed

Replace the bridge carrying TR 164 over a tributary to Big Creek, 4 miles southeast of Anna.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 9           | Union           | C-99-037-18    | KTV2(308)                   | 17-01209-00-BR            | TR 164                | Bridges               | 9-10580-0000            |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |                 | No             | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 |                       | Prequalification Waiver |
| No              |                 |                | 25                          | 11.00                     | 0.00                  |                       | No                      |



# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 067-99648 Local Roads - Executed

Resurfacing New Columbia Road from the Johnson County line to Teague Hill Road.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 9           | Massac          | C-99-032-18    | 01DR(112)                   | 17-00098-00-RS            | FAS 929               | Pavement              | 9-10579-0000            |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |                 | No             | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 |                       | Prequalification Waiver |
| No              |                 |                | 20                          | 7.00                      | 0.00                  |                       | No                      |

## 068-99652 Local Roads - Executed

Resurfacing Epworth Road from E 1100 N Road to E 650 N Road.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 9           | White           | C-99-021-19    | NZW5(343)                   | 18-00130-00-RS            | FAS 887               | Pavement              | 9-10606-0000            |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |                 | No             | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting | Completion Date |                | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |                 |                |                             | 40                        | 5.00                  | 0.00                  | No                      |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 069-99653 Local Roads - Executed

Resurfacing CH 8 from IL 15 to 5th Street in Bluford.

| Reg / Dist      | Counties  | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 9           | Jefferson | C-99-026-19     | Q18V(821)                   | 18-00218-00-RS            | FAS 830               | Pavement              | 9-10602-0000            |
| Award Period    |           | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |           | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |           | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |           |                 |                             | 15                        | 5.00                  | 0.00                  | No                      |

## 070-61F92 Local Roads - Executed

Replace the bridge carrying Central Street over the North Shore Channel in Evanston.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                    | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-301-16                 | TNM6(849)                 | 16-00278-00-BR<br>(EVANSTON) | FAU 1301         | Bridges                 | 1-21950-0000 |
|                 |                 |                             |                           |                              |                  |                         |              |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program        | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                           | No               | N/A                     |              |
|                 |                 |                             |                           |                              |                  |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                        | VBP %            | Prequalification Waiver |              |
| No              | 08/31/2022      |                             | 20                        | 17.00                        | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 071-61G62 Local Roads - Executed

Resurfacing, sidewalks, landscaping and contruction of a train platform shelter on Prospect Avenue, from Burlington Avenue to Ann Street in Clarendon Hills.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                         | Routes                | Major Work Categories | PPS #  |
|-----------------|-----------------|----------------|-----------------------------|-----------------------------------|-----------------------|-----------------------|--|
| 1 / 1           | DuPage          | C-91-040-20    | 6LRR(035)                   | 16-00045-01-MS<br>CLARENDON HILLS | MUN 1003              | Pavement              | 0-01731-1002<br>1-11021-0008<br>1-22320-0000 |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative         | Target Market Program |                       | QP Certification                             |
| 45              |                 | No             | No                          | No                                | No                    |                       | N/A  |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                             | VBP %                 |                       | Prequalification Waiver                      |
| No              |                 |                | 40                          | 14.00                             | 0.00                  |                       | No   |

## 072-68F15 Highways - Executed

5.75 miles of resurfacing on I-74 from W of Kickapoo/Edwards Rd to 0.7 mile E of I-474.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 3 / 4           | Peoria          | C-94-005-20    | NHPPW6GE(514)               | 72[(5,6)RS-3;1RS-4]       | FAI 74                | Pavement              | 4-07219-1400            |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |                 | No             | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 |                       | Prequalification Waiver |
| No              |                 |                | 145                         | 1.00                      | 0.00                  |                       | No                      |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 073-68F21 Highways - Executed

Resurface IL 164 from 8th St in Oquaka to the Warren County line in Henderson county.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 3 / 4           | Henderson       | C-94-018-20                 | STPYPH2(056)              | 116RS-4, 117RS-3      | FAP 657          | Pavement                | 4-08010-0200 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 75                        | 5.00                  | 0.00             | No                      |              |  |

## 074-70A92 Highways - Executed

Bridge superstructure replacements over Salt Fork Vermilion River.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 3 / 5           | Vermilion       | C-95-029-17    | NHPPZAAA(576)               | (92-11)BR-1               | FAI 74                | Bridges               | 5-53089-0000            |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |                 | No             | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 |                       | Prequalification Waiver |
| No              | 11/01/2022      |                | 10                          | 6.00                      | 0.00                  |                       | No                      |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 075-76568 Highways - Executed

2.4 miles of grading, drainage and paving on new alignment on US 67 for the New Delhi Bypass.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 5 / 8           | Jersey          | C-98-110-03                 | NHPP-HPPGHMU<br>(854)     | 42-2                  | FAP 310          | Pavement                | 8-86070-0360 |  |
|                 |                 |                             |                           |                       |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
|                 |                 |                             |                           |                       |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 220                       | 18.00                 | 0.00             | No                      |              |  |

## 076-76K91 Highways - Executed

Extending the sea wall, dredging and constructing a collision cell at the Kampsville Ferry on IL 108, on the Greene County side.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 5 / 8           | Calhoun         | C-98-248-18                 | FBPI6MD(139)              | 101I-6                | FAP 761          | Miscellaneous           | 8-00599-0040 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 105                       | 14.00                 | 0.00             | No                      |              |  |

## Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

### 077-78796 Highways - Executed

Removal and replacement of HMA overlay at various locations, partial depth patching, cleaning of deck drains and removal of debris from the shoulders on I-24 at SN 064-0035 over the Ohio River.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                       | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------------|------------------|-------------------------|--------------|--|
| 5 / 9           | Massac          | C-99-069-20                 | NHPPGAN7(861)             | D9 BRIDGE DECK<br>REPAIR 2020-2 | FAI 24           | Bridges                 | 9-00551-2100 |  |
|                 |                 |                             |                           |                                 |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program           | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                              | No               | N/A                     |              |  |
|                 |                 |                             |                           |                                 |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                           | VBP %            | Prequalification Waiver |              |  |
| No              | 10/30/2020      |                             |                           | 0.00                            | 0.00             | No                      |              |  |

### 078-78808 Highways - Executed

Pavement patching on I-57 from mile marker 1 to mile marker 8.

| Reg / Dist      | Counties             | State Job #    | Federal Project #           | Section #                 | Routes | Major Work Categories | PPS #                   |
|-----------------|----------------------|----------------|-----------------------------|---------------------------|--------|-----------------------|-------------------------|
| 5 / 9           | Alexander<br>Pulaski | C-99-081-20    | N/A                         | D9 PATCH 2021-3           | FAI 57 | Pavement              | 0-02175-9002            |
|                 |                      |                |                             |                           |        |                       |                         |
| Award Period    |                      | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative |        | Target Market Program | QP Certification        |
| 45              |                      | No             | No                          | No                        |        | No                    | N/A                     |
|                 |                      |                |                             |                           |        |                       |                         |
| Pre-Bid Meeting | Completion Date      | Calendar Days  | Working Days                | DBE %                     | VBP %  |                       | Prequalification Waiver |
| No              |                      |                | 30                          | 0.00                      | 0.00   |                       | No                      |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 079-85684 Local Roads - Withdrawn

Construction of a shared-use path adjacent to Avenue of the Cities, from Hospital Road to Greenview Memorial Gardens in the City of Silvs. , Construction of a shared-use path adjacent to Avenue of the Cities, from Hospital Road to Greenview Memorial Gardens in the City of Silvs.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2           | Rock Island     | C-92-061-18                 |                           |                       |                  | Miscellaneous           | 0-01731-2004 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 60                        | Pending               | Pending          | No                      |              |

## 080-87727 Local Roads - Executed

Replace the bridge carrying CH 5 over Wolf Creek, 2.3 miles east of IL 23.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 3           | LaSalle         | C-93-015-20                 | SFG8(697)                 | 09-00657-00-BR        | FAS 1283         | Bridges                 | 3-10291-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 75                        | 9.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 081-89719 Local Roads - Executed

Replace the bridge carrying \_CH 16 over Snake Creek, at the western edge of Seaton

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 3 / 4           | Mercer          | C-94-032-17                 | 4LS2(375)                 | 16-00110-00-BR        | FAS 215          | Bridges                 | 4-10585-0000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              | 11/20/2020      |                             | 15                        | 2.00                  | 0.00             | No                      |              |  |

## 082-89735 Local Roads - Executed

Reconstruct the intersection of Camp Street and River Road in East Peoria.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                    | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|--------------|--|
| 3 / 4           | Tazewell        | C-94-040-16                 | TXDY(696)                 | 13-00163-00-RP (EAST PEORIA) | FAU 6713         | Pavement                | 4-10567-0000 |  |
|                 |                 |                             |                           |                              |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program        | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                           | No               | N/A                     |              |  |
|                 |                 |                             |                           |                              |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                        | VBP %            | Prequalification Waiver |              |  |
| No              | 10/30/2020      |                             | 35                        | 6.00                         | 0.00             | No                      |              |  |



# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 083-89770 Local Roads - Executed

Construction of sidewalks and ADA Ramps at various locations in Pekin.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                 | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------|------------------|-------------------------|--------------|--|
| 3 / 4           | Tazewell        | C-94-065-19                 | RNZ9(049)                 | 19-00195-00-SW<br>(PEKIN) | VARIOUS          | Miscellaneous           | 0-01754-4001 |  |
|                 |                 |                             |                           |                           |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program     | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                        | No               | N/A                     |              |  |
|                 |                 |                             |                           |                           |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                     | VBP %            | Prequalification Waiver |              |  |
| No              | 10/31/2020      |                             |                           | 0.00                      | 0.00             | No                      |              |  |

## 084-91593 Local Roads - Executed

Replace the bridge carrying TR 186 over Windfall Creek, 3 miles southeast of Jamesburg.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 3 / 5           | Vermilion       | C-95-001-21    | 6NPR(310)                   | 17-01133-00-BR            | TR 188                | Bridges               | 5-10466-0000            |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |                 | No             | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting | Completion Date |                | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |                 |                |                             | 30                        | 2.00                  | 0.00                  | No                      |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 085-91595 Local Roads - Executed

Replace the bridge carrying TR 15 over Whiskey Creek, 2.5 miles southeast of Rankin.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 3 / 5           | Vermilion       | C-95-003-21    | ALPE(677)                   | 17-02154-00-BR            | TR 15                 | Bridges               | 5-10467-0000            |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |                 | No             | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 |                       | Prequalification Waiver |
| No              |                 |                | 30                          | 3.00                      | 0.00                  |                       | No                      |

## 086-95872 Local Roads - Rejected

Sidewalk, lighting, curb and gutter, and resurfacing at various locations in Dieterich.

## 087-97733 Local Roads - Executed

Resurfacing, curb and gutter, sidewalks and ADA ramps on Centreville Avenue from Dintelman Avenue to 0.02 mile south of West Lincoln Street in Belleville.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                      | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|--------------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 8           | St. Clair       | C-98-333-14    | 1VCA(756)                   | 14-00219-00-RS<br>(BELLEVILLE) | FAU 9269              | Pavement              | 8-10547-0000            |
|                 |                 |                |                             |                                |                       |                       |                         |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative      | Target Market Program |                       | QP Certification        |
| 45              |                 | No             | No                          | No                             | No                    |                       | N/A                     |
|                 |                 |                |                             |                                |                       |                       |                         |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                          | VBP %                 |                       | Prequalification Waiver |
| No              | 06/30/2021      |                |                             | 18.00                          | 0.00                  |                       | No                      |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 088-99639 Local Roads - Executed

Reconstruct the intersection of Chautaugua Street at McLafferty Road/Briarwood Drive in Carbondale to a roundabout with multi-use path and pavement markings.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                      | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------------|------------------|-------------------------|--------------|--|
| 5 / 9           | Jackson         | C-99-042-20                 | DEVP(297)                 | 18-00137-00-PV<br>(CARBONDALE) | FAU 9712         | Pavement                | 0-00105-9001 |  |
|                 |                 |                             |                           |                                |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program          | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                             | No               | N/A                     |              |  |
|                 |                 |                             |                           |                                |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                          | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 55                        | 20.00                          | 0.00             | No                      |              |  |

## 089-62K84 Highways - Executed

ADA improvement project located along various State routes located in the Villages of Tinley Park, Homewood, Hazel Crest and Cities of Country Club Hills, Oak Forest and Blue Island.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1           | Cook            | C-91-202-20    | N/A                         | 2020-013-SW               | VARIOUS               | Miscellaneous         | 1-78752-0403            |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |                 | No             | No                          | Yes                       | No                    |                       | N/A                     |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 |                       | Prequalification Waiver |
| No              |                 |                | 35                          | 10.00                     | 0.00                  |                       | No                      |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 090-62K86 Highways - Executed

ADA improvement project located along various State routes located in the Town of Cicero.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories   | PPS #        |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-204-20    | N/A                         | 2020-015-SW               | VARIOUS               | Miscellaneous           | 1-78752-0405 |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification        |              |
| 45              |                 | No             | No                          | Yes                       | No                    | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 | Prequalification Waiver |              |
| No              |                 |                | 65                          | 15.00                     | 0.00                  | No                      |              |

## 091-68E79 Highways - Withdrawn

Bridge rehabilitation, joint replacement, and deck repairs to SN 090-0114 over the Illinois River at Pekin. , Bridge rehabilitation, joint replacement, and deck repairs to SN 090-0114 over the Illinois River at Pekin.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 3 / 4           | Tazewell | C-94-021-19     |                             |                           |                       | Bridges               | 4-00123-0700            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 85                        | Pending               | Pending               | No                      |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 092-87733 Local Roads - Executed

Construction of a raised median, sidewalk replacement, curb and gutter, flashing beacons, pedestrian push buttons and pavement markings on IL 17 from Orchard Road to Hunter Avenue in Kankakee.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                    | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|--------------|--|
| 2 / 3           | Kankakee        | C-93-052-20                 | 6B58(010)                 | 19-00282-00-SW<br>(KANKAKEE) | FAP 330          | Pavement                | 0-01754-3001 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program        | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                           | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                        | VBP %            | Prequalification Waiver |              |  |
| No              | 02/26/2021      |                             |                           | 6.00                         | 0.00             | No                      |              |  |

## 093-62M20 Highways - Executed

(0.953 miles) SMART overlay project on 471h Street from east of County line Rd. to east of Wolf Road, includes PCC pavement overlay, ADA sidewalk located in Villages of Hinsdale and Western Springs.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Cook            | C-91-315-20                 | STPPGTQ(239)              | 2020-148-RS-SW&PP     | FAU 1488         | Pavement                | 1-80669-0000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 40                        | 20.00                 | 0.00             | No                      |              |  |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 094-72M00 Highways - Executed

Bituminous surface treatment and precast concrete parking blocks on scenic turnouts along IL 96 beginning at the Hoot Owl Rest Area at County Road 1550 and continuing north to the Stone Arch Bridge Scenic Turnout in Nauvoo.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 4 / 6           | Hancock         | C-96-098-20                 | N/A                       | (120, 120-1) Q, DR    | FAP 510          | Pavement                | 0-02174-6032 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 15                        | 0.00                  | 0.00             | No                      |              |  |

## 095-74710 Highways - Executed

Pavement patching, milling, HMA resurfacing, traffic signals and traffic control.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #          | Routes                         | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|--------------------|--------------------------------|-----------------------|------------------------------|
| 4 / 7           | Macon    | C-97-027-15     | NHPP-HSIPW48C<br>(026)      | (137Z,139-X-2)RS-2 | FAP 320<br>FAP 323<br>FAP 323A | Pavement              | 7-50870-0000<br>7-76910-8715 |
|                 |          |                 |                             |                    |                                |                       |                              |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch |                    | Small Business Initiative      | Target Market Program | QP Certification             |
| 45              |          | No              | No                          |                    | No                             | No                    | N/A                          |
|                 |          |                 |                             |                    |                                |                       |                              |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days       | DBE %                          | VBP %                 | Prequalification Waiver      |
| No              |          |                 |                             | 170                | 3.00                           | 0.00                  | No                           |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 096-74874 Highways - Executed

Base course widening, bridge joint replace/repair and bridge deck patching and overlay on US 50 over the Little Wabash River, 2 miles west of the Richland County line. (SN 013-0004)

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                   | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|--|
| 4 / 7           | Clay            | C-97-108-18                 | NHPP ZBKC(687)            | D7 BRIDGE REPAIRS<br>2020-1 | FAP 327          | Bridges                 | 7-51052-0000 |  |
|                 |                 |                             |                           |                             |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program       | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                          | No               | N/A                     |              |  |
|                 |                 |                             |                           |                             |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                       | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 55                        | 0.00                        | 0.00             | No                      |              |  |

## 097-62M24 Highways - Executed

This improvement consists of High Tension Cable Barrier Repairs at Various Locations on Various Expressway Medians District Wide.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 1 / 1           | Various  | C-91-348-20     | N/A                         | 2020-186-I                | VARIOUS               | Miscellaneous         | 0-01871-1000<br>0-02175-1007 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification             |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |          | 11/30/2021      |                             |                           | 0.00                  | 0.00                  | No                           |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 098-72M01 Highways - Executed

Patching and profile diamond grinding concrete pavement on Old US 36 from Farmingdale Road to 0.2 miles south of International Parkway.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 6           | Sangamon | C-96-100-20     | N/A                         | (21) PP, I-5              | FAU 8012              | Pavement              | 0-02174-6034            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 15                        | 0.00                  | 0.00                  | No                      |

## 099-62K36 Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the Pedestrian Barrier adjacent to the State-Owned Expressway.

## 100-62K37 Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the Pedestrian Barrier on I-290 Expressway from IL 83 (Kingery Hwy) to Austin Blvd.

## 101-62K38 Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the Pedestrian Barrier on I-290/IL 110 Expressway from Austin Blvd to Wells St.

## 102-62K39 Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian Barrier I-94 (Edens Expressway)/US 41 (Skokie Hwy) expressway from Clavey Rd to I-90 (Kennedy Expwy).

## 103-62K40 Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the Pedestrian Barrier on I-90; I-90/94 expressways from W of US 12/45 Mannheim Rd to Congress Pkwy.



# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## **104-62K41**      **Highways - Rejected**

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-90/94 (Dan Ryan Expy) from Congress Pkwy to I-57/I-94 Bishop Ford Expy).

---

## **105-62K42**      **Highways - Rejected**

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-57 expressway from I 94 (Dan Ryan Expwy) to I-80.

---

## **106-62K43**      **Highways - Rejected**

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on 1) FAI 94: I-94 from I-90/94 (Dan Ryan Expwy) to I-80; 2) FAP 341: Stony Island from I-94 to US 12(95th St); 3) FAU 1574: 103rd St from Cottage Groove to Stony Island.

---

## **107-62K44**      **Highways - Rejected**

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-80 Expwy from I-294 to I-355.

---

## **108-62K45**      **Highways - Rejected**

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-80 Expwy from I-355 to Kendall County Line.

---

## **109-62K46**      **Highways - Rejected**

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-55 - Stevenson Expwy from Lake Shore Dr to IL 43 (Harlem Ave).

---

## **110-62K48**      **Highways - Rejected**

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-55 expwy from I-355 to Reed Rd.

---

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

**01A-DK061** Aeronautics - Executed

Resurface Runway 2/20

| Reg / Dist      | Counties        | IL Project #                     | Federal Project #         | Major Work Categories |                  |                         |
|-----------------|-----------------|----------------------------------|---------------------------|-----------------------|------------------|-------------------------|
| 2 / 3           | DeKalb          | DKB 4800 DEKALB TAYLOR MUNICIPAL | 317SBGPTBD                | Pavement              |                  |                         |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch      | Small Business Initiative | Target Market Program | QP Certification |                         |
| 90              | No              | No                               | No                        | No                    | N/A              |                         |
| Pre-Bid Meeting | Completion Date | Calendar Days                    | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |
| No              |                 | 50                               |                           | 9.00                  | 0.00             | No                      |

---

**02A-CO068** Aeronautics - Executed

Rehabilitate Taxiway D

| Reg / Dist      | Counties        | IL Project #                   | Federal Project #         | Major Work Categories |                  |                         |
|-----------------|-----------------|--------------------------------|---------------------------|-----------------------|------------------|-------------------------|
| 4 / 7           | Coles           | MTO 4799 COLES COUNTY MEMORIAL | 317SBGPTBD                | Pavement              |                  |                         |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch    | Small Business Initiative | Target Market Program | QP Certification |                         |
| 90              | No              | No                             | No                        | No                    | N/A              |                         |
| Pre-Bid Meeting | Completion Date | Calendar Days                  | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |
| No              |                 | 56                             |                           | 4.00                  | 0.00             | No                      |

---

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

## 03A-WI058 Aeronautics - Executed

Terminal Ramp Rehabilitation

| Reg / Dist      | Counties        | IL Project #                         | Federal Project #         | Major Work Categories |                  |                         |
|-----------------|-----------------|--------------------------------------|---------------------------|-----------------------|------------------|-------------------------|
| 5 / 9           | Williamson      | MWA 4829 VETERANS AIRPORT OF SO. IL. | 3170065TBD                | Pavement              |                  |                         |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch          | Small Business Initiative | Target Market Program | QP Certification |                         |
| 90              | No              | No                                   | No                        | No                    | N/A              |                         |
| Pre-Bid Meeting | Completion Date | Calendar Days                        | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |
| Yes             |                 | 50                                   |                           | 2.00                  | 0.00             | No                      |

## 04A-CA021 Aeronautics - Rejected

Runway 18/36 Removal and Associated Improvements, Phase 1

## 05A-LA043 Aeronautics - Executed

Rehabilitate Taxiway A and Connectors

| Reg / Dist      | Counties        | IL Project #                | Federal Project #         | Major Work Categories |                  |                         |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|
| 1 / 1           | Cook            | IGQ 4817 LANSING MUNICIPAL  | 317SBGPTBD                | Pavement              |                  |                         |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |
| 90              | No              | No                          | No                        | No                    | N/A              |                         |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |
| No              |                 | 22                          |                           | 8.00                  | 0.00             | No                      |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

**06A-KA050** Aeronautics - Executed

Rehabilitate Runway 16/34

| Reg / Dist      | Counties        | IL Project #                | Federal Project #         | Major Work Categories |                  |                         |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|
| 2 / 3           | Kankakee        | IKK 4809 GREATER KANKAKEE   | 317SBGPTBD                | Pavement              |                  |                         |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |
| 90              | No              | No                          | No                        | No                    | N/A              |                         |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |
| No              |                 | 37                          |                           | 9.00                  | 0.00             | No                      |

---

**07A-WH015** Aeronautics - Executed

Rehabilitate Runway 18/36

| Reg / Dist      | Counties        | IL Project #                | Federal Project #         | Major Work Categories |                  |                         |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|
| 2 / 2           | Whiteside       | SQI 4849 WHITESIDE COUNTY   | 317SBGPTBD                | Pavement              |                  |                         |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |
| 90              | No              | No                          | No                        | No                    | N/A              |                         |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |
| No              |                 | 68                          |                           | 3.00                  | 0.00             | No                      |

---

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

**08A-DI030** Aeronautics - Executed

Rehabilitate Runway 8/26

| Reg / Dist      | Counties        | IL Project #                | Federal Project #         | Major Work Categories |                  |                         |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|
| 2 / 2           | Lee             | C73 4801 DIXON MUNICIPAL    | 317SBGPTBD                | Pavement              |                  |                         |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |
| 90              | No              | No                          | No                        | No                    | N/A              |                         |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |
| No              |                 | 29                          |                           | 8.00                  | 0.00             | No                      |

---

**09A-DI031** Aeronautics - Rejected

Install Perimeter Fence, Phase 1 and 2

---

**10A-LE054** Aeronautics - Executed

Reconstruct and Rehabilitate Hangar Taxiways R2, R3, and Portion of R, Phase 2

| Reg / Dist      | Counties        | IL Project #                | Federal Project #         | Major Work Categories |                  |                         |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|
| 1 / 1           | Will            | LOT 4818 LEWIS UNIVERSITY   | 317SBGPTBD                | Pavement              |                  |                         |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |
| 90              | No              | No                          | No                        | No                    | N/A              |                         |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |
| No              |                 | 70                          |                           | 11.00                 | 0.00             | No                      |

# Letting Summary Report

Letting Date: July 31, 2020 Volume 023, No. 025

Current Date: May 09, 2025

**1LR-M1904**

**DNR - Withdrawn**

Stabilization of dangerous embankments at the Kickapoo State Recreation Area (SRA) abandoned mine site by the Illinois Department of Natural Resources using federal Abandoned Mined Lands funds.

| Reg / Dist      | Counties        | Project #                   | Name   |                       | Major Work Categories |                         |
|-----------------|-----------------|-----------------------------|--|-----------------------|-----------------------|-------------------------|
| 0 / 0           | Vermilion       | AML-GVeE-1904               | Kickapoo SRA Embankments Reclamation Project |                       | Earthwork             |                         |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative                    | Target Market Program | QP Certification      |                         |
| 45              | No              | No                          | No   | No                    | N/A                   |                         |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days                                 | DBE %                 | VBP %                 | Prequalification Waiver |
| Yes             |                 |                             |  | Pending               | Pending               | No                      |