

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

001-60R79 Highways - Executed

Bridge deck overlay and bridge joint repairs at two structures carrying US 12 over Nippersink Lake Channel and over Pistkee Lake Channel.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-212-12	NHPPJL03(126)	117B-BR-1	FAP 334	Bridges	1-78740-0000 1-78741-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	13.00	0.00	No	

002-60T13 Highways - Executed

Channelization and traffic signal installation at the intersection of IL Route 173 and Wilmot Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-301-12	NHPPDC9E(666)	134N-1	FAP 303	Electrical	1-76931-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	18.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

003-60X79 Highways - Executed (In combination with 004-60X93)

Widening, realignment, and reconstruction of eastbound I-290 ramp to I-90/94 northbound of the Jane Byrne Interchange, includes construction of five concrete retaining walls, drainage work and ITS in the City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-190-14	NHPPZEC3(030)	2014-005R&B	FAI 90 FAI 94 FAI 290	Bridges	1-78691-6600

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes	12/18/2020		40	21.00	0.00	No

004-60X93 Highways - Executed (In combination with 003-60X79)

Reconstruction of five major system center ramps of Jane Byrne Interchange, some are on structures with retaining walls, ITS and signing, in the City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-273-14	NHPPVQ14(255)	2014-013R&B-R	FAI 90/94	Bridges	1-78691-1600

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes	12/18/2020		40	15.00	0.00	No

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

005-62A36 Highways - Executed

Intersection improvement, drainage, traffic modernization, shared-use path and watermain relocation on IL 68 in the Villages of Barrington and Inverness.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-148-15	NHPP0343(042)	3045N-2	FAP 343	Pavement	1-75887-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/22/2019		5	18.00	0.00	No	

006-62C71 Highways - Executed

Resurfacing on IL 7/US 6 (Wolf Road from just north of Southwest Highway to approximately 75 ft north of 151 Street in the Village of Orland Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-378-16	STPJW2N(913)	3349-RS-2	FAU 2688	Pavement	1-79575-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	17.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

007-62D35 Highways - Executed

Drainage improvements along IL 59 and IL 22 in the village of North Barrington. Includes storm sewer, culvert lining and partial culvert barrel replacement.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-002-17	NHPP6W8E(078)	2016-051B	FAP 338 FAP 337	Bridges	1-79126-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	18.00	0.00	No	

008-62F16 Highways - Executed

Intersection reconstruction with installation of a roundabout at IL 47 and Plato Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-251-17	CMFM49L(232)	106X-R-4	FAP 326	Pavement	1-77255-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2019		5	20.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

009-62F49 **Highways - Deleted**

6.45 miles of resurfacing and ADA pedestrian ramps on IL 43.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook Will	C-91-002-18				Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			120	Pending	Pending	No	

010-62F54 **Highways - Deleted**

2.5 miles of resurfacing and ADA sidewalk repairs on IL 64 (North Avenue) from Villa Avenue to the Cook County line within the Village of Villa Park and the City of Elmhurst.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-013-18	N/A			Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	Pending	Pending	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

011-62F57 Highways - Executed

4.5 miles of resurfacing (3P) and pedestrian ramps on IL 64 from Gary Avenue to IL 53.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-016-18	NHPPFY4C(714)	(130 & 131) RS-4	FAP 307	Pavement	1-78545-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	17.00	0.00	No	

012-62F66 Highways - Deleted

1.91 miles of HMA resurfacing, pavement patching, removal and replacement of curb and gutter, sidewalk removal and replacement and placement of thermoplastic markings along Avondale Avenue from Ogallah Avenue to Bryn Mawr Avenue in Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-035-18	N/A			Pavement	1-77154-0300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	Pending	Pending	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

013-62G32 Highways - Executed

Bridge repair that includes structural steel repair to the structure carrying 79th Street over the CSX Railroad in the Village of Bridgeview.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-181-18	STPXG9I(700)	2018-010-B-R	FAU 1548	Pavement	1-79975-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	8.00	0.00	No	

014-62G84 Highways - Executed

Cleaning and painting designated steel surfaces of SN 016-0669 carrying Addison Street over I-90/94 in the City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-271-18		2018-064-BP	FAI 94	Bridges	0-01515-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

015-62G89 Highways - Executed

Cleaning and painting 2 structures on I-90/94 in Chicago: 1) SN 016-0204 - eastbound ramp to Ohio; 2) SN 016-2551 - reversible to Ohio.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-276-18		2018-059-BP	FAI 94	Bridges	0-01515-1001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	QP-1		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			70	0.00	0.00	No		

016-64M95 Highways - Executed

Washing two bridges over the Mississippi River (SN 081-001 and SN 081-0106).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Rock Island	C-92-073-18	STPCBCZ(071)	D2 BC 2019-1	FAI 80 FAI 280	Bridges	0-01289-2000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/01/2019			0.00	0.00	No		

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

017-64M96 Highways - Executed

Washing three bridges over the Mississippi River (SN 008-0052, 081-9905 and 098-6003).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Carroll Rock Island Whiteside	C-92-074-18	NHPP-STP3338(215)	D2 BC 2019-2	VARIOUS	Bridges	0-01289-2001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

018-64M98 Highways - Executed

Washing five bridges over the Rock River at various locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island Henry	C-92-076-18	STPMQY(103)	D2 BC 2019-4	VARIOUS	Bridges	0-01289-2003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

019-66956 Highways - Executed

Bridge replacement of SN 046-0081 with Sn 046-0150, CH8 (St. George Road) over I-57.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-034-11	NHPPAU8A(821)	46-2(1)HBR-1	FAI 57	Bridges	3-10421-0000 3-40590-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			105	8.00	0.00	No	

020-66F12 Highways - Executed

Regrading a failed slope along IL 251 and stabilizing it with a soldier pile retaining wall. Work includes repairs to existing box culvert SN 050-8802. Project is located 2.1 miles south of I-80.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-081-18	NHPP8DBB(338)	(1)I-2	FAP 46	Bridges	3-25150-0060
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	3.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

021-70752 Highways - Executed

Remove and replace 7 culverts at various location from 0.4 miles south of US 136 to 3 miles north of Heyworth, and place riprap for scour mitigation at SN 057-0225.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-009-09	STPAJOU(266)	(55,55A)CR	FAS 1476	Bridges	5-53924-0000 5-53924-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/15/2019		10	2.00	0.00	No

022-72B37 Highways - Executed

6.9 miles of resurfacing, shoulder reconstruction, culvert extension and bridge painting on IL 125 from east of Pleasant Plains to east of IL 97 (SN 084-0173, 084-2033, 084-7076, 084-7077)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-114-07	STP-HSIP80TB(132)	(W) RS-6, (106) RS-4, BP	FAP 67	Pavement	6-00556-0000 6-00556-0100 6-00556-0200

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			245	8.00	0.00	No

023-72J98 Highways - Rejected

3.6 miles of pavement patching, HMA surface removal, HMA resurfacing and bridge repairs on I-72 from the Sny Slough structures to east of the Trumpet Interchange at I-172.

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

024-72K66 Highways - Executed

Bride joint repairs, base course widening, resurfacing and traffic control setup on I-72 approximately 1.8 miles northwest of Barry (SN 075-0098, 0099).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-098-18	NHPPWVJH(528)	(75-3) BJR	FAI 72	Bridges	0-01289-6001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/30/2019			6.00	0.00	No	

025-72K86 Highways - Executed

Replace expansion joints, place a microsilica overlay and paint beam ends on SN 065-0004 carrying IL 97 over Tar Creek, 0.5 miles north of Oakford.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Menard	C-96-006-19	N/A	(2) BDR, BJR, BP	FAP 34	Bridges	0-01625-6014
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	7.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

026-74358 Highways - Executed

Substructure repairs and widening, superstructure and deck replacement, bridge approach pavements, HMA resurfacing, guardrail, earthwork, tree removal and riprap on SN 070-0003 carrying IL 121 over Jonathon Creek approximately 3 miles east of Sullivan.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Moultrie	C-97-036-09	NHPPF03L(468)	(104BR)BR-1	FAP 320	Bridges	7-50320-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	3.00	0.00	No	

027-74619 Highways - Executed

Removal of SN 051-8000 on IL 1 approximately 1.5 miles south of Birds Road and replacing it with a cast-in-place double cell box culvert.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-064-13	NHPP955F(217)	18B	FAP 332	Bridges	7-80820-0500
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	5.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

028-74875 Highways - Executed

Clean and paint four structures on US 50 (SN 013-0001, 080-0002, 0003, 0004).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Richland Clay	C-97-112-18	NHPPTDSE(581)	D7 BRIDGE PAINTING 2019-1	FAP 327	Bridges	0-01515-7003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	0.00	0.00	No	

029-74876 Highways - Executed

Clean and paint SN 018-0056 on IL 130.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-113-18	STP0ZLU(383)	D7 BRIDGE PAINTING 2019-2	FAP 116	Bridges	0-01515-7004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

030-74877 Highways - Executed

Clean and paint SN 058-0054 and SN 058-0060 on I-72.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-114-18	NHPPYICH(930)	D7 BRIDGE PAINTING 2019-3	FAI 72	Bridges	0-01515-7005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

031-76945 Highways - Executed

HMA overlay, joint replacement, super and sub structure repairs on the Poplar Street collector-distributor ramps.(SN 082-0141, 082-0144, 082-0253, 082-0254)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-109-05	NHPPY61B(796)	82-3HVB-2R-(2,1)-I-2	FAI 70	Bridges	8-00137-0000 8-00137-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/30/2019		5	15.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

032-76L41 Highways - Executed

Pavement removal and replacement at the intersection of IL 3 and Pontoon Road in Granite City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-222-18	NHPPVPCQ(318)	(101,102)R-5	FAP 002	Pavement	8-00656-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/31/2019		5	15.00	0.00	No	

033-76L97 Highways - Executed

Painting bridge SN 082-0198 carrying IL 13 over the Kaskaskia River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-342-18		561-BP-1	FAP 103	Bridges	0-01515-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	5.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

034-68D85 Highways - Executed

Bridge repair project, approximately 500' in length, located in the US 24/IL 116 Interchange just east of the McClugage Bridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-086-17	NHPPN2E5(161)	(102-HB)U`BR	FAP 317	Bridges	4-00331-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			88	4.00	0.00	No	

035-68E17 Highways - Executed

Bridge repairs to SN 102-0007 carrying US Route 24 over Walnut Creek, 0.5 miles west of IL Route 117.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Woodford	C-94-051-18	NHPPBHQ6(486)	(34BR-1)BRR	FAP 317	Bridges	4-00217-0300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	2.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

036-62B31 Highways - Executed

Removal and replacement of existing box culverts over Harmony Creek and over Eakin Creek West. This project includes new culverts, pavement markings, signage, and new guardrail.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-426-15	NHPPK4L5(108)	2015-063B	FAP 525	Bridges	1-79090-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2019		10	17.00	0.00	No	

037-62G91 Highways - Executed

Resurfacing on Blodgett Road from Kelly Road to 1.8 miles east of Kelly Road in Wilmington Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-278-18	STPWW45(397)	2018-057-RS	HSB 0275	Pavement	1-79688-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	6.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

038-64M97 Highways - Executed

Washing six bridges over the Rock River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry Whiteside	C-92-075-18	NHPP-STP8JRZ (230)	D2 BC 2019-3	VARIOUS	Bridges	0-01289-2002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

039-66A57 Highways - Executed

Bridge replacement of SN 050-0052 with SN 050-0259 over the Little Vermilion River, 3.1 miles east of IL 251.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-043-18	STPANNI(081)	121-BR	FAS 169	Bridges	3-50052-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/26/2019		15	7.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

040-66C58 **Highways - Withdrawn**

Removal and replacemnt of SN 050-0073 carrying IL 170 over the BNSF Railroad at the Village of Ransom. Work includes embankment, guardrail, landscaping, and pavement striping.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-002-17				Bridges	3-50073-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/26/2019		15	Pending	Pending	No	

041-68E25 Highways - Executed

Bridge joint repairs to SN 036-0035 carrying US Route 34 over Chinn Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Henderson	C-94-060-18	NHPPD28N(887)	(8R-HB)BRÙBJR	FAP 313	Bridges	4-03617-0500
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

042-68185 Highways - Executed

Replacement of the structure carrying Farminton Road over Kickapoo Creek and reconstruction of the Farmington Road/Kickapoo Creek intersection, includes pavement improvements from west of the railroad tracks to west of Redbud Drive.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-092-01	STPDB7C(904)	11(N,BR-1,RS-4,W-1)	FAU 6659	Bridges	4-00017-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2020			5.00	0.00	No	

043-70D24 Highways - Executed

Bridge painting on I-74; two crossing over IL 47, two crossing under Lindsey Road in Champaign; and one location at Staley Road on I-72 in Champaign.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-062-18	NHPP04JA(029)	D5 BRIDGE PAINTING 2019-2	VARIOUS	Bridges	0-01515-5002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			105	0.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

044-62C07 **Highways - Deleted**

Channelization and traffic signal modernization at Crawford/Pulaski Road., Kedzie Ave. in the cities of Oak Forest and Markam.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	D-91-257-16	N/A			Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	Pending	Pending	No	

045-64B87 **Highways - Executed**

Interchange reconstruction and bridge replacment on US 20 from Simpson Road to Rock River and IL2, south of Southrock Drive to south of US 20 Interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-036-14	NHPPW793(945)	3HBR	FAP 301	Pavement	2-15320-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/30/2020		15	7.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

046-64M78 Highways - Executed

Deck repair, latex modified concrete overlay, expansion joint replacement, and bearing replacement for I-80 under US 6 in Colona.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-030-18	NHPP9FGX(287)	D2(37-1HB-2)BDR	FAI 80	Bridges	2-24540-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

047-66H31 Highways - Executed

Class B patching (SPECIAL) and partial depth concrete and hot mix asphalt patching of historic concrete pavement on Old Route 66 from IL 116 to the Mclean County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-068-17	N/A	(12,13)PP	FAS 294	Pavement	0-01625-3004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

048-66J49 Highways - Executed

Remove existing paved shoulders with curbs (HMA), earth excavation, granular subbase, constructing combination concrete curb and gutter, removal and replacement of all steel plate beam guardrail including terminals, erosion repairs, and other miscellaneous work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-098-18	N/A	(37,101)CG	FAP 68	Pavement	0-01625-3015
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	2.00	0.00	No	

049-66J60 Highways - Executed

Sparaying weeks along I-39 from the Marshal County line to the Lee County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-038-19	N/A	2019-2 WEED SPRAY	FAI 39	Miscellaneous	0-02064-3002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/28/2019		5	0.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

050-68E11 Highways - Executed

Repair Bridge SN 062-0037 carrying IL 18 over Sandy Creek, 0.1 mile west of IL 26.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Marshall	C-94-045-18	N/A	(105BR)BRR	FAP 653	Bridges	0-01625-4014
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	2.00	0.00	No	

051-68E61 Highways - Executed

District-wide weed spraying (off Road).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-099-18	N/A	D4 WEED SPRAYING 2019 (OR)	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/15/2019		5	0.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

052-68E70 Highways - Executed

Repair and Maintenance of electrical facilities in District Four.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-011-19	N/A	D4 ELECTRICAL 2019	VARIOUS	Electrical	0-01109-4001 0-01625-4016
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2021			0.00	0.00	No	

053-72K71 Highways - Executed

Resurfacing on Webster Street from north of Northern Avenue to north of Bidwell Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-105-18	N/A	(4) RS-6	FAU 7890	Pavement	0-01625-6008
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

054-72K87 Highways - Executed

Milling and resurficing on Mt. Auburn Road from 0.4 mile north of Buckhart Creek to south of 2100N.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-007-19	N/A	(2,3) Q-2 & (4) Q	FAS 636	Pavement	0-01625-6004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	7.00	0.00	No	

055-72K89 Highways - Executed

Patching in IL 96 from Locust Street to IL 104 Quincy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-009-19	N/A	(11) PP	FAU 7825	Pavement	0-01625-6013
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

056-72K92 Highways - Executed

Weed Spraying on various routes in various counties of District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-013-19	N/A	D6 WEED CONTROL 2019	VARIOUS	Miscellaneous	0-02064-6001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	04/30/2019			0.00	0.00	No	

057-74878 Highways - Executed

Cleaning and painting two structures; SN 026-0032 at the I-70/US 51 interchange in Vandalia, and SN 026-0035 on US 51 1.5 miles south of US 40.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-115-18	NHPP16GU(475)	D7 BRIDGE PAINTING 2019-4	FAI 70 FAP 322	Bridges	0-01515-7001 0-01515-7002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

058-76887 Highways - Executed

Bridge replcement, culvert replacement and 3' grade raise for the roadway on IL 161 over Crooked Creek, 8.6 miles east of IL 127.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-043-05	STPPGGY(853)	7BR,7BR-1	FAP 805	Bridges	8-89242-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/01/2019		15	20.00	0.00	No	

059-78363 Highways - Executed

Expand approximately 4.4 miles of I-57 to add an additional lane in each direction, install a median barrier, resurface existing lanes, update pavement markings, upgrade guardrails, and install raised relectors and rumble strip.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin Williamson	C-99-031-18	NHPP03DZ(642)	(X-4)R-2;(28-5-1,28-5)R -1	FAI 57	Pavement	9-00147-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/02/2020			4.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

060-46496 Highways - Executed

Repairing or replacing damaged or deteriorated overhead sign structures, components, and supports, repairing and moving signal heads and controller units.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair Madison	M-60-038-18	N/A	D-8 OVD SIN STR REPL 19-01	VARIOUS	Miscellaneous	0-01491-8001 0-01889-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2020			0.00	0.00	No	

061-46504 Highways - Executed

Repairing various widths of hot spray thermo, thermoplastic, modified urethane preformed plastic pavement marking lines, letters and symbols; grooving and the removal of existing pavement marking on a work order basis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	M-60-008-19	N/A	D-7 HT PVMNT MRK RPR 19-09	VARIOUS	Miscellaneous	0-01585-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/15/2019			0.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

062-78653 Highways - Executed

Milling, HMA resurfacing and Class A patching on I-24 from the Williamson County line to the Massac County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Johnson	C-99-072-18	N/A	D9 PATCH 2019-1	FAI 24	Pavement	0-01625-9003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

063-78674 Highways - Executed

Paved shoulder removal, HMA shoulders and excavation to repair the existing slope on US 51 just north of the Big Muddy River bridge south of DeSoto.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-097-18	N/A	3SLP-1	FAP 322	Pavement	0-01625-9007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

064-78696 Highways - Executed

Tree removal at various locations: 1) SB I-57 from MP 76 to MP 73 in Franklin County; 2) SB I-57 Rend Lake Rest Area in Franklin County; 3) EB and WB I-64 Goshen Road Rest Area in Jefferson County; 4) I-64 Skeeter Mountain Rest Area in White County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-006-19	N/A	D9 TREE REMOVAL EAB 2019-1	FAI 57 FAI 64	Miscellaneous	0-02044-9001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2020		10	0.00	0.00	No	

065-78697 Highways - Executed

Remove and replace damaged PCC pavement in the passing lane and inside PCC shoulder on southbound I-57 near mile-marker 33.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-007-19	N/A	D9 PAVEMENT REPAIR 2019-1	FAI 57	Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

066-46472 Highways - Executed

Replacing damaged and deteriorated overhead sign structures, componenets, and supports, described in the schedule of locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will DuPage	M-60-008-18	N/A	D-1 OVH SIN STR REPL 18-34	VARIOUS	Miscellaneous	0-01889-1001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2020			0.00	0.00	No	

067-46473 Highways - Executed

Repairing and replacing damaged or deteriorated overhead sign structures, components, and supports at locations described in the Schedule of Locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	M-60-009-18	N/A	D-1 OVH SIN STR REPL 18-35	VARIOUS	Miscellaneous	0-01889-1002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2020			0.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

068-62D43 Highways - Executed

Bridge repair and overlay at IL 31 over BNSF railroad structure. Work includes deck scarification, concrete joint repair and construction, structural repair of concrete and approach slab replacement.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kendall Kane	C-91-016-17	NHPPWQTU(728)	12VB-BR (16)	FAP 860	Bridges	1-79363-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			85	19.00	0.00	No

069-64M99 Highways - Executed

Washing eight bridges at various locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-077-18	NHPP-STPUKCH (797)	D2 BC 2019-5	VARIOUS	Bridges	0-01289-2004

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

070-64N13 Highways - Executed

Concrete sealer applied to bridge decks at various locations in District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-086-18	STP-NHPPR4AQ (026)	D2 BDS 2019-1	VARIOUS	Bridges	2-97639-0400 2-97639-0401
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

071-64N14 Highways - Executed

Concrete sealer applied to bridge decks at various locations in Rock Island County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-087-18	NHPP-STPIVJM(166)	D2 BDS 2019-2	VARIOUS	Bridges	2-93008-0120 2-93008-0121
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

072-64N15 Highways - Executed

Concrete sealer applied to bridge decks at various locations in District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-088-18	NHPP-STPUKLM (782)	D2 BDS 2019-3	VARIOUS	Bridges	2-93008-0400 2-93008-0401
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

073-66H50 Highways - Executed

0.318 mile of pavement reconstruction, 1.7 miles south of IL 17 to 1.4 miles south of IL 17.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-084-18	NHPPHQ6B(497)	(53-2,1)R	FAI 55	Pavement	3-42720-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	6.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

074-66J52 Highways - Executed

Sealing bridge decks with the parapets/curbs on numerous structures throughout LaSalle and Putnam Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-029-19	NHPP-STPQA9X (020)	D3 BRIDGE DECK SEALING FY 2019	VARIOUS	Bridges	3-27357-1900 3-27357-1901 3-27357-1902 3-27357-1903

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

075-60K72 Highways - Deleted

Pavement removal, south approach superstructure and substructure removal and replacement, guardrail removal, sidewalk and curb removal, pier and abutment removal beginning 325 feet north of the intersection of Western Avenue and Des Plaines Street and extending north over Broadway Street, Canal Street, the Cal-Sag Channel, and over the Metra tracks.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-581-10				Bridges	1-70203-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2019		10	Pending	Pending	No

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

076-70D07 Highways - Executed

New shoulders and milled rumble strip from US 136 to Kennekuk Park northwest of Danville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-030-18	HRRR-HSIPLKEK (984)	(76,71,68,67,65,64)	SR FAS 498	Pavement	0-00814-5003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	6.00	0.00	No	

077-72C29 Highways - Rejected

4.4 miles of resurfacing, patching, shoulders, ADA improvements, bridge repair, bridge deck overlay, culvert repair and riprap on IL 96 from Bear Creek to the Hancock County line (SN 001-0052, 0074, 7039, 7037)

078-61E06 Local Roads - Executed

Intersection improvement with signal timing progression and resurfacing on FAU Route 1504 (55th Street) from Dunham Road to Clerendon Hills Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-197-15	K9HE(081)	11-00302-04-CH	FAU 1504	Pavement	0-00103-1002 1-11019-0010 1-21888-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	19.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

079-61E67 Local Roads - Executed

Reconstruct the intersection of Main Street and Deerpath Road in the City of Batavia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-297-18	ACZ2(729)	14-00448-00-CH (BATAVIA)	FAP 524	Pavement	1-21730-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	18.00	0.00	No	

080-61E75 Local Roads - Executed

Intersection improvement and channelization at the intersection of Kirk Road and Pine Street in the City of Batavia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-343-16	FLAP(015)	15-00342-01-CH	FAP 360	Pavement	1-22055-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	19.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

081-61E99 Local Roads - Executed

Traffic signal improvement on Randall Road from Silver Glen Road to County Line Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-415-15	JHP9(493)	14-00441-00-TL	FAP 336	Electrical	0-00103-1001 1-11019-0005 1-22175-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/02/2020		10	5.00	0.00	No	

082-61F03 Local Roads - Rejected

Sidewalk construction on 26th Street from Harlem Avenue to Riverside Drive; Riverside Drive from Maple Avenue to 27th Street; and Riverside Drive from 26th Street to Home Avenue in the City of Berwyn.

083-61F04 Local Roads - Executed

construct a portion of Long Meadow Parkway on a new alignment, widen and reconstruct IL 25, including the intersection with Bolz Road. Located near the intersection of IL 25 and Bolz Road in the Village of Carpentersville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-189-18	N/A	18-00215-22-CH	FAU 2298	Pavement	1-22179-0000 1-22183-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/01/2019		10	18.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

084-61F05 Local Roads - Executed

Install conduit, handholes and fiber optic interconnect cable to connect existing traffic signal controllers to the existing DuPage County Central System Network, located at various locations in DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-128-18	QIHB(040)	17-DCCSS-01-TL	VARIOUS	Electrical	1-11019-0012 1-22181-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			130	0.00	0.00	No	

085-61F07 Local Roads - Executed

Resurfacing Kirchoff Road from Hicks Road to New Wilke Road in the City of Rolling Meadows.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-260-17	JRFU(653)	17-00121-00-RS ROLLING MEADOWS	FAU 3517	Pavement	1-22089-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	19.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

086-61F11 Local Roads - Executed

Resurficing Aucutt Road from Orchard Road to IL Route 31 in the Village of Montgomery.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-232-18	A08B(187)	16-00055-00-RS (MONTGOMERY)	FAU 1550	Pavement	1-22180-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	15.00	0.00	No	

087-61F14 Local Roads - Executed

Resurfacing and ADA sidewalk improvements on Smith Street from Palatine Road to Dundee Road in the Village of Palatine.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-139-18	HMUP(404)	17-00103-00-RS (PALATINE)	0R 710 CH 71V	Pavement	1-22123-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/01/2019		5	19.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

088-61F16 Local Roads - Executed

Roadway reconstruction on FAU Route 1076 (Locust Road) from Lake Avenue to Wilmette Avenue in the Village of Wilmette.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-224-13	DAE4(736)	12-00195-00-PV (WILMETTE)	FAU 1076	Pavement	1-21374-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2019		5	20.00	0.00	No	

089-61F19 Local Roads - Executed

Reconstruction and resurfacing on Sioux Drive and Dove Drive from Sunset Drive to West Eames Street and from Navajo Drive to Sunsewt Drive in the Village of Channahon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-280-16	LQ8K(257)	16-00025-00-FP (CHANNAHON)	SIOUX DR. DOVE DR.	Pavement	1-22031-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/15/2019		5	19.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

090-85672 Local Roads - Executed

Replace the bridge carrying FAS Route 238 (CH 14) over Mud Creek, located 5 miles south of Atkinson.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-033-17	3NH0(574)	16-00160-00-BR	FAS 238	Bridges	2-10521-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	2.00	0.00	No	

091-87665 Local Roads - Executed

Replace the bridge carrying East Main Street over Big Rock Creek, located 0.20 miles north of US 34 in the City of Plano.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kendall	C-93-017-17	N43R(807)	15-00045-00-BR (PLANO)	TR 21	Bridges	3-10572-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	8.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

092-87686 Local Roads - Executed

Remove deteriorated wingwalls of the three-barrel box culvert and a portion of the box culvert ends and replace with permanent steel sheet pile wingwalls along with replacing the concrete on the culvert ends, located on FAS 247 (CH 31) at Crow Creek, 6.0 miles east of Bradford

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-001-19	P9Z5(634)	09-00230-00-BR	FAS 247	Bridges	3-10476-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	9.00	0.00	No	

093-89747 Local Roads - Executed

Replace superstructure on the bridge carrying CH 26 over Hogwallow Branch, 3.5 miles east of the Hancock County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	McDonough	C-94-066-17	U37M(517)	17-00108-00-BR	FAS 441	Bridges	4-10604-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

094-91550 Local Roads - Executed

remove guardrail and terminals and the installation of new steel plate beam guardrail and terminals at various locations in Champaign County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-309-17	NA88(822)	16-00444-00-SP	VARIOUS	Miscellaneous	0-00103-5003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			115	0.00	0.00	No	

095-91555 Local Roads - Executed

Replace the bridge carrying TR 105 over Lake Fork Creek, located 2.0 miles east of Cisco.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt	C-95-314-17	H10C(072)	16-08137-00-BR	TR 105	Bridges	5-10449-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	2.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

096-91576 Local Roads - Executed

Construction of a shared use path along the south side of Crystal Lake Park and the north side of Park Street in the City of Urbana.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-081-18	QS6W(150)	17-P4003-00-BT	CRYSTAL LAKE PATH	Miscellaneous	0-01729-5003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	07/12/2019			6.00	0.00	No

097-91580 Local Roads - Executed

Resurfacing, HMA shoulders and rumble strips on CH 5, located 1.4 miles south of Deland to 2.1 miles north of the I-72 interchange at Monticello.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt	C-95-099-18	XZG8(943)	19-00220-04-SD	FAS 538	Pavement	0-00103-5004

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	2.00	0.00	No

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

098-93721 Local Roads - Executed

Replace the bridge carrying Primm Road over Dees Creek, 1.1 miles south of Lincoln.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-063-18	LNJI(856)	12-00038-06-BR	FAS 561	Bridges	6-10689-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			130	6.00	0.00	No	

099-46903 Highways - Executed

4.0 miles of HMA resurfacing to internal park roads, pavement widening, construction of a shared use path, lighting, removal and replacement of a 160' three span structure (SN 101-9974), box culvert installation, retaining wall construction, pavement marking and other miscellaneous in Rock Cut State Park in Winnebago County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-30-018-18	N/A	ROCK CUT 2018	PARK ROAD	Pavement	0-01635-2001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/01/2020			5.00	0.00	No	

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

100-46914 Highways - Executed

Remove debris that has accumulated at the piers of SN 092-9904 carrying Skyline Drive over the Vermilion River in the Kickapoo State Recreation Area.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-30-002-19	N/A	KICKAPOO DEBRIS 2019	PARK ROAD	Miscellaneous	0-01635-5001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	04/01/2019			0.00	0.00	No	

101-93711 Local Roads - Executed

Construction of a multi-use trail from 18th Street to 24th Street along Cedar Creek in Quincy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-011-18	2M1D(727)	16-P4003-04-BT	MULTI-USE TRAIL	Pavement	0-01729-6001 6-10815-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/13/2019			9.00	0.00	No	

102-76L79 Highways - Rejected

Well treatment at various locations within District 8.

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

01A-CO065 Aeronautics - Executed

Phase 2: Replace Taxiway Lighting System Serving Runway 6-24

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 7	Coles	MTO 4679 COLES COUNTY MEMORIAL	317SBGPTBD	Electrical		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		82		0.00	0.00	No

02A-EF009 Aeronautics - Executed

Expand the east half of the aircraft parking apron

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 7	Effingham	1H2 4559 EFFINGHAM COUNTY MEMORIAL	317SBGP133/139	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		60		7.00	0.00	No

Letting Summary Report

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: July 04, 2026

03A-ED018 Aeronautics - Executed

Apron Expansion and Relocate/Upgrade Fuel Facility

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
3 / 5	Edgar	PRG 4144 EDGAR COUNTY	317SBGP99/105	Miscellaneous Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		83		5.00	0.00	No
