Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

001-60R79 Highways - Executed

Bridge deck overlay and bridge joint repairs at two structures carrying US 12 over Nippersink Lake Channel and over Pistkee Lake Channel.

Reg / Dist	Coun	ties State Job	# Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
1 / 1	Lake	C-91-212-	12 NHPPJL03(126)	117B-BF	R-1	FAP 334	Bridges	1-78740-0000
								1-78741-0000
Award Per	riod	Mentor Protégé	Hot Mix Asphalt-Sma	all Batch	Small B	usiness Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Me	eeting	Completion Da	te Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				80		13.00	0.00	No

002-60T13 Highways - Executed

Channelization and traffic signal installation at the intersection of IL Route 173 and Wilmot Road.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	МсНе	nry	C-91-301-12	NHPPDC9E(666)	134N-1		FAP 303	Electrical	1-76931-0100
Award Peri 45	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	npletion Date	Calendar Days	Working 90	•	BE % .00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

003-60X79 Highways - Executed (In combination with 004-60X93)

Widening, realignment, and reconstruction of eastbound I-290 ramp to I-90/94 northbound of the Jane Byrne Interchange, includes construction of five concrete retaining walls, drainage work and ITS in the City of Chicago.

Reg / Dist	t Coun	ties State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1/1	Cook	C-91-190-1	4 NHPPZEC3(030)	2014-00	5R&B	FAI 90	Bridges	1-78691-6600
						FAI 94		
						FAI 290		
Award Pe	riod	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch	Small B	Business Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid M	leeting	Completion Date	e Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
Yes		12/18/2020		40		21.00	0.00	No

Reconstruction of five major system center ramps of Jane Byrne Interchange, some are on structures with retaining walls, ITS and signing, in the City of Chicago.

Reg / Dist Co		ob# Federal Project# 73-14 NHPPVQ14(255)	Section # 2014-013R&B-R	Routes FAI 90/94	Major Work Categori Bridges	ies PPS# 1-78691-1600
Award Period 45	Mentor Protég No	Hot Mix Asphalt-Sma	all Batch Small Bo		Target Market Program No	QP Certification N/A
Pre-Bid Meeti Yes	ng Completion 12/18/2020	Date Calendar Days	Working Days 40	DBE % 15.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

005-62A36 Highways - Executed

Intersection improvement, drainage, traffic modernization, shared-use path and watermain relocation on IL 68 in the Villages of Barrington and Inverness.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
1 / 1	Cook	C-91-148-15	NHPP0343(042)	3045N-2		FAP 343	Pavement	1-75887-0100
Award Peri	iod Mento	J	Hot Mix Asphalt-Small No	Batch	Small Busine		0	QP Certification N/A
Pre-Bid Me No	•	ompletion Date 9/22/2019	Calendar Days	Working 5	Days DB 18.	BE % .00		Prequalification Waiver No

006-62C71 Highways - Executed

Resurfacing on IL 7/US 6 (Wolf Road from just north of Southwest Highway to approximately 75 ft north of 151 Street in the Village of Orland Park.

J		b # Federal Project #	Section #	Routes	Major Work Categor	
1/1 Cod		3-16 STPJW2N(913)	3349-RS-2	FAU 2688	Pavement	1-79575-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sm No	nall Batch Small B No		Target Market Program No	QP Certification N/A
Pre-Bid Meeting	Completion D	Date Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	17.00	0.00	No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

007-62D35 Highways - Executed

Drainage improvements along IL 59 and IL 22 in the village of North Barrington. Includes storm sewer, culvert lining and partial culvert barrel replacement.

Reg / Dist C	counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1/1 L	ake	C-91-002-17	NHPP6W8E(078)	2016-051	IB	FAP 338 FAP 337	Bridges	1-79126-0000
Award Period	d Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busin	iess Initiative		QP Certification N/A
Pre-Bid Meet	ing Com	pletion Date	Calendar Days	Working	•	BE %		Prequalification Waiver
No				60	1	8.00	0.00	No

008-62F16 Highways - Executed

Intersection reconstruction with installation of a roundabout at IL 47 and Plato Road.

Reg / Dist C	Counties Kane		Federal Project # CMFM49L(232)	Section :		Routes FAP 326	Major Work Categori Pavement	ies PPS# 1-77255-0000
Award Period 45	d Mento No	J	Hot Mix Asphalt-Smal l No	l Batch	Small Bu No	isiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meet No	•	mpletion Date 31/2019	Calendar Days	Working 5	Days	DBE % 20.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

009-62F49 Highways - Deleted

6.45 miles of resurfacing and ADA pedestrian ramps on IL 43.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1 / 1 Cook C-91-002-18 Pavement N/A

Will

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 120 Pending Pending No

010-62F54 Highways - Deleted

2.5 miles of resurfacing and ADA sidewalk repairs on IL 64 (North Avenue) from Villa Avenue to the Cook County line within the Village of Villa Park and the City of Elmhurst.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1 / 1 DuPage C-91-013-18 N/A Pavement N/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 60 Pending Pending No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

011-62F57 Highways - Executed

4.5 miles of resurfacing (3P) and pedestrian ramps on IL 64 from Gary Avenue to IL 53.

Reg / Dist Cou	unties State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
----------------	--------------------	-------------------	-----------	--------	-----------------------------

1 / 1 DuPage C-91-016-18 NHPPFY4C(714) (130 & 131) RS-4 FAP 307 Pavement 1-78545-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 90 17.00 0.00 No

012-62F66 Highways - Deleted

1.91 miles of HMA resurfcing, pavement patching, removal and replacement of curb and gutter, sidewalk removal and replacement and placement of thermoplastic markings along Avondale Avenue from Ogallah Avenue to Bryn Mawr Avenue in Chicago.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
4 / 4	0	O 04 005 40 N/A			D	4 77454 0000

1/1 Cook C-91-035-18 N/A Pavement 1-77154-0300

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 45 Pending Pending No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

013-62G32 Highways - Executed

Bridge repair that includes structural steel repair to the structure carrying 79th Street over the CSX Railroad in the Village of Bridgeview.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
1 / 1	Cook		C-91-181-18	STPXG9I(700)	2018-01	0-B-R	FAU 1548	Pavement	1-79975-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 15	,	BE % 00	VBP % 0.00	Prequalification Waiver No

014-62G84 Highways - Executed

Cleaning and painting designated steel surfaces of SN 016-0669 carrying Addison Street over I-90/94 in the City of Chicago.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
1 / 1	Cook		C-91-271-18		2018-064	4-BP	FAI 94	Bridges	0-01515-1000
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	1	No		No	1	No	QP-1 & QP-2
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					60	0.0	0	0.00	No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

015-62G89 Highways - Executed

Cleaning and painting 2 structures on I-90/94 in Chicago: 1) SN 016-0204 - eastbound ramp to Ohio; 2) SN 016-2551 - reversible to Ohio.

Reg / Dist Co		State Job # C-91-276-18	Federal Project #	Section : 2018-059		Routes FAI 94		ajor Work Categories idges	PPS # 0-01515-1001
Award Period 45	Mento No	r Protégé	Hot Mix Asphalt-Smal l No	Batch	Small Busi No		Target No		QP Certification QP-1
Pre-Bid Meetin No	ıg Cor	mpletion Date	e Calendar Days	Working 70	•	DBE % 0.00			Prequalification Waiver
016-64M95 Washing two b	0 ,	s - Executed r the Mississip	ppi River (SN 081-001 ar	nd SN 081	-0106).				
Reg / Dist Co	unties	State Job #	Federal Project #	Section	#	Routes	Ma	ajor Work Categories	PPS#

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/2	Rock Island	C-92-073-18	STPCBCZ(071)	D2 BC 2019-1	FAI 80	Bridges	0-01289-2000
					FAI 280		

Award Period	Mentor Protégé	Hot Mix Asphalt-Sma	all Batch Small	Business Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting	Completion Dat	e Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/01/2019			0.00	0.00	No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

017-64M96 Highways - Executed

Washing three bridges over the Mississippi River (SN 008-0052, 081-9905 and 098-6003).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

2 / 2 Carroll C-92-074-18 NHPP-STP3338(215) D2 BC 2019-2 VARIOUS Bridges 0-01289-2001

Rock Island Whiteside

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

018-64M98 Highways - Executed

Washing five bridges over the Rock River at various locations.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Rock Island C-92-076-18 STPMQQY(103) D2 BC 2019-4 VARIOUS Bridges 0-01289-2003

Henry

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

019-66956 Highways - Executed

Bridge replacement of SN 046-0081 with Sn 046-0150, CH8 (St. George Road) over I-57.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

2 / 3 Kankakee C-93-034-11 NHPPAU8A(821) 46-2(1)HBR-1 FAI 57 Bridges 3-10421-0000

3-40590-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 105 8.00 0.00 No

020-66F12 Highways - Executed

Regrading a failed slope along IL 251 and stabilizing it with a soldier pile retaining wall. Work includes repairs to existing box culvert SN 050-8802. Project is located 2.1 miles south of I-80.

Reg / Dist Counties State Job # Federal Project # Section # Routes	Major Work Categories PPS #
--	-----------------------------

2 / 3 LaSalle C-93-081-18 NHPP8DBB(338) (1)I-2 FAP 46 Bridges 3-25150-0060

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 45 3.00 0.00 No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

021-70752 Highways - Executed

Remove and replace 7 culverts at various location from 0.4 miles south of US 136 to 3 miles north of Heyworth, and place riprap for scour mitigation at SN 057-0225.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 5	McLean	C-95-009-09	STPAJ0U(266)	(55,55A)CR	FAS 1476	Bridges	5-53924-0000
							5-53924-0100

45	No	No	No No	usiness initiative	No	N/A
Pre-Bid Meeting No	Completion Dat 10/15/2019	te Calendar Days	Working Days 10	DBE % 2.00	VBP % 0.00	Prequalification Waiver No

022-72B37 Highways - Executed

6.9 miles of resurfacing, shoulder reconstruction, culvert extension and bridge painting on IL 125 from east of Pleasant Plains to east of IL 97 (SN 084-0173, 084-2033, 084-7076, 084-7077)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
4/6	Sangamon	C-96-114-07	STP-HSIP80TB(132)	(W) RS-6, (106) RS-4, BP	FAP 67	Pavement	6-00556-0000 6-00556-0100 6-00556-0200

Award Period	Mentor Protege	Hot Mix Asphalt-Small	II Batch Small B	usiness Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting	Completion Dat	e Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			245	8.00	0.00	No

023-72J98 Highways - Rejected

^{3.6} miles of pavement patching, HMA surface removal, HMA resurfacing and bridge repairs on I-72 from the Sny Slough structures to east of the Trumpet Interchange at I-172.

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

024-72K66 Highways - Executed

Bride joint repairs, base course widening, resurfacing and traffic control setup on I-72 approximately 1.8 miles northwest of Barry (SN 075-0098, 0099).

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
4/6	Pike		C-96-098-18	NHPPWVJH(528)	(75-3) B	JR	FAI 72	Bridges	0-01289-6001
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busin No	iess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting		npletion Date 0/2019	Calendar Days	Working	, ,	DBE % .00	VBP % 0.00	Prequalification Waiver No

025-72K86 Highways - Executed

Replace expansion joints, place a microsilica overlay and paint beam ends on SN 065-0004 carrying IL 97 over Tar Creek, 0.5 miles north of Oakford.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
4 / 6	Menar	d (C-96-006-19	N/A	(2) BDR,	BJR, BP	FAP 34	Bridges	0-01625-6014
Award Peri	od	Mentor F	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	s Initiative 1	arget Market Program	QP Certification
45		No	1	No		No	N	No I	N/A
Pre-Bid Me	eting	Comp	oletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					50	7.0	0	0.00	No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

026-74358 Highways - Executed

Substructure repairs and widening, superstructure and deck replacement, bridge approach pavements, HMA resurfacing, guardrail, earthwork, tree removal and riprap on SN 070-0003 carrying IL 121 over Jonathon Creek approximently 3 miles east of Sullivan.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
4 / 7	Moultr	ie	C-97-036-09	NHPPF03L(468)	(104BR)E	3R-1	FAP 320	Bridges	7-50320-0000
Award Peri	iod	Mentor No	J	H ot Mix Asphalt-Small No	Batch	Small Busines	ss Initiative	Target Market Program No	QP Certification
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working 85	Days DB	E % 0	VBP % 0.00	Prequalification Waiver

027-74619 Highways - Executed

Removal of SN 051-8000 on IL 1 approximately 1.5 miles south of Birds Road and replacing it with a cast-in-place double cell box culvert.

Reg / Dist Cou 4 / 7 Law	i nties rence		Federal Project # NHPP955F(217)	Section 18B	#	Routes FAP 332	Major Work Categories Bridges	PPS # 7-80820-0500
Award Period 45	Mentor No	J	Hot Mix Asphalt-Smal l No	l Batch	Small Busin No		3	QP Certification N/A
Pre-Bid Meeting No	j Con	npletion Date	Calendar Days	Working	,	BE % .00		Prequalification Waiver No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

028-74875 Highways - Executed

Clean and paint four structures on US 50 (SN 013-0001, 080-0002, 0003, 0004).

Reg	g / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
4 /	7	Richland	C-97-112-18	NHPPTDSE(581)	D7 BRIDGE PAINTING	FAP 327	Bridges	0-01515-7003
		Clay			2019-1			

Clay

Award Period

45

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting Completion Date Calendar Days **Working Days Prequalification Waiver** DBE % VBP % No 80 0.00 0.00 No

029-74876 Highways - Executed

Clean and paint SN 018-0056 on IL 130.

No

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
4 / 7	Cumberland	C-97-113-18	STP0ZLU(383)	D7 BRIDGE PAINTING	FAP 116	Bridges	0-01515-7004

2019-2

No

Mentor Protégé

Small Business Initiative Target Market Program Hot Mix Asphalt-Small Batch QP Certification No

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

No

No 20 0.000.00No

QP-1 & QP-2

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

030-74877 Highways - Executed

Clean and paint SN 058-0054 and SN 058-0060 on I-72.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
4 / 7 Macon	C-97-114-18 NHPPYICH(930)	D7 BRIDGE PAINTING	FAI 72	Bridges	0-01515-7005

2019-3

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

031-76945 Highways - Executed

HMA overlay, joint replacement, super and sub structure repairs on the Poplar Street collector-distributor ramps.(SN 082-0141, 082-0144, 082-0253, 082-0254)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	St. Clair	C-98-109-05	NHPPY61B(796)	82-3HVB-2R-(2,1)-I-2	FAI 70	Bridges	8-00137-0000
							8-00137-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	e Target Market Program	QP Certification
45	No	No	No	No	N/A
Pre-Bid Meeting	Completion Da	te Calendar Days Worki	ng Days DBE %	VBP %	Prequalification Waiver

No 12/30/2019 5 15.00 0.00 No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

032-76L41 Highways - Executed

Pavement removal and replacement at the intersection of IL 3 and Pontoon Road in Granite City.

Reg / Dist	Counti	ies State Job	# Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
5/8	Madiso	on C-98-222-	18 NHPPVPCQ(318)	(101,102	2)R-5	FAP 002	Pavement	8-00656-0000
Award Peri		Mentor Protégé No	Hot Mix Asphalt-Sma	II Batch	Small Busine	ess Initiative	Target Market Program No	QP Certification N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 05/31/2019 5 15.00 0.00 No

033-76L97 Highways - Executed

Painting bridge SN 082-0198 carrying IL 13 over the Kaskaskia River.

Re	g / Dist Co	ounties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#	
5 /	8 St	. Clair	C-98-342-18	3	561-BP-	1	FAP 103	Bridges	0-01515-8001	
Aw	ard Period	Men	tor Protégé	Hot Mix Asphalt-Sma	II Batch	Small Busi	ness Initiative	Target Market Program	QP Certification	
45		No		No		No		No	QP-1 & QP-2	
Pre	e-Bid Meeti	ng C	ompletion Date	Calendar Days	Working	Days I	OBE %	VBP %	Prequalification Waiver	
No					55	;	5.00	0.00	No	

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

034-68D85 Highways - Executed

Bridge repair project, approximately 500' in length, located in the US 24/IL 116 Interchange just east of the McClugage Bridge.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
3 / 4	Tazev	well	C-94-086-17	NHPPN2E5(161)	(102-HB)IÙBR	FAP 317	Bridges	4-00331-0000
Award Per	iod	Mentor No	•	Hot Mix Asphalt-Sma ll No	l Batch	Small Busine		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 88	Days DE	3E % 00	VBP % 0.00	Prequalification Waiver No

035-68E17 Highways - Executed

Bridge repairs to SN 102-0007 carrying US Route 24 over Walnut Creek, 0.5 miles west of IL Route 117.

•	unties oodford		Federal Project # NHPPBHQ6(486)	Section (34BR-1)		Routes FAP 317	Major Work Catego Bridges	ries PPS# 4-00217-0300
Award Period			Hot Mix Asphalt-Smal	,	,		Target Market Program	QP Certification
45	No	· ·	No	-	No		No	N/A
Pre-Bid Meetir	ig Con	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				55		2.00	0.00	No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

036-62B31 Highways - Executed

Removal and replacement of existing box culverts over Harmony Creek and over Eakin Creek West. This project includes new culverts, pavement markings, signage, and new guardrail.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1/1	Kane		C-91-426-15	NHPPK4L5(108)	2015-06	3B	FAP 525	Bridges	1-79090-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busine	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting		pletion Date 5/2019	Calendar Days	Working 10		BE % ′.00	VBP % 0.00	Prequalification Waiver No

037-62G91 Highways - Executed

Resurfacing on Blodgett Road from Kelly Road to 1.8 miles east of Kelly Road in Wilmington Township.

Reg / Dist Cour 1 / 1 Will		# Federal Project # 8 STPWW45(397)	Section # 2018-057-RS	Routes HSB 0275	Major Work Categor Pavement	ies PPS# 1-79688-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	II Batch Small B No		Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Dat	e Calendar Days	Working Days 25	DBE % 6.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

038-64M97 Highways - Executed

Washing six bridges over the Rock River.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/2	Henry	C-92-075-18 NHPP-STP8JRZ	D2 BC 2019-3	VARIOUS	Bridges	0-01289-2002

Whiteside (230)

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

039-66A57 Highways - Executed

Bridge replacement of SN 050-0052 with SN 050-0259 over the Little Vermilion River, 3.1 miles east of IL 251.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
iteg / Dist	Counties	σ tate σ	i caciai i loject #		Noutes	major work outegories in o m

2/3 LaSalle C-93-043-18 STPANNI(081) 121-BR FAS 169 Bridges 3-50052-0100

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 11/26/2019 15 7.00 0.00 No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

040-66C58	Highways - Withdrawn
-----------	----------------------

Removal and replacemnt of SN 050-0073 carrying IL 170 over the BNSF Railroad at the Village of Ransom. Work includes embankment, guardrail, landscaping, and pavement striping.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
2/3	LaSalle	е	C-93-002-17					Bridges	3-50073-0100
Award Peri 45		Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small B No			QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		11/26	6/2019		15		Pending	Pending	No
041-68E25	Н	lighways	- Executed						
Bridge join	t repoai	irs to SN	036-0035 ca	rrying US Route 34 over	r Chinn St	reet.			
Reg / Dist	Count	ies	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#

Reg / Dist 3 / 4	Coun Hend			Federal Project # NHPPD28N(887)	Section (8R-HB)	#)BRÙBJR	Routes FAP 313	Major Work Catego Bridges	ries PPS # 4-03617-0500
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Smal No	l Batch	Small B No	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	npletion Date	Calendar Days	Working 35	g Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

042-68185 Highways - Executed

Pre-Bid Meeting

No

Completion Date

Calendar Days

Replacement of the structure carrying Farminton Road over Kickapoo Creek and reconstruction of the Farmington Road/Kickapoo Creek intersection, includes pavement improvements from west of the railroad tracks to west of Redbud Drive.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
3 / 4	Peoria	C-94-092-01	STPDB7C(904)	11(N,BR	-1,RS-4,W-1)	FAU 6659	Bridges	4-00017-0100
Award Peri	iod Mento	r Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eting Co	mpletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No	11.	30/2020			5.0	00	0.00	No
	J	/s - Executed	er II 47 two crossing u	nder Linds	sev Road in Ch	ampaign: and	t one location at Staley Road	Lon L-72 in Champaign
Bridge pair	nting on I-74;	wo crossing ov			·		d one location at Staley Road	
Bridge pair	nting on I-74;	wo crossing ov	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
Bridge pair	nting on I-74;	wo crossing ov		Section	·	Routes	•	
043-70D24 Bridge pair Reg / Dist 3 / 5 Award Peri	nting on I-74; t Counties Champaign	wo crossing ov State Job # C-95-062-18	Federal Project #	Section D5 BRID 2019-2	# IGE PAINTING	Routes VARIOUS	Major Work Categorie	s PPS#

DBE %

0.00

VBP %

0.00

Working Days

105

Prequalification Waiver

No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

044-62C07 Highways - Deleted

Channelization and traffic signal modernization at Crawfor/Pulaski Road., Kedzie Ave. in the cities of Oak Forest and Markam.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
1/1	Cook	D-91-257-16	N/A			Electrical	N/A
Award Per	iod Men	tor Protégé l	Hot Mix Asphalt-Small	Batch Small Busine	ess Initiative Tai	get Market Program C	P Certification
45	No		No	No	No	N	I/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
NI-			400	Dan din n	Danadia a	NI

No 100 Pending Pending No

045-64B87 Highways - Executed

Interchange reconstruction and bridge replacment on US 20 from Simpson Road to Rock River and IL2, south of Southrock Drive to south of US 20 Interchange.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
2/2	Winne	bago	C-92-036-14	NHPPW793(945)	3HBR		FAP 301	Pavement	2-15320-0100
Award Per	riod		ŭ	Hot Mix Asphalt-Small	l Batch			Target Market Program	QP Certification
45		No	ſ	No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No		10/3	0/2020		15	7.0	0	0.00	No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

046-64M78 Highways - Executed

Deck repair, latex modified concrete overlay, expansion joint replacement, and bearing replacement for I-80 under US 6 in Colona.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
2/2	Henry	C-92-030-18	NHPP9FGX(287)	D2(37-1HB-	-2)BDR FAI 80	Bridges	2-24540-0000
Award Peri 45	i od Mento No	•	Hot Mix Asphalt-Smal l No	l Batch Si No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eting Co	mpletion Date	Calendar Days	Working Da	ays DBE %	VBP %	Prequalification Waiver
No				60	0.00	0.00	No
047-66H31 Class B pa County line	atching (SPEC	ys - Executed IAL) and partial	depth concrete and ho	t mix asphalt	patching of historic conc	rete pavement on Old Rout	e 66 from IL 116 to the Mclean

Class B patching (SPECIAL) and partial depth concrete and not mix asphalt patching of historic concrete pavement on Old Route 66 from it. 116 to the Miclean County line.										
Reg / Dist Counties 2 / 3 Livingston	State Job # Federal Project # C-93-068-17 N/A	Section # (12,13)PP	Routes FAS 294	Major Work Categories Pavement	PPS # 0-01625-3004					

Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Small	Batch	Small Bu No	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working 35	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

048-66J49 Highways - Executed

Remove existing paved shoulders with curbs (HMA), earth excavation, granular subbase, contructing combination concrete curb and gutter, removal and replacement of all steel plate beam guardrail including terminals, erosion repairs, and other miscellaneous work.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/3	Living	ston	C-93-098-18	B N/A	(37,101)	CG	FAP 68	Pavement	0-01625-3015
Award Peri	iod	Mentor No	Protégé	Hot Mix Asphalt-Smal No	l Batch	Small Busin No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	npletion Date	e Calendar Days	Working 40	,	OBE % 2.00	VBP % 0.00	Prequalification Waiver No

049-66J60 Highways - Executed

Sparaying weeks along I-39 from the Marshal County line to the Lee County line.

•				•	Section		Routes	Major Work Categorie	
2/3	LaSalle	e C-	-93-038-19	N/A	2019-2 V	VEED SPRAY	FAI 39	Miscellaneous	0-02064-3002
Award Peri	iod	Mentor Pr	otégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative T	Target Market Program	QP Certification
45		No	1	No		Yes	N	l o	N/A
Pre-Bid Me	eting	Comple	etion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No		09/28/2	2019		5	0.0	0	0.00	No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

050-68E11 Highways - Executed

Repair Bridge SN 062-0037 carrying IL 18 over Sandy Creek, 0.1 mile west of IL 26.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

3 / 4 Marshall C-94-045-18 N/A (105BR)BRR FAP 653 Bridges 0-01625-4014

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 2.00 0.00 No

051-68E61 Highways - Executed

District-wide weed spraying (off Road).

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 4 Various C-94-099-18 N/A D4 WEED SPRAYING VARIOUS Miscellaneous N/A

2019 (OR)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 05/15/2019 5 0.00 0.00 No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

052-68E70 Highways - Executed

Repair and Maintenance of electrical facilities in District Four.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

3 / 4 Various C-94-011-19 N/A D4 ELECTRICAL 2019 VARIOUS Electrical 0-01109-4001

0-01625-4016

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Completion Date Calendar Days Working Days DBE % VBP % Pregualification Waiver

No 06/30/2021 0.00 0.00 No

053-72K71 Highways - Executed

Pre-Bid Meeting

Resurfacing on Webster Street from north of Northern Avenue to north of Bidwell Street.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Christian C-96-105-18 N/A (4) RS-6 FAU 7890 Pavement 0-01625-6008

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

054-72K87 Highways - Executed

Milling and resurfcing on Mt. Auburn Road from 0.4 mile north of Buckhart Creek to south of 2100N.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

4 / 6 Christian C-96-007-19 N/A (2,3) Q-2 & (4) Q FAS 636 Pavement 0-01625-6004

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No Yes No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 7.00 0.00 No

055-72K89 Highways - Executed

Patching in IL 96 from Locust Street to IL 104 Quincy.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Adams C-96-009-19 N/A (11) PP FAU 7825 Pavement 0-01625-6013

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

056-72K92 Highways - Executed

Weed Spraying on various routes in various counties of District 6.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categories	PPS#
4 / 6	Variou	ıs	C-96-013-19	N/A	D6 WEED 2019	CONTROL	VARIOUS	Miscellaneous	0-02064-6001
Award Per	riod	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid M	eeting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No		04/3	0/2019			0.0	0	0.00	No

057-74878 Highways - Executed

Cleaning and painting two stuctures; SN 026-0032 at the I-70/US 51 interchange in Vandalia, and SN 026-0035 on US 51 1.5 miles south of US 40.

Reg / Dist	Count	ies State J	b #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
4 / 7	Fayett	e C-97-11	5-18	NHPP16GU(475)		GE PAINTING	FAI 70	Bridges	0-01515-7001
					2019-4		FAP 322		0-01515-7002
Award Peri	od	Mentor Protégé		Hot Mix Asphalt-Small	l Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	QP-1 & QP-2
Pre-Bid Me	eting	Completion	Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					50	0.	00	0.00	No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

058-76887 Highways - Executed

Bridge replacement, culvert replacement and 3' grade raise for the roadway on IL 161 over Crooked Creek, 8.6 miles east of IL 127.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
5/8	Clintor	า	C-98-043-05	STPPGGY(853)	7BR,7BR	-1	FAP 805	Bridges	8-89242-0000
Award Peri	od	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative Ta	rget Market Program	QP Certification
45		No	Ī	No		No	No		N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No		12/0	1/2019		15	20.0	00	0.00	No

059-78363 Highways - Executed

Expand approximately 4.4 miles of I-57 to add an additional lane in each direction, install a median barrier, sresurface existing lanes, update pavement markings, upgrade guardrails, and install raised relectors and rumble strip.

· ·				Section #		Routes	Major Work Categories	
	nklin iamson	C-99-031-18	NHPP03DZ(642)	(X-4)R-2; -1	(28-5-1,28-5)R	FAI 57	Pavement	9-00147-1000
Award Period	Mentor I	Protégé I	Hot Mix Asphalt-Small	Batch	Small Busines	s Initiative Ta	rget Market Program	QP Certification
45	No	ľ	No		No	No		N/A
Pre-Bid Meetin	g Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No	07/02	2/2020			4.00)	0.00	No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

060-46496 Highways - Executed

Repairing of replacing damaged or deteriorated overhead sign structures, components, and supports, repairing and moving signal heads and controller units.

Reg / Dist C	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
5/8	St. Clair	M-60-038-18	N/A	D-8 OVD	SIN STR	VARIOUS	Miscellaneous	0-01491-8001
N	/ladison			REPL 19	-01			0-01889-8001
Award Perio	d Mento	or Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45	No	1	No		No		No	N/A
Pre-Bid Meet	ting Co	ompletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No	10	/31/2020			0.	00	0.00	No

061-46504 Highways - Executed

Repairing various widths of hot spray thermo, thermoplastic, modified urethane preformed plastic pavement marking lines, letters and sysmbols; grooving and the removal of existing pavement marking on a work order basis.

Reg / Dist Cour 4 / 7 Vario		# Federal Project # -19 N/A	Section # D-7 HT PVMNT MF RPR 19-09	Routes RK VARIOUS	Major Work Categori Miscellaneous	es PPS# 0-01585-7001
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	all Batch Small Bu No	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Da 10/15/2019	ate Calendar Days	Working Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

062-78653 Highways - Executed

Milling, HMA resurfacing and Class A patching on I-24 from the Williamson County line to the Massac County line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categoric	es PPS#
5/9	Johns	son	C-99-072-18	N/A	D9 PATO	CH 2019-1	FAI 24	Pavement	0-01625-9003
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 15	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

063-78674 Highways - Executed

Paved shoulder removal, HMA shoulders and excavation to repair the existing slope on US 51 just north of the Big Muddy River bridge south of DeSoto.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Catego	ries PPS#
5/9	Jacks	on	C-99-097-18	N/A	3SLP-1		FAP 322	Pavement	0-01625-9007
Award Per	riod		Ū	Hot Mix Asphalt-Small	Batch		Business Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					15		0.00	0.00	No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

064-78696 Highways - Executed

Tree removal at various locations: 1) SB I-57 from MP 76 to MP 73 in Franklin County; 2) SB I-57 Rend Lake Rest Area in Franklin County; 3) EB and WB I-64 Goshen Road Rest Area in Jefferson County; 4) I-64 Skeeter Mountain Rest Area in White County.

- 3	ounties arious	State Job # C-99-006-19	Federal Project # N/A	Section : D9 TREE EAB 201	REMOVAL	Routes FAI 57 FAI 64	Major Work Categories Miscellaneous	9 PPS # 0-02044-9001
Award Period 45	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		3	QP Certification N/A
Pre-Bid Meeti No	J	npletion Date 1/2020	Calendar Days	Working 10	Days DE	8 E % 0		Prequalification Waiver No

065-78697 Highways - Executed

Remove and replace damaged PCC pavement in the passing lane and inside PCC shoulder on southbound I-57 near mile-marker 33.

Reg / Dist C	counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
5/9 U	Inion	C-99-007-19	N/A	D9 PAVE REPAIR		FAI 57	Pavement	N/A
Award Period	d Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative Tai	get Market Program	QP Certification
45	No		No		No	No	1	N/A
Pre-Bid Meet	ing Con	npletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No				15	0.0	0	0.00	No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

066-46472 Highways - Executed

Replacing damaged and deteriorated overhead sign structures, componenets, and supports, described in the schedule of locations.

Reg / Dist	Counti	es State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
1 / 1	Will	M-60-008-18	3 N/A	D-1 OVH	I SIN STR	VARIOUS	Miscellaneous	0-01889-1001
	DuPag	е		REPL 18	3-34			
Award Peri	iod	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Me	eting	Completion Date	Calendar Days	Working	Days Di	BE %	VBP %	Prequalification Waiver
No		09/30/2020			0.0	00	0.00	No

067-46473 Highways - Executed

Repairing and replacing damaged or deteriorated overhead sign structures, components, and supports at locations described in the Schedule of Locations.

Reg / Dist Could Cook		# Federal Project # 8 N/A	Section # D-1 OVH REPL 18-	SIN STR	Routes VARIOUS	Major Work Categories Miscellaneous	PPS # 0-01889-1002
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Smal No		Small Busine No	ss Initiative T N	9	QP Certification N/A
Pre-Bid Meeting No	Completion Date 09/30/2020	e Calendar Days	Working	Days DE	B E % 00		Prequalification Waiver No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

068-62D43 Highways - Executed

Bridge repair and overlay at IL 31 over BNSF railroad structure. Work includes deck scarification, concrete joint repair and construction, structural repair of concrete and approach slab replacement.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
1/1	Kendall	C-91-016-17	NHPPWQTU(728)	12VB-BR (16)	FAP 860	Bridges	1-79363-0000
	Kane						

Award Period	Mentor Protégé	Hot Mix Asphalt-Small	l Batch Small Bus	siness Initiative T	arget Market Program	QP Certification
45	No	No	No	N	.0	N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working Days 85	DBE % 19.00	VBP % 0.00	Prequalification Waiver No

069-64M99 Highways - Executed

Washing eight bridges at various locations.

Reg / Dist	Coun Vario			Federal Project # NHPP-STPUKCH (797)	Section # D2 BC 20		Routes VARIOUS	Major Work Categories Bridges	o-01289-2004
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Book		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 20	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

070-64N13 Highways - Executed

Concrete sealer applied to bridge decks at various locations in District 2.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

2 / 2 Various C-92-086-18 STP-NHPPR4AQ D2 BDS 2019-1 VARIOUS Bridges 2-97639-0400 (026)

2-97639-0401

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

071-64N14 Highways - Executed

Concrete sealer applied to bridge decks at various locations in Rock Island County.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Rock Island C-92-087-18 NHPP-STPIVJM(166) D2 BDS 2019-2 VARIOUS Bridges 2-93008-0120

2-93008-0121

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

072-64N15 Highways - Executed

Concrete sealer applied to bridge decks at various locations in District 2.

Reg / Dist Counties Sta	tate Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
-------------------------	------------------------------	-----------	--------	-----------------------------

2/2 Bridges 2-93008-0400 Various C-92-088-18 NHPP-STPUKLM D2 BDS 2019-3 VARIOUS (782)

2-93008-0401

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
--------------	----------------	-----------------------------	---------------------------	-----------------------	------------------

No 45 No No No N/A

Pre-Bid Meeting Completion Date Calendar Days **Working Days Prequalification Waiver** DBE % VBP %

30 0.00 0.00 No No

073-66H50 Highways - Executed

0.318 mile of pavement reconstruction, 1.7 miles south of IL 17 to 1.4 miles south of IL 17.

Dog / Diet Counties	Ctate Joh # Fodoral Drainat #	Coation #	Doutes	Major Work Catagorias DDC #
Reg / Dist Counties	State Job # Federal Proiect #	Section #	Routes	Major Work Categories PPS #

2/3 C-93-084-18 NHPPHQ6B(497) (53-2,1)R FAI 55 3-42720-0010 Pavement Livingston

Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program Award Period Mentor Protégé **QP** Certification

45 No No No No N/A

VBP % **Pre-Bid Meeting Completion Date** Calendar Days DBE % **Prequalification Waiver Working Days**

No 50 6.00 0.00 No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

074-66J52 Highways - Executed

Sealing bridge decks with the parapets/curbs on numerous structures throughout LaSalle and Putnam Counties.

Reg / Dist	Count	ies State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/3	Variou	s C-93-029-19	NHPP-STPQA9X	D3 BRID	D3 BRIDGE DECK SEALING FY 2019		Bridges	3-27357-1900
			(020)	SEALING				3-27357-1901
								3-27357-1902
								3-27357-1903
Award Peri	od	Mentor Protégé	Hot Mix Asphalt-Sma	III Batch	Small B	usiness Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Me	eting	Completion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				20		0.00	0.00	No

075-60K72 Highways - Deleted

Pavement removal, south approach superstructure and substructure removal and replacement, guardrail removal, sidewal;k and curb removal, pier and abutment removal beginning 325 feet north of the intersection of Western Avenue and Des Plaines Street and extending north over Broadway Street, Canal Street, the Cal-Sag Channel, and over the Metra tracks.

Reg / Dist	Coun Cook		State Job # C-91-581-10		Section :	#	Routes	Major Work Categories Bridges	S PPS # 1-70203-0000
Award Per				Hot Mix Asphalt-Small	Batch	Small Busi	ness Initiative	9	QP Certification
45		No	•	No		No		No	N/A
Pre-Bid Me	eeting		pletion Date	Calendar Days	Working	•	OBE %		Prequalification Waiver
No		10/3	1/2019		10	ſ	Pending	Pending	No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

076-70D07 Highways - Executed

New shoulders and milled rumble strip from US 136 to Kennekuk Park northwest of Danville.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS#
---------------------	-------------------------------	-----------	--------	----------------------------

3 / 5 Vermilion C-95-030-18 HRRR-HSIPLKEK (76,71,68,67,65,64)SR FAS 498 Pavement 0-00814-5003

(984)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 6.00 0.00 No

077-72C29 Highways - Rejected

4.4 miles of resurfacing, patching, shoulders, ADA improvements, bridge repair, bridge deck overlay, curlvert repair and riprap on IL 96 from Bear Creek to the Hancock County line (SN 001-0052, 0074, 7039, 7037)

078-61E06 Local Roads - Executed

Intersection improvement with signal timing progression and resurfacing on FAU Route 1504 (55th Street) from Dunham Road to Clerendon Hills Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

1 / 1 DuPage C-91-197-15 K9HE(081) 11-00302-04-CH FAU 1504 Pavement 0-00103-1002

1-11019-0010 1-21888-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 110 19.00 0.00 No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

079-61E67 Local Roads - Executed

Reconstruct the intersection of Main Street and Deerpath Road in the City of Batavia.

Reg / Dist	Coun	ties State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
1/1	Kane	C-91-297-1	8 ACZ2(729)	14-00448 (BATAVI		FAP 524	Pavement	1-21730-0000
Award Peri	iod	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small I	Business Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Me	eting	Completion Date	e Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				75		18.00	0.00	No

080-61E75 Local Roads - Executed

Intersection improvement and channelization at the intersection of Kirk Road and Pine Street in the City of Batavia.

Reg / Dist Co			•	Section : 15-00342		Routes FAP 360	Major Work Categories Pavement	PPS # 1-22055-0000
Award Period 45	Mentor P No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No	ss Initiative Ta	0	QP Certification N/A
Pre-Bid Meetin No	g Comp	oletion Date	Calendar Days	Working 40	•	BE % 00		Prequalification Waiver No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

081-61E99 Local Roads - Executed

Traffic signal improvement on Randall Road from Silver Glen Road to County Line Road.

Reg / Dist	Countie	s State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Kane	C-91-415-15	JHP9(493)	14-00441	1-00-TL	FAP 336	Electrical	0-00103-1001
								1-11019-0005
								1-22175-0000
Award Perio	od M	lentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45	N	0	No		No		No	N/A
Pre-Bid Mee								

082-61F03 Local Roads - Rejected

Sidewalk construction on 26th Street from Harlem Avenue to Riverside Drive; Riverside Drive from Maple Avenue to 27th Street; and Riverside Drive from 26th Street to Home Avenue in the City of Berwyn.

083-61F04 Local Roads - Executed

construct a portion of Long Meadow Parkway on a new alignment, widen and reconstruct IL 25, including the intersection with Bolz Road. Located near the intersection of IL 25 and Bolz Road in the Village of Carpentersville.

Reg / Dist	Count	ties S	tate Job #	Federal Project #	Section:	#	Routes	Major Work Categorie	es PPS#
1/1	Kane	С	-91-189-18	N/A	18-00215	5-22-CH	FAU 2298	Pavement	1-22179-0000
									1-22183-0000
Award Peri	od	Mentor Pr	rotégé F	lot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No	١	No		No		No	N/A
Pre-Bid Me	eting	Compl	letion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No		11/01/2	2019		10	18	3.00	0.00	No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

084-61F05 Local Roads - Executed

Install conduit, handholes and fiber optic interconnect cable to connect existing traffic signal controllers to the existing DuPage County Central System Network, located at various locations in DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1/1 I	DuPage	C-91-128-18	QIHB(040)	17-DCCS	SS-01-TL	VARIOUS	Electrical	1-11019-0012
								1-22181-0000
Award Perio	d Mento	r Protégé	Hot Mix Asphalt-Smal	II Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45	No	J	No		No		No	N/A
Pre-Bid Mee	ting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				130		0.00	0.00	No

085-61F07 Local Roads - Executed

Resurfacing Kirchoff Road from Hicks Road to New Wilke Road in the City of Rolling Meadows.

Reg / Dist C	Counties Cook		Federal Project # ' JRFU(653)	Section 17-0012 ROLLING		Routes FAU 3517	Major Work Categorie Pavement	s PPS # 1-22089-0000
Award Period 45	d Mento No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Meet No	ing Co	mpletion Date	Calendar Days	Working 70	Days DE 19.	E % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

086-61F11 Local Roads - Executed

Resurfcing Aucutt Road from Orchard Road to IL Route 31 in the Village of Montgomery.

Reg / Dist Coun	ties State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
1 / 1 Kane	C-91-232-1	8 A08B(187)	16-00055 (MONTG	5-00-RS OMERY)	FAU 1550	Pavement	1-22180-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small	Batch		siness Initiative	Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No			35		15.00	0.00	No

087-61F14 Local Roads - Executed

Resurfacing and ADA sidewalk improvements on Smith Street from Palatine Road to Dundee Road in the Village of Palatine.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1/1	Cook	C-91-139-18	HMUP(404)	17-00103		0R 710	Pavement	1-22123-0000
				(PALATII	NE)	CH 71V		
Award Perio	od Mento	or Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Mee	eting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No	08	/01/2019		5		19.00	0.00	No
No	08	/01/2019		5		19.00	0.00	No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

088-61F16 Local Roads - Executed

Roadway reconstruction on FAU Route 1076 (Locust Road) from Lake Avenue to Wilmette Avenue in the Village of Wilmette.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ries PPS#
1/1	Cook	C-91-224-13	B DAE4(736)	12-00195 (WILMET		FAU 1076	Pavement	1-21374-0000
Award Pei	riod Mento	r Protégé	Hot Mix Asphalt-Smal	l Batch	Small Bu	ısiness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid M	eeting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No	11/	15/2019	-	5	-	20.00	0.00	No
089-61F19	Local R	oads - Execute	d					
Reconstru Channah		rfacing on Siou	x Drive and Dove Drive	from Sun	set Drive t	o West Eames St	reet and from Navajo Drive	to Sunsewt Drive in the Village of
Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ries PPS#
1 / 1	Will	C-91-280-16	6 LQ8K(257)	16-00025		SIOUX DR.	Pavement	1-22031-0000
				(CHANN	AHON)	DOVE DR.		
Award Pei	riod Mento	r Protégé	Hot Mix Asphalt-Smal	l Batch	Small Bu	ısiness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid M	eeting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No	08/	15/2019		5		19.00	0.00	No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

090-85672 Local Roads - Executed

Replace the bridge carrying FAS Route 238 (CH 14) over Mud Creek, located 5 miles south of Atkinson.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/2	Henry	,	C-92-033-17	3NH0(574)	16-00160)-00-BR	FAS 238	Bridges	2-10521-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 55	Days DB 2.0	E % 0	VBP % 0.00	Prequalification Waiver No

091-87665 Local Roads - Executed

Replace the bridge carrying East Main Street over Big Rock Creek, located 0.20 miles north of US 34 in the City of Plano.

Reg / Dist 2 / 3	Count Kenda		State Job # C-93-017-17		Section : 15-00045 (PLANO)	5-00-BR	Routes TR 21	Major Work Categories Bridges	PPS # 3-10572-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Small No	` ,			. 3	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 70	•	BE % 00		Prequalification Waiver No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

092-87686 Local Roads - Executed

Remove deteriorated wingwalls of the three-barrel box culvert and a portion of the box culvert ends and replace with permanent steel sheet pile wingwalls along with replacing the concrete on the culvert ends, located on FAS 247 (CH 31) at Crow Creek, 6.0 miles east of Bradford

ounties	State Job #	Federal Project #	Section :	#	Routes	Major Work Catego	ries PPS#
ureau	C-93-001-19	P9Z5(634)	09-00230)-00-BR	FAS 247	Bridges	3-10476-0000
	J	•	Batch			•	
No		No		No	ľ	No	N/A
ing Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
			80	9.0	0	0.00	No
	ureau i Mentor No	ureau C-93-001-19 I Mentor Protégé l No l	ureau C-93-001-19 P9Z5(634) I Mentor Protégé Hot Mix Asphalt-Small No No	ureau C-93-001-19 P9Z5(634) 09-00230 Mentor Protégé Hot Mix Asphalt-Small Batch No No ing Completion Date Calendar Days Working	ureau C-93-001-19 P9Z5(634) 09-00230-00-BR Mentor Protégé Hot Mix Asphalt-Small Batch Small Busines No No No No ing Completion Date Calendar Days Working Days DB	ureau C-93-001-19 P9Z5(634) 09-00230-00-BR FAS 247 Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative No No No	ureau C-93-001-19 P9Z5(634) 09-00230-00-BR FAS 247 Bridges Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program No No No No No VBP %

093-89747 Local Roads - Executed

Replace superstructure on the bridge carrying CH 26 over Hogwallow Branch, 3.5 miles east of the Hancock County Line.

Reg / Dist 3 / 4	Counties McDonoi		Federal Project # 7 U37M(517)	Section # 17-00108-00-	Routes BR FAS 441	Major Work Categor Bridges	ries PPS# 4-10604-0000
Award Peri	riod M No	J	Hot Mix Asphalt-Sma No	II Batch Sma	all Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Completion Date	e Calendar Days	Working Day 35	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

094-91550 Local Roads - Executed

remove guardrail and terminals and the installation of new steel plate beam guardrail and terminals at various locations in Champaign County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
3/5	Cham	paign	C-95-309-17	NA88(822)	16-00444	1-00-SP	VARIOUS	Miscellaneous	0-00103-5003
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Small No	l Batch	Small Busin	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	npletion Date	Calendar Days	Working 115	•	BE % 00	VBP % 0.00	Prequalification Waiver No

095-91555 Local Roads - Executed

Replace the bridge carrying TR 105 over Lake Fork Creek, located 2.0 miles east of Cisco.

Reg / Dist	Coun	ities S	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
3 / 5	Piatt	C	C-95-314-17	H10C(072)	16-08137	'-00-BR	TR 105	Bridges	5-10449-0000
Award Per 45	riod	Mentor P No	•	Hot Mix Asphalt-Small No		Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mo	eeting	Comp	letion Date	Calendar Days	Working 35	Days Di	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

096-91576 Local Roads - Executed

Construction of a shared use path along the south side of Crystal Lake Park and the north side of Park Street in the City of Urbana.

Reg / Dist 3 / 5	Counties Champaign		Federal Project # QS6W(150)	Section 17-P400		Routes CRYSTAL LAKE PATH	Major Work Categorion Miscellaneous	es PPS# 0-01729-5003
Award Peri	iod Mento No	•	Hot Mix Asphalt-Sma No	II Batch	Small Bu No	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	•	mpletion Date 12/2019	Calendar Days	Working	Days	DBE % 6.00	VBP % 0.00	Prequalification Waiver No
097-91580 Resurfacir		eads - Execute		ed 1.4 mile	s south of	Deland to 2.1 mile	es north of the I-72 interchar	nge at Monticello.
Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
3/5	Piatt	C-95-099-18	XZG8(943)	19-00220)-04-SD	FAS 538	Pavement	0-00103-5004
Award Peri	iod Mento No	•	Hot Mix Asphalt-Sma No	II Batch	Small Bu	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting Cor	mpletion Date	Calendar Days	Working 25	Days	DBE % 2.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

098-93721 Local Roads - Executed

Replace the bridge carrying Primm Road over Dees Creek, 1.1 miles south of Lincoln.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
4/6	Logan	ı	C-96-063-18	3 LNJI(856)	12-00038	3-06-BR	FAS 561	Bridges	6-10689-0000
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Smal l No	l Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 130	Days	DBE % 6.00	VBP % 0.00	Prequalification Waiver No

099-46903 Highways - Executed

4.0 miles of HMA resurfacing to internal park roads, pavement widening, construction of a shared use path, lighting, removal and replacement of a 160' three span structure (SN 101-9974), box culvert installation, retaining wall construction, pavment marking and other miscellaneous in Rock Cut State Park in Winnebago County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
2/2	Winne	ebago	C-30-018-18	N/A	ROCK C	JT 2018	PARK ROAD	Pavement	0-01635-2001
Award Peri	riod	Mentor No	ū	Hot Mix Asphalt-Small No	Batch	Small Busines No	ss Initiative Ta	•	QP Certification N/A
Pre-Bid Me No	eeting		pletion Date 1/2020	Calendar Days	Working	Days DB 5.0	E % 0		Prequalification Waiver No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

100-46914 Highways - Executed

Remove debris that has accumulated at the piers of SN 092-9904 carrying Skyline Drive over the Vermilion River in the Kickapoo State Recreation Area.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

3 / 5 Vermilion C-30-002-19 N/A KICKAPOO DEBRIS PARK ROAD Miscellaneous 0-01635-5001

2019

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 04/01/2019 0.00 0.00 No

101-93711 Local Roads - Executed

Construction of a multi-use trail from 18th Street to 24th Street along Cedar Creek in Quincy.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Adams C-96-011-18 2M1D(727) 16-P4003-04-BT MULTI-USE Pavement 0-01729-6001

TRAIL 6-10815-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 12/13/2019 9.00 0.00 No

102-76L79 Highways - Rejected

Well treatment at various locations within District 8.

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

01A-CO065 Aeronautics - Executed

Phase 2: Replace Taxiway Lighting System Serving Runway 6-24

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 7 Coles MTO 4679 COLES COUNTY 317SBGPTBD Electrical

MEMORIAL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 82 0.00 0.00 No

02A-EF009 Aeronautics - Executed

Expand the east half of the aircraft parking apron

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 7 Effingham 1H2 4559 EFFINGHAM COUNTY 317SBGP133/139 Pavement

MEMORIAL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 60 7.00 0.00 No

Letting Date: November 09, 2018 Volume 021, No. 040

Current Date: November 06, 2025

03A-ED018 Aeronautics - Executed

Apron Expansion and Relocate/Upgrade Fuel Facility

Reg / Dist C	Counties	IL Project #	Federal Project #	Major Work Categories

3 / 5 Edgar PRG 4144 EDGAR COUNTY 317SBGP99/105 Miscellaneous

Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small	Batch Small B	usiness Initiative	Target Market Program	QP Certification
60	No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		83		5.00	0.00	No