

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

001-46673 Highways - Active

Removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker castings, and placing new raised reflective pavement marker castings on various routes in various counties within District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	M-60-010-26	N/A	D2 REFLECTOR REPL 26-10	VARIOUS	Miscellaneous	0-02027-2001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2027			0.00	0.00	No

002-46674 Highways - Active

Removing existing guardrail delineators and barrier wall delineators and installing new guardrail delineators and barrier wall delineators within the limits of each work order in District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	M-60-011-26	N/A	D2 GUARDRAIL DELIN MAINT INT 2	VARIOUS	Miscellaneous	0-00646-2001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2027			0.00	0.00	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

003-46677 Highways - Active

Pavement marking on various routes in various counties of District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Various	M-60-014-26	N/A	D6 HT PVMNT MRK RPR 26-14	VARIOUS	Miscellaneous	0-01479-6001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/31/2026		10	Pending	Pending	No		

004-62P01 Highways - Active

The project primarily consists of a single culvert removal and replacement located at Grant Creek on IL Route 53 in Will County, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-201-21	NHPPGCQJ(861)	2021-064-CR	FAP 846	Bridges	1-79011-1000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/30/2026		10	0.00	0.00	No		

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

005-62R19 Highways - Active

Replacement and upgrading of the existing Intelligent Transportation Systems (ITS) from east of Ridge Rd to just west of Wheeler Rd and from Gardner St to I-355 for a net length of approximately 87,518 feet (16.58 miles). The improvement is located in the Villages of Shorewood, Minooka, Rockdale, and New Lenox and in the City of Joliet within Grundy, Kendall, and Will Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-106-22	NHPP846T(970)	FAI 80 21 VLS	FAI 80	Electrical	1-77247-7100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		03/31/2028		10	0.00	0.00	No

006-62V09 Highways - Active

(1621-Ft) Intersection Improvements and Traffic Modernization will involve right-turn lane Pavement Reconstruction, Pavement widening, Intersection Resurfacing, Traffic Signal Modification, and ADA improvements. Located at IL 72 (Higgins Road) and Huntington Boulevard in the Village of Hoffman Estates in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-210-23	NHPPCHCA(140)	FAP 341 23 IM	FAP 341	Pavement	1-79908-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				65	Pending	Pending	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

007-62V43 Highways - Active

(1.54-Mile) Project consists of pavement patching, HMA overlay of p.c.c pavement, resurfacing with polymerized hot-mix asphalt surface course, binder course and curb and gutter replacement, thermoplastic pavement marking located in the Village of Huntley and Rutland Township in Kane County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-023-24	NHPPMJXS(975)	FAP 0326 23 RES	FAP 326	Pavement	1-80227-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	0.00	0.00	No

008-62W78 Highways - Active

Project includes Lighting Improvement including removal of light towers and replace it with poles, LED luminaires, metal foundations, lighting controller, conduit and cables lighting improvements at US 41 at Park Ave and US 41 at Clavey Rd. in Highland Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Lake	C-91-226-24	NHPPGX17(626)	2024-960-LT	FAP 346	Electrical	1-81394-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	11/30/2026		5	Pending	Pending	No		

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

009-62X88 Highways - Active

(6,935-Ft) Designed and Standard Overlays, ADA sidewalk ramp Improvement, pavement patching, milling of existing HMA surface, placing HMA surface course and HMA binder course, drainage structures adjustment and cleaning, placement of pavement markings, installation of sidewalk ramp improvements, located on IL Route 43 (Waukegan Rd.) from Henley Street to Emerson Street in the Villages of Glenview and Morton Grove in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-114-25	NHPPXQ53(404)	2024-1049-RS	FAP 348	Pavement	1-81541-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				55	0.00	0.00	No

010-62Y17 Highways - Active

(460-Ft) Bridge Deck Overlay (SN 016-0634) consist of joint replacement, substructure repairs and cleaning and painting of bearings of the bridge located on Cermak Road at Des Plaines River in the Village of North Riverside Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-207-25	BRTQSB(219)	(551X-B)BDR, BJR 25	FAU 1453	Bridges	1-81376-0030	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			55	Pending	Pending	No		

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

011-62Y26 Highways - Active

(4,658.13-Ft) Bridge Repairs (S.N. 099-0298) includes bridge deck scarification latex concrete overlay, joint reconstruction, patching, and substructure repair butt joints, HMA overlay of the approach pavement, drainage structure adjustments, and pavement marking replacement located along IL Route 50 (Governors Highway) over the CN railroad from Watson Road to Egyptian Trail, in the Village of Monee in Will County, Illinois.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-222-25	BRI81L(103)	(143VB-R-1(90))BR 25	FAP 840	Bridges	1-81376-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	0.00	0.00	No

012-62Y35 Highways - Active

This work consists of mowing the roadsides of Expressways in District One.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-231-25	N/A	2025-1080-LS	VARIOUS	Miscellaneous	0-02180-1007
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		12/31/2026			Pending	Pending	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

013-62Y37 Highways - Active

This project is to provide prompt installation of new fence and repair of damaged fence located on various State maintained arterial and expressway routes within the counties of Cook, DuPage, Kane, Lake, McHenry and Will.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-233-25	N/A	2025-1078-FNC	VARIOUS	Miscellaneous	0-02180-1008
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		06/30/2027			0.00	0.00	No

014-64J38 Highways - Active

1.2 miles of cold milling, standard overlay, patching, ADA improvements and traffic signal modernization on WB IL2 E 4th St from East 3rd St to IL40 in Sterling.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-110-23	NHPP67A1(556)	(32-2)RS-1	FAP 561	Pavement	2-13190-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				105	Pending	Pending	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

015-64S71 Highways - Active

10.3 miles of milling, HMA overlay, shoulders, and patching on IL 84 from 0.2 mile north of Doty Rd south of Savanna to the Whiteside County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Carroll	C-92-148-23	NHPPI1PB(619)	106RS	FAP 308	Pavement	2-20172-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				75	0.00	0.00	No

016-64T23 Highways - Active

1,200 feet gross pavement patching on I-39 under Twombly Rd overpass. 2 Miles NE of Rochelle.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-069-24	N/A	(141-1)PP	FAI 39	Pavement	0-02180-2008
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			14		0.00	0.00	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

017-64V11 Highways - Active

Bridge washing of 11 structures along I-74 in Rock Island County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-017-26	N/A	D2 BC 2026-07	VARIOUS	Bridges	0-01295-2011 2-21293-2026
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	Pending	Pending	No

018-64V12 Highways - Active

Bridge washing of SN 101-0133 and 101-0134 over the Kishwaukee River in Winnebago County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-018-26	N/A	D2 BC 2026-08	FAI 39	Bridges	2-26026-0300
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			20	Pending	Pending		No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

019-64V13 Highways - Active

Bridge washing of 9 structures in Boone and Winnebago Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago Boone	C-92-019-26	N/A	D2 BC 2026-09	VARIOUS	Bridges	2-26026-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			20	Pending	Pending		No

020-64V14 Highways - Active

Bridge washing of 17 structures in various counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-020-26	N/A	D2 BC 2026-10	VARIOUS	Bridges	2-26026-0200
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	Pending	Pending	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

021-64V15 Highways - Active

Bridge washing of 12 structures in various counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-021-26	N/A	D2 BC 2026-11	VARIOUS	Bridges	2-26026-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	Pending	Pending	No

022-68474 Highways - Active

Resurfacing IL 6 from 0.7 mile north of Hoerr's Pond to south of I-74 in Peoria County. 4.2 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-062-05	NHPPD4F5(771)	72[(7,7-1)RS-3;1RS-5]	FAP 318	Pavement	4-06165-0500 4-06165-0510
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				145	0.00	0.00	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

023-68C43 Highways - Active

Tree mitigation and prairie restoration at various locations adjacent to the NW quadrant of the Macomb Bypass.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	McDonough	C-94-038-15	N/A	(55-3)TM	FAP 407	Miscellaneous	4-02204-0454
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/02/2026		5	0.00	0.00	No

024-68E33 Highways - Active

Bridge replacement of SN 062-0008 with SN 062-0074 carrying IL 29 over Barrville Creek, two miles south of Sparland in Marshall County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Marshall	C-94-068-18	NHPPZT6B(681)	(3-B)BR	FAP 318	Bridges	4-00173-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				90	Pending	Pending	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

025-68J46 Highways - Active

0.24 mile intersection improvement, Extended EP US 150 left-turn lane, widening for addition of SB right-turn lane, and change left-turn signal phasing from protected/permissive to protected only at the US 150 and West Willow Knolls Dr. intersection in Peoria County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-098-24	HSIP-NHPP7E0S (087)	116N,TS-1	FAP 317A	Pavement	4-02125-4002 4-07225-0600
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	0.00	0.00	No

026-68J51 Highways - Active

316' bridge preservation project at SN 072-0169 carrying IL 8 (Southport Rd) over UPRR, 0.2 miles east of Reservoir Blvd in Peoria County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-103-24	STPB91E(596)	[(Z-D-SB)BR]BJR,BP	FAU 6658	Bridges	4-03024-2480
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	Pending	Pending	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

027-68J68 Highways - Active

Resurfacing and cold-in-place recycling on IL 78 from Fort St in Farmington to 0.2 mile north of Alder St in Canton; and resurfacing on Old IL 78 from IL 78 from IL 78 (N) to IL 78(S) in Norris. Approximately 7.63 miles gross.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Fulton	C-94-002-25	NHPP-HSIP-STPG6NF(282)	133RS-5;134RS-3;135RS-9	FAP 22 OR 78 FAS 447	Pavement	4-00840-0200 4-02126-0300
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	Pending	Pending	No

028-68J96 Highways - Active

8.765 miles of resurfacing and cold-in-place recycling on IL 17 from IL 89 to west of I-39 in Marshall County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Marshall	C-94-032-25	STPAH8Q(221)	3RS-6;4RS-2	FAP 649	Pavement	4-00143-0320
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	0.00	0.00	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

029-68K06 Highways - Active

Electrical maintenance contract (maintenance and repair D4 traffic signals, overhead lighting and ITS facilities).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-044-25	N/A	D4 ELECTRICAL 2026	VARIOUS	Electrical	0-01325-4001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		07/31/2027			Pending	Pending	No

030-68K11 Highways - Active

Washing of seven bridges in District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-060-25	N/A	D4 BRIDGE WASHING 2026	VARIOUS	Bridges	0-01295-4001 0-01295-4002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				85	Pending	Pending	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

031-68K15 Highways - Active

6.47 miles of resurfacing on IL 78 from west of US 150 to south of IL 8 in Peoria County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Peoria	C-94-064-25	STPTB8F(789)	130RS-7;131RS-6	FAP 22	Pavement	4-07224-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			50	0.00	0.00	No		

032-68K16 Highways - Active

3.53 miles of milling and resurfacing and all related collateral work along US Route 150 and IL Route 78 from 0.1 mile north of North Junction Illinois Route 78/US Route 150 to 0.1 mile north of Interstate 74 in Peoria County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Peoria	C-94-065-25	STPMRXA(823)	130RS-8	FAP 22	Pavement	4-07224-0200	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			40	0.00	0.00	No		

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

033-68K58 Highways - Active

Replace expansion joints, patch parapets, fill slopewall voids on SN 036-0009 on Illinois Route 96 over Dugout Creek east of Lomax, Illinois in Henderson County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Henderson	C-94-107-25	N/A	[(12B)BR]BRR	FAP 534	Bridges	0-02180-4013
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	0.00	0.00	No

034-68K62 Highways - Active

Cleaning and painting structural steel of eleven existing bridges throughout District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-111-25	N/A	D4 BRIDGE PAINTING 2026	VARIOUS	Bridges	0-01379-4001 0-01379-4002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	QP-1 & QP-2
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				130	Pending	Pending	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

035-68K91 Highways - Active

Districtwide repairs to guardrail and cable guardrail caused by motorists (MCHD).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-007-26	N/A	D4 GUARDRAIL REPAIRS 2026-MCHD	VARIOUS	Miscellaneous	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		07/31/2027			0.00	0.00	No

036-70F37 Highways - Active

Bridge deck overlay and other repairs to SN 057-0163, SN 057-0164 over Money Creek, and 057-0162 over I-55. 487.42 gross feet.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-055-22	NHPP9JY1(467)	(57-3)BR	FAI 55	Bridges	5-53401-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		12/01/2026		10	Pending	Pending	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

037-70F77 Highways - Active

Remove and construct bridge decks on two structures SN 057-0154 (SB) and 057-0155 (NB) carrying FAI 55 over US 136 in McLean County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-013-22	NHPPG5LI(733)	(57-10HB)BR-1	FAI 55	Bridges	5-53415-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				85	Pending	Pending	No

038-70H61 Highways - Active

Bridge beam replacement and pier repair to S.N. 010-0220 at Salt Fork River 1 mile north of St. Joseph.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	Champaign	C-95-047-25	N/A	(240B)BR-1	FAS 516	Bridges	0-02180-5004	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			25	Pending	Pending	No		

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

039-70H62 Highways - Active

Bridge deck repairs to S.N. 021-0049 and S.N. 023-0026 carrying FAP 820 (IL-130) and FAP 836 IL-49 in Douglas and Edgar Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Douglas Edgar	C-95-048-25	N/A	(22)BR-1,(115)BR-1	FAP 820 FAP 836	Bridges	0-02180-5005
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				80	Pending	Pending	No

040-70H81 Highways - Active

2.11 miles of median cable improvements on I-74 from 0.3 miles west of County Rd 2500E to Market St in Ogden.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-017-26	N/A	D5 GR & FENCE REPAIR 2026-1	FAI 74	Miscellaneous	0-01895-5002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	0.00	0.00	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

041-72295 Highways - Active

2.1 miles of resurfacing, patching, ADA improvements, traffic signal improvements and structure improvements on IL 104 (Broadway Street) from west of 38th Street to east of 63rd Street in Quincy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-048-23	NHPP-STPP1BT (625)	103RS-14,TS-3,(1- 5HB3)BJR,BDR	FAP 745 FAI 172	Pavement	6-01543-0000 6-01543-0100 6-01543-0110 6-01543-0300

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			110	Pending	Pending	No

042-72440 Highways - Active

2.6 miles of milling and resurfacing on Old US 66 from Old US 66 to south of West 8th Street and from 0.1 miles south of Werner Road to Old US 66 in Mt. Olive.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-086-25	STPY0YM(432)	22RS-2,23RS-5	SBI 16A	Pavement	6-72300-0000 6-75970-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	Pending	Pending	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

043-72540 Highways - Active

On-call repair of guardrail, cable guardrail and impact attenuators at various locations throughout District 6 as needed.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-037-26	N/A	D6 CABLE/GUARDRAIL 2026	VARIOUS	Miscellaneous	0-01895-6001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			730		0.00	0.00	No

044-72542 Highways - Active

Resurfacing on IL 97, 123 from IC and IM Railroad to Antle Street and from south of Lincoln Avenue to 0.1 miles north of North Shore Drive, south of Petersburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Menard	C-96-038-26	N/A	101RS-13, 3RS-8	FAP 34	Pavement	0-02180-6022	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	Pending	Pending	No		

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

045-72546 Highways - Active

Installation of cure-in-place pipe liners at 12 locations on I-72 in Sangamon County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-039-26	N/A	(84-9-3,84-10)I-2	FAI 72	Miscellaneous	0-02180-6023
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	Pending	Pending	No	

046-72762 Highways - Active

11.7 miles of standard overlay, concrete gutter repairs, riprap and culvert rehabilitation (SN 085-2013) on IL 101 from the Hancock County line to 0.2 miles west of Freeman Mine Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Schuyler	C-96-034-25	STPHBB6(479)	119RS-4, 120RS-5,CLV	FAP 713	Pavement	6-00449-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			90	0.00	0.00	No		

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

047-72989 Highways - Active

1.9 miles of resurfacing on Dirksen Parkway from Stevenson Drive to south of Wide Track Drive.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-074-24	NHPP0UVE(293)	(17X)RS-1,SW	FAP 663	Pavement	6-60136-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				65	0.00	0.00	No

048-72C96 Highways - Active

Patching and resurfacing on I-55 from 2.8 miles south of IL 123 in Williamsville to the Logan County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-091-09	NHPPJPMR(993)	(84-1-2)RS-5,WS-6	FAI 55	Pavement	0-00754-6001 6-01472-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			110	0.00	0.00		No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

049-74433 Highways - Active

Replacement of SN 012-0014 carrying IL 1 over the CSX Railroad, 0.5 miles north of US 40.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Clark	C-97-036-10	NHPPMPHV(442)	(FX-VBR)B-1	FAP 332	Bridges	7-50350-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			220	0.00	0.00	No		

050-74435 Highways - Active

Reconstructing the I-57 and IL 16 interchange located east of Mattoon from a cloverleaf to a raindrop diamond configuration.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-038-10	NHPP-BRCFS0(030)	(15-22HB-4)BR(15-22) R	FAI 57	Pavement	7-50352-0000 7-50352-2000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/15/2029		15	Pending	Pending	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

051-74650 Highways - Active

Superstructure replacement and bridge widening of 2 structures on I-57 over IC Railroad and TR 86 at Jones Switch. (SN 015-0003 and 015-0004)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Coles	C-97-017-14	BR7FG0(942)	(15-22VB)BR	FAI 57	Bridges	7-50917-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	04/30/2027		15	0.00	0.00	No		

052-74705 Highways - Active

Replacement of 2 structures carrying I-72 over IL 121 and the IC Railroad, northwest of Decatur. (SN 058-0074 and 058-0075)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Macon	C-97-013-15	BRJE7J(144)	(58-63HVB)BR	FAI 72	Bridges	7-93940-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	12/01/2027			0.00	0.00	No		

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

053-74D64 Highways - Active

64.5 miles of weed spray control on I-57 and I-70 in Effingham and Fayette Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham Fayette	C-97-064-25	N/A	D7 WEED CONTROL 2026-1	FAI 57 FAI 57A FAI 70	Miscellaneous	0-02071-7001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/01/2026			0.00	0.00	No

054-76T66 Highways - Active

Structural, mechanical and electrical repairs to the Joe Page Bridge in Hardin. (SN 031-0001)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Greene	C-98-102-24	N/A	266BRR, (4,5)I	FAP 304	Bridges	8-00729-1000 8-00975-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2027		10	0.00	0.00	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

055-76U42 Highways - Active

7 miles of microsurfacing on I-255 from the St. Clair County line to I-270.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-094-25	NHPP5PU0(591)	60-(7,8,9)RS-2	FAI 255	Pavement	8-00984-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			60	0.00	0.00		No

056-76U67 Highways - Active

4.4 miles of patching and slurry seal on MLK Drive, Louisiana Boulevard and Lake Drive in East St. Louis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-131-25	N/A	33PP-1, 10-PP-1, 10-1RS-2	FAU 9185 FAU 9183	Pavement	0-02180-8011 0-02180-8020
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	Pending	Pending	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

057-76U73 Highways - Active

Bridge deck overlay and repairs on 5 structures I-64 in East St. Louis. (SN 082-0153, 0154, 0157, 0159 and 0161)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-137-25	N/A	82-1RS-2, 82-(1,2)BDR -1	FAI 64	Bridges	0-02180-8005 0-02180-8006 0-02180-8007 0-02180-8008 0-02180-8009 8-01047-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		07/31/2026		10	Pending	Pending	No

058-78967 Highways - Active

Replacement of SN 039-0026 carrying IL 3 over Worthen Bayou, 1.2 miles south of IL 149.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-082-22	NHPPJN27(428)	130B-1	FAP 312	Earthwork	9-98775-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				120	0.00	0.00	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

059-78A87 Highways - Active

Signal modifications, pedestrian crossings and sidewalks at the intersection of IL 14 and Central Street in West City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-116-24	HSIPUM1N(104)	4TS-2	FAP 869	Pavement	9-00710-2626
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	0.00	0.00	No

060-78B34 Highways - Active

Bridge deck overlay on 3 sets of dual bridges on I-64: 1) approximately 2 miles east of IL 142, 2) at the Belle Rive interchange, 3) approximately 0.6 miles east of IL 37. (SN 041-0087, 041-0088, 041-0071, 041-0072, 041-0080, and 041-0081)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-077-25	NHPPGY4A(625)	D9 BRIDGE OVERLAY 2026-1	FAI 64	Bridges	9-00830-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				140	Pending	Pending	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

061-78B83 Highways - Active

Building demolition and site cleanup at 3 locations in West City, Benton and Harrisburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline Franklin	C-99-127-25	N/A	D9 BUILDING DEMOLITION 2026-1	VARIOUS	Miscellaneous	9-01126-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

062-80B08 Highways - Active

(1.21-Mile) Smart Overlay consists of hot-mix asphalt surface removal, pavement patching, resurfacing with hot-mix asphalt surface course, placement of thermoplastic pavement markings located on Busse Rd (Illinois Route FAP 344, IL 83), beginning south of Bryn Mawr Ave and ending at Illinois 19 (Irving Park Rd). in the Village of Bensenville in DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-241-25	NHPPWQ08(202)	2025-1096-RS	FAP 344	Pavement	1-81196-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	Pending	Pending	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

063-80B13 Highways - Active

(1.07-Mile) Standard Overlay and ADA Improvements project includes hot-mix asphalt removal, PCC removal, pavement patching, PCC milling, resurfacing with hot-mix asphalt, drainage structure adjustment and cleaning, pavement markings, raised reflective markers, ADA ramps, pedestrian signals, detector loops. Location: IL 53 (Broadway Street/ Ruby Street) from Teale Woods Trail (South of IL 7) to Bluff Street, within the City of Joliet.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-246-25	NHPPB61R(764)	2025-1086-RS	FAP 112	Pavement	1-81506-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	0.00	0.00	No	

064-80B15 Highways - Active

(8,333-Ft) Standard Overlay of the existing PCC pavement with HMA surface course and binder course, thermoplastic pavement markings, ADA improvements for curb ramps, combination concrete curb and gutter, concrete medians, pavement widening for flush medians, located along IL Route 38 (Roosevelt Road) from east of Nicoll Way to Edson Avenue in the Villages of Glen Ellyn and Lombard in DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-248-25	NHPPXYPQ(496)	2025-1089-RS	FAP 347	Pavement	1-81615-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/30/2026		5	Pending	Pending	No	

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

065-80B75 Highways - Active

(4.21-Mile) Standard overlay and ADA curb ramp improvement project consists of asphalt surface removal, placement of hot mix surface course, placement of hot mix binder course, pedestrian ramp improvements, pavement patching, placement of pavement markings, traffic signal modernization. Located on IL-59 from North of IL-132 (Grand Ave) to US-12, within the Villages of Fox Lake, Lake Villa and Unincorporated Ingleside in Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-034-26	NHPP9NAV(974)	2025-2039-RS,SW	FAP 104	Pavement	1-79858-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			70	Pending	Pending		No

066-80B83 Highways - Active

Litter Picking shall consist of the pickup, removal and satisfactory disposal of debris, deceased animal carcasses, refuse, Litter and any other rubbish located on FAI 80, I-80 Expressway from I-294 (Tri-State Tollway) to Will / Kendall County Line in Cook and Will Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will Cook	C-91-042-26	N/A	2025-2031-LR	FAI 80	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2027			0.00	0.00	No	

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

067-80B84 Highways - Active

Litter Picking shall consist of the pickup, removal and satisfactory disposal of debris, deceased animal carcasses, refuse, Litter and any other rubbish located on I-57 expressway from I-90/94 (Dan Ryan Expressway) to Will / Kankakee County Line in Cook and Will Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook Will	C-91-043-26	N/A	2025-2030-LR	FAI 57	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2027			0.00	0.00	No

068-61L39 Local Roads - Active

Pavement widening and traffic signal improvements from Orchard Rd. to Randall Rd. in North Aurora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-111-21	Z1JM(510)	21-00057-00-CH (NORTH AURORA)	MUN 54	Pavement	1-22480-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/30/2026		15	0.00	0.00	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

069-61L66 Local Roads - Active

Resurfacing Barrington Avenue from IL 68 to Van Buren Street in the village of East Dundee.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-134-25		24-00050-00-RS (EAST DUNDEE)	FAU 1286	Pavement	1-22780-0000 1-22780-0010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	Yes	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	0.00	0.00	No

070-61L87 Local Roads - Active

HMA resurfacing of School Street from W 144th Street to W. 138th Street in the Village of Riverdale. Additionally includes curb and gutter, sidewalk and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-201-25	LXHB(960)	24-00141-00-RS (RIVERDALE)	FAU 2930	Pavement	1-22843-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			40	0.00	0.00	No		

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

071-61L93 Local Roads - Active

Resurfacing of Euclid Avenue from Rohlwing Road to Rand Road in the Village of Arlington Heights. Additional work includes HMA patching, sidewalks, curb and gutter, drainage improvements, traffic signal replacement and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-264-24	F7YU(495)	23-00221-00-RS (ARLINGTON HTS)	FAU 1292	Pavement	1-22847-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			115	0.00	0.00	No		

072-61M05 Local Roads - Active

Resurfacing 173rd Street from Wausau Avenue to South Park Avenue in the Village of South Holland.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-045-25		22-00116-00-RS (SOUTH HOLLAND)	FAU 1011	Pavement	1-22860-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	Yes	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	0.00	0.00	No		

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

073-61M16 Local Roads - Active

Resurfacing and channelization on Gannon Drive from Golf Road to Higgins Road in the Village of Hoffman Estates.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-209-25	M6GA(936)	23-00114-00-CH HOFFMAN ESTATES	MUN 2049	Pavement	1-22871-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	0.00	0.00	No

074-61M18 Local Roads - Active

Resurfacing 171st Street from California Avenue to I-80/294 and from Western Avenue to I-80/294 in the Village of Hazel Crest.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-051-26	UIWQ(331)	25-00097-00-RS (HAZEL CREST)	FAU 1615 FAU 2854	Pavement	1-22866-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	0.00	0.00	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

075-61M19 Local Roads - Active

Resurfacing Queen Anne Road from IL 120 to Bull Valley Road in the Village of Bull Valley.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	McHenry	C-91-145-26	D2XE(316)	22-0009-00-RS (BULL VALLEY)	FAU 3881	Pavement	1-22872-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	06/12/2026		5	0.00	0.00	No		

076-61M20 Local Roads - Active

Lighting improvements on IL 50 from 87th Street to 111th Street in the Village of Oak Lawn.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-195-25	M5S0(316)	24-00199-00-LT (OAK LAWN)	FAP 350	Electrical	1-22771-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	09/30/2026		5	0.00	0.00	No		

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

077-61M21 Local Roads - Active

Lighting improvements on US 20 from 69th Avenue to 54th Avenue and from IL 50 to Pulaski Road in the Village of Oak Lawn.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-194-25	FEZ7(993)	24-00198-00-LT (OAK LAWN)	FAP 29	Electrical	1-22770-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	09/30/2026		5	0.00	0.00	No		

078-61M23 Local Roads - Active

Resurfacing of Ballard Road from IL 47 to Pauline Avenue in the Village of Lakewood. Additional work includes patching, guardrail, pavement markings and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	McHenry	C-91-146-26	N86V(322)	22-00016-00-RS (LAKEWOOD)	TR 203	Pavement	1-22869-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	08/21/2026		5	0.00	0.00	No		

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

079-61M25 Local Roads - Active

Rehabilitate of three-span RC channel beam bridge carrying Smith Road over Long Run Creek between W. 138th Street and W. 135th Street in Will County. Work includes replacement of existing channel beams with steel tub girder and concrete deck superstructure, substructure repair, pavement widening, HMA resurfacing and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-158-23	H406(985)	16-11107-01-BR	TR 244	Bridges	1-21707-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/30/2026		10	0.00	0.00	No

080-61M26 Local Roads - Active

HMA resurfacing of Braintree Drive from Wise Road to Weathersfield Way in the village of Schaumburg. Work also includes construction of a roundabout intersection at Weathersfield Way, curb and gutter, PCC shared-use path, ADA ramps, lighting and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-104-25	U3QR(995)	23-00146-00-PV (SCHAUMBURG)	MUN 4029	Pavement	1-22797-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	07/31/2027		10	0.00	0.00	No		

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

081-61M27 Local Roads - Active

HMA resurfacing of Braintree Road from Weathersfield Way to Schaumburg Road in the village of Schaumburg. Additionally includes pavement patching, curb and gutter, PCC shared-use path, ADA ramps, drainage improvements, lighting relocation and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-067-26	EUFV(392)	25-00149-01-RS (SCHAUMBURG)	MUN 4029	Pavement	1-22868-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/30/2026		10	0.00	0.00	No		

082-61M28 Local Roads - Active

HMA resurfacing of Braintree Drive from Schaumburg Road to Bode Road in the village of Schaumburg. Additionally includes pavement patching, curb and gutter, PCC shared-use path, ADA ramps, drainage improvements, traffic signal modification, lighting relocation and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-017-26	2X1Q(070)	25-00149-02-RS (SCHAUMBURG)	MUN 4029	Pavement	1-22867-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/30/2026		10	0.00	0.00	No		

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

083-61M31 Local Roads - Active

Resurfacing Jones Road from Highland Boulevard to IL 72 in the village of Hoffman Estates.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-149-26	8339(219)	22-00111-00-RS HOFFMAN ESTATES	FAU 1101	Pavement	1-22870-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	08/07/2026		5	0.00	0.00	No		

084-61M32 Local Roads - Active

Resurfacing Montrose Avenue from Sayre Avenue to Forest Preserve Drive in the village of Harwood Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-119-23	759Y(857)	22-00069-00-RS HARWOOD HEIGHTS	FAU 1366	Pavement	1-22577-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			50	0.00	0.00	No		

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

085-76V04 Highways - Active

Weed control at various locations in Madison and Jersey Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Jersey Madison	C-98-071-26	N/A	DIST 8 WEED SPRAYING 2026-3	VARIOUS	Miscellaneous	8-01060-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	Yes		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	12/31/2027			0.00	0.00		No

086-85789 Local Roads - Active

Resurfacing German Church Road from IL 72 to Deer Path Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Ogle	C-92-055-21	6KTX(734)	20-00333-00-RS	FAS 1077	Pavement	2-10629-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

087-85790 Local Roads - Active

Traffic signal improvement at various intersections in the City of Moline.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Rock Island	C-92-001-26	XW17(120)	24-00299-00-SG (MOLINE)	VARIOUS	Electrical	0-02011-2004	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	08/13/2026			0.00	0.00	No		

088-91660 Local Roads - Active

Resurfacing, aggregate shoulders and guardrail improvement on CH 7 from IL 165 to IL 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	McLean	C-95-019-26	HXMM(530)	24-00170-01-RS	FAS 492	Pavement	5-10538-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			50	0.00	0.00	No		

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

089-93845 Local Roads - Active

Construction of a single span PPC deck beam bridge carrying 2980 East Road over Baptist Creek, 4 miles northeast of the town of Fountain Green. Additionally includes aggregate approach roadways, guardrail and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-003-27	YEHF(204)	24-08117-00-BR	TR 392	Bridges	6-10979-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	0.00	0.00	No

090-93852 Local Roads - Active

Reconstruction of West Lafayette Street from Jackson Street to Monroe Street in Rushville. Additionally includes concrete curb and gutter, PCC pavement intersections, sidewalks, lighting, landscaping and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Schuyler	C-96-036-26	VHPC(914)	14-00019-00-FP (RUSHVILLE)	MS 1110	Pavement	0-02273-6004 0-02273-6005 6-10980-0000 6-10980-0010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				55	0.00	0.00	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

091-93853 Local Roads - Active

Cold-in-place recycling and HMA resurfacing of CH 2 and a portion of CH 14 in Pike County. A portion of CH 14 will also consist of full-depth reclamation and resurfacing. Work also includes aggregate shoulders, guardrail, pavement markings and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-080-21	8FKL(446)	20-00102-00-PP	FAS 2601 FAS 602	Pavement	6-10869-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				100	0.00	0.00	No

092-97889 Local Roads - Active

HMA resurfacing of various roadways in the village of Valmeyer. Additionally includes variable depth PCC surface removal, pavement markings, ADA sidewalk improvements and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Monroe	C-98-005-26	96GB(969)	22-00011-00-RS (VALMEYER)	VARIOUS	Pavement	8-10826-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	08/07/2026			0.00	0.00	No		

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

093-62R23 Highways - Active

(2,215.87-Ft) Replacement of the Des Plaines River Bridge including the realignment and reconstruction of the mainline pavement, cross-road reconstruction, enclosed storm sewer system with drainage structures, detention ponds, earth excavation and embankment grading, retaining and noise abatement walls, barrier and moment slab construction, bridge replacement, roadway lighting, ITS implementation, erosion and sediment control, landscaping, traffic control and protection, navigation lighting, traffic signals, detour routing, building removals, pavement marking and signing located in the City of Joliet in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-110-22	NHPP8PC1(116)	FAI 80 21 STRUCTURE 2	FAI 80	Bridges	1-77247-6600 1-77247-6603
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes		10/31/2028		10	0.00	0.00	No

094-62T82 Highways - Active

Project consists of a single culvert removal and replacement includes shoulder widening at the culvert, guardrail removal and replacement and ditch regrading. Project is located on Illinois Route 173 over an unnamed Ditch, 0.5 miles east of Illinois Route 131 in the city of Zion, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-266-22	NHPP1JD1(749)	FAP 303 22 CR	FAP 303	Bridges	1-80107-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				80	Pending	Pending	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

095-62X31 Highways - Deleted

(650-Ft) Two culverts (SN 016-2290 and SN 099-0541) will undergo routine maintenance and repairs. Items include structural repair of concrete on headwalls and the removal and replacement of a wingwall. This project is located at FAI Route 57 over Butterfield Creek (0.04 Miles North of Village Commons Drive) and FAI Route 57 over Culvert (0.38 Miles North of Harlem Ave)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will Cook	C-91-018-25	N/A			Bridges	0-02180-1004
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	Pending	Pending	No	

096-62X53 Highways - Active

(185-ft) Proposed Culvert Repairs improvements is located at the intersection of IL 59 and IL 68 (Dundee Road) SN 016-2212, Village of Barrington Hills in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-044-25	N/A	2024-1014-CR	FAP 338	Bridges	0-02180-1002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	Pending	Pending	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

097-64R72 Highways - Active

0.725 miles; Reconstruction; Harrison Ave: Mill Rd to 0.3 miles east of Kishwaukee River and I 39: 0.2 mi N of Harrison Ave to I-90.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-094-22	NHPPCL9U(739)	(15X)RC & 5RS	FAP 525 FAI 39 FAI 90	Bridges	2-15970-0400 2-15970-0410 2-15970-0415 2-15970-0547
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/15/2027		30	Pending	Pending	No

098-87910 Local Roads - Active

HMA resurfacing of CH 29 from IL 18 to CH 64 in LaSalle County. Additionally includes HMA shoulders, aggregate shoulders and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-057-26	PX2V(154)	25-00142-00-WR	FAU 6141	Pavement	0-00110-3002 3-10852-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	0.00	0.00	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

099-64U56 Highways - Active

House demolition at 492 Wall St. and 380 Wisconsin Ave. in East Dubuque.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-080-25	N/A	D2 DM 2025-01	FAP 306	Miscellaneous	2-97643-0101 2-97643-0102
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

100-64U96 Highways - Active

Full cleaning and painting of SN's 081-0122/0123 and SN's 081-0128/0129.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-004-26	NHPPKMZ6(833)	D2 BP 2026-01	FAI 88	Bridges	0-01379-2000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	Pending	Pending	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

101-64U97 Highways - Active

Full cleaning and painting of SN's 081-0134/0135 and SN's 098-0063/0064.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island Whiteside	C-92-005-26	NHPP60FB(364)	D2 BP 2026-02	FAI 88	Bridges	0-01379-2001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	Pending	Pending	No

102-66N22 Highways - Active

Plug and abandon existing culvert (SN 047-2514) carrying IL 71 over a stream located 0.1 miles SW of Fennel Rd in Newark, IL and replace nearby side road culvert, culvert lining, and ditch re-grading.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kendall	C-93-117-24	NHPPCDNG(819)	(3)CR-2514	FAP 311	Pavement	3-47071-2514

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	Pending	Pending	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

103-66P67 Highways - Active

Milling and resurfacing 3 3/4" (designed overlay)_on FAP 587 (US 34) beginning 0.6 mile east of I-39 and ending at E 12th Road in Earlville. Additional work includes micro-surface with high friction aggregate and sinusoidal rumble strips in the curves, ditch cleaning, culvert cleaning, and end section replacements, pavement marking, and raised reflective pavement markers. 7.07 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-135-25	STPUWLB(730)	(19,20)RS-5	FAP 587	Pavement	3-03450-0040
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	0.00	0.00	No

104-66R39 Highways - Active

Routing and filling primarily longitudinal but includes transverse as needed from the intersection of IL 17 and IL 1 continuing south on IL 1 to the north city limits of St. Anne, IL. 6.76 gross miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Kankakee	C-93-086-25	NHPPPKK2(763)	D3 CRACK SEALING 2026-01	FAP 332	Pavement	3-01746-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

105-66R41 Highways - Active

Crack sealing on ILL 47 in Gibson City to 900E Rd, and IL 115 to Baltimore Dr in Paxton. 7.97 gross miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Ford	C-93-088-25	STP-NHPPYNN5 (134)	D3 CRACK SEALING 2026-03	FAP 326 FAP 71 FAP 697	Pavement	3-00927-0080	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

106-66R92 Highways - Active

Cleaning and painting structural steel, pavement striping, and traffic control at SN's 006-0055, 006-0057, and 006-0058 on I-180 in Bureau County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-155-25	NHPPG13F(855)	06(2HB-3, 2HVB)BP	FAI 180	Bridges	0-01379-3004 0-01379-3005 0-01379-3006
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1 & QP-2
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			75	Pending	Pending		No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

107-66R93 Highways - Active

Cleaning and painting all structural steel and non-structural steel components of Structure No. 053-0164 carrying IL Route 170 over Mud Creek approximately 0.95 mi north of IL Route 23 in Livingston County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-156-25	STPHQCN(662)	(97BR-2)BP	FAP 786	Bridges	0-01379-3007
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	Pending	Pending	No

108-66R94 Highways - Active

Cleaning and painting all structural steel and non-structure steel components on Structure No. 032-0092 carrying Carbon Hill Rd. over I-55 approximately 4.8 miles south of Reed Rd in Grundy County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-157-25	NHPP03LB(976)	(32-1)BP	FAI 55	Bridges	0-01379-3008
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	QP-1	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	Pending	Pending	No	

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

109-66R95 Highways - Active

cleaning and painting all structural steel and non-structural steel components of Structure No. 006-0135 carrying US-34 over Burlington Northern Railroad approximately 1.1 mi. northeast of ILL 26 in Bureau County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-158-25	STPY5ZH(095)	(23-VB-1)BP	FAU 5637	Bridges	0-01379-3009
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			35	Pending	Pending		No

110-66T02 Highways - Active

Cleaning and painting all structural steel and non-structural steel components of Structure No. 038-0198 carrying IL Route 49 over Little Mud Creek approximately 2.6 mi. north of Cissna Park in Iroquois County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-159-25	STPB78R(112)	(135BR)BP	FAP 840	Bridges	0-01379-3010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	Pending	Pending	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

111-66T06 Highways - Active

Cleaning and painting all structural steel and non-structural steel of SN's: 006-0156 carrying IL 40 over Hickory Creek, 3.5 mi. north of I-80, and 006-0157 carrying IL 40 over a drainage ditch, 3.0 mi. north of I-80.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-160-25	STPUV9D(109)	104(BR-1, BR-2)BP	FAP 646	Bridges	0-01379-3011 0-01379-3012
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	Pending	Pending	No

112-68F91 Highways - Active

6.24 miles of resurfacing from SCL of Avon to IL 9 in Fulton and McDonough Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Fulton McDonough	C-94-114-20	STP96WY(270)	(12RS-4, 11RS-2)	FAP 574	Pavement	4-00551-0400	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			85	Pending	Pending	No		

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

113-74D53 Highways - Active

5.5 miles of patching, milling and resurfacing on Old US 50 from US 50 Business to IL 33.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-045-25	STP0699(362)	(1)RS-3	FAS 1808	Pavement	7-52755-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	0.00	0.00	No

114-68K56 Highways - Active

Bridge deck and approach pavement resurfacing, replacement of existing expansion joints, and all related collateral work necessary to complete the project located along IL Rte 9 over Prairie Creek in Tazewell County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Tazewell	C-94-105-25	N/A	(119BR-3)BRR	FAP 639	Bridges	0-02180-4011	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	Pending	Pending	No		

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

115-68K57 Highways - Active

Clearing and disposing the existing silt in and around Structure No. 062-2001, installing stone dumped riprap at both ends of the box culvert, grading to drain at both ends, and all related collateral work necessary to complete the project on Illinois Route 40 (FAP 646) over Mud Run, 1.38 miles south of Illinois Route 17 in Marshall County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Marshall	C-94-106-25	N/A	(124BR)SCR	FAP 646	Bridges	0-02180-4012	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	Pending	Pending	No		

116-68K59 Highways - Active

Re-applying bituminous material binder to the existing aggregate slopewalls at Structure Nos. 055-0052 and 055-0053, Illinois Rte 336 over the BNSF Railroad.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	McDonough	C-94-108-25	N/A	[(55-2)B,B-1]SLP	FAP 407	Bridges	0-02180-4014
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	Pending	Pending	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

117-70H66 Highways - Active

Bridge deck sealing of 63 structures in McLean County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-014-26	N/A	FY2026 BRIDGE DECK SEALING	VARIOUS	Bridges	5-53546-1000 5-53546-2000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

118-72469 Highways - Active

8.4 miles of microsurfacing on Mt. Auburn Road from south of Arch Street in Mt. Auburn to south of CH 21 (2100N Road) in Taylorville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-095-25	STPB0M4(262)	(2,3)Q-2	FAS 636	Pavement	6-02024-0000 6-02024-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	Pending	Pending	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

119-72A82 Highways - Active

18.3 miles of crack and joint sealing on various routes in Adams, Morgan and Pike Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-074-25	STP-NHPPWHLC (571)	D6 CJS 2026-2	VARIOUS	Pavement	6-02036-0000 6-02051-0000 6-02053-0000 6-02054-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	0.00	0.00	No

120-72J75 Highways - Active

2.9 miles of resurfacing on the I-55 East Frontage Road from 0.3 miles north of North 16th Avenue, north of Litchfield, to south of North 19th Avenue, east of IL 108.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Montgomery	C-96-039-17	STPRVU5(650)	(68-3)RS-7	FAI 55	Pavement	6-01227-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	0.00	0.00	No		

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

121-74368 Highways - Active

Bridge replacement on IL 48 over Mosquito Creek, 1.5 miles northeast of Blue Mound. (SN 058-0029)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-046-09	STPVNWG(689)	(128BR-1)B-1	FAP 714	Bridges	7-50260-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			100	0.00	0.00		No

122-74653 Highways - Active

Replacement of SN 015-0034 carrying CH 31 over the Little Wabash River, 0.8 miles south of Paradise Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-020-14	BRUJ7G(248)	(32Q-MFT)BR	FAS 674	Bridges	7-50959-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				70	Pending	Pending	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

123-74C49 Highways - Active

Bridge joint replacement, abutment and pier repair, new approaches, bridge deck scarification with overlay and slopewall repairs on I-70 at North Cleone Road (Martinsville interchange). (SN 012-0029)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-126-23	NHPPAHXK(569)	D7 BRIDGE REPAIRS 2025-1	FAI 70	Bridges	7-52730-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				75	Pending	Pending	No

124-74D47 Highways - Active

Bridge deck sealing on 98 bridge decks throughout Effingham and Fayette Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-037-25	N/A	D7 BRIDGE DECK	VARIOUS	Bridges	7-50355-2026
	Fayette			SEALING 2026-1			7-50355-2126
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	Pending	Pending	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

125-74E30 Highways - Active

Guardrail repairs of existing damage from motorists at locations shown on the plans and damage yet to be realized on an on-call basis throughout District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Various	C-97-052-26	N/A	D7 GUARDRAIL 2026-1	VARIOUS	Miscellaneous	0-02180-7014	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	12/31/2026			Pending	Pending	No		

126-76A37 Highways - Active

Bridge replacement on Old US 51 over Crooked Creek, 0.3 miles north of Central City. (SN 061-0007)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-009-07	BRPV32(504)	29-2BR	FAU 8625	Bridges	8-00726-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	0.00	0.00	No	

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

127-76B42 Highways - Active

Bridge replacement on US 51 over Louse Run Tributary, 2 miles south of Patoka, and the replacement of 3 bridge with culverts on DuBois Blacktop Road over a creek, 3 miles west of DuBois.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Marion	C-98-333-18	PROT-STPE6HB (921)	26BR, 11BR-1	FAP 322	Bridges	8-00781-0000	
	Washington				FAS 836		8-81220-0000	
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		08/01/2027		20	Pending	Pending	No	

128-76U40 Highways - Active

4 miles of resurfacing on US 51 from Texas Avenue in Sandoval to north of Central City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-092-25	NHPPNHDK(340)	(28,29-2)RS-1	FAP 322	Pavement	8-00458-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

129-76U43 Highways - Active

3.9 miles of resurfacing on IL 255 from 0.1 miles north of Seminary Road to US 67 in Godfrey.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-096-25	NHPPH020(928)	60-15RS-2	FAP 310	Pavement	8-01045-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				70	0.00	0.00	No

130-76U52 Highways - Active

Various pavement patching call-out locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-113-25	N/A	DIST 8 PATCHING 2026-1	VARIOUS	Pavement	8-89313-2600
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	06/30/2028			0.00	0.00		No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

131-76U71 Highways - Active

2.2 miles of chip seal at various locations: Hilltop Road from 0.6 miles north of Hill Castle Road to Gilmore Lake Road; Hill Castle Lane from Hill Castle Road to 0.1 miles north of Hill Castle Road; Doyle Road from IL 3 to 0.1 miles north of IL 3; Old IL 156 from IL 13 to 1.0 miles east of IL 13.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair Monroe	C-98-135-25	N/A	DIST 8 SEAL COAT 2026-1	VARIOUS	Pavement	0-02180-8012
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

132-76U78 Highways - Active

2.3 miles of patching on IL 203 from the I-270 westbound ramps to Branding Avenue in Granite City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-142-25	N/A	(X-3)PP	FAP 594 FAU 9079	Pavement	0-02180-8018
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			40	0.00	0.00		No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

133-76V02 Highways - Active

1.7 miles of resurfacing on IL 177 from County Road to Mine Road in Mascoutah.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-064-26	N/A	1Z, RS-5	FAU 9377	Pavement	8-01058-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	Pending	Pending	No

134-78B00 Highways - Active

Signal modifications on IL 13 in Carbondale from Glenview Drive to McKinney Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-033-25	N/A	D9 TRAFFIC SIGNAL 2026-1	FAP 331	Electrical	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				70	0.00	0.00	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

135-78B37 Highways - Active

Bridge deck overlay and repairs on IL 14 over Fox River Slough, 5 miles east of Crossville. (SN 097-0032)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	White	C-99-080-25	BRT761(501)	D9 BRIDGE OVERLAY 2026-3	FAP 857	Bridges	9-00238-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	Pending	Pending	No		

136-78B38 Highways - Active

Bridge deck overlay s at 3 locations: 1) US 51 over Little Crab Orchard Creek, 2 miles north of Carbondale; 2) US 51 over Big Muddy River, 1.8 miles south of DeSoto; 3) IL 149 over Beaucoup Creek, 3.3 miles west of DeSoto. (SN 039-0063, 039-0064, 039-0065).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-081-25	NHPP-STPU6IK(192)	D9 BRIDGE OVERLAY 2026-4	FAP 873 FAP 322	Bridges	9-00714-2626 9-00714-2627 9-00714-2628
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	Pending	Pending	No	

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

137-78B52 Highways - Active

Resurfacing on IL 37 from IL 15 to the north Mount Vernon city limits and on IL 37 from the Northfolk and Southern Railroad (SN 041-0039), 3.5 miles south of Dix, to the Marion County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-096-25	STPNUNN(231)	110RS-6;(109,110-2) -3	RS FAS 2826	Pavement	9-00977-0000 9-00978-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	0.00	0.00	No

138-78B58 Highways - Active

1.9 miles of patching and resurfacing on IL 148 from 0.8 miles south of the Franklin County line to 17th Street, north of Herrin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	Williamson	C-99-102-25	NHPP174R(354)	129RS-10	FAP 726	Pavement	9-00965-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			25	Pending	Pending	No		

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

139-78B91 Highways - Active

Traffic signal modernization at 2 intersections: IL 13 and Reed Station Road; IL 146 and US 51.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union Jackson	C-99-024-26	N/A	D9 TRAFFIC SIGNAL 2026-2	VARIOUS	Electrical	0-02180-9014
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	0.00	0.00	No

140-80B25 Highways - Active

(2.5-Mile) Standard Overlay, ADA Improvements, New Shoulders: Removing and replacing exist. hot-mix asphalt, (HMA) surface and binder course. Narrow (minor) pavement widening, new HMA shoulders in place of existing aggregate, and median improvement. Spot locations pavement patching and curb removal and replacement. Curb ramps for sidewalks (ADA) improvements, drainage structures adjustment and cleaning. pavement markings, raised reflective pavement markers, pedestrian signals improvements (APS), detector loops replacement. Location: FAP 870: IL 53 (Columbine Avenue), from Baker Hill Drive to South of St. Charles Road in the Villages of Lombard and Glen Ellyn in DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-261-25	NHPP8X19(066)	2025-2006-RS	FAP 870	Pavement	1-81591-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/31/2026			0.00	0.00	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

141-80B56 Highways - Active

Bridge Painting project consists of cleaning and painting designated steel surfaces. Location 1: IL-21 (FAU 1332A) over US-14 (SN: 016-2572) Location 2: Oakton St. (FAP 374) over Des Plaines River 14 (SN: 016-2601)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-055-26	N/A	(1300B-89) BP 25	FAP 374 FAU 1332A	Bridges	0-01379-1005
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1 & QP-2
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	Pending	Pending	No

142-70D72 Highways - Active

Culvert replacement at ditch 0.4 mile south of US 136 in Heyworth.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-007-25	STPB2B4(638)	(55)CR	SBI 2	Bridges	5-53203-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				55	Pending	Pending	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

143-80C91 Highways - Active

FULL EXPRESSWAY CLEANING CYCLE and SUPPLEMENTAL SWEEPING includes the pickup, removal, and proper disposal of debris such as limbs, sticks, leaves, sand, stones, dirt, weeds, deceased animal carcasses, refuse, litter, and any other rubbish which has accumulated on the specified highway areas. This work is located on various State maintained expressway routes located within the counties of Cook, DuPage, and Will.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-214-26	N/A	2025-2128-SWP (EXPNT)	VARIOUS	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes	12/31/2027			0.00	0.00	No

144-85769 Local Roads - Active

Construction of PCC sidewalk and PCC shared-use path along IL 125 from River Lane to E. River Boulevard in Loves Park. Work includes removal of HMA parking lanes, curb and gutter, ADA improvements, drainage improvements, lighting, traffic signals and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-016-22	N/A	21-00078-01-SW (LOVES PARK)	FAP 303	Pavement	0-02273-2001 0-02273-2002 2-10621-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/20/2026		10	Pending	Pending	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

145-87886 Local Roads - Active

A-1 Bituminous Surface Treatment on Cleveland Street from IL 89 to the BNSF Railroad in the Village of Ladd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-003-26	DNAZ(243)	22-00022-00-PP (LADD)	MS 1060	Pavement	3-10746-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

146-93842 Local Roads - Active

Sidewalk construction at various locations within the City of Mt. Pulaski.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Logan	C-96-020-25	FH07(247)	24-00013-00-SW (MT. PULASKI)	VARIOUS	Miscellaneous	0-02011-6003	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	0.00	0.00	No		

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

147-97872 Local Roads - Active

Reconstruction on Frank Scott Parkway East from Green Mount Road to Cross Street. , Pavement widening and reconstruction of Frank Scott Parkway East from Green Mount Road to Cross Street in the Village of Shiloh.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-155-24	E181(096)	24-00301-26-PW	FAU 9330	Pavement	8-10866-0000 8-10866-0010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				120	0.00	0.00	No

148-97877 Local Roads - Active

Construction of a roundabout at the intersection of IL 162 and Troy Road in the City of Troy. Work includes PCC pavement, storm sewer, curb and gutter, roadway lighting and pavement markings.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-001-20	AT03(347)	17-00034-00-PV (TROY)	FAP 586A	Pavement	0-00110-8002 8-10809-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		08/10/2026		40	Pending	Pending	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

149-97882 Local Roads - Active

HMA resurfacing, curb and gutter replacement, sidewalk replacement, pavement markings, and pedestrian traffic signal improvements on Madison Avenue from 27th St. to 23rd St. in Granite City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-004-25	CIS7(804)	21-00189-01-RS (GRANITE CITY)	FAU 9097	Pavement	8-10788-0000 8-10788-0010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				110	Pending	Pending	No

150-97886 Local Roads - Active

HMA resurfacing of Old Collinsville Road from Ashland Avenue to US 50 in the City of Fairview Heights. Additional work includes PCC patches, ADA ramps, curb and gutter and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	St. Clair	C-98-052-25	4MG2(557)	24-00035-01-RS (FAIRVIEW HTS)	FAU 9168	Pavement	8-10905-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	0.00	0.00	No		

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

151-97887 Local Roads - Withdrawn

Construction of sidewalk and three curb bump-outs along North County Road and W. Madison Street in the City of Mascoutah. Additional work includes drainage improvements, pavement markings, seeding and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-084-25	MH6S(492)			Miscellaneous	0-02011-8002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	Pending	Pending	No	

152-99757 Local Roads - Active

Construction of a roundabout intersection at Cambria Road and Cardinal Road/ Grand Avenue intersection. Work includes PCC pavement, curb and gutter, drainage improvements, lighting and other required work. , Construction of a roundabout intersection at Cambria Road and Cardinal Road/Grand Avenue intersection. Work includes PCC pavement, curb and gutter, drainage improvements, lighting and other required work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-003-23	MNI4(133)	21-00164-00-PV	FAS 0907	Pavement	0-00110-9003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2026			0.00	0.00	No	

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

153-62W92 Highways - Active

Replace old controllers, install new network switches, PTZ, integration to ATMS install new fiber at 20 signals. These locations are in the following municipalities, Carpentersville, Algonquin, Barrington Hills, East Dundee, Park City, and Gages Lake. Project located mainly in Lake and Kane counties with one location in Cook and two locations in McHenry counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-239-24	CMAQSMFN(462)	2024-967-TS	VARIOUS	Electrical	1-81265-0000 1-81269-0000 1-81271-0000 1-81272-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	Pending	Pending	No

154-64U03 Highways - Active

19.3 miles, ultra-thin bonded wearing course, microsurfacing joint repairs, pavement patching, and rest_area improvements from LaSalle County Line_to Ogle County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee LaSalle	C-92-005-25	NHPP93ZZ(072)	(103-1,2)RA&RS	FAI 39	Pavement	2-17600-0000 2-17600-0001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/30/2026		15	Pending	Pending	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

155-68J57 Highways - Active

7.53 miles of resurfacing on IL 90/IL 91 from IL 91(N) in Princeville to IL 91(S), north of Dunlap; and on IL 90 from the IL Rte 90/IL Rte 91 Junction (E) to IL Rte 40; and on SN 072-0035 carrying IL 90 over Kickapoo Creek Tributary.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-109-24	STPAH85(975)	(8,103)RS-5;[(103B)] BRR	FAP 661	Pavement	4-00025-0500 4-07225-0000 4-07225-0500
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	Pending	Pending	No	

01A-MO008 Aeronautics - Active

Rehabilitate and Reseal Eastern Apron

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories			
3 / 4	Warren	C66 5228 MONMOUTH MUNICIPAL	317SBGPTBD	Pavement			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
90	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		36		Pending	Pending	No	

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

02A-MO009 Aeronautics - Active

Rehabilitate Runway 3/21, Phase 1: Improve Runway Safety Area

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
3 / 4	Warren	C66 5229 MONMOUTH MUNICIPAL	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		40		Pending	Pending	No

03A-SO087 Aeronautics - Active

Reconstruct Runway Lights on 18L/36R

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 9	Jackson	MDH 5177 SOUTHERN ILLINOIS	317SBGPTBD	Electrical		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		90		Pending	Pending	No

Letting Summary Report

Letting Date: February 27, 2026 Volume 029, No. 005

Current Date: February 01, 2026

04A-SP027 Aeronautics - Active

Rehabilitate Auto Parking Lot; Improve Airport Drainage; Install Security Fence

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 8	Randolph	SAR 5037 SPARTA COMMUNITY	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		56		Pending	Pending	No

05A-IL035 Aeronautics - Active

Rehabilitate Runway 7/25, Remark Runway 18/36, and Remark Taxiways

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
2 / 3	LaSalle	VYS 5168 ILLINOIS VALLEY REGIONAL	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		91		Pending	Pending	No