Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: November 09, 2025

001-62B78 Highways - Executed

Pump station 4 reconstruction. I-290 just west of the Des Plaines River in Forest Park.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-137-16	NHPPTRTJ(747)	3434-232	2I-R	FAI 290	Miscellaneous	1-74808-0100
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busines No			QP Certification N/A
Pre-Bid Me Yes	eeting		pletion Date 1/2021	Calendar Days	Working 10	Days DB	E % 00		Prequalification Waiver No

002-93729 Local Roads - Executed

Sidewalk construction, traffic signal modifications, drainage improvements and lighting at various locations in the City of Litchfield.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
4 / 6	Montg	omery	C-96-068-18	FC28(702)	17-00038 (LITCHF)		VARIOUS	Miscellaneous	0-01730-6002
Award Peri	iod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	DBE %	VBP %	Prequalification Waiver
No					115	4	1.00	0.00	No

Letting Date: July 12, 2019 Volume 022, No. 024 Current Date: November 09, 2025

003-62G13 Highways - Executed

2.73 miles of shoulder widening and milled rumble strips with ditch regrading on IL 53 between Murphey Drive to IL 7 in Romeoville.

Reg / Dist	Counti	es State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	S PPS#
1 / 1	Will	C-91-156-18	3 HSIPNK2T(212)	28Y-SR		FAP 112	Pavement	1-78471-1000
Award Peri 45		Mentor Protégé No	Hot Mix Asphalt-Smal l No	l Batch	Small Busines		Γ <mark>arget Market Program</mark> Νο	QP Certification N/A
Pre-Bid Me No	eeting	Completion Date	e Calendar Days	Working 75	Days DB 23.	E % 00	VBP % 0.00	Prequalification Waiver No

004-62G29 Highways - Executed

1.8 miles of resurfacing and pedestrian ramps on IL 47 from State Line Road to IL 173 in the Village of Hebron.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1 / 1	McHe	nry	C-91-169-18	NHPPURK8(664)	104RS-1	2	FAP 100	Pavement	1-78430-0000
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines		•	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 45	Days DB	E % 00		Prequalification Waiver No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: November 09, 2025

005-62G59 Highways - Executed

1.6 miles of resurfacing and ADA sidewalk repair on IL 53 from St. Charles Road to Sidney Avenue in the Villages of Addison and Lombard.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1/1	DuPa	ge	C-91-243-18	NHPPWSND(326)	2018-031	I-RS-SW	FAP 870	Pavement	1-79483-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	npletion Date	Calendar Days	Working 50	-	3E % .00	VBP % 0.00	Prequalification Waiver No

006-62G69 Highways - Executed

Standard overlay, ADA improvements, and pedestrian traffic signal on IL-58 from Lincoln St. to IL-43 in Morton Grove and Glenview.

Reg / Dist	Counties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	S PPS#
1/1	Cook	C-91-253-18	NHPPIQ94(443)	2018-021	I-RS-SW	FAP 339	Pavement	1-80087-0000
Award Perio	od Mentor	· Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45	No	i	No		No	1	No	N/A
Pre-Bid Mee	eting Con	npletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No				40	18.	00	0.00	No

Letting Date: July 12, 2019 Volume 022, No. 024 Current Date: November 09, 2025

007-62G70 Highways - Executed

Resurfacing and pedestrian ramps on Central Avenue from just south of 53rd Street to just north of 47th Street in Chicago

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook		C-91-254-18	NHPPG75F(740)	2018-020)-RS-SW	FAP 366	Pavement	1-79928-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	npletion Date	Calendar Days	Working 35		BE % 5.00	VBP % 0.00	Prequalification Waiver No

008-62G76 Highways - Executed

1.7745 miles of resurfacing (smart) and ADA improvements on Niles Center Road in Skokie.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook		C-91-260-18	STPHRAT(997)	2018-014	4-RS-SW	FAU 2798	Pavement	1-78970-0000
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Smal No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Mo No	eeting	Com	pletion Date	Calendar Days	Working 75	Days DE	8 E % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: November 09, 2025

009-62G77 Highways - Executed

1.9 miles of resurfacing and pedestrian ramps on Elston Avenue in Chicago.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	s PPS#
1 / 1	Cook		C-91-261-18	STP1E9Q(974)	2018-013	3-RS-SW	FAU 3528	Pavement	1-77003-0000
Award Peri 45	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 65	•	BE % .00	VBP % 0.00	Prequalification Waiver No

010-62H54 Highways - Executed

Light tower removal and replacement, installing new light towers, light poles, foundations, conduits, cables, and site restoration at I-57 at US 30 in Matteson and I-290/IL-53 at I-90 in Rolling Meadows.

1 / 1 Cook C-91-264-19 NHPPS9MW(891) 2018-131-L VARIOUS Electrical 1-80347-0000	
Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification	
45 No No No No N/A	
Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Wa	aiver
No 10/30/2020 10 12.00 0.00 No	

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: November 09, 2025

011-62H56 Highways - Executed

0.95 miles of standard overlay and pedestrian ramp improvements on Touhy Avenue from US 41 to Lawndale Avenue in Lincolnwood and Skokie.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-266-19	STPJFZA(133)	2018-113	3-RS&SW	FAU 1340	Pavement	1-79067-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Sma ll No	Batch	Small Busine		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 60	•	BE % 7.00	VBP % 0.00	Prequalification Waiver No

012-62H83 Highways - Executed

1.3 miles of standard overlay and ADA improvements on IL 31 from James R. Rakow Road to north of US 14 in Crystal Lake.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
1 / 1	МсНе	nry	C-91-326-19	NHPPZ6JD(990)	2019-002	2-RS	FAP 336	Pavement	1-80285-0000
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 35	Days DB 14.	E % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: July 12, 2019 Volume 022, No. 024 Current Date: November 09, 2025

013-62H92 Highways - Executed

1.8 miles of resurfacing and pedestrian ramp improvements along US 45 from Lake Woodlawn Dr. to IL RTE 83 in Mundelein.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Lake		C-91-340-19	NHPPYSAL(570)	2019-01	5-RS	FAP 344	Pavement	1-79378-0000
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 70		BE % .00	VBP % 0.00	Prequalification Waiver No

014-62H93 Highways - Executed

1.3 miles of resurfacing along IL 50 from Cicero Avenue to Manhattan-Monee Road in Monee Township

Reg / Dist Counties	State Job # Fe	ederal Project #	Section #	I	Routes	Major Work Categories	PPS#
1 / 1 Will	C-91-341-19 N	HPPMVLN(897)	2019-016-	RS I	FAP 350	Pavement	1-79502-0000
Award Period Mento	r Protégé Hot	t Mix Asphalt-Small I	Batch \$	Small Busines	s Initiative Tar	get Market Program G	QP Certification
45 No	No		1	No	No	N	J/A
Pre-Bid Meeting Co	mpletion Date	Calendar Days \	Working I	Days DBE	: %	VBP %	Prequalification Waiver
No		3	35	9.00		0.00 N	lo

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: November 09, 2025

015-62H95	Highways - Executed

3.56 miles of standard overlay and pedestrian ramp upgrades on IL-176 from Hilltop Terrace to De Webb Blvd. and on IL 60/83 from IL-176 to CN Railroad in Mundelein.

Reg / Dist	Coun	ties State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	Lake	C-91-343-19	9 NHPPV91Z(500)	2019-018	8-RS	FAP 335	Pavement	1-79854-0000
								1-79873-0000
Award Peri	iod	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch	Small Busi	ness Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Me	eting	Completion Date	e Calendar Days	Working	g Days	DBE %	VBP %	Prequalification Waiver
No				45		12.00	0.00	No

016-62H98 Highways - Executed

1.20 miles of designed overlay and improvements on IL-31 from Webster St. to Rathbone Ave. in Aurora.

Reg / Dist	Coun Kane			•	Section : 2019-021		Routes FAU 3902	Major Work Categorion	es PPS# 1-79274-0000
Award Per		Mentor I		Hot Mix Asphalt-Small				Target Market Program	QP Certification
45	iou	No	J	No	Datell	No No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No					35	13	.00	0.00	No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: November 09, 2025

017-62J02 Highways - Executed

2.63 miles of standard overlay and pedestrian ramp improvements on IL-1 from US 6 to Ridge Rd. in Harvey and Homewood.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	s PPS#
1 / 1	Cook		C-91-349-19	NHPPWU70(374)	2019-024	1-RS	FAP 876	Pavement	1-78229-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 65	Days DB 15.	6E % 00	VBP % 0.00	Prequalification Waiver No

018-62J03 Highways - Executed

0.98 miles of designed overlay and pedestrian ramp improvements on IL 43 from McGaw Road / Pulaski Road to US 41 in Park City and Waukegan.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ries PPS#
1 / 1	Lake	(C-91-350-19	STP8BYU(384)	2019-025	5-RS	FAU 2706	Pavement	1-78922-0000
Award Peri	iod	Mentor F	•	Hot Mix Asphalt-Small	Batch		ness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Comp	oletion Date	Calendar Days	Working	Days I	DBE %	VBP %	Prequalification Waiver
No					30	•	15.00	0.00	No

Letting Date: July 12, 2019 Volume 022, No. 024 Current Date: November 09, 2025

019-62J21 Highways - Executed

Lining of existing drainage structures on Vermont Street from Western Avenue to Ashland Avenue in the Village of Blue Island.

Reg / Dist	Coun	ties		Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook		C-91-376-19	STPP8W4(209)	2019-04	3-T	FAU 1594	Pavement	1-79965-0000
Award Per	iod		J	Hot Mix Asphalt-Smal	l Batch		ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Con	npletion Date	Calendar Days	Working		BE %	VBP %	Prequalification Waiver
No					35	14	.00	0.00	No

020-64C06 Highways - Executed

Resurfacing I-74 from 0.4 miles of IL-81 to 0.2 miles N of IL-17.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
2/2	Henry	C-92-043-16	NHPPGTK9(228)	(37-3,4)R	S-2	FAI 74	Pavement	2-08370-0100
Award Peri	od Mento	r Protégé I	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No	1	No		No		No	N/A
Pre-Bid Me	eting Co	mpletion Date	Calendar Days	Working	Days DE	8E %	VBP %	Prequalification Waiver
No	11/	13/2020		10	6.0	0	0.00	No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: November 09, 2025

021-64J40 Highways - Executed

Resurfacing 10.6 miles of IL-78 between 0.2 miles N of IL-92(W) and 0.4 miles N of I-80.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #

2/2 Henry C-92-069-14 (123,124,125)RS-1 FAP 22 Pavement 2-19300-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 4.00 0.00 No

022-64K15 Highways - Executed

Pavement patching and HMA resurfacing on IL-82 form IL-92 to Smith St. in Geneseo.

Reg / Dist Counties State Job # Federal Project # Section # Routes	Major Work Categories PPS #
--	-----------------------------

2 / 2 Henry C-92-101-14 STPQWNZ(061) 129RS-4 FAP 638 Pavement 2-14300-0100

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 2.00 0.00 No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: November 09, 2025

023-64N32 Highways - Executed

Finger joint replacement, deck patching, and concrete overlay on SN 098-0100 carrying IL-78 over the rock river on the North edge of Prophetstown.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/2	White	side	C-92-022-19	STPTHWT(429)	(16BR)B	DR	FAP 22	Bridges	2-22012-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 45	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

024-64N55 Highways - Executed

Cold milling, HMA resurfacing and drainage improvements form IL-40 to 0.2 miles E and IL-40 from US 30 to 0.4 miles S.

Reg / Dist Coun	ties State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categories	PPS#
2 / 2 White	side C-92-055-19	NHPPCRWD(755)	(111,195-	3)RS-1	FAU 5564	Pavement	2-20363-0000
					FAP 646		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No	11/27/2019		15	5	.00	0.00	No

Letting Date: July 12, 2019 Volume 022, No. 024 Current Date: November 09, 2025

025-66A81 Highways - Executed

6 miles of milling and resurfacing of US 24 from Livingston county line to the Iroquois county line.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

2/3 Ford C-93-038-11 NHPPMX0G(334) (23)RS-4,(24RB)RS-1 FAP 317 Pavement 3-02427-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 11/15/2019 5 6.00 0.00 No

026-66A84 Highways - Executed

8.09 miles of 3.75 milling and resurfacing from US 24 to US 45/52.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2/3 Iroquois C-93-041-11 STP25Z6(587) (136, 137)RS-2 FAP 840 Pavement 3-04938-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 6.00 0.00 No

Letting Date: July 12, 2019 Volume 022, No. 024 Current Date: November 09, 2025

027-66B06 Highways - Executed

10.9 miles of 3P milling and resurfacing on mainline pavement and pavement striping on IL-18 from IL-251 to WCL of Streator.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/3	LaSal	le	C-93-062-11	NHPPQPXD(678)	(105, 106	6)RS-2	FAP 653	Pavement	3-01850-0200
Award Peri	iod	Mentor No	Protégé	Hot Mix Asphalt-Smal No	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	npletion Date	e Calendar Days	Working 30		3E % 00	VBP % 0.00	Prequalification Waiver No

028-66D54 Highways - Executed

6.3 miles of milling and resurfacing 3.75" of HMA at US-34 mainline and shoulders. Including removing and resurfacing 1" of HMA surface at bridge decks.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
2/3	LaSall	е	C-93-061-14	STPG1QI(411)	(17, 18)R	S-2	FAP 587	Pavement	3-03450-0300
Award Peri 45	iod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busine No		. 3	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 30	•	3E % .00		Prequalification Waiver No

Letting Date: July 12, 2019 Volume 022, No. 024 Current Date: November 09, 2025

029-66D59 Highways - Executed

1.954 miles of 3P milling and resurfacing W of Reddick to 0.3 mile W of TR 48. It also includes centerline and shoulder rumble strips.

Reg / Dist 2 / 3	Counti Kankak Livings	kee C-		Federal Project # STP5Q2R(535)	Section (14)RS-5	==	Routes FAP 41	Major Work Categories Pavement	S PPS # 3-01753-0100
Award Per 45		Mentor Pr No	•	lot Mix Asphalt-Sma ll No	l Batch	Small Bus No		•	QP Certification N/A
Pre-Bid Me	eeting	Comple	etion Date	Calendar Days	Working	J Days	DBE %	VBP %	Prequalification Waiver
No					30		6.00	0.00	No
10.2 miles	s of 3P m	ighways - E nilling and r nt markers.		of 3.75" on or 66 from I	L-23 to Pr	rairie St. on	Odell. Other worl	k included is shoulder stone,	pavement marking and raised
10.2 miles reflective Reg / Dist	of 3P m	nilling and rent markers.	esurfacing o	of 3.75" on or 66 from I Federal Project # STPWEYZ(738)	Section		Odell. Other worl Routes FAU 6322 FAS 298	k included is shoulder stone, Major Work Categories Pavement	•
reflective Reg / Dist 2 / 3 Award Per	s of 3P m pavemer Counti Livings	nilling and rent markers. ies Staton C- Mentor Pre	esurfacing of ate Job # 93-036-16	Federal Project # STPWEYZ(738) Hot Mix Asphalt-Small	Section (11X-1, 1	# 10, 9)RS-4 Small Bus	Routes FAU 6322 FAS 298 siness Initiative	Major Work Categories Pavement Target Market Program	3-06653-0020 QP Certification
10.2 miles reflective Reg / Dist 2 / 3	of 3P m pavemer Counti Livings	nilling and rent markers. ies Staton Commenter Properties	esurfacing of ate Job # 93-036-16	Federal Project # STPWEYZ(738) Hot Mix Asphalt-Small	Section (11X-1, 1	# 10, 9)RS-4 Small Bus No	Routes FAU 6322 FAS 298 siness Initiative	Major Work Categories Pavement Target Market Program No	s PPS # 3-06653-0020

Letting Date: July 12, 2019 Volume 022, No. 024 Current Date: November 09, 2025

031-66F86 Highways - Executed

8.948 miles of 3P milling and resurfacing on IL-1 in Watseka to the Indiana St line.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categoric	es PPS#
2/3	Iroquo	ois	C-93-011-17	7 NHPP9XGG(958)	(19, 18, 9	9)RS	FAP 317	Pavement	3-02438-0040
Award Peri	iod	Mentor No	Protégé	Hot Mix Asphalt-Smal No	l Batch	Small Busines	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	_	pletion Date 5/2019	e Calendar Days	Working 5	Days DB 4.0	8 E % 0	VBP % 0.00	Prequalification Waiver No

	032-66H58	Highways -	Executed
--	-----------	------------	----------

9.9 miles of 3P 3.75" milling and resurfacing on IL-26 from N of IL-92 to S of red covered bridge road according to tamp designed overlay policy. Other work includes shoulder stone, pavement marking, and raised reflective pavement markers.

· ·	Countie Bureau		Federal Project # NHPPRVS6(965)	Section 3 (114,115) 2	# R,115,116)RS-	Routes FAP 316	Major Work Categories Pavement	s PPS # 3-02606-0060
Award Perio	d N	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busines No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meen	ting	Completion Date	Calendar Days	Working 30	Days DB 7.0	E % 0	VBP % 0.00	Prequalification Waiver No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: November 09, 2025

033-68C97 Highways - Executed

Resurfacing on BUS 24 from E of Lynn St. in Washington to US 24, W of Eureka.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

3 / 4 Tazewell C-94-002-16 STPQKFV(661) 35RS-9 FAS 368 Pavement 4-40785-0250

Woodford

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 45 3.00 0.00 No

034-68D88 Highways - Executed

Milling and resurfacing on IL-9 from 0.27 miles E of US 24 to the McNaughton bridge.

Rea / Dist Counties	State Job # Federal Project #	Section # Route	s Maior Work Categories PPS #
Red / Dist Counties	State Job # rederal Project #	Section # Route	s Water work Categories PPS #

3 / 4 Peoria C-94-075-17 NHPPWMT4(428) (L)RS-2 FAP 693 Pavement 4-03071-0160

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 2.00 0.00 No

Letting Date: July 12, 2019 Volume 022, No. 024 Current Date: November 09, 2025

035-70952 Highways - Executed

3.504 miles of pavement preservation designed HMA overlay of Leverett Rd. from Market St. to US 45 in Champaign county.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
3 / 5	Cham	paign	C-95-071-19	STPDN0U(341)	(106,86)	RS-1	FAS 502	Pavement	5-52983-0001
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	npletion Date	Calendar Days	Working 40	Days DB	E % 0	VBP % 0.00	Prequalification Waiver No

036-70B09 Highways - Executed

6.225 miles of pavement rehabilitation: standard overlay from N of Lexington to the Livingston CO. line.

Reg / Dist Counties State Job # Federal Project	ct # Section # Ro	utes Major Work Ca	tegories PPS#
3 / 5 McLean C-95-072-19 STP2K0A(907)) (13)RS-2 FA	S 294 Pavement	5-53069-0001
Award Period Mentor Protégé Hot Mix Asphal	t-Small Batch Small Business Ir	nitiative Target Market Prog	ram QP Certification
45 No No	No	No	N/A
Pre-Bid Meeting Completion Date Calendar Da	ys Working Days DBE %	VBP %	Prequalification Waiver
No	45 2.00	0.00	No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: November 09, 2025

037-70E01 Highways - Executed

9.693 miles of cape seal operations from Moultrie County line to US RTE 45 W of Tuscola.

Reg / Dist 3 / 5	Coun Doug Piatt			Federal Project # NHPPNGYS(143)	Section <i>‡</i> (143,144)		Routes FAP 323	Major Work Categories Pavement	PPS # 5-53291-0001
Award Per 45	riod	Mentor P No	J	Hot Mix Asphalt-Small No	Batch	Small Busine No		J	QP Certification N/A
Pre-Bid Me	eeting	Comp	letion Date	Calendar Days	Working 35	Days DE	BE % 00		Prequalification Waiver No

038-70E04 Highways - Executed

Pavement preservation smart overlay from 0.1 miles W of Morris Ave to 0.3 miles W of US 51 BUS in Bloomington.

Reg / Dist C	ounties IcLean		Federal Project # NHPPZ68L(018)	Section (57-7)RS		Routes FAP 704	Major Work Categori Pavement	es PPS# 5-53295-0001
Award Period 45	Mento No	J	Hot Mix Asphalt-Smal No	l Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeti No	ing Cor	npletion Date	Calendar Days	Working 20	Days	DBE % 2.00	VBP % 0.00	Prequalification Waiver No

Letting Date: July 12, 2019 Volume 022, No. 024 Current Date: November 09, 2025

039-72K75

Highways - Executed

Painting portions of five bridges on various routes in Adams, Hancock and Pike Counties (SN 001-0052, 001-0069, 034-0065, 075-0133, 075-0134)

•	unties rious		Federal Project # STPSZYL(806)	Section (1-2) (2) (# (107) (126) BP	Routes VARIOUS	Major Work Categories Bridges	PPS # 0-01373-6002 0-01373-6003	
Award Period 45	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busine No		. 5	QP Certification QP-1 & QP-2	
Pre-Bid Meeti r No	ig Con	npletion Date	Calendar Days	Working 60	Days DE	B E % 0		Prequalification Waiver No	
040-72K77 Highways - Executed Painting three bridges on I-55 in Macoupin and Montgomery Counties (SN 068-0052, 059-0037, 059-0038).									
J	unties Icoupin	State Job # C-96-111-18	Federal Project # NHPPLXLK(756)	Section (59-2, 68		Routes FAI 55	Major Work Categories Bridges	PPS # 0-01373-6004	

Monto	gomery						
Award Period	Mentor Protégé	Hot Mix Asphalt-Sma	III Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45	No	No		No		No	QP-1 & QP-2
Pre-Bid Meeting No	Completion Dat	te Calendar Days	Working 85	g Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: November 09, 2025

041-72K78 Highways - Executed

Painting portions of two bridges on IL 100 and Hillview Road (SN 086-0016, 086-0039).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
4/6	Scott	C-96-112-18	STP41TS(116)	(19, 117) BP	FAP 562	Bridges	0-01373-6005

FAS 743

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

042-72L37 Highways - Executed

11.9 miles of resurfacing on US 136 from east of Charlotte Street in Havana to 0.1 miles east of TR 2800 (Forest City Road).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
4 / 6	Mason	C-96-073-19	NHPPMVME(817)	(1) RS-9 (2) RS-5 (123) RS-8	FAP 315	Pavement	6-60114-0000
Award Peri	od Mentor	r Protégé l	Hot Mix Asphalt-Smal		ss Initiative Ta	rget Market Program (QP Certification

45	No N	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	6.00	0.00	No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: November 09, 2025

043-74461 Highways - Executed

Milling and resurfacing on I-57 from US 45 to the Coles County line.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
4 / 7	Cumberland	C-97-103-10 NHPP4F7I(733)	(18-20)RS-2	FAI 57	Pavement	7-50360-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 100 5.00 0.00 No

044-74718 Highways - Executed

4.9 miles of resurfacing on IL 130 from Fairgrange Road to the Douglas County line.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

4 / 7 Coles C-97-081-19 STPKALA(883) (27,27-1,37-2)RS-2 FAP 820 Pavement 7-50399-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 3.00 0.00 No

Letting Date: July 12, 2019 Volume 022, No. 024 Current Date: November 09, 2025

045-74778 Highways - Executed

5.9 miles of patching, resurfacing and guardrail replacement on IL 16 from west of Douglas Drive in Charleston.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4 / 7	Coles		C-97-002-17	NHPPWJEP(710)	(50,51)R	S-4	FAP 91	Pavement	7-50850-0000
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Smal No	l Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 155	, ,	BE % .00	VBP % 0.00	Prequalification Waiver No

046-76K36 Highways - Deleted

7.1 miles of resurfacing and ADA improvements on IL 100 from IL 96 to the Pike County line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
5/8	Calho	un	C-98-204-18					Pavement	N/A
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busi	ness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					35	I	Pending	Pending	No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: November 09, 2025

047-76K38 Highways - Executed

3.4 miles of resurfacing on IL 3 from just north of Gilmore Lake Road to Halifax Drive.

Reg / Dist Cou	nties State Job	# Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
5 / 8 Mor	roe C-98-206-	18 NHPPC2Y8(640)	68RS-2	FAP 312	Pavement	8-00718-0000
Award Period	Mentor Protégé No	Hot Mix Asphalt-Sma	III Batch Sma	all Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting			Working Day	rs DBE %	VBP %	Prequalification Waiver
No	•	•	70	15.00	0.00	No

048-76K42 Highways - Executed

3.1 miles of resurfacing and new full depth shoulders on IL 140 from just east of Moreland Road to 0.2 miles west of IL 159.

Reg / Dist Cou	nties	State Job #	Federal Project #	Section #	Routes	Major Work Catego	ries PPS#
5 / 8 Mad	lison	C-98-209-18	NHPP7WRV(005)	133RS-5	FAP 785	Pavement	8-00719-0000
Award Period	Mentor	Protégé	Hot Mix Asphalt-Smal	II Batch S	mall Business Initiative	Target Market Program	QP Certification
45	No		No	N	0	No	N/A
Pre-Bid Meeting	j Con	npletion Date	Calendar Days	Working D	ays DBE %	VBP %	Prequalification Waiver
No				55	18.00	0.00	No

Letting Date: July 12, 2019 Volume 022, No. 024 Current Date: November 09, 2025

049-76K44 Highways - Executed

4.7 miles of resurfacing and guardrail upgrades on IL 127 from Conservation Road to the Perry County line.

Reg / Dist C	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/8 V	Vashington	C-98-211-18	NHPP5E3W(716)	(9-1,9-2)	RS-3	FAP 42	Pavement	8-00715-0000
Award Period 45	d Mentor No	J	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Meet No	ting Com	npletion Date	Calendar Days	Working 55	•	BE % .00	VBP % 0.00	Prequalification Waiver No

050-76L12 Highways - Executed

5.4 miles of resurfacing on IL 267 from the Greene County line to the Macoupin County line.

Reg / Dist	Count	ies		Federal Project #	Section	#	Routes	Major Work Catego	ries PPS#
5 / 8	Jersey	1	C-98-160-18	STPAQCA(875)	(410,411)RS-3	FAP 10	Pavement	8-00371-0000
Award Peri	iod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working) Days	DBE %	VBP %	Prequalification Waiver
No					45		20.00	0.00	No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: November 09, 2025

051-76L13 Highways - Executed

Resurfacing on IL 127 from the Montgomery County line to just north of the IL 140 junction.

Reg / Dist	Counties	State Job # F	ederal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	Bond	C-98-161-18 S	TPVB7H(580)	(107,108)RS-3, (36-2)-	FAP 42	Pavement	8-00716-0000

1RS-3

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 85 20.00 0.00 No

052-76L19 Highways - Executed

2.8 miles of resurfacing on IL 3 from 0.2 miles south of 1st Street in Ruma to 0.2 miles south of South Prairie Road.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #	
		0 00 100 10 10 10 10 10 10 10 10 10 10 1				

5 / 8 Randolph C-98-167-18 NHPPGFAF(273) 72RS-4 FAP 312 Pavement 8-00717-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 15.00 0.00 No

Letting Date: July 12, 2019 Volume 022, No. 024 Current Date: November 09, 2025

053-76M64 Highways - Executed

2.5 miles of resurfacing on IL 160 from the Madison County line to 0.3 miles north of US 50.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
5/8	Clinto	n	C-98-097-19	STPHCVB(014)	(15,15X)I	RS-4	FAP 690	Pavement	8-00328-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busin No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	npletion Date	Calendar Days	Working 20	•	DBE % 5.00	VBP % 0.00	Prequalification Waiver No

054-76M65 Highways - Executed

9.1 miles of crack and joint seal on I-70 from 2.5 miles east of the I-55/70 interchange to 0.1 miles west of Prairie Road.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
5/8	Madis	son	C-98-098-19	NHPP0CVC(928)	60-(11,12	2)CJS-1	FAI 70	Pavement	8-00678-0000
Award Per	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 15	Days DB	E % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: November 09, 2025

055-76M66 Highways - Executed

11.7 miles of crack and joint seal on I-64 from 0.6 miles east of I-55/70 to 0.3 miles west of IL 157 and from 0.2 miles west of Greenmount to 0.4 miles west of IL 4.

Reg / Dist 5 / 8	Counties St. Clair		Federal Project # NHPPWWJR(010)	Section : 82-(1,2,3 1		Routes CJS- FAI 64	Major Work Categorie Pavement	es PPS# 8-00329-0000
Award Peri 45	iod Mei No	_	Hot Mix Asphalt-Small No	Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Completion Date	Calendar Days	Working 15	Days	DBE % 15.00	VBP % 0.00	Prequalification Waiver No
056-76M72 6.5 miles o	J	vays - Executed g on IL 255 from	I-270 to IL 143.					
Reg / Dist 5 / 8	Counties Madison		Federal Project # NHPPEGHH(196)	Section 60-(8,9,1	# 0,11)RS-2	Routes FAP 310	Major Work Categorie Pavement	es PPS# 8-00705-0000
Award Peri 45	iod Mei No	_	Hot Mix Asphalt-Small No	Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: November 09, 2025

057-76M73 Highways - Executed

4.4 miles of resurfacing on IL 158/US 50 from US 50 to IL 161.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categ	jories PPS#
5/8	St Clair	C-98-106-19 NHPP768I(333)	(31 410 410-1)RS-3	FΔP 674	Pavement	8-00706-00

5 / 8 St. Clair C-98-106-19 NHPPZ68I(333) (31,410,410-1)RS-3 FAP 674 Pavement 8-00706-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 15.00 0.00 No

058-76M75 Highways - Executed

13.4 miles of crack and joint seal on IL 3 from Country Club Lane to the Randolph County line.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5 / 8 Monroe C-98-108-19 NHPP0PQD(341) (68,69,70)CJS-1 FAP 312 Pavement 8-00708-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 10.00 0.00 No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: November 09, 2025

U59-/6MI/6 Highways - Executed	059-76M76	Highways - Executed
--------------------------------	-----------	---------------------

3.2 miles of resurfacing on US 50 from 0.2 miles west of IL 160 to the Sugar Creek Overflow.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section :	# F	Routes	Major Work Categori	es PPS#
5 / 8	Clintor	1	C-98-109-19	NHPPXDAR(838)	14-12RS	-2 F	AP 327	Pavement	8-00709-0000
Award Peri	iod	Mentor	Protégé	Hot Mix Asphalt-Small	l Batch	Small Business	Initiative	Target Market Program	QP Certification
4 5		No	!	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DBE	%	VBP %	Prequalification Waiver
No					20	15.00)	0.00	No

^{4.3} miles of resurfacing on IL 146 from the Union County line to just east of IL 37.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Catego	ries PPS#
5/9	Johnso	on	C-99-057-15	STPHVP6(491)	107RS-8	}	FAP 885	Pavement	9-00604-0000
Award Peri	iod	Mentor	Protégé	Hot Mix Asphalt-Small	l Batch	Small Bu	usiness Initiative	Target Market Program	QP Certification
45		No]	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					30		3.00	0.00	No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: November 09, 2025

061-78565 Highways - Executed

Resurfacing on Old US 51 between the intersections of US 51 and Old US 51, including the Old US 51 spur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/9	Jackson	C-99-016-17	STPRPWR(592)	(9,10)RS-5	FAU 9733	Pavement	9-00039-0000
					FAS 1911		

45	No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Working Days	DBE %	VBP %	Prequalification Waiver
No			35	3.00	0.00	No

Hot Mix Asphalt-Small Ratch Small Rusiness Initiative Target Market Program

062-78607 Highways - Executed

Mentor Protégé

Award Period

9.5 miles of resurfacing on IL 13/127.

Reg / Dist	Count	ies State Job#	Federal Project #	Section	#	Routes	Major Work Categoric	es PPS#
5/9	Perry	C-99-061-17	7 NHPPSJZX(785)	(103,16,	15,14,13)RS-5	FAP 42	Pavement	9-00398-0100
Award Per 45		Mentor Protégé No	Hot Mix Asphalt-Small	ll Batch	Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Completion Date	e Calendar Days	Working	Days DB 2.0	BE % 00	VBP % 0.00	Prequalification Waiver No

OP Certification

Letting Date: July 12, 2019 Volume 022, No. 024 Current Date: November 09, 2025

063-78608 Highways - Executed

2.6 miles of resurfacing on IL 148 from Maple Street in Zeigler to 0.8 miles south of Franklin/Williamson County line.

Reg / Dist 5 / 9	Counties Williamson Franklin		Federal Project # NHPPXETS(664)	Section 129RS-9		Routes FAP 726	Major Work Categories Pavement	9-00360-0100
Award Perio	od Mentoi No	•	Hot Mix Asphalt-Small No	Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Med No	eting Cor	npletion Date	Calendar Days	Working 25	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No
064-78638 3.6 miles o	Highway f resurfacing o	s - Executed n IL 127 in Per	ry County.					
Reg / Dist 5 / 9	Counties Perry		Federal Project # NHPP8Z77(544)	Section 8RS-3	#	Routes FAP 42	Major Work Categories Pavement	9-00582-0000
Award Perio	od Mento No	•	Hot Mix Asphalt-Small No	Batch	Small Bus No	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting Cor	npletion Date	Calendar Days	Working 45	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: July 12, 2019 Volume 022, No. 024 Current Date: November 09, 2025

065-78639 Highways - Executed

2.1 miles of resurfacing on Herrin Road from Christmas Tree Road to just east of I-57.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categoric	es PPS#
5/9	Willia	mson	C-99-054-18	STPZ3YG(601)	39RS-2		FAS 903	Pavement	9-00541-0100
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Small No		Small I	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 30	Days	DBE % 3.00	VBP % 0.00	Prequalification Waiver No

066-78673 Highways - Executed

1.6 miles of resurfacing on US 51 in Jackson County.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categories	PPS#
5/9	Jackso	on	C-99-082-18	NHPP65YN(237)	(9-1,9)RS	5-7	FAP 322	Pavement	9-00713-1901
Award Peri	od	Mentor I	Protégé I	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	1	No		No	1	No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					25	0.0	0	0.00	No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: November 09, 2025

067-78691	Highways -	Executed
-----------	------------	----------

1.8 miles of resurfacing on IL 14 from just west of the intersection of IL 14 and Old IL 14 West Connector to just east of the intersection of IL 14 and Old IL 14 East Connector.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/9	Perry		STPD5NP(319)	(1-1)RS-		FAP 869	Pavement	9-00713-1903
Award Per 45	riod Mento No		Hot Mix Asphalt-Small No	Batch	Small Bu	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				20		0.00	0.00	No
068-78692 0.8 miles o		ys - Executed esurfacing on II	_ 13 from IL 37 to Fair S	treet in M	larion.			
0.8 miles	of milling and r	esurfacing on II	_ 13 from IL 37 to Fair S			Routes	Maior Work Categorie	s PPS#
	of milling and r	esurfacing on II State Job#	_ 13 from IL 37 to Fair S Federal Project # NHPPSMN5(910)	treet in M Section (1X-1,6Z	#	Routes FAP 331	Major Work Categorie Pavement	s PPS# 9-00542-0100
0.8 miles o	of milling and r Counties Williamson	esurfacing on II State Job # C-99-120-18 or Protégé	Federal Project #	Section (1X-1,6Z	#)RS-4	FAP 331		

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: November 09, 2025

069-78723 Highways - Executed

13.5 miles of resurfacing on IL 142 from IL 14 to the Saline County line and 3.4 miles of resurfacing from 3 miles south of Eldorado to the west city limits.

Reg / Dist 5 / 9	Counties Various		Federal Project # STPAQC2(446)	Section : D9 RESU 1	# JRFACE 2020	Routes - FAP 776 FAS 902	Major Work Categories Pavement	9-00460-0100 9-00613-0000
Award Peri	i od Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No	ess Initiative	. 5	QP Certification N/A
Pre-Bid Me No	eting Con	npletion Date	Calendar Days	Working 65	, ,	3E % 00		Prequalification Waiver No
070-78740 6.5 miles o		s - Executed n I-64 from the	northwest White Coun	ty line to C	County Road B	ridge (1350E)).	
Reg / Dist 5 / 9	Counties White		Federal Project # NHPPKNL4(563)	Section : (97-1,97-	# -1-1)RS-2	Routes FAI 64	Major Work Categories Pavement	9-74520-0000
Award Peri	i od Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No	ess Initiative	J J	QP Certification N/A
Pre-Bid Me	eting Con	npletion Date	Calendar Days	Working 45		3E % 00		Prequalification Waiver No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: November 09, 2025

071-78741 Highways - Executed

Resurfacing on IL 142 from I-64 to the Hamilton County line.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5 / 9 Jefferson C-99-082-19 STPTE8R(484) 113RS-6 FAP 849 Pavement 9-00447-0200

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 2.00 0.00 No

072-78742 Highways - Executed

Resurfacing on IL 145 from IL 146 to the Massac County line and from the Pope County line to US 45 near Metropolis.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5 / 9 Massac C-99-083-19 STP9T0L(341) (102,103)RS-3 FAP 132 Pavement 9-00529-0000

Pope

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 60 4.00 0.00 No

9-00607-0100

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: November 09, 2025

073-78743 Highways - Executed

3.2 miles of resurfacing on US 45 from the Johnson County line to IL 169.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/9	Massac	C-99-084-19 STP5N8Z(028)	39RS-9	FAS 960	Pavement	9-00443-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

074-62F29 Highways - Executed

Extensive repairs to SN 016-0575 carrying Sauk Trail over I-57 in Richton.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

1 / 1 Cook C-91-275-17 NHPPAKUH(865) 0203-1001HB-BR FAU 1632 Bridges 1-79089-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 10/31/2020 10 19.00 0.00 No

Letting Date: July 12, 2019 Volume 022, No. 024 Current Date: November 09, 2025

075-64M22 Highways - Executed

17.12 miles of routing, cleaning, and sealing the centerline and shoulder joints on I-80 from 0.5 miles W of the IL-82 to the Bureau County Line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
2/2	Henry	′	C-92-057-17	NHPP2HI5(466)	(37-4,5,6)CJS	FAI 80	Pavement	2-20700-0000
Award Peri	riod	Mentor No	•	Hot Mix Asphalt-Smal l No	Batch	Small Busines		J	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 35	Days DB 0.0	E % 0		Prequalification Waiver No

076-68D00 Highways - Executed

2.93 miles of resurfacing, patching, and partial depth patching from N of IL-17 (W) to just N of the Stark/Henry County Line.

Reg / Dist 3 / 4	Coun Henry Stark	C-94-010	# Federal Project # 16 STPTLNC(008)	Section # 14RS-5	Routes FAP 22	Major Work Categor Pavement	ies PPS# 4-00137-0150
Award Per 45	riod	Mentor Protégé No	Hot Mix Asphalt-Sm No	all Batch Small No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid M o	eeting	Completion D	ite Calendar Days	Working Days 30	DBE % 6.00	VBP % 0.00	Prequalification Waiver No

Letting Date: July 12, 2019 Volume 022, No. 024 Current Date: November 09, 2025

077-68D68 Highways - Executed

7.5 miles of resurfacing on IL-29 from Senachwine Creek in Chilicothe to IL-17 E in Sparland.

Reg / Dist 3 / 4	Counties Marshall Peoria		Federal Project # NHPP-STP6EYQ (140)	Section 8RS-8,6 2,4RS-4	RS-3,5RS-	Routes FAP 318	Major Work Categories Pavement	PPS # 4-40700-0300
Award Per 45	riod Mento No	•	Hot Mix Asphalt-Smal l No	Batch	Small Bus No	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting Co	mpletion Date	Calendar Days	Working	g Days	DBE %	VBP %	Prequalification Waiver
No				60		5.00	0.00	No
	,		Rd. to N of Timber Lane Federal Project #	e. Section	#	Routes	Major Work Categorie	s PPS#
3 / 4	Peoria	C-94-042-19	NHPP-STPUDAU (932)	(Y)RS-6	N	FAP 646	Pavement	4-07219-0200
Award Per	riod Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eeting Co	mpletion Date	Calendar Days	Working 30	j Days	DBE % 4.00	VBP % 0.00	Prequalification Waiver No

Letting Date: July 12, 2019 Volume 022, No. 024 Current Date: November 09, 2025

079-68F10 Highways - Executed

Resurfacing Gulfport Interchange US 34 ramp EB to US 4, US 34 EB to Chinn Ave, US 34 WB to US 34 ramp WB. and Chinn Ave to US 34.

Reg / Dist	Count	ties S	State Job #	Federal Project #	Section #	#	Routes	Major Work Categor	ies PPS#
3 / 4	Hende	erson (C-94-062-19	NHPP-STPEUQD (541)	(8R)RS-2	2	FAP 313	Pavement	4-00104-0210
Award Peri	od	Mentor P	rotégé ł	Hot Mix Asphalt-Small	Batch	Small	Business Initiative	Target Market Program	QP Certification
45		No	١	No		No		No	N/A
Pre-Bid Me	eting	Comp	letion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					30		6.00	0.00	No

080-78652 Highways - Executed

Replace box culvert SN 035-70222 carrying IL 34 over a ditch, 4.2 miles north of IL 34/146.

Reg / Dist Cor 5 / 9 Har				Section : 4CR-1	#	Routes FAP 778	Major Work Categories Bridges	9-00301-0000
Award Period 45	Mentor F No	J	Hot Mix Asphalt-Small No	Batch	Small Busin No		3	QP Certification N/A
Pre-Bid Meetin No	g Com _l	pletion Date	Calendar Days	Working 15	•	BE % .00		Prequalification Waiver No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: November 09, 2025

081-78676 Highways - Executed

Replace box culvert SN 073-7005 carrying US 51 over an unnamed stream, 0.26 mile north of IL 154, between DuQuoin and Tamaroa.

Reg / Dist	Coun	ties State Job	# Federal Project #	Section #	Routes	Major Work Catego	ries PPS#
5/9	Perry	C-99-099-	-18 STPQMTB(653)	5(CR-1)	FAP 322	Bridges	9-00643-0000
Award Peri 45	iod	Mentor Protégé No	Hot Mix Asphalt-S r No	mall Batch Si		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Completion Da 12/16/2019	ate Calendar Days	Working Da 10	DBE % 11.00	VBP % 0.00	Prequalification Waiver No

082-78705 Highways - Executed

7.9 miles of resurfacing and ADA improvements on IL 13/127 from Finny Road, north of Murphysboro, to the Perry County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categorie	s PPS#
5/9	Jackson	C-99-023-19	NHPPVEDW(944)	(15,14,13	3,13-1)RS-6	FAP 42	Pavement	9-00588-0000
Award Perio	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Mee No	eting Con	npletion Date	Calendar Days	Working 65	Days DB 3.0	E % 0	VBP % 0.00	Prequalification Waiver No

Letting Date: July 12, 2019 Volume 022, No. 024

Current Date: November 09, 2025

083-78714 Highways - Executed

Surfce preparation and application of bridge deck concrete sealer at various locations in Franklin, Hamilton and White counties.

Reg / Dist Count		ties State Job		Federal Project #	Section #		Routes	Major Work Categori	es PPS#
5/9	Variou	IS	C-99-043-19	STPEG4W(775)	D9 DEC	K SEAL 2020-1	VARIOUS	Bridges	9-00410-2000
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DI	BE %	VBP %	Prequalification Waiver
No					50	0.	00	0.00	No