# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**001-60M90** Highways - Executed

0.049 miles of bridge repair, bridge joint repair, and bridge deck overlay on the structure carrying US 14 over IL 58.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Cook | C-91-196-11 | STPJ8GR(100) | 583S-1-B-I-1 | FAU 3512 | Bridges | 1-78395-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 35 | 20.00 | 0.00 | No |

---

**002-60R66** Highways - Executed

Bridge deck overlay and joint repairs of Chicago Ave over the Des Plaines River.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Cook | C-91-199-12 | STPGHSR(655) | 0505-BR(11) | FAU 1398 | Bridges | 1-78738-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 60 | 17.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**003-60R72** Highways - Executed

Bridge deck scarification and replacement with latex concrete overlay, resufacing of both approaches and deck repairs on the structure carrying Central Rd over the Des Plaines River in Maine and Northfield Townships.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Cook | C-91-205-12 | STPZD7S(713) | 1346-BR (11) | FAU 1300 | Bridges | 1-78746-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 40 | 13.00 | 0.00 | No |

---

**004-61E69** Local Roads - Executed

Landscaping and sign installation along the Elgin O'Hare Western Access Corridor at Lake Street (US 20), Roselle Road, Plum Grove Road and Rohlwing Road. Project is located in the villages of Roselle, Itasca and Hanover Park.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | DuPage | C-91-400-16 | USYC(144) | 14-00245-05-LS | FAP 345 | Miscellaneous | 0-01730-1013<br>1-22052-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 75 | 17.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**005-61F34** Local Roads - Executed

Construction of a shared used path from Army Trail Road to Conerstone Lakes Park. Project is located in the Village of Wayne.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | DuPage | C-91-463-14 | 94QR(501) | 14-F3000-13-BT | DUNHAM TRAIL | Bridges | 0-01730-1041 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 70 | 12.00 | 0.00 | No |

---

**006-61F95** **Local Roads - Rejected**

Pavement marking removal, new pavement markings and the installation of signs on Pratt Avenue from Lawndale Avenue to McCormick Boulevard in the Village of Lincolnwood.

---

**007-61F99** Local Roads - Executed

Roadway resurfacing and vertical curve corrections on Lily Lake Road from Stone Drive to Wegner Drive in Nunda Township.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | McHenry | C-91-179-17 | IXLX(567) | 17-14172-01-SP | FAU 3858 | Pavement | 0-00104-1001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 08/28/2020 | | 10 | 12.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**008-61G17** Local Roads - Executed

Resurfacing Bolcum Road from Burlington Road to Fairwy Drive in the Village of Campton Hills.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Kane | C-91-055-20 | DWFE(883) | 19-00007-00-RS (CAMPTON HILLS) | FAU 2332 | Pavement | 1-22276-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 20 | 9.00 | 0.00 | No |

---

**009-61G23** Local Roads - Executed

Resurfacing Manchester Road from County Farm Road to Gables Boulevard in the City of Wheaton.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | DuPage | C-91-391-19 | YDJE(743) | 19-00121-00-RS (WHEATON) | FAU 3549 | Pavement | 1-22283-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 40 | 24.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**010-61G25** Local Roads - Executed

Resurfacing President Street from Harrison Avenue to Geneva Road in the City of Wheaton.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | DuPage | C-91-392-19 | U0RQ(005) | 19-00122-00-RS (WHEATON) | FAU 2569 | Pavement | 1-22284-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 45 | 23.00 | 0.00 | No |

---

**011-61G37** Local Roads - Executed

Resurfacing 83rd Street from IL 53 to Janes Avenue in the Village of Woodridge.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | DuPage | C-91-360-19 | 5M7P(264) | 19-00081-00-RS (WOODRIDGE) | FAU 1551 | Pavement | 1-22255-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 45 | 25.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**012-62F91** Highways - Executed

Overlay Smart, ADA improvements, and milled rumble strips on IL 120 from IL 47 to Martin Rd.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | McHenry | C-91-079-18 | NHPPC3RA(513) | 2017-054-RS | FAP 333 | Pavement | 1-78425-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 10/31/2020 | | 5 | 14.00 | 0.00 | No |

---

**013-62G86** Highways - Executed

Cleaning and painting designated steel surfaces of bridge structures carrying IL 120 (Belvidere Rd) over Greenleaf St and CPRR in Gurnee, Waukegan, and Park City.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Lake | C-91-273-18 | NHPPIENL(631) | 2018-062-BP | FAP 333 | Bridges | 0-01373-1000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | QP-1 & QP-2 |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 50 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**014-62G92** Highways - Executed

Removal and replacement of the existing box culvert on Chicago Rd over Thorn Creek Tributary in Chicago Heights.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Cook | C-91-279-18 | STP5MZC(407) | 2018-055-CR | FAU 2860 | Bridges | 1-79234-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 08/14/2020 | | 20 | 19.00 | 0.00 | No |

---

**015-62H85** Highways - Executed

This is a safety (HSIP) improvement including guardrail end section replacement and new guardrail installation on various state maintained arterial routes.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Cook<br>DuPage<br>Will | C-91-328-19 | HSIPEJN4(216) | 2019-004-I | VARIOUS | Miscellaneous | 1-80351-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 50 | 4.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**016-62H86** Highways - Executed

This is a safety (HSIP) improvement including guardrail end section replacement and new guardrail installation on various state maintained arterial routes.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Various | C-91-329-19 | HSIPFNVJ(697) | 2019-005-I | VARIOUS | Miscellaneous | 1-80367-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 60 | 9.00 | 0.00 | No |

---

**017-62J20** Highways - Executed

Resurfacing/Pedestrian ramp (ADA) improvements along 47th St from Finley Rd to Baseline Rd spanning a gross length of 7.005 miles in Sugar Grove.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Kane | C-91-375-19 | NHPPD8L5(738) | 2019-042-RS | FAP 326 | Pavement | 1-79276-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 10/31/2020 | | 5 | 10.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**018-62J34** Highways - Executed

Bridge deck repair, joint repair, and bridge deck overlay to the structure carrying IL 38 over the Fox River in Geneva.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Kane | C-91-418-19 | NHPP2CUE(153) | 2019-057-BR | FAP 347 | Bridges | 1-80472-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 45 | 9.00 | 0.00 | No |

---

**019-62J38** Highways - Executed

Bridge repair, bridge joint repair, and bridge deck overlay on the structure carrying Chicago Ave over IL 83.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | DuPage | C-91-422-19 | NHPP02VH(275) | 2019-061-BR | FAP 344 | Bridges | 1-80474-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 30 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**020-62J44** Highways - Executed

3.01 miles of designed overlay, pedestrian ramp, and drainage improvements on McCormick Blvd from Dempster St to Devon Ave.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Cook | C-91-432-19 | NHPPECJS(429) | 2019-080-RS&SW | FAP 378 | Pavement | 1-79491-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 60 | 17.00 | 0.00 | No |

---

**021-62J55** Highways - Executed

1.826 miles of designed overlay/pedestrian ramp (ADA) improvements along 106th ST from Torrence Ave to US 12/41 (Indianapolis Ave).

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Cook | C-91-443-19 | NHPPPABS(284) | 2019-068-RS&SW | FAU 1576 | Pavement | 1-74951-1000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 60 | 14.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**022-62J71** Highways - Executed

1.62 miles of resurfacing improvements and ADA ramp improvements along US 14 (Northwest Highway) from E of Smith St to S Hicks Rd.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Cook | C-91-019-20 | NHPP-STPX6MG (234) | 2019-115-RS&SW | FAP 305<br>FAU 2592A | Pavement | 1-79055-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 55 | 21.00 | 0.00 | No |

---

**023-62J85** Highways - Executed

2.09 miles of designed overlay from S of IL 171 (Archer Ave) to 107th in Willow Springs.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Cook | C-91-045-20 | STP7JCZ(302) | 2019-101-RS&SW | FAU 2697 | Pavement | 1-80329-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 35 | 12.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**024-62J86** Highways - Executed

0.70 miles of standard overlay and ADA improvements on Palatine Rd - South Frontage Rd, N Verde Ave to Palatine Rd in Arlington Heights.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Cook | C-91-046-20 | STPVNHN(793) | 2019-100-RS&SW | FAP 305 | Pavement | 1-80264-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 25 | 15.00 | 0.00 | No |

---

**025-62J88** Highways - Executed

4.4 miles of HMA surface removal, patching, resurfacing, ADA sidewalk repairs, HMA shoulders and drainage improvements on Des Plaines River Road from Foster Avenue to IL 171 (1st Avenue) and Lawrence Avenue from East River Road to Ridgewood Avenue within the Villages of Schiller Park, Norridge, Franklin Park and River Grove.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Cook | C-91-027-20 | STP9SBX(149) | 2019-098-RS-SW&SR | FAU 2710 | Pavement | 1-79950-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 10/31/2020 | | 5 | 13.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**026-62J97** Highways - Executed

0.41 miles of designed overlay and pedestrian ramp upgrades on Lincoln Ave approximately 100 ft S of Main St E to approximately 50 ft N of Niles Center Rd.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Cook | C-91-052-20 | STP3EBL(839) | 2019-089-RS&SW | FAU 1328 | Pavement | 1-79444-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 30 | 15.00 | 0.00 | No |

---

**027-62J98** **Highways - Withdrawn**

Bridge beam replacement for SN 016-0825 carrying Church St over I-94.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Cook | C-91-053-20 | N/A | | | Bridges | N/A |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 20 | Pending | Pending | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**028-62J99** Highways - Executed

2.6 miles of designed overlay, new shoulders and pedestrian ramp improvements on IL 176 from Crescent Knoll Drive to west of US 41 in the Village of Libertyville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Lake | C-91-031-20 | STPSRTV(469) | 2019-087-RS&SR | FAU 1238 | Pavement | 1-78025-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 65 | 10.00 | 0.00 | No |

---

**029-62K01** Highways - Executed

Structure improvements to SN 016-0141 carrying the CTA RR over the Dan Ryan Expressway, approximately 0.5 miles south of 55th Street.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Cook | C-91-057-20 | N/A | 2019-128-BR | FAI 94 | Bridges | 0-02174-1014 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 20 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**030-62K11** Highways - Executed

Repair and installation of guardrail along various expressway and arterial highways.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Various | C-91-067-20 | N/A | 2019-137-GRR | VARIOUS | Miscellaneous | 0-02174-1001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 06/30/2021 | | | 0.00 | 0.00 | No |

---

**031-62K12** Highways - Executed

Repair and installation of fence along various expressway and arterial highways.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Various | C-91-068-20 | N/A | 2019-138-I | VARIOUS | Miscellaneous | 0-02174-1003 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 06/30/2021 | | | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**032-62K25** Highways - Executed

Cleaning and painting all steel surfaces of the bridge carrying 55th St over I-94 (Dan Ryan Expw) in Chicago.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Cook | C-91-110-20 | NHPPFC1Z(714) | 2019-157-BP | FAI 94 | Bridges | 0-01373-1003 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | QP-1 & QP-2 |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 75 | 0.00 | 0.00 | No |

---

**033-62K26** Highways - Executed

Weep hole coring, cleaning drainage structure, reconstructing drainage structure, gutter removal and replacement, debris removal, and selective clearing in the village of McCook and Lyons Township.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Cook | C-91-102-20 | N/A | 2019-158-I | FAP 372 | Bridges | 0-02174-1013 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | Yes | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 25 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**034-62K27** Highways - Executed

Removing and replacing signs along various District One expressways and arterial routes.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Various | C-91-103-20 | N/A | 2019-160-I | VARIOUS | Miscellaneous | 0-02174-1011 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 06/08/2021 | | | 0.00 | 0.00 | No |

---

**035-62K31** **Highways - Withdrawn**

Bridge repair, bridge joint repair, and bridge deck overlay on the structure carrying Ashland Ave at Cal Sag Channel in Blue Island. , Bridge repair, bridge joint repair, and bridge deck overlay on the structure carrying Ashland Ave at Cal Sag Channel in Blue Island.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Cook | C-91-114-20 | N/A | | | Bridges | 1-79974-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 45 | Pending | Pending | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**036-62K32** Highways - Executed

Concrete bridge deck sealing upon the entire top surface of the bridge deck, top of sidewalks, and the inside and top of parapets on structures at various locations.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Will<br>Cook | C-91-116-20 | STPPFV3(281) | 2019-155-BR | VARIOUS | Bridges | 0-01290-1001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 50 | 0.00 | 0.00 | No |

---

**037-64M29** Highways - Executed

Miscellaneous intersection and sidewalk improvements at US 52 and Main St in Amboy.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 2 | Lee | C-92-040-19 | STPF85A(908) | 75M-1 | FAP 694 | Pavement | 2-20316-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 15 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**038-64M84** Highways - Executed

Scour mitigation on the upstream end of culvert SN 098-1076 carrying Garden Plain Rd over a tributary to Cattail Creek 0.3 mile NE of Millard Rd.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 2 | Whiteside | C-92-057-19 | STPT9ME(979) | (0-2MFT)SCR | FAS 196 | Miscellaneous | 2-33210-0200 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 15 | 0.00 | 0.00 | No |

---

**039-64N31** Highways - Executed

Expansion joint replacement, deck patching, and concrete overlay on SN 071-0040 carrying IL 72 over the Rock River in Byron.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 2 | Ogle | C-92-021-19 | STP6RLL(172) | (119BR-1)BDR | FAP 553 | Bridges | 2-20237-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 09/04/2020 | | 5 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**040-64N56** Highways - Executed

Cold milling, pavement patching, and HMA resurfacing 0.8 mile W of I-90 to 0.4 mile E of Lyford Rd.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 2 | Winnebago | C-92-013-20 | NHPPXPHZ(167) | 129RS | FAP 303 | Pavement | 2-20338-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 25 | 4.00 | 0.00 | No |

---

**041-64N57** Highways - Executed

2.65 miles routing, cleaning, and sealing the centerline and shoulder joints on IL2 N of Rockford from 0.5 mile N of Elmwood Rd to 0.5 mile N of Latham Rd.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 2 | Winnebago | C-92-011-20 | STPPCGB(341) | (77-2)CJS | FAP 734 | Pavement | 2-20337-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 15 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**042-64N99** **Highways - Deleted**

Painting and cleaning of 3 structures: SN 071-0050 carrying Big Mound Rd over I-39 located 1.5 miles S of IL 72; SN 071-0056 carrying Bethel Rd over I-39 located 1 mile S of IL 64; and SN 071-0058 carrying IL 38 over I-39 located E of Rochelle.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 2 | Ogle | C-92-002-20 | | | | Bridges | 0-01373-2000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | QP-1 & QP-2 |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 60 | Pending | Pending | No |

---

**043-64P00** Highways - Executed

Painting and cleaning of SN 081-0119 carrying Moline Rd over I-88 located 0.7 mile E of I-80, and SN 098-0056 carrying Sand Rd over I-88 located 2.5 miles NW of Erie.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 2 | Whiteside | C-92-003-20 | | D2 BP 2020-2 | FAI 88 | Bridges | 0-01373-2001 |
| | Rock Island | | | | | | 0-01373-2002 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | QP-1 & QP-2 |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 45 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**044-64P07** Highways - Executed

Cold milling and HMA resurfacing on US 20 BUS from 0.1 mile W to 0.3 mile E of Van Epps Dr in Belvidere.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 2 | Boone | C-92-007-20 | N/A | D2 RS 2020-3 | FAP 517 | Pavement | 0-02174-2009 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | Yes | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 15 | 2.00 | 0.00 | No |

---

**045-64P12** **Highways - Rejected**

Removal of dead trees along state maintained routes.

---

**046-66A82** Highways - Executed

3P milling and resurfacing on IL 113 from IL 47 to Mary Ave in Coal City. 6.73 miles.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 3 | Grundy | C-93-039-11 | STPH641(283) | (114)RS-2 | FAS 301 | Pavement | 3-11332-0050 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 35 | 5.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**047-66B76** Highways - Executed

3.903 miles of milling and resurfacing 3" of HMA from the S edge of Gibson City to the Champaign County Line. Also replacing one cross-road culvert.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 3 | Ford | C-93-025-12 | NHPPEASC(707) | 128RS-2 | FAP 326 | Pavement | 3-04727-0030 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 35 | 4.00 | 0.00 | No |

---

**048-66K29** Highways - Executed

3.83 miles of microsurfacing (1-pass) full width on IL 71 from IL 89 to Cedar Creek in Cedar Point. , 8.390 miles of patching from W of I-55 to the Livingston County Line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 3 | Putnam<br>LaSalle | C-93-117-19 | STPWKGA(237) | 103RS-5 | FAP 619 | Pavement | 3-07150-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 20 | 9.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**049-66K49** Highways - Executed

Bridge expansion joint seal removal and replacement, removal and replacement of existing bridge approach slabs on SN 053-0047 carrying IL 47 over 5 Mile Creek 0.30 mile N of IL 116.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 3 | Livingston | C-93-021-20 | N/A | (122BR)BRR | FAP 326 | Bridges | 0-02174-3014 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 50 | 9.00 | 0.00 | No |

---

**050-66K80** Highways - Executed

13.10 miles consisting of 2" SMART cold milling and resurfacing from 0.9 miles S of IL 17 in Dwight to IL 116 in Saunemin.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 3 | Livingston | C-93-048-20 | NHPPF4WR(928) | (120,121,122)RS-4 | FAP 326 | Pavement | 3-04753-0030 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 50 | 7.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**051-66K83** Highways - Executed

Monitoring traffic backups on the interstate in various counties in region 2 using ITS-Smart Work Zone Technology Traffic Management.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 3 | Various | C-93-054-20 | HSIPMP1H(170) | R2 TRAFFIC CONTROL 2020-1 | VARIOUS | Electrical | 0-00815-3001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 05/15/2023 | | | 0.00 | 0.00 | No |

---

**052-68656** Highways - Executed

Resurfacing on I-74 from 0.3 miles N of US Rte 34 to 0.4 miles N of Main St in Galesburg.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 3 / 4 | Knox | C-94-193-06 | NHPPTPN6(107) | (48-26)RS-2 | FAI 74 | Pavement | 4-07010-0000<br>4-07010-0001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 70 | 5.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**053-68805** Highways - Executed

Rehabilitation of the superstructure that carries IL Rte 116 over the west branch of Panther Creek in Roanoke.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 3 / 4 | Woodford | C-94-062-08 | STPCD30(752) | (108-BR)BRR | FAP 673 | Bridges | 4-36330-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 75 | 8.00 | 0.00 | No |

---

**054-68814** Highways - Executed

Resurfacing on IL 116 from TR 154 to the Knox County Line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 3 / 4 | Warren | C-94-071-08 | STPULRU(103) | 140RS-4 | FAP 665 | Pavement | 4-00100-0600 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 35 | 2.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**055-68A76** Highways - Executed

Resurfacing on IL Rte 91 from the IL Rte 90E junction to S of Parks School Rd in Dunlap.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 3 / 4 | Peoria | C-94-035-12 | STPFN7L(032) | 7RS-6 | FAS 1380 | Pavement | 4-00162-0200 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 30 | 3.00 | 0.00 | No |

---

**056-68C98** Highways - Executed

Approximately 4.4 miles of ramp pavement and approximately 3.0 miles of Class A and B patching, resurfacing the concrete pavement, drainage improvements, guardrail replacement, pavement markings, aggregate shoulders, construction of detour route turnaround, electrical improvements, and structural repairs.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 3 / 4 | Peoria | C-94-008-16 | NHPPP3N3(274) | 72[(7,7-1,6-1)RS-2(7-2,3)RS] | FAP 318 | Pavement | 4-00112-0150<br>4-00112-0160 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 10/01/2020 | | 15 | 4.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**057-68E24** Highways - Executed

Resurfacing I-39 from N of El Paso to 3.1 miles S of Il 116.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 3 / 4 | Woodford | C-94-059-18 | NHPPHXZT(566) | (102-2)RS | FAI 39 | Pavement | 4-00153-0610 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 85 | 3.00 | 0.00 | No |

---

**058-68E58** Highways - Executed

1.0 mile milling and resurfacing along US 150 from W of Northland Ave to W of Brandywine Dr.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 3 / 4 | Peoria | C-94-096-18 | NHPP0DY8(782) | (117)RS-5 | FAP 317 | Pavement | 4-07218-0200 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 45 | 4.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**059-68E72** Highways - Executed

Installation of dynamic message signs and associated work at four locations along I-74.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 3 / 4 | Tazewell<br>Peoria | C-94-010-19 | HSIPZD5E(422) | D4 DYNAMIC MESSAGE SIGNS 2020 | FAI 74 | Electrical | 4-00330-0040 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 60 | 0.00 | 0.00 | No |

---

**060-68E79** **Highways - Rejected**

Bridge rehabilitation, joint replacement, and deck repairs to SN 090-0114 over the Illinois River at Pekin.

---

**061-68F00** Highways - Executed

Guardrail repairs caused by motorists (MCHD) and cable guardrail repairs (high tension cable barrier) at various locations.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 3 / 4 | Various | C-94-055-19 | N/A | D4 GUARDRAIL REPAIRS 2020-MCHD | VARIOUS | Miscellaneous | 0-01858-4001<br>0-02174-4008 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | Yes | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 06/30/2021 | | | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**062-68F05** Highways - Executed

Landscaping along I-74 from Ellis St in Peoria to the Illinois River.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 3 / 4 | Peoria | C-94-052-19 | N/A | 72-[8LS-10,(9,9-1)LS-11] | FAI 74 | Miscellaneous | 0-02174-4007 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | Yes | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 10/01/2020 | | | 0.00 | 0.00 | No |

---

**063-68F07** Highways - Executed

Rout and seal at various locations within the Eastern half of District Four.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 3 / 4 | Various | C-94-054-19 | STP68KL(236) | D4 ROUT & SEAL 2020 -1 | VARIOUS | Pavement | 4-02024-1904<br>4-02024-1924 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 40 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**064-68F23** Highways - Executed

10.5 miles of patching, cold-in-place recycling, and resurfacing from US 136 to 0.4 mile S of the Schuyler County line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 3 / 4 | Fulton<br>Schuyler | C-94-020-20 | STPCDSH(176) | (109,110)RS-3 | FAP 612 | Pavement | 4-00109-0100 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 65 | 0.00 | 0.00 | No |

---

**065-70D86** Highways - Executed

6.287 miles oc Ultra-Thin Bonded Wearing Course on I-55/I-74 from Fox Creek Rd to Sugar Creek in Bloomington/Normal.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 3 / 5 | McLean | C-95-064-19 | NHPP8IQ3(195) | (57-4,5,6)RS-3 | FAI 55<br>FAI 74 | Pavement | 5-53288-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 65 | 6.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**066-70E07** Highways - Executed

2020 National Preservation Project to modernize traffic signals at two intersections on IL Rt 1/US Rt 150 at Hegeler Ave S of Tilton and Lyons Rd N of Belgium.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 3 / 5 | Vermilion | C-95-052-19 | NHPP4IPS(181) | (47)TS | FAP 332 | Electrical | 0-01492-5001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 70 | 0.00 | 0.00 | No |

---

**067-70E32** Highways - Executed

8.390 miles of patching from W of I-55 to the Livingston County Line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 3 / 5 | McLean | C-95-017-20 | N/A | D5 CM PATCH 2020-1 | FAP 317 | Pavement | 0-02174-5007 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | Yes | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 15 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**068-70E33** Highways - Executed

1.18 miles of class B patching on FAS 533 (Market St) from Harris Rd to Hensley Rd N of Champaign.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 3 / 5 | Champaign | C-95-018-20 | N/A | D5 CM PATCH 2020-2 | FAS 533 | Pavement | 0-02174-5009 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | Yes | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 15 | 0.00 | 0.00 | No |

---

**069-70E46** Highways - Executed

2020 National Highway Preservation Project to replace five of the light towers and add an additional light tower at the interchanges of I-39 and US Bus 51 along I-55.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 3 / 5 | McLean | C-95-027-20 | NHPPLIRN(090) | (57-4)L | FAI 55 | Electrical | 0-02082-5001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 40 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**070-72F77** Highways - Executed

8.9 miles of patching, surface removal, surfacing, aggregate wedge shoulders, bridge joint repair and intersection improvement on IL 54 from 0.3 miles southwest of McDonald Street to the Sangamon County line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 6 | Logan | C-96-009-13 | STP0071(056) | (2) RS-3, BJR, (10) RS-4, N | FAP 71 | Pavement | 6-60103-0000<br>6-60103-0100<br>6-60103-0200 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 75 | 8.00 | 0.00 | No |

---

**071-72H07** Highways - Executed

0.5 miles of resurfacing on US 67 / IL 100 from the Illinois River Bridge to 0.2 miles west of IL 125 in Beardstown.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 6 | Cass | C-96-078-14 | NHPPPECJ(583) | (86-1) RS-4, I-2 | FAP 310 | Pavement | 6-00997-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | Yes | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 20 | 4.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**072-72J31** Highways - Executed

8.3 miles of milling and resurfacing on IL 100 from just north of Browning to just south of the Fulton County line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 6 | Schuyler | C-96-069-16 | STP4D9R(018) | (111) RS-4 & (110) RS-3 | FAP 612 | Pavement | 6-00464-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 35 | 7.00 | 0.00 | No |

---

**073-72K04** Highways - Executed

Bridge deck sealing on SN 001-0068 carrying US 24 westbound over the Mississippi River.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 6 | Adams | C-96-068-17 | NHPPXGY3(494) | (1ZB1) BDS | FAP 63 | Bridges | 6-01119-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 15 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**074-72K05** Highways - Executed

Sealing decks, parapets and concrete bridge approach parapets on 113 structures in Cass, Pike and Scott Counties.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 6 | Various | C-96-069-17 | STPTIK9(811) | D6 BRIDGE DECK SEALING 2017-3 | VARIOUS | Bridges | 6-00652-0600<br>6-00652-0601 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 55 | 0.00 | 0.00 | No |

---

**075-72K76** Highways - Executed

Joint replacement, micro-silica overlay, slope wall repair and replacement of shoulders and guardrail on SN 054-0076 and 054-0077 over the ICG RR, 2.8 miles south of US 136.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 6 | Logan | C-96-110-18 | NHPPS32N(594) | (54-10) BRR, BDR | FAI 155 | Bridges | 6-01004-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 55 | 8.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**076-72L27** Highways - Executed

4.5 miles of milling and surfacing on IL 29 from 0.7 miles south of Jett Road, south of Berry, to 0.1 miles south of Cardinal Hill Road in Rochester.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 6 | Sangamon | C-96-063-19 | NHPPMA1B(845) | (6) RS-9 | FAP 75 | Pavement | 6-01266-0000<br>6-01266-0100 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 70 | 8.00 | 0.00 | No |

---

**077-72L29** Highways - Executed

9.7 miles of crack routing and filling on I-172 from north of I-72 to north of IL 96.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 6 | Adams | C-96-065-19 | NHPPH7KT(052) | CJS - ADAMS CO - 2019 | FAI 172 | Pavement | 6-01037-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 20 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**078-72L43** Highways - Executed

Replacing expansion joints and installing microsilica overlay on SN 084-0067 carrying IL 97 over Richland Creek, 0.5 miles south of Salisbury.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 6 | Sangamon | C-96-021-20 | STPJ70Y(562) | (34) BDR | FAP 34 | Bridges | 6-01414-0030 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 50 | 3.00 | 0.00 | No |

---

**079-72L44** Highways - Executed

Replacing expansion joints, installing a microsilica overlay and painting beam ends on SN 059-0054 carrying IL 138 over Cahokia Creek, 1.9 miles west of I-55.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 6 | Macoupin | C-96-022-20 | STP1U8S(680) | (2) BDR | FAS 728 | Bridges | 6-01414-0040 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 60 | 5.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**080-72L51** Highways - Executed

0.13 miles of HMA surface removal, resurfacing and guardrail replacement on IL 104 from 0.1 miles west of the Gateway Western Railroad Bridge to 0.1 miles east of the same bridge.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 6 | Morgan | C-96-032-20 | STPBN4M(268) | (128) RS-6 | FAP 753 | Pavement | 6-01232-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 15 | 0.00 | 0.00 | No |

---

**081-72L56** **Highways - Deleted**

Painting SN 075-0036 carrying IL 96 over Hadley Creek, 0.5 miles south of Kinderhook.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 6 | Pike | C-96-035-20 | | | | Bridges | 0-01373-6006 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | QP-1 & QP-2 |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 25 | Pending | Pending | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**082-72L57** **Highways - Deleted**

Painting SN 085-0001 carrying US 67 over Crane Creek, 2.5 miles southeast of Rushville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 6 | Schuyler | C-96-036-20 | | | | Bridges | 0-01373-6007 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | QP-1 & QP-2 |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 30 | Pending | Pending | No |

---

**083-74411** Highways - Executed

10 miles of patching, milling, resurfacing, aggregate wedge shoulders, pipe culvert removal and box culvert extensions on IL 1 from Orchard Street in Lawrenceville to the Wabash County line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 7 | Lawrence | C-97-125-09 | NHPPKB5R(407) | 13RS-4,(14,15)RS-3 | FAP 332 | Pavement | 7-81491-4000<br>7-81491-4500 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 120 | 5.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**084-74513** Highways - Executed

7.5 miles of patching, milling and resurfacing on Old US 50 from US 50 west of Xenia to 0.3 miles east of Lincoln Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 7 | Clay | C-97-036-11 | STP2704(300) | (11,12)RS-2 | FAS 2704 | Pavement | 7-50384-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 50 | 6.00 | 0.00 | No |

---

**085-74924** Highways - Executed

7.1 miles of patching, milling, resurfacing and aggregate wedge shoulders on Montrose Blacktop from US 40 in Montrose to north of IL 33 in Dietrich.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 7 | Effingham | C-97-086-19 | STP79VA(217) | 13RS-4 | FAP 828 | Pavement | 7-50883-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 80 | 6.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**086-74938** **Highways - Withdrawn**

Washing and sealing the bridge deck on SN 093-0021 carrying IL 15 over the Wabash River in Mt. Carmel. , Washing and sealing the bridge deck on SN 093-0021 carrying IL 15 over the Wabash River in Mt. Carmel.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 7 | Wabash | C-97-014-20 | | | | Bridges | 0-01290-7002 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 30 | Pending | Pending | No |

---

**087-74950** Highways - Executed

7.5 miles of cape seal surface treatment on IL 32 from US 36 to west of Allen Avenue in Lovington.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 7 | Moultrie | C-97-027-20 | STPAWWA(157) | (141,142,3,4,5)PVMT PRSV | FAP 758 | Pavement | 7-51072-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 35 | 5.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**088-74953** Highways - Executed

13 miles of cape seal with bump removal on IL 32 from IL 16 to the Effingham County line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 7 | Shelby | C-97-030-20 | STP6VED(276) | (105,106) PVMT PRSV | FAP 766 | Pavement | 7-51059-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 30 | 5.00 | 0.00 | No |

---

**089-76N07** Highways - Executed

2.4 miles of resurfacing on IL 143 from west of Oasis Drive to east of Drda Lane.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 8 | Madison | C-98-047-20 | NHPPV9Q0(562) | (125,125-1)RS-5 | FAP 789 | Pavement | 8-00732-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 20 | 10.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**090-76N09** Highways - Executed

3.2 miles of resurfacing on IL 143 from 0.3 miles south of Discovery Parkway to 0.2 miles north of IL 3.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 8 | Madison | C-98-049-20 | NHPPB89L(558) | 406RS-3 | FAP 2 | Pavement | 8-00734-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 30 | 10.00 | 0.00 | No |

---

**091-76N10** Highways - Executed

8.8 miles of crack and joint seal on IL 15 from 0.3 miles west of Lakewood Place to 0.4 miles east of IL 159.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 8 | St. Clair | C-98-050-20 | NHPPT71T(135) | (29-1,28-1,28-2,26-1) CJS-1 | FAP 103 | Pavement | 8-00737-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 30 | 12.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**092-76N11** Highways - Executed

1.8 miles of resurfacing and minor patching on IL 143 from Schwartz Street to west of Governor-s Parkway in the City of Edwardsville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 8 | Madison | C-98-051-20 | STPTJFY(216) | 56RS-3 | FAP 789 | Pavement | 8-00744-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | Yes | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 15 | 10.00 | 0.00 | No |

---

**093-76N18** **Highways - Rejected**

Bridge joint repairs and HMA overlay with bridge repairs on IL 127 / IL 140 over East Fork Shoal Creek, 0.2 miles west of Greenville (SN 003-0051 and SN 003-0057).

---

**094-76N38** Highways - Executed

Bridge repairs on SN 082-0036 carrying US 50 over Silver Creek, 1.5 miles west of IL4.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 8 | St. Clair | C-98-079-20 | NHPPV8NL(070) | 30-1BR-2 | FAP 674 | Bridges | 8-00635-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 30 | 12.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**095-78715** Highways - Executed

Converting the IL 13 and Aurelia Drive intersection into a restricted crossing U-turn (RCUT) intersection; adding a right turn lane to the eastbound lanes for Aurelia Drive; and resurfacing from Fair Street to the bridges east of Old IL 13.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 9 | Williamson | C-99-045-19 | NHPP-HSIPE2FP (500) | (6-1)N-2,RS-3 | FAP 331 | Pavement | 9-00542-0000<br>9-02200-3020 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 85 | 3.00 | 0.00 | No |

---

**096-78724** Highways - Executed

Hydroscarification, concrete overlay and parapet repairs on SN 097-0067 carrying IL 141 over a tributary to Cane Creek, 3 miles east of IL 1.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 9 | White | C-99-053-19 | STPUWAZ(733) | D9 BRIDGE DECK REPAIR 2020-1 | FAP 877 | Bridges | 9-00714-2056 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 30 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**097-78725** Highways - Executed

Shallow joint replacement, HMA overlay, waterproofing, substructure repairs, deck and approach slab repairs to SN 100-0029 carrying IL 166 over South Fork Saline Relief, 3.3 miles south of IL 13.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 9 | Williamson | C-99-054-19 | STP55ZT(534) | D9 BRIDGE REPAIR 2020-1 | FAS 904 | Bridges | 9-00714-2057 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 40 | 0.00 | 0.00 | No |

---

**098-78761** Highways - Executed

12.5 miles of surface removal, resurfacing, aggregate wedge shoulders and pavement patching on IL 141 in White and Gallatin Counties.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 9 | Gallatin<br>White | C-99-017-20 | STPEDHK(810) | (100,101-2,101,102)RS-2 | FAP 877 | Pavement | 9-00821-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 55 | 2.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**099-78766** Highways - Executed

Patching at 2 locations: 1) IL 13 east of Greenbriar Road; 2) IL 13 west of IL 148.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 9 | Williamson | C-99-025-20 | N/A | D9 CM PAVT JOINT REPAIR 2020-1 | FAP 331 | Pavement | 0-02174-9004 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 15 | 0.00 | 0.00 | No |

---

**100-85690** Local Roads - Executed

Cold in Place Recycling and resurfacing on Yorktown Road from Star Road to Hahnaman Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 2 | Whiteside | C-92-054-19 | 7JQI(333) | 18-00238-00-RS | FAS 199 | Pavement | 2-10559-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 30 | 2.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**101-85691** Local Roads - Executed

Resurfacing Freeport Road from IL 26 to Lanark Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 2 | Ogle | C-92-049-19 | BUTL(911) | 17-00316-00-RS | FAS 189 | Pavement | 2-10545-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 15 | 3.00 | 0.00 | No |

---

**102-85692** Local Roads - Executed

Colid-in-Place Recycling on Fairgrounds Road from IL 26 to Walnut Road and on Loran Road from the Carroll County Line to Kent Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 2 | Stephenson | C-92-051-19 | 0RYY(221) | 18-00185-05-PP | FAU 5246<br>FAS 64 | Pavement | 2-10556-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 15 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**103-91591** Local Roads - Executed

Guardrail and terminal removal and the installation of new guardrail and terminals on various routes.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 3 / 5 | Edgar | C-95-084-18 | AN4K(677) | 16-00132-00-SP | VARIOUS | Miscellaneous | 0-00104-5001<br>5-10480-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 95 | 0.00 | 0.00 | No |

---

**104-93732** Local Roads - Executed

Reconstruction of Nine Mile Road from Nassa Creek to 0.2 miles North of Otten Road and from 0.1 miles South of Launer Road to 0.2 miles East of Campbell Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 6 | Macoupin | C-96-213-11 | VGQJ(545) | 02-00082-00-FP | FAS 731 | Pavement | 0-00104-6004<br>6-10728-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 55 | 6.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**105-97701** Local Roads - Executed

Construction of a shared used path (Bolm-Schuhkraft Connector Trail) from Bolm-Schuhkraft Park to Main Street in the City of Columbia.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 8 | Monroe | C-98-003-19 | YLRG(482) | 17-00054-00-BT (COLUMBIA) | CONNECTOR TRAIL | Pavement | 0-01730-8001<br>8-10654-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 07/15/2020 | | | 20.00 | 0.00 | No |

---

**106-72L64** Highways - Executed

Installing safety fence on SN 084-0092 carrying West Lakeshore Drive over I-55 in Springfield.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 6 | Sangamon | C-96-049-20 | N/A | (84-3-2) FNC | FAI 55 | Miscellaneous | 0-02174-6029 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 15 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**107-74364** **Highways - Deleted**

Removal and replacement of SN 018-0028 carrying IL 121 over Long Point Branch Creek, 1.3 miles east of Montrose Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 7 | Cumberland | C-97-042-09 | | | | Bridges | 7-50200-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 100 | Pending | Pending | No |

---

**108-74910** Highways - Executed

Bridge deck repairs, joint replacement and HMA deck overlay on SN 058-0089 carrying County Highway 20 over I-72 one mile east of Oreana.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 7 | Macon | C-97-041-19 | NHPPE6NS(537) | D7 BRIDGE REPAIRS 2020-2 | FAI 72 | Bridges | 7-51077-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 45 | 3.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**109-74929** Highways - Executed

Patching on I-57/70 from milepost 92 to milepost 105.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 7 | Effingham | C-97-005-20 | N/A | D7 PATCHING 2020-1 | FAI 70<br>FAI 57 | Pavement | 0-02174-7006 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 30 | 0.00 | 0.00 | No |

---

**110-74969** Highways - Executed

Expansion joint replacement on SN 015-0001 and 015-0002 and PCC base course on the bridges carrying I-57 over US 45 south of Mattoon.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 7 | Coles | C-97-049-20 | N/A | D7 BRIDGE REPAIRS 2020-5 | FAI 57 | Bridges | 0-02174-7015 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 40 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**111-76L47** Highways - Executed

Improvements at various pump stations on I-255: Bowman Avenue Pump Station, Collinsville Pump Stations #1 and #2 and Grey's Farm Pump Station.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 8 | Madison | C-98-236-18 | N/A | 60-(7,8)PS-1 | FAI 255 | Electrical | 8-82930-0021 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| Yes | | | 20 | 0.00 | 0.00 | No |

---

**112-76M92** Highways - Executed

Patching at the I-64 and IL 158 interchange.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 8 | St. Clair | C-98-029-20 | N/A | 82-7PP-1 | FAI 64 | Pavement | 8-00785-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 06/30/2020 | | | 10.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**113-76N06** Highways - Executed

8.5 miles of resurfacing and shoulder work on IL 37 from 0.5 miles south of Cross Street to the Jefferson County line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 8 | Marion | C-98-046-20 | STP-HSIP6SKZ(406) | (106,107,108,109)RS-4 | FAS 2826 | Pavement | 8-00731-0000<br>8-08800-2702 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 35 | 8.00 | 0.00 | No |

---

**114-76N22** Highways - Executed

0.54 miles of resurfacing on Main Street from north of Mousette Avenue to north of the south junction of Firehouse Drive in Dupo.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 8 | St. Clair | C-98-062-20 | N/A | 64-1,2,3-RS-3 | FAU 9296 | Pavement | 0-02174-8005 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 20 | 10.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**115-76N26** Highways - Executed

Patching at the intersection of US 40 and Highland Road, 1.5 miles west of Highland.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 8 | Madison | C-98-066-20 | N/A | R-1PP-1 | FAP 793 | Pavement | 0-02174-8010 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 15 | 10.00 | 0.00 | No |

---

**116-76N27** Highways - Executed

10.5 miles of patching on IL 3 from New Poad Road to McKinley Bridge.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 8 | Madison | C-98-067-20 | N/A | (101,102,202)PP-1 | FAP 2 | Pavement | 0-02174-8011 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 15 | 15.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**117-76N34** Highways - Executed

Weed spraying for Johnson Grass along I-64, I-55, I-55/70, I-255, I-270 and IL 255 in various counties of District 8.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 8 | Various | C-98-070-20 | N/A | DIST 8 WEED SPRAYING 2020-2 | VARIOUS | Miscellaneous | 0-02065-8002 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | Yes | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 06/30/2020 | | | 0.00 | 0.00 | No |

---

**118-78752** Highways - Executed

5,260 feet of patching, resurfacing and sidewalk ramps along IL 149 in Murphysboro.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 9 | Jackson | C-99-004-20 | NHPP76PT(131) | (101,12-1)RS-6 | FAP 331 | Pavement | 9-00591-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 70 | 9.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**119-61G24** Local Roads - Executed

Resurfacing South 7th Avenue from IL 64 to Division Street in St. Charles.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Kane | C-91-387-19 | IVSJ(817) | 19-00112-00-RS (ST CHARLES) | FAU 2951 | Pavement | 1-22282-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 08/07/2020 | | 5 | 20.00 | 0.00 | No |

---

**120-61G27** Local Roads - Executed

Resurfacing Woodward Avenue from 75th Street to the north village limits of Woodridge.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | DuPage | C-91-357-19 | ZR18(517) | 19-00082-00-RS (WOODRIDGE) | FAU 2593 | Pavement | 1-22236-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 50 | 25.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**121-61G29** Local Roads - Executed

Resurfacing Main Street from St Charles Road to Wilson Avenue in Lombard.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | DuPage | C-91-358-19 | ZNRC(423) | 19-00161-00-RS (LOMBARD) | FAU 2611 | Pavement | 1-22233-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 07/31/2020 | | 10 | 20.00 | 0.00 | No |

---

**122-61G31** Local Roads - Executed

Roadway reconstruction on Thompson Boulevard from Brandywyn Lane to Buffalo Grove Road, and on Brandywyn Lane from Thompson Blvd. to Aptakisic Road in Buffalo Grove.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Lake | C-91-090-20 | UTSH(857) | 16-00106-01-RS (BUFFALO GROVE) | MUN 3260<br>MUN 2060 | Pavement | 1-22281-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 10/30/2020 | | 5 | 23.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**123-87696** Local Roads - Executed

Resurfacing Peace Road from IL 64 to Bethany Road, and Mercantile Drive from IL 23 to Peace Road in Sycamore.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 3 | DeKalb | C-93-057-20 | V77Z(272) | 18-00262-00-RS | FAU 5369<br>MUN 1530 | Pavement | 3-10655-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 09/04/2020 | | | 0.00 | 0.00 | No |

---

**124-87728** Local Roads - Executed

Cold in Place recycling and resurfacing on Campus Road from IL 17 to CH 1.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 3 | Livingston | C-93-016-20 | RA8V(560) | 14-00199-03-RS | FAS 343 | Pavement | 3-10538-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 08/15/2020 | | | 7.00 | 0.00 | No |

---

**125-89674** **Local Roads - Rejected**

Streetscape project including curb and gutter, sidewalks, lighting, and resurfacing on various street in and around the downtown square in Macomb.

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**126-95869** Local Roads - Executed

Construction of a 16'x 9' cast-in-place box culvert to carry TR 173 over a drainage ditch, 1.5 miles south of Keensburg.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 7 | Wabash | C-97-073-20 | R1YG(351) | 13-05123-01-BR | TR 173 | Bridges | 7-10889-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 30 | 4.00 | 0.00 | No |

---

**127-72D31** **Highways - Rejected**

7.4 miles of milling and resurfacing on I-55, bridge removal, bridge deck overlay and new bridge deck on I-55 from 0.8 miles north of IL 16 to 0.6 miles north of IL 108.

---

**128-74931** Highways - Executed

5.9 miles of patching on US 36 from I-72 to 0.2 miles west of Harristown (including ramps) and on US 51 from I-72 to 0.3 miles south of Cantrell Road (including ramps), west of Decatur.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 7 | Macon | C-97-007-20 | N/A | D7 PATCHING 2020-3 | FAP 323<br>FAP 322A | Pavement | 0-02174-7008 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 30 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**129-74936** Highways - Executed

26.6 miles of aggregate shoulders on US 40 from IL 49 in Casey to the Indiana state line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 7 | Clark | C-97-012-20 | N/A | D7 AGG SHLD 2020-1 | FAS 1707 | Pavement | 0-02174-7013 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 25 | 0.00 | 0.00 | No |

---

**130-76N31** Highways - Executed

0.96 miles of patching on Vadalabene Drive from IL 162 to IL 159.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 8 | Madison | C-98-073-20 | N/A | 31-15PP-1 | FAU 9110 | Pavement | 0-02174-8015 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 15 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**131-76N30** Highways - Executed

0.69 miles of patching on West Delmar Avenue from State Street to IL 3.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 8 | Madison | C-98-072-20 | N/A | 1PP-1 | FAU 8956 | Pavement | 0-02174-8014 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 15 | 0.00 | 0.00 | No |

---

**132-74824** Highways - Executed

6.3 miles of milling and resurfacing on IL 128 from 0.3 miles south of IL 121 in Dalton City to Bethany Blacktop.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 7 | Moultrie | C-97-018-18 | STP6IVZ(162) | (115,116)RS-4 | FAP 770 | Pavement | 7-50230-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 70 | 5.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**133-78748** Highways - Executed

10.3 miles of milling and resurfacing in IL 15 from Old Fairfield Road in Mt. Vernon to the Wayne County line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 9 | Jefferson | C-99-091-19 | NHPPP78Y(773) | (14-2,15-2,16-2,16)RS-3 | FAP 821 | Pavement | 9-00450-0100 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 60 | 2.00 | 0.00 | No |

---

**134-78750** Highways - Executed

2.8 miles of milling, resurfacing, patching and ADA sidewalk improvments on IL 13 eastbound from Oakland Avenue to Lewis Lane.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 9 | Jackson | C-99-093-19 | NHPP6B8A(172) | (12-3,5,25,5-4)RS-5 | FAP 331 | Pavement | 9-00673-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 50 | 10.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**135-78611** Highways - Executed

Construction of structural retaining wall, new PCC pavement, PCC shoulders, guardrail, earthwork and removal of existing runaround road on IL 127 south of Alto Pass.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 9 | Union | C-99-065-17 | STPPTZ1(126) | 22SLP-1 | FAS 1909 | Pavement | 9-00820-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 10/01/2021 | | | 4.00 | 0.00 | No |

---

**136-78726** Highways - Executed

Patching SN 041-0016 and 041-0017 carrying I-57 over Southern Railroad, 0.25 miles north of Dix Exit 103.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 9 | Jefferson | C-99-055-19 | N/A | D9 BRIDGE PATCH 2020-1 | FAI 57 | Bridges | 0-02174-9012 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 40 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**137-60T05** Highways - Executed

1.5 miles of reconstruction and ADA improvements on Wolf Road from IL 21 (Milwaukee Road) to north of Hintz Road in the Village of Wheeling.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Cook | C-91-280-12 | STPRKBP(847) | 3941-R | FAU 2692 | Pavement | 1-72413-0100 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 10/31/2022 | | 10 | 19.00 | 0.00 | No |

---

**138-60Y00** **Highways - Withdrawn**

Construction of Intelligent Transportation System (ITS) infrastructure including new communications hut, LED lighting, retrofit existing HMTLs with LED and FO cables for the Jane Burne Interchange corridor along I-90/94/290. , Construction of the Intelligent Transportation System infrastructure including a new Comm. Hut, LED lighting for U/P expwys, retrofit of existing HMLTs with LED, and fiber optic cables for the Jane Byrne interchange corridor along I-90/94/290.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Cook | C-91-280-14 | N/A | | | Electrical | 1-78691-1650 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 11/30/2022 | | 10 | Pending | Pending | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**139-62G01** Highways - Executed

Turn lane and median repair, ADA improvments and traffic signal modernization at the intersection of IL 50 and 115th Street and traffic signal improvements on IL 50 at 122nd Street within the Village of Alsip.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Cook | C-91-101-18 | HSIP-NHPPB9NC (139) | 3068-N | FAP 350 | Pavement | 1-80245-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 55 | 14.00 | 0.00 | No |

---

**140-62H40** Highways - Executed

Drainage improvements at various locations on IL 56, I-55, 79th Street and 131st Street within unincorporated DuPage County, City of Chicago, Village of Justice and Village of Palos Park.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Various | C-91-244-19 | N/A | 2018-107-T | VARIOUS | Miscellaneous | 1-79940-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 40 | 12.00 | 0.00 | No |

---

**141-62K09** **Highways - Rejected**

Weed spraying at various locations within District One.

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**142-62K56** Highways - Executed

Light tower and foundation removal, installation of new light poles, metal foundations, LED luminaires, conduit, cable, excavation and site restoration on US 30 (Lincoln Highway) at IL 43 (Harlem Avenue) in the Village of Frankfort.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Cook | C-91-158-20 | N/A | 2019-183-L | FAP 353 | Electrical | 1-79681-2000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 10/30/2020 | | 10 | 0.00 | 0.00 | No |

---

**143-62J66** Highways - Executed

0.5 miles of designed overlay and ADA improvments on Canal Street from Archer Avenue to W 28th Street in the City of Chicago.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Cook | C-91-013-20 | STPHSXV(975) | 2019-120-RS&SW | FAU 2885<br>OR308 | Pavement | 1-80423-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 40 | 19.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**144-62J77** Highways - Executed

1.3 miles of designed overlay on 5th Avenue from IL 64 (North Avenue) to Lake Street in the Villages of Melrose Park and Maywood.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Cook | C-91-021-20 | STPEYJB(594) | 2019-109-RS&SW | FAU 2742 | Pavement | 1-80418-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 50 | 17.00 | 0.00 | No |

---

**145-62K15** Highways - Executed

3.2 miles of standard overlay and milled rumble strips on New Avenue from Long Creek to the Cook County line in the City of Lockport.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Will | C-91-075-20 | STPVWJ1(406) | 2019-141-RS | FAU 361 | Pavement | 1-80392-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 55 | 8.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**146-62K16** Highways - Executed

1.7 miles of standard overlay, ADA improvments and guardrail replacement on IL 126 from the Kendall County line to Wallin Drive in the Village of Plainfield and unincorporated Plainfield Township.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Will | C-91-106-20 | STPZC09(107) | 2019-143-RS&SW | FAU 379 | Pavement | 1-80391-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 40 | 14.00 | 0.00 | No |

---

**147-62K17** Highways - Executed

Demolition of one commercial structure and one single-family residence at various locations near US 14 and CN Railroad in the Village of Barrington.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Lake | C-91-098-20 | N/A | 2019-142-DM | FAP 305 | Miscellaneous | 1-77892-0044 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 25 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**148-62K52** Highways - Executed

Tree removal, tree pruning and stump removal at various locations within District One.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Various | C-91-145-20 | N/A | 2019-179-LS | VARIOUS | Miscellaneous | 1-80470-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 04/01/2022 | | | 0.00 | 0.00 | No |

---

**149-62K58** Highways - Executed

Dead tree removal along expressways and arterial routes within District One.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Various | C-91-160-20 | N/A | 2019-185-I | VARIOUS | Miscellaneous | N/A |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 11/30/2022 | | | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**150-66J48** Highways - Executed

2.766 miles of milling and resurfacing and ADA improvements from 0.8 miles W of Boyce Memorial Dr to Champlain St in Ottawa. Widen shoulders 1' at west end of the project.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 3 | LaSalle | C-93-097-18 | NHPP-STP9JWU (998) | (3,30X-1,2)RS-4&SW | FAP 623 | Pavement | 3-00650-0030 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 50 | 8.00 | 0.00 | No |

---

**151-70D77** Highways - Executed

Bridge repairs at SN 021-0030 over Embarras River 1.5 miles S of Camargo. Bridge repairs at SN 021-0031 over Scattering Fork 3.0 miles S of Camargo.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 3 / 5 | Douglas | C-95-046-19 | N/A | [(1-G),(25)]BDR | FAP 820 | Bridges | 0-02174-5004 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 75 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**152-70E27** Highways - Executed

BRIDGE DECK SEALING ALONG VARIOUS ROUTES.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 3 / 5 | Champaign | C-95-061-19 | STPEQS8(686) | FY2020 BRIDGE DECK SEALING | VARIOUS | Bridges | 5-53252-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 25 | 0.00 | 0.00 | No |

---

**153-76K37** Highways - Executed

12.27 miles resurfacing (standard overlay) on IL 153 from IL 15 to IL 13 in Coulterville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 8 | Washington<br>Randolph | C-98-205-18 | STP821G(050) | (106,107) RS-2 | FAS 1833 | Pavement | 8-00384-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 95 | 10.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**154-78434** Highways - Executed

6.2 miles of patching, milling and surfacing on IL 14 from Crossville to just west of the Illinois state line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 9 | White | C-99-063-14 | STP88EQ(673) | 101RS-3 | FAP 857 | Pavement | 9-00293-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 45 | 2.00 | 0.00 | No |

---

**155-72A91** Highways - Executed

7.1 miles of milling and resurfacing, ADA ramps, bridge deck replacements on SN 001-0012 and 001-0013, traffic signal improvements and shoulder installation on IL 57 from south of Maine Street in Quincy to the south corporate limits of Marblehead.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 6 | Adams | C-96-133-10 | NHPP-HSIPCLB6 (913) | (53RS10, 42RS) BRR, I -3 | FAP 502 | Pavement | 6-00257-0000<br>6-00257-0500<br>6-00257-0600<br>6-00702-0000<br>6-73440-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 170 | 6.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**156-72F27** **Highways - Withdrawn**

Culvert replacement and resurfacing on IL 123 just east of IL 29 and Old IL 29 just south of IL 123. , Culvert replacement and resurfacing on IL 123 just east of IL 29 and Old IL 29 just south of IL 123.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 6 | Sangamon | C-96-042-12 | | | | Pavement | N/A |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 08/15/2020 | | 20 | Pending | Pending | No |

---

**157-72H83** **Highways - Rejected**

Resurfacing, ADA ramp improvements, signal improvements and geometric design improvements on US 54 / IL 106 through Pittsfield. Also includes pavement patching at the Pittsfield Weigh Station.

---

**158-74925** Highways - Executed

3.9 miles of resurfacing on US 45 from the south corporate limits of Geff to 0.2 miles north of IL 15 near Fairfield.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 7 | Wayne | C-97-087-19 | STPEGGU(990) | (10,11)RS-3 | FAP 328 | Pavement | 7-50853-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 55 | 3.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**159-72L65** Highways - Executed

Maintenance and repair of surveillance cameras, vehicle detectors, dynamic message signs, advanced traffic management systems, fiber optic communications, traffic signal interconnects, ethernet networks, and all peripheral equipment throughout District 6.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 6 | Various | C-96-050-20 | N/A | (ITS)D6-2019 | VARIOUS | Electrical | 0-01110-6002 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 06/30/2022 | | | 0.00 | 0.00 | No |

---

**160-61G30** Local Roads - Executed

Resurfacing, sidewalk construction, curb and gutter, watermain replacement, roadway lighting and traffic signal modernization on Howard Street from Sacramento Avenue to Cellan Avenue in Evanston.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Cook | C-91-188-18 | CJ5G(950) | 17-00281-00-RS (EVANSTON) | FAU 1334 | Pavement | 1-22197-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 10/11/2021 | | 10 | 13.00 | 0.00 | No |

---

**161-85675** **Local Roads - Rejected**

Sidewalk construction on various routes in the Village of Creston.

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**162-87718** Local Roads - Executed

Resurfacing and aggregate shoulders on CH 24 from CH 8 to Tiskilwa Spur Road in Tiskilwa.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 3 | Bureau | C-93-007-20 | V2X5(463) | 14-00247-00-RS | FAS 1246 | Pavement | 3-10541-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 25 | 5.00 | 0.00 | No |

---

**163-95871** Local Roads - Executed

Construct 8" PCC pavement on Marshall Avenue from 17th Street to 14th Street in Mattoon.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 7 | Coles | C-97-051-19 | RVKY(937) | 14-00266-03-PV (MADISON) | FAU 7676 | Pavement | 7-10860-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 10/31/2020 | | 10 | 5.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**164-97720** Local Roads - Executed

Resurfacing Elm Street from US 40 to Louis Latzer Drive in Greenville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 8 | Bond | C-98-008-20 | JHL8(204) | 18-00045-00-RS (GREENVILLE) | FAU 9835 | Pavement | 8-10682-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | Yes | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 15 | 12.00 | 0.00 | No |

---

**165-99625** Local Roads - Executed

Resurfacing Giant City Road from Grassy Road to South Church Road in Carbondale.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 9 | Jackson | C-99-528-16 | 1ZED(289) | 15-00102-02-RS | FAS 919 | Pavement | 9-10540-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 25 | 3.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**166-99633** Local Roads - Executed

HMA shoulders with rumble strips, aggregate shoulders and pavement markings on Herald Blacktop from CH8 to IL 141.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 9 | White | C-99-066-18 | V4SH(053) | 18-00129-00-SP | FAS 888 | Pavement | 0-00104-9001<br>9-10618-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 35 | 10.00 | 0.00 | No |

---

**167-70C64** **Highways - Rejected**

Bridge superstrucure replacements over ICRR/TR 158 (Oak St) and over FAU 7169 Market St in Champaign.

---

**168-70B98** **Highways - Withdrawn**

Bridge replacement under US 150 NW of Champaign. , Bridge replacement under US 150 NW of Champaign.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 3 / 5 | Champaign | C-95-038-16 | | | | Bridges | 5-52954-2000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 07/30/2021 | | 10 | Pending | Pending | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**169-70B38** **Highways - Withdrawn**

Bridge replacements under mattis ave. NW of Champaign.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 3 / 5 | Champaign | C-95-038-15 | | | | Bridges | 5-52954-1000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 07/30/2021 | | 10 | Pending | Pending | No |

---

**170-61F15** Local Roads - Executed

Replace the bridge carrying Danne Road over a Branch of Plum Creek, located 0.70 mile east of Klemme Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Will | C-91-183-14 | H4RT(589) | 13-02113-01-BR | TR 221 | Bridges | 1-21531-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 08/20/2020 | | 10 | 22.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**171-61G16** Local Roads - Executed

Reconstruct the intersection of Harger Road at North York Road, and the construction of an underpass to carry the Salt Creek Trail under Harger Road in Oak Brook.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | DuPage | C-91-007-18 | BFN9(911) | 17-00049-00-PV (OAK BROOK) | FAU 2678<br>FAU 1446 | Pavement | 1-11020-0040<br>1-22136-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 150 | 24.00 | 0.00 | No |

---

**172-61G34** Local Roads - Executed

Pavement reconstruction on Prairie Street from Wilson Street to Pine Street in Batavia.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Kane | C-91-146-17 | XBJH(703) | 16-00086-00-FP (BATAVIA) | FAU 2511 | Pavement | 1-22034-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 11/15/2020 | | 10 | 19.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**173-87719** Local Roads - Executed

Replace the bridge carrying W. Epperson Road over Epperson Run Creek at the western limits of the City of Princeton.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 3 | Bureau | C-93-003-20 | C9EL(828) | 15-00253-00-BR | MS 1114 | Bridges | 3-10551-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 50 | 4.00 | 0.00 | No |

---

**174-87734** Local Roads - Executed

Approximately 96.28 miles of bituminous surface treatment and crack filling on various county highways in Bureau County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 3 | Bureau | C-93-056-20 | IM0Q(629) | 16-00260-00-PP | VARIOUS | Pavement | 3-10594-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 40 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**175-89778** Local Roads - Executed

Resurfacing Allen Road from Walton Road to 0.2 mile south of Altorfer Drive in the City of Peoria.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 3 / 4 | Peoria | C-94-031-20 | 3TG3(237) | 19-00381-00-RS (PEORIA) | FAU 6584 | Pavement | 4-10642-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 25 | 0.00 | 0.00 | No |

---

**176-91579** **Local Roads - Rejected**

Resurfacing Center Street from Adams Street to VanBuren Street, and from Woodlawn Street to Washington in the City of Clinton.

---

**177-91584** Local Roads - Executed

Replace the bridge carrying TR136A over Scattering Fork, located 4 miles southwest of Camargo.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 3 / 5 | Douglas | C-95-054-19 | T3SZ(142) | 07-03122-01-BR | TR 136A | Bridges | 5-10471-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 40 | 3.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**178-95866** Local Roads - Executed

Replace the bridge carrying TR 69 over Jonathan Creek, 1.0 miles south of Cadwell.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 7 | Moultrie | C-97-062-19 | 7QVM(489) | 12-03130-00-BR | TR 69 | Bridges | 7-10641-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 25 | 6.00 | 0.00 | No |

---

**179-61G18** Local Roads - Executed

Pavement reconstruction and traffic signal modernization on 75th Street from Lyman Avenue to Exner Road/Williams Street, located in the Village of Downers Grove and the City of Darien

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | DuPage | C-91-073-18 | GV7X(181) | 16-00233-00-CH | FAP 369 | Pavement | 0-00104-1010<br>1-22135-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 110 | 15.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**180-87693** Local Roads - Executed

Replace the bridge carrying TR 32 over Mole Creek, 4.0 miles southeast of Long Point.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 3 | Livingston | C-93-008-19 | I3AHY(188) | 17-14152-00-BR | TR 32 | Bridges | 3-10628-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 35 | 0.00 | 0.00 | No |

---

**181-87730** **Local Roads - Withdrawn**

Construction of a multi-use trial from existing Great Western Trail to Pleasant Street. The project is located within the DeKalb County Forest Preserve District, in the City of Sycamore and unincorporated Dekalb County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 3 | DeKalb | C-93-021-19 | | | | Bridges | 0-01730-3003 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 80 | Pending | Pending | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**182-95849** Local Roads - Executed

Improvements to the existing bike trail connecting Charleston and Mattoon. Project starts at 10th Street in Mattoon and extends to 14th Street in Charleston.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 7 | Coles | C-97-047-19 | G3E4(469) | 16-00112-00-BT (CHARLESTON) | LINCOLN PRAIRIE TRAIL | Pavement | 0-01730-7003 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 85 | 8.00 | 0.00 | No |

---

**183-95867** Local Roads - Executed

Replace the bridge carrying TR 142 over Indian Creek, 2.0 miles east of Bridgeport.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 7 | Lawrence | C-97-072-20 | ST15(541) | 18-06125-00-BR | TR 142 | Bridges | 7-10872-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 50 | 5.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**184-97721** Local Roads - Executed

Reconstruct the intersection of Parker Road/Swinney Street at IL 140/111 in the City of Alton.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 8 | Madison | C-98-333-16 | RXNP(990) | 16-00239-00-PV (ALTON) | MUN 24 | Pavement | 8-10718-0000<br>8-11020-0012 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 60 | 13.00 | 0.00 | No |

---

**185-46532** Highways - Executed

Replacement of various lengths of guardrail reflectors and delineation panel replacement on various routes in various counties of District 7.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 7 | Various | M-60-013-20 | N/A | D7 GRDRL DELIN MAINT INT 20-20 | VARIOUS | Miscellaneous | 0-00640-7001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 10/31/2020 | | | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**186-62H96** Highways - Executed

Overlay and pedestrian ramps on US 41; bridge deck repair on the I-94 off ramp to US 41 from I-94 to North of Old Orchard Rd. in Willmette and Skokie.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Cook | C-91-344-19 | NHPPXG1N(923) | 2019-019-RS | FAP 350<br>FAI 94 | Pavement | 1-78972-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 10/31/2020 | | 5 | 13.00 | 0.00 | No |

---

**187-62K07** **Highways - Rejected**

Expressway mowing North.

---

**188-62K08** **Highways - Rejected**

Expressway mowing South.

---

**189-68C64** Highways - Executed

0.535 mile of milling and resurfacing and replacement of culvert on IL Rte 41 over Gallett Creek 1.0 mile E of Prairie City.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 3 / 4 | Fulton | C-94-083-15 | STPVQDA(515) | (12)CR | FAP 574 | Bridges | 4-00551-0150 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 105 | 6.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**190-62K37** **Highways - Rejected**

The improvement consists of Litter/Debris Removal from the edge of the pavement to the Pedestrian Barrier on I-290 Expressway from IL 83 (Kingery Hwy) to Austin Blvd. 135 miles in length.

---

**191-62K38** **Highways - Rejected**

The improvement consists of Litter/Debris Removal from the edge of the pavement to the Pedestrian Barrier on I-290/IL 110 Expressway from Austin Blvd to Wells St. 253 miles in length.

---

**192-62K46** **Highways - Rejected**

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-55 - Stevenson Expwy from Lake Shore Dr to IL 43 (Harlem Ave). 250 miles of total length.

---

**193-62K47** Highways - Executed

Litter/debris removal from the edge of the pavement to the pedestrian barrier on I-55 - Stevenson Expressway from IL 43 (Harlem Ave) to I-355._150 miles in length.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | DuPage<br>Cook | C-91-140-20 | N/A | 2019-174-I | FAI 55 | Miscellaneous | N/A |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | Yes | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 12/31/2020 | | | 0.00 | 0.00 | No |

---

**194-62K48** **Highways - Rejected**

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-55 expwy from I-355 to Reed Rd. 180 miles in length.

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**01A-SR093** Aeronautics - Executed

Reconstruct Bituminous T-Hangar Taxilane Pavements Near Southeast Area of Main Ramp

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories |
|---|---|---|---|---|
| 5 / 8 | Madison | ALN 4348 ST. LOUIS REGIONAL | 317SBGPTBD | Pavement |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 90 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | 54 | | 2.00 | 0.00 | No |

---

**02A-AU070** Aeronautics - Executed

Airfield Pavement Rehabilitation, Phase 3 (Area 1)

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories |
|---|---|---|---|---|
| 1 / 1 | Kane | ARR 4352 AURORA MUNICIPAL | 317SBGPTBD | Pavement |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 90 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | 34 | | 8.00 | 0.00 | No |

---

**03A-MA031** **Aeronautics - Rejected**

Reconstruct Terminal Aircraft Parking Apron

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**04A-CR006** Aeronautics - Executed

Rehabilitation of the Airport Entrance Road and Automobile Parking Lot

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories |
|---|---|---|---|---|
| 5 / 9 | White | CUL 4722 CARMI MUNICIPAL | 317SBGPTBD | Pavement |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 90 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | 33 | | 5.00 | 0.00 | No |

---

**05A-DK059** Aeronautics - Executed

Relocate and Replace the Existing NAVAID Units on Runway Ends 2, 20, and 27

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories |
|---|---|---|---|---|
| 2 / 3 | DeKalb | DKB 4556 DEKALB TAYLOR MUNICIPAL | 317SBGPTBD | Electrical |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 90 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | 60 | | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**06A-DK060** Aeronautics - Active

Crack Repair and Re-mark Runway 2/20

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories |
|---|---|---|---|---|
| 2 / 3 | DeKalb | DKB 4665 DEKALB TAYLOR MUNICIPAL | 317SBGPTBD | Miscellaneous<br>Pavement |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 90 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | 42 | | 0.00 | 0.00 | No |

---

**07A-MV065** Aeronautics - Executed

Install Security/Wildlife 10' Fencing

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories |
|---|---|---|---|---|
| 5 / 9 | Jefferson | MVN 4764 MT. VERNON | 317SBGPTBD | Miscellaneous |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 90 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | 22 | | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: March 06, 2020 Volume 023, No. 005**

**Current Date: November 06, 2026**

**08A-PL017** Aeronautics - Executed

Rehabilitation of Main Aircraft Parking Apron Areas Designated as R/1, R/2, R/3 and TH/1

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories |
|---|---|---|---|---|
| 5 / 9 | Perry | PJY 4732 PINCKNEYVILLE-DUQUOIN | 317SBGPTBD | Pavement |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 90 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | 82 | | 2.00 | 0.00 | No |