Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

001-46952 Highways - Executed

(2.69-Mile) Project consists of resurfacing William Powers State Park roadways, parking lots, pull-off parking areas, and cul-de-sacs. The work includes hot- mix asphalt resurfacing of roadway and parking areas, striping of park roadways and parking lots, bridge construction, pipe culvert replacements, sign replacements, multi-use path improvements, sidewalk and ADA improvements, and other miscellaneous improvement items. Project is in William Powers State Park, located in the City of Chicago in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-30-002-27	N/A	WILLIAM POWERS PAVING	PARK ROAD	Pavement	0-04101-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			95	0.00	0.00	No

002-62M71 Highways - Executed

(3.59-Mile) Roadway Reconstruction project on a new shifted alignment consists of earth excavation, embankment, structure removal, portland cement concrete (PCC) pavement, hot-mix asphalt pavement, hot-mix asphalt binder and surface courses, pavement removal, PCC shoulder, hot-mix asphalt shoulder, combination concrete curb and gutter, concrete median, PCC sidewalk, drainage improvements, sheet pile retaining wall, cast in place box culverts, traffic signal installation, water main relocation, lighting, landscaping, erosion and sediment control, traffic control and protection. IL-47 from Jericho Road to south of Galena Road is within the City of Yorkville, Village of Sugar Grove and unincorporated Kane County and Kendall Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane Kendall	C-91-396-20	NHPP4ST8(270)	2020-198-W&T	FAP 326	Pavement	1-77727-2000 1-77727-2010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2028		15	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

003-62R61 Highways - Executed

(710.53-Ft) Bridge Replacement and widening project (SN 016-2015) include pavement resurfacing/reconstruction, curb and gutter replacement, sidewalk replacement (including ADA improvements), various drainage improvements, watermain (including jacking beneath I-290), signing, pavement markings, bridge and underpass lighting, traffic signal modernization, replacement storm manhole The project is in the City of Chicago, Cook County on Laramie Ave. over I-290.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-203-22	NHPPDCHU(802)	FAI 290 22 STRUCTURE 1	FAI 290A	Bridges	1-75204-1030 1-75204-1031

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2028		10	0.00	0.00	No

004-62T46 Highways - Executed

(350.89-Ft) Bridge Deck Overlay consists of Bridge Joint Replace, bearing and Substructure Repairs. This improvement is located along 131st Street over Metra Railroad (SN 016-2611) located in Cook County, Illinois.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-354-22	BRA7AS(642)	FAU 1593 22 BJ	FAU 1593	Bridges	1-81103-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

005-62U72 Highways - Executed

(8,360-Ft) Roadway add lanes and reconstruction project consists of pavement removal, earth excavation and placement of embankment, precast box culvert installation, bridge replacement, storm sewer installation, construction of new PCC pavement with combination concrete curb and gutter, sidewalk and shared use path construction, traffic signals and interconnection installations, highway lighting replacement, water main and sanitary sewer relocation, placement of pavement marking, landscaping, erosion and sediment control. This project is in the City of McHenry within McHenry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-120-23	NHPPLNA0(132)	FAP 336 23 RECON NORTH	FAP 336A	Pavement	0-02273-1038 0-02273-1039 1-75939-0000 1-75939-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	05/31/2029		10	0.00	0.00	No

006-62V63 Highways - Executed

(0.895-Mile) Project consists of cleaning and sealing of longitudinal joints between traffic lanes and curb and gutter on the existing pavement, refreshing existing pavement markings with modified urethane pavement marking lines. Location is in the City of Algonquin, McHenry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-049-24	N/A	FAP 0339 23 C&J2	FAP 339	Pavement	1-81031-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

007-62V77 Highways - Executed

(9,669-Ft) Crack and Joint Sealing project consists of routing, cleaning, and sealing of longitudinal cracks in existing HMA (Hot-Mix Asphalt) pavement and between the existing HMA pavement and curb and gutter, restriping with Modified Urethane pavement marking lines. The project is located within the Village of Lake Villa and unincorporated Lake Villa Township in Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-063-24	N/A	FAP 0541 23 C&J	FAP 541	Pavement	1-81041-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

008-62V78 Highways - Executed

(1.31-Mile) This is a crack and joint sealant improvement consisting of routing cleaning, and sealing of longitudinal cracks and joints within concrete pavement, concrete patching, grading and shaping shoulders, some guardrail replacement, modified urethane pavement marking. This improvement is located within the City of Geneva and West Chicago in Kane and DuPage Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane DuPage	C-91-064-24	N/A	FAP 0347 23 C&J2	FAP 347	Pavement	1-81044-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

009-62W82 Highways - Executed

This project proposes converting the entire closed loop system into a centralized traffic management system with remote connection capabilities. This project will install new single mode fiber optic cable, network switches, PTZ cameras and ATC controllers among other equipment to allow for remote access and monitoring capabilities at these locations. There are eighty-two (82) signalized intersections proposed on this project located in Cook and DuPage Counties within the Cities of Rolling Meadows and Des Plaines, and the Villages of Mount Prospect, Elk Grove and Bensenville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-230-24	CMAQPCYS(691)	2024-956-TS	VARIOUS	Electrical	1-81285-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2028		10	0.00	0.00	No

010-62W83 Highways - Executed

This project adds 35 traffic signals into the Central Traffic Management System and 2 traffic signals to an existing closed loop system including installing fiber optic cable, network switches, PTZ Cameras and traffic signal controllers among other equipment to allow for remote access and monitoring capabilities at these locations. The Project is in three different areas of Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-231-24	CMAQ7SJQ(574)	2024-957-TS	VARIOUS	Electrical	1-81281-0000 1-81288-0000 1-81289-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

011-62W91 **Highways - Rejected**

This project proposes adding 10 traffic signals into the Central Traffic Management System and connecting two existing closed-loop systems together consists of installing fiber optic cable, network switches, PTZ Cameras and traffic controllers among other equipment to allow for remote access and monitoring capabilities. The project is in the Village of Olympia Fields, Village of Franklin Park, City of Northlake and City of Berwyn in Cook County.

012-62W99 Highways - Executed

The work consists of furnishing all labor, materials, equipment, and other incidentals necessary for the completion of HMA pavement patching, storm sewer cleaning, bridge deck repairs, superstructure repairs, substructure repairs, lighting. Located in the Elk Grove Township and City of Schaumburg, Cook County, on IL 53/I-290 from south I-90 interchange to IL 72 (Higgins Rd).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-272-24	NHPPI9WF(826)	(0404-316-HB) BR 24	FAI 290	Pavement	1-79433-0001 1-79433-0002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/19/2027		10	0.00	0.00	No

013-62X28 Highways - Executed

(1,079.50-Ft) Bridge Joint replace/repair culvert repair, and wing wall and abutment repair project consist of concrete removal, concrete structures, structural repair of concrete, steel reinforcement bars, performed joint seal, and polymer concrete, guardrail removal and replacement, traffic control, erosion control, furnishing and placing topsoil. This project is in the Village of Channahon in Will County, Illinois.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-015-25	N/A	(FXB-1R) BR 24	FAU 392	Bridges	0-02180-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

014-62X37 Highways - Executed

(4.25-Mile) Furnishing and installing landscaping along I-80 corridor from Gardner Street to Gouger Road in the City of Joliet, Joliet Township and the Village of New Lenox within Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-024-25	NHPPS6D5(218)	2024-1003-LS	FAI 80	Miscellaneous	1-77247-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/15/2028		10	0.00	0.00	No

015-62X52 Highways - Executed

The project consists of a full depth patching of the top slab over the culvert at the unnamed stream, concrete repair of the north headwall. Located at culvert (SN# 022-0567) in the City of Darien in DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-043-25	N/A	2024-1015-SCR	FAI 55	Bridges	0-02180-1003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

016-80B17 Highways - Executed

(2,809-Ft) Smart Overlay consists of thermoplastic pavement markings, and incidental work. Located in the City of Crete in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-250-25	N/A	2025-1091-RS	FAP 876A	Pavement	1-81517-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

017-80B22 Highways - Executed

(3.71-Mile) SMART overlay, proposed pavement markings, ADA ramp details at the ramps listed, installing APS push buttons at all signalized intersections listed, and replacement of all loop detectors impacted by the resurfacing. Project located at US 41 (Skokie Blvd)/ IL 50 (Cicero Ave) from Golf Road to Devon Ave is in the Villages of Skokie and Lincolnwood in Cook County, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-258-25	NHPPF0EM(355)	2025-2001-RS	FAP 350	Pavement	1-81205-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			80	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

018-80B23 Highways - Executed

(2.81-Mile) SMART Overlay and Shoulder Repair consist of pavement patching, milling of existing HMA surface, placing HMA surface course, placement of pavement markings, shoulder work, rumble strips. The improvement is in the Villages of Gilberts and Pingree Grove in Kane County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-295-25	NHPPV78Y(920)	2025-2002-RS	FAP 341	Pavement	1-81185-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

019-80B28 Highways - Executed

(4,957.13-Ft) HMA overlay of existing concrete pavement and ADA improvements. The roadway scope of work includes HMA pavement, curb removal and replacement, median removal and replacement, pavement patching, driveway removal and replacement, thermoplastic pavement markings, ADA improvements, and traffic signal/APS improvements. Project is located along IL Route 62 (Algonquin Road) from Radisson Way to Barker Avenue in Rolling Meadows and Schaumburg, Illinois.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-264-25	NHPP2JQ7(624)	2025-2009-RS	FAP 339	Pavement	1-81507-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

020-80B33 Highways - Executed

(5,764-Ft) Design Overlay, ADA Improvements consists of (HMA) surface removal, pavement patching, (HMA) shoulders, resurfacing with (HMA) binder and surface course, concrete curb and gutter removal and replacement, pedestrian curb ramps (ADA) improvements, raised reflective pavement markers, thermoplastic pavement marking. The project is located within the City of Harvey in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-269-25	N/A	2025-2014-RS	SBI 52	Pavement	1-81461-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

021-80B35 Highways - Executed

(1.53-Mile) SMART overlay and ADA Improvement project includes hot-mix asphalt removal, earth excavation, pavement patching, resurfacing hot-mix asphalt, pavement markings, raised reflective pavement markers, ADA ramps, traffic signals, and detector loops. Project is in the Village of River Grove, Village of Schiller Park and City of Chicago in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-271-25	NHPPI7PS(467)	2025-2003-RS	FAP 372	Pavement	1-81187-0000
					FAP 330		1-81817-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

022-80B47 Highways - Executed

Bridge Painting project consists of reconstruction of the expansion joints with strip seals, slope wall repair and substructure repair. Project is located on FAI 90/94 (Kennedy Expressway) under Ainslie Street in the City of Chicago. (SN 016-1105)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-012-26	N/A	(267-1212.2-15D) BDR, BJR 25	FAI 90	Bridges	0-02180-1023

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

023-80B51 Highways - Executed

(0.20-Mile) Bridge Painting project consists of cleaning and painting steel surfaces as designated on the plans and any incidental work. The project is located at structure No. 1 (SN. 016-0436) carrying the IHB Railroad over US 12/20 (95th ST) in the Village of Bridgeview in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-046-26	N/A	(29R-SF) BP 25	FAP 29	Bridges	0-01379-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

024-80B58 Highways - Executed

(3.20-Mile) Project consists of drainage structure cleaning, frame and grate replacement and any collateral or incident work located in the Villages of Forest Park, Maywood, Broadview, Bellwood and Westchester within Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-023-26	N/A	2025-2022-DR	FAI 290	Miscellaneous	0-02180-1021

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

025-80B66 Highways - Executed

This is a permanent protective shielding project and the work to be performed under this contract consists of installation of permanent protective shielding as shown on the plans and any incidental and collateral work necessary to complete located at various structures carrying Circle Ave, Harlem Ave and California Ave Over I-290 (Eisenhower) in the Villages of Oak Park, Forest Park and City of Chicago, in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-026-26	N/A	(3233-211-VB) I 25	FAI 290A	Bridges	0-02180-1017

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

026-80B77 Highways - Executed

The project consists of the removal and replacement of a fixed platform scale that includes removal and replacement of pavement, curb and gutter removal and replacement, median surface removal and replacement, sidewalk improvements, pavement marking, landscaping, and erosion control located in Village of Bolingbrook, Will County, Illinois.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-036-26	N/A	2025-2037-I,PP	FAI 55	Pavement	0-00754-1004

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

027-80B78 **Highways - Rejected**

(1.90-Mile) Project consists of refinishing surface art medallions on existing retaining walls along the Dan Ryan Local Lanes with limits from 51st Street to 59th Street in the City of Chicago, in Cook County.

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

028-80B87 Highways - Executed

(5.37-Mile) Project consists of a design overlay of the existing pavement with HMA surface course and binder course, thermoplastic pavement markings, ADA improvements for curb ramps, combination concrete curb and gutter located in the Villages of Wheeling and Arlington Heights and the City of Prospect Heights in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-066-26	N/A	2025-2046-RS	FAP 305	Pavement	1-81518-0000
							1-81529-0000
							1-81547-0000
							1-81604-0000
							1-81605-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

029-80C45 Highways - Executed

(1.2-Mile) Standard Overlay for US 14 and SMART Overlay for South Frontage Road project includes pavement patches, HMA surface removal, resurfacing with HMA binder and surface course, longitudinal joint sealing, curb and gutter removal and replacement, drainage structures adjustments and cleaning, new thermoplastic pavement markings, detector loops replacement, raised reflective pavement markers. The project is located within the City of Woodstock.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-129-26	NHPP9LNU(280)	2025-2102-RS	FAP 305	Pavement	1-81176-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2026		5	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

030-80C48 Highways - Executed

(3,760-Ft) Standard Overlay, HMA surface removal and overlay, pavement patching maintenance of traffic, pavement marking, landscaping, ADA curb ramps, APS improvements, curb and gutter removal and replacement, median removal and replacement, guardrail removal and replacement, impact attenuator installation, bridge pier crash wall repairs. Located on W. Peterson Road from west of IL 137 to US 45 in the Village of Libertyville in Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-133-26	NHPPNFZL(567)	2025-2105-RS	FAP 352 FAP 371	Pavement	1-75385-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2026		5	0.00	0.00	No

031-80C89 Highways - Executed

This work includes mast arm and pole replacement, installation of LED signal heads, installation of accessible pedestrian signals, controller replacement and all incidental and collateral work necessary to complete the project. This project is located in Lake and Cook Counties in District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake Cook	C-91-206-26		2026-2160-TS	VARIOUS	Electrical	0-01498-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			115	0.00	0.00	No

032-80C90 **Highways - Rejected**

(2,470-Ft) Bridge repair work consists of repairs and temporary shoring to the existing Pershing Road Bridge (SN 016-0396) over Racine Avenue and Norfolk Southern Railroad east and west spurs. Work includes installation of temporary shoring towers, structural steel repair, protective shielding, pavement marking and signing, traffic control and protection in the City of Chicago, Cook County

---

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

033-80C96 Highways - Executed

Forestry, weed control, and landscape work includes pruning, tree removal, and selective clearing of trees, shrubs, and brush, controlling and removing invasive weeds repairing, installing, and establishing new vegetative material including trees, shrubs, and seeding. Located within the right-of-way limits within the municipal limits of Chicago, Lincolnwood, Skokie, Morton Grove, Wilmette, Northfield, Glencoe, and Northbrook.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-218-26	N/A	2025-2130-TR, LS	VARIOUS	Miscellaneous	1-81818-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/31/2029			0.00	0.00	No

034-80C97 Highways - Executed

(110-Ft) Project consists of advanced shoring at structures (SN 016-2047 and SN 016-2049) along I-90/94 at Ogden Avenue. The total length of the project is 110 feet (0.02 miles). The project is in the City of Chicago in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-222-26	N/A	2025-2134-I	FAI 94	Bridges	1-81829-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

035-80D00 Highways - Executed

(4,498-Ft) Smart Overlay, ADA Improvements include Hot-Mix Asphalt (HMA) removal, Portland Cement Concrete (PCC) pavement removal and replacement, resurfacing with HMA surface course, concrete curb and gutter removal and replacement, brick paver removal and reinstallation, detector loop replacement, Accessible Pedestrian Signal (APS), ADA curb ramps improvements, raised reflective markers, thermoplastic and modified urethane pavement marking. Location is in the Village of Schiller Park within Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-227-26	NHPP9ZVZ(632)	2025-2137-RS, SW	FAP 345B	Pavement	1-81232-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2026		15	0.00	0.00	No

036-80D36 Highways - Executed

This is an advanced procurement of selective mechanical and electrical components for the existing movable bridge (SN 099-0101) including the furnishing of the machinery brakes, motor brakes, and select bearings for the movable structure located at US 30 (Cass Street) Bridge over the Des Plaines River in the City of Joliet in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-271-26	N/A	(G-R) I 26	FAP 607	Bridges	1-79771-2000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		115		0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

037-80D46 Highways - Executed

The scope of work for this improvement includes a new 5x3 culvert under US 41 with associated pavement removal and patching, ditch grading, pavement removal and patching, temporary concrete barriers, curb and gutter, barrier median and landscaping. Located in the Village of Lake Bluff and Shields Township in Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-296-26	NHPPFQCS(181)	2026-2181-C,HBK	FAP 346	Bridges	1-77548-3000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/30/2026		10	0.00	0.00	No

038-61L30 Local Roads - Executed

Full-depth reclamation and HMA surfacing of Brown Road, Campton Hills Road, Denker Road and Town Hall Road in the village of Campton Hills.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-273-24	RDVH(142)	24-00012-00-FP (CAMPTON HILLS)	VARIOUS	Pavement	1-22919-0000 1-22919-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

039-61M42 Local Roads - Executed

Resurfacing Wheeler Road from Esker Drive to IL 47 in the village of Sugar Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-177-26	S6NX(960)	25-00037-00-RS (SUGAR GROVE)	FAU 2305	Pavement	1-22879-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

040-61M43 Local Roads - Executed

Resurfacing Dugan Road from North Wheeler Road to south of Fays Lane in the village of Sugar Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-176-26	LNJW(544)	25-00038-00-RS (SUGAR GROVE)	FAU 2312	Pavement	1-22878-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

041-61M44 Local Roads - Executed

Resurfacing 1st Street from IL 72 to Dunning Avenue in the village of West Dundee.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-128-25	IJIF(336)	24-00059-00-RS (WEST DUNDEE)	FAU 2409	Pavement	1-22784-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

042-61M46 Local Roads - Executed

HMA resurfacing of Skokie Boulevard from the southern city limits to Lake-Cook Road in the village of Northbrook.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-188-26	4MJU(238)	21-00181-00-RS (NORTHBROOK)	FAU 2771	Pavement	1-22880-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

043-61M51 Local Roads - Executed

Reconstruction of HMA trail from 109th Street and Lavergne Avenue to Harold L. Richards High School in the village of Oak Lawn.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-274-24	N/A	23-P4062-00-BT (OAK LAWN PD)	WOLFE WILDLIFE TRAIL	Pavement	0-02273-1036 1-22883-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/25/2027		10	0.00	0.00	No

044-61M53 Local Roads - Executed

Resurfacing Lexington Drive from Lake Cook Road to McHenry Road in the village of Wheeling.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-221-26	Y2KK(934)	23-00095-00-RS (WHEELING)	MS 2088	Pavement	1-22881-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

045-64L94 Highways - Executed

0.91 miles of reconstruction on IL 81 from 0.2 miles west of Union St to 0.3 miles west of IL 78 in Kewanee. This includes ADA improvements.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-088-23	STP9NIE(950)	104R	FAP 611	Pavement	2-00820-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/24/2027		15	0.00	0.00	No

046-64T07 Highways - Executed

Bridge repairs and joint replacement on SN 071-0036, carrying IL 72 over drainage, 4.1 miles east of IL 26 and SN 071-0037, carrying IL 72 over drainage, 7.9 miles east of IL 26.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-028-24	BRGJJ7(479)	(116BR)&(117BR-1) BDR	FAP 549	Bridges	2-20351-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

047-64T46 Highways - Executed

Bridge repairs, deck overlay and joint replacement on SN 098-0103, carrying IL 78 over Coon Creek, 1.8 miles south of Prophetstown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-130-24	STPZPKD(153)	(115BR)BRR	FAP 22	Bridges	2-22905-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

048-64T47 Highways - Executed

Bridge repairs, deck overlay and joint replacement on SN 071-0078, carrying IL 64 over Pine Creek, 4.1 miles east of IL 26.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-131-24	STPIQ9D(389)	(102BR-1)BRR	FAP 17A	Bridges	2-20518-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

049-64T58 Highways - Executed

Bridge repairs and joint replacement on SN 089-0038, carrying IL 75 over Pecatonica River in Freeport.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-123-24	STP7SAN(992)	(109BR)BRR	FAP 505	Bridges	2-21340-0200

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

050-64V31 Highways - Executed

Intersection safety improvements at US 52/IL 64 and IL 78 in Carroll County, US 52 and Freeport Rd. and IL 72 and River Rd. in Ogle County, IL 70 and Meridian Rd. and IL 75 and Meridian Rd. in Winnebago County, and IL 251 and Chicago/Shaw Rd. in Lee County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-041-26	HSIPHQ2Y(142)	D2 SFY 2026	VARIOUS	Miscellaneous	2-20407-0000 2-20407-0100 2-27425-0000 2-27426-0000 2-27427-0000 2-27428-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

051-64V39 Highways - Executed

1.41 miles of patching and standard overlay on South St from Locust Ave to Galena Ave in Freeport.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-049-26	STPNBLM(786)	((19X-1)RS-1)PP&RS	FAU 5241	Pavement	2-27160-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

052-64V40 Highways - Executed

Shoulder resurfacing and reconstruction, drainage, erosion control, ditch grading, interim lighting and ITS work at the IL 5/I-74 interchange. Work along I-74 begins approximately 0.6 miles north of IL 5 and ends approximately 0.4 miles south of IL 5. The work along IL 5 begins at 16th St and ends approximately 0.3 miles east of I-74. the gross length of the project is 10,559 ft.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-051-26	NHPPKOTB(587)	((81-2)R & 142-1)R	FAI 74	Pavement	2-25000-2000
					FAP 595		2-25000-2100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	03/31/2027		15	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

053-64V42 Highways - Executed

0.76 miles of patching, cold milling, and standard overlay on WB IL 2 East 4th St to IL 40 in Sterling.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-061-26	NHPP-STP162I(701)	((8Z&(32W&32WZ)) RS&SW	FAP 561 FAP 646	Pavement	2-23620-0000 2-23620-0001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

054-85791 Local Roads - Executed

Construction of a shared-use path along Rockton Road from 0.1 mile west of Aspland Drive to Old Meadow Lane in the village of Rockton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-041-24	2FF8(683)	22-00044-00-BT (ROCKTON)	FAU 9878	Pavement	0-02011-2001 2-10665-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

055-85794 Local Roads - Executed

Sidewalk replacement and construction of new sidewalks at various locations in the city of Rock Island.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-086-23	ABHP(116)	22-00209-00-SW (ROCK ISLAND)	VARIOUS	Miscellaneous	0-02011-2005 2-10663-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	0.00	0.00	No

056-66A91 Highways - Executed

Pavement resurfacing on the I-80 and I-39 interchange entrance/exit ramps with minor rehabilitation and repair work at select structures, improvements to existing pipe and box culverts, slope and ditch grading, upgrading guardrails, impact attenuators, high tension cable barriers, and superelevation on FAI 80(I-80) from 0.1 miles east of IL-351 to 0.3 miles west of IL-178. Approximately 4.13 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-122-26	NHPPD846(464)	(50-2)RS-6(50-3)RS-7	FAI 80	Pavement	3-08050-0061

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			130	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

057-66C06 Highways - Executed

Milling and resurfacing 3 3/4 inches (designed overlay), class D patching, pipe culvert end section_replacements and cleaning, detector loop replacement, pavement marking, and raised reflective pavement markers on US 6 beginning at IL 47 in Morris, and ends 0.7 miles west of Nigas Road._Approximately 6.81 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-084-12	STPPIHG(245)	(G)RS-6&(F)RS-3	FAU 5951 FAU 392 FAS 297	Pavement	3-00632-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

058-66K39 Highways - Executed

Improvements to a dual structure (SN 027-0052 and 027-0053) which carries Interstate 57 (I-57) over Big Four Ditch about 2.4 miles south of IL 9 in Ford County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-144-25	BR-NHPP2UUK(754)	(27-38B)BR-1	FAI 57	Bridges	3-05727-0060 3-27052-0000 3-27053-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/15/2027		20	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

059-66M80 **Highways - Withdrawn**

Superstructure replacement of various structures on I-57 including SN 038-0003, SN 038-0004, SN 038-0005, SN 038-0006, SN 038-0009 and SN 038-0010. The project includes deck replacements of SN 038-0007 and SN 038-0008; structure repairs on SN 038-0001, SN 038-0002, SN 038-0031, which include bridge latex overlay; and repairs on SN 038-0086 and SN 038-0129. There are also two median crossovers and pavement marking replacement. Project is located along I-57 from 0.3 miles north of Prairie Creek to 0.7 miles south of N600E Rd in Iroquois County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-054-24				Bridges	3-05738-0190 3-05738-0220 3-05738-0230

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/17/2028		25	Pending	Pending	No

060-66M84 Highways - Executed

Removal of the existing box culvert (SN 050-2546) and replacement with 2-42" EQRS 42" culverts on US 34 over Mendota Creek Tributary, approximately 4.1 miles west of I-39 in Mendota in LaSalle County. Approximately 259 feet gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-141-25	STPD5M9(016)	(22X)CR-2546	FAP 587	Bridges	3-50034-2546

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

061-66M85 **Highways - Withdrawn**

Deck replacement (SN 053-0149) on IL 23 at the BNSF RR and Vermilion River, 0.8 miles south of the LaSalle County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-118-24				Bridges	3-53149-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			155	Pending	Pending	No

062-66M92 Highways - Executed

Culvert replacements (SN 053-2588 and -2589) over an Indian Creek Tributary 1 miles north of Ford County Line and 0.2 mile north of N200N Rd in Strawn.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-140-25	NHPPCMNB(659)	((125)CR-2588,CR-2589)	FAP 326	Bridges	3-53047-2588 3-53047-2589

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

063-66N23 **Highways - Withdrawn**

Removal and replacement of the existing culvert structure (SN 053-2548) carrying IL 116 over_a stream located 5.6 miles west of I-55 in Livingston County. Additional work includes roadwayresurfacing, guardrail placement,_and slope and ditch grading.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-132-25				Bridges	3-53116-2548

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	Pending	Pending	No

064-66N45 Highways - Executed

Superstructure replacement (SN 006-0112) at CH 8 (Overhead), 2 miles north of US 6 on I-80.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-116-24	NHPPNP9A(889)	(06-3HB)BR	FAI 80	Bridges	3-06112-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

065-66T09 Highways - Executed

Various sizes of Class B pavement patching pavement striping and aggregate wedge shoulders at the Sheldon Weight Station approximately 1.9 miles east of US Route 52 (N) in Sheldon, Iroquois County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-168-25	N/A	(WS)PP-2	FAP 317	Pavement	0-00755-3001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

066-66T10 Highways - Executed

Removal and replacement of the fabric reinforced elastomeric troughs and associated hardware at Structure No. 050-0219 carrying F.A.S. Route 268A (CH 15) over the Illinois River approximately 0.4 mile south of US 6 (Marseilles) in LaSalle County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-169-25	STPJVV3(743)	(1B-1)BRR	FAS 268 A	Bridges	0-01295-3001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

067-66T11 Highways - Executed

Washing all components of Structure No. 050-0079 carrying F.A.P. Route 46 (IL 251) over the Illinois River and CSX Railroad approximately 0.1 mile south of US 6 (Peru) in LaSalle County. This includes all structural steel (beams, girders, diaphragms, bearings, cross framing, lateral framing), top surface of piers and abutments, deck drains (scuppers), entire deck surface, inside face of parapets, finger plate expansion joints and elastomeric troughs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-170-25	NHPPSMV4(537)	(1B)BC-5	FAP 46	Bridges	0-01295-3002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

068-66T12 Highways - Executed

Project is located at Structure No. 032-0099 carrying F.A.P. Route 326 (IL 47) over the Illinois River and the IandM Canal approximately 1.2 miles south of US 6 (Morris) in Grundy County. This work consists of washing all components of the structure which includes all structural steel (beams, girders, diaphragms, bearings, cross framing, lateral framing), top surface of piers and abutments, deck drains (scuppers), entire deck surface, inside face of parapets, finger plate expansion joints and elastomeric troughs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-171-25	NHPPQR9H(245)	(111BR-1)BC-4	FAP 326	Bridges	0-01295-3003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

069-66T14 **Highways - Withdrawn**

Removing and installing new mast arms, foundations, and street signs in three intersections: Wenzel Road and IL 251, Shooting Park Road and IL 251 in LaSalle County and IL 26 and Backbone Rd in Bureau County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau LaSalle	C-93-042-26	NHPP-STPE408 (644)	(1,1Z) & (116)TS	FAP 46 FAP 615	Electrical	0-01498-3002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

070-66T15 **Highways - Withdrawn**

Removing and installing new mast arms, foundations, and street signs in three intersections: I-80 EB Exit Ramp at IL 251, I-80 WB Exit Ramp at IL 251, and May Rd and IL 251 in LaSalle County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-043-26	STP-NHPPZI60(935)	(50-2) & (1)TS	FAP 46 FAU 6101	Electrical	0-01498-3003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

071-66T24 **Highways - Deleted**

This project is located on F.A.P. Route 326 (IL Route 9/47), beginning at IL 9 (L.M. 0.00) and ending at IL 9/47/54 in Gibson City. This project consists of Class B pavement patching of mainline pavement. 0.56 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-048-26	N/A			Pavement	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	Pending	Pending	No

072-66T29 Highways - Executed

This project is located on F.A.P. Route 681 (IL 116), Section (115, 116)PP, beginning at Iroquois County Line to Livingston County Line. This project consists of Class B pavement patching of mainline pavement. 6.0 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-059-26	N/A	(115,116) PP	FAP 681	Pavement	0-02180-3024

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

073-66T36 Highways - Executed

One year contract to repair damaged High Tension Cable Median Barrier, Guardrail, Attenuators, etc., caused by motorists along various routes in District 3. Funded by MCHD funds, Contract Maintenance funds, and Maintenance of HTC Median Barrier funds.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-061-26	N/A	D3 HWY DAMAGE REPAIR FY 27	VARIOUS	Miscellaneous	0-01896-3001 0-02181-3001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/31/2027		20	0.00	0.00	No

074-66T39 Highways - Executed

Pavement patching and joint repair along I-39 at the following interchanges in LaSalle County: Tonica (SB only), IL 71, IL 251, Oglesby, I-80, and US 34. 3.06 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-067-26	N/A	(50-3,4,5,8)PP-2	FAI 39	Pavement	3-03950-0210

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

075-66T40 Highways - Executed

Litter Picking shall consist of the pickup, removal and satisfactory disposal of debris, deceased animal carcasses, refuse, litter and any other rubbish which has accumulated within the right-of-way of the Interstate Routes, including, but not limited to, medians; inside and outside areas adjacent to exit and entrance ramps at various interchanges; interchange gore areas between mainline and ramps; and inside and outside of on/off ramps at rest areas within District 3 on interstates I-180, I-39, and I-80, throughout Bureau, LaSalle, Kendall, and Grundy Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-068-26	N/A	LITTER REMOVAL 2026-1	VARIOUS	Miscellaneous	0-02180-3020

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/30/2026			0.00	0.00	No

076-66T41 Highways - Executed

Litter picking on interstate I-55, throughout Livingston and Grundy Counties in District 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston Grundy	C-93-069-26	N/A	LITTER REMOVAL 2026-2	FAI 55	Miscellaneous	0-02180-3021

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/30/2026			0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

077-66T42 Highways - Executed

Litter picking_on interstate I-57, throughout Ford, Iroquois, and Kankakee Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee Iroquois Ford	C-93-070-26	N/A	LITTER REMOVAL 2026-3	FAI 57	Miscellaneous	0-02180-3022

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/30/2026			0.00	0.00	No

078-66T45 Highways - Executed

Class B patching at the concrete section of FAP 603 (US 52) over I-39, beginning 0.47 miles west of I-39 (Station 191+44) and ending 0.35 miles east of I-39 (Station 234+23), and also includes the entrance and exit ramps at the interchange in LaSalle County. 4,500 feet gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-074-26	N/A	(50-6)PP-1	FAI 39	Pavement	3-03950-0280

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

079-87859 Local Roads - Executed

Resurfacing of E 980N Road from IL 99 to the west corporate limits of Milford.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-013-25	UDKA(723)	21-00317-00-RS	FAS 334	Pavement	3-10717-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

080-87895 Local Roads - Executed

Resurface 800 N Road from I-57 ramps to US 45.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-012-26	BZBK(106)	24-00130-08-WR	FAS 334	Pavement	3-10796-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

081-46678 Highways - Executed

Installation of pavement marking on various routes in various counties throughout District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	M-60-015-26	N/A	D4 HT PVMNT MRK RPR 26-15	VARIOUS	Miscellaneous	0-01479-4001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	07/31/2027			0.00	0.00	No

082-46679 Highways - Executed

Replaecment of raised reflective pavement markers on various routes in various counties throughout District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	M-60-016-26	N/A	D4 REFLECTOR REPL 26-16	VARIOUS	Miscellaneous	0-02027-4001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	07/31/2027			0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

083-46918 Highways - Executed

Reconstruction of SFWA roads with a Bituminous Surface Treatment_with Fog Seal Surface, the excavation and reconstruction at sinkhole locations in the Woodford State Fish and Wildlife Area (SFWA). Placement of a Bituminous Surface Treatment with Fog Seal Surface on the parking lot and camp road are proposed at the Marshall SFWA. Other necessary work at the two locations is included. 0.9 mile gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Marshall Woodford	C-30-003-20	N/A	M-W COUNTY O&C 2020	PARK ROAD	Pavement	0-04100-4002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

084-68C93 Highways - Executed

Resurfacing IL 6 from north of IL 29 to IL 40 (Knoxville Ave) in Peoria in Peoria County. 2.94 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-006-16	NHPP4TJZ(351)	72[6RS;(6-1)RS-1]	FAP 318	Pavement	4-00112-0170

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

085-68J15 Highways - Executed

Bridge deck overlay, joint replacement/repairs and bridge approach roadway improvements at S.N. 090-0124 carrying WB BUS 24 over US 24 near_Washington and resurface BUS 24 from US 24 to IL 8 in Tazewell County. 1.430 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-061-24	STP-NHPPFE1D (369)	(18HB)BRR;35RS-12;17RS-8	FAP 317 FAU 6717	Bridges	4-03024-2440 4-09022-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

086-68J31 Highways - Executed

Resurface IL 98 from IL 29 to 0.2 mile East of Parkway Drive in Tazewell County. 1.3551 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-083-24	STPK7IW(910)	8RS-4	FAU 6769	Pavement	4-09022-0300

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

087-68J50 Highways - Executed

Resurfacing 20th St from US 34 to North St in Kirkwood and on North St from 20th St to US 34 in Kirkwood in Warren County. 1.823 gross miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Warren	C-94-102-24	STPJEI8(850)	4RS-6	SBI 8	Pavement	4-09417-0200

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

088-68J56 Highways - Executed

Resurface IL 116 (W. Harmon Highway, W. Lincoln Ave.) from Kickapoo Creek to Griswold St. in Peoria. 1.00 mile gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-108-24	NHPP74AE(647)	(10R)RS-8	FAP 669	Pavement	4-07220-0400

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

089-68J59 Highways - Executed

Resurfacing McMullen Rd and IL 122 from west of I-155 to 2.1 miles east of Hopedale, including cold-in-place recycling in Tazewell County. 5.086 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-111-24	STP-NHPPR76K (865)	(126X)RS-4;127RS-5; (108-HB)BRR	FAP 701 FAS 477 FAI 155	Pavement	0-05103-4005 4-04320-0250 4-04320-0251

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			95	0.00	0.00	No

090-68J61 **Highways - Rejected**

6.17 miles patching and resurfacing of I-74 from 0.3 miles west of E Main Street in Galesburg to east of the IL 97 interchange; 0.40 miles of patching and resurfacing of E Main Street from 0.2 miles east of Michigan Avenue to_0.1 mile east of Soangetaha Road; and 1.19 miles of patching and resurfacing of US 150/IL 97 from 0.2 miles_east of I-74 westbound ramps to 0.1 miles west of Junction IL 97 south on IL 97.

091-68J70 Highways - Executed

9 miles of patching, CIR, resurfacing, guardrail replacedment, and ADA ramps on IL 117 from south of Raymond St to the US 150 intersection and on US 150 from west of the IL 117 intersection to the McLean County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Woodford	C-94-004-25	STPJV3D(122)	(5,11)RS-4;114RS-6;(4-BR)BRR	FAS 2466 FAP 702	Pavement	4-00219-0200 4-00219-0201 4-00219-0202

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			95	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

092-68J72 Highways - Executed

Resurfacing IL 89 from the Putnam County line to IL 17, South of Varna in Marshall County. 5.527 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Marshall	C-94-006-25	STP09FN(838)	124RS-6;123RS-5	FAP 698	Pavement	4-06220-0400

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

093-68K14 **Highways - Rejected**

Resurfacing IL 94 from IL 116 to 300N in Henderson County. 5.737 miles gross length.

094-68K18 Highways - Executed

Resurfacing US 24/IL 29 (Main St) from north of Wesley Rd to south of Poplar St in Creve Coeur in Tazewell County. 1.31 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-067-25	NHPPE4MC(818)	11RS-13	FAP 669	Pavement	4-02025-2602 4-09025-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

095-68K19 Highways - Executed

Resurfacing US 136 from 0.1 miles westof TR 226 to 0.1 miles west of CH 18, west of Macomb in McDonough County. 1.276 gross miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	McDonough	C-94-068-25	STP-NHPPWH5H (872)	32RS-10	FAP 315A	Pavement	4-05524-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

096-68K21 Highways - Executed

Resurfacing BUS 67 from 0.5 mi. S. of 90th Ave., N. of Roseville to 0.4 mi. S. of 60th Ave., S. of Roseville. 2.79 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Warren	C-94-070-25	STP8DUC(504)	35RS-5	FAS 417	Pavement	4-02024-2801

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

097-68K85 Highways - Executed

Replacement of traffic signal heads and vehicle detection at various locations in Peoria, East Peoria, Washington, and Monmouth in Peoria, Tazewell, and Warren Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell Peoria Warren	C-94-134-25	N/A	D4 TRAFFIC SIGNALS 2026	VARIOUS	Electrical	0-02180-4015

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

098-68K90 Highways - Executed

Partial depth HMA patching on US 24 and resurfacing (1,000 ft) rest area roadway in Fulton County. 0.402 mile total gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Fulton	C-94-006-26	N/A	137PP-1,RA;102PP-1	FAP 317A FAP 317	Pavement	0-02180-4016

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

099-68K93 Highways - Executed

Relocation of high mast light towers to new foundations on I-74 in Peoria and Tazewell Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell Peoria	C-94-010-26	NHPPAME5(606)	(72-7)L-1;[72(8,9);90-11]L-2	FAI 74	Electrical	0-02088-4001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

100-68K96 Highways - Executed

Partial and full depth HMA patching on Morton Ave from north of Clark St to Jackson St (US 150) in Morton. 0.205 mile gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-013-26	N/A	(15W)PP	FAU 6729	Pavement	0-02180-4019

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

101-68K98 Highways - Executed

Partial and full depth patching on IL 93 from IL 91 (S) to IL 40 in Stark County. 9.54 miles gross length.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Stark	C-94-015-26	N/A	(106,105)PP	FAS 1194	Pavement	0-02180-4021

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

102-89864 Local Roads - Executed

Removal and replacement of sidewalk along SW 6th St. from west of College Ave. (IL 94) to west of SW 9th Ave. in the city of Aledo.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Mercer	C-94-021-25	72MC(138)	24-00051-00-SW (ALEDO)	MS 2550	Miscellaneous	0-02012-4001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

103-89892 Local Roads - Executed

Cape seal with pavement markings on CH 2 and bituminous surface treatment on CH 9 and CH 16 in Mercer County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Mercer	C-94-036-26	PVHM(146)	26-00000-00-PP	VARIOUS	Pavement	4-10799-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/02/2026			0.00	0.00	No

104-70794 Highways - Executed

4.99 miles of pavement rehab Designed_Overlay Resurfacing (INT-4th), Pipe Underdrains, 1.8 miles south of Shirley to I-55/74 Interchange southwest of Bloomington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-078-20	NHPPUJGQ(327)	57-7RS-4,57-8RS-3	FAI 55	Pavement	5-53949-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			145	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

105-70E98 **Highways - Deleted**

11.867 miles of designed overlay, new shoulders, culvert replacements and extensions 0.5 mile east of I-57 to the Coles County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Douglas	C-95-094-20				Pavement	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/20/2028		5	Pending	Pending	No

106-70C08 **Highways - Deleted**

2.834 Mi. of 3R D.O.L. Widening existing pavement, ADA improvements, traffic signal modernization, bridge deck overlay from Gregory St/Bowles St in Normal to Olive St in Bloominton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-050-021				Pavement	0-00821-5002 0-05103-5001 5-53174-0000 5-53174-0500

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			330	Pending	Pending	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

107-70D62 Highways - Executed

Replacement of SN 023-0014 with SN 023-0036 over the DandEI Railroad 0.3 miles west of the DandEI Railroad to 0.1 miles east of North 1800th St east of Paris. This requires roadway profile change on the eastern and western approaches to raise the grade of the bridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Edgar	C-95-022-19	BRWUGY(070)	(101)BR	FAP 91	Bridges	5-53274-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			130	0.00	0.00	No

108-70F48 Highways - Executed

Paving and parking lot improvements at three (3) McLean County IDOT storage facilities located in Bloomington, Leroy, and Towanda. The work includes paving over existing HMA and aggregate surfaces, painting dedicated parking stalls, and any other work necessary to complete the project.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-058-21	N/A	LEROY,TOWANDA,BLOOM IMP 2026-1		Pavement	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

109-70G29 **Highways - Withdrawn**

0.72 mile of sanitary sewer at Illini Prairie Rest Areas.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-017-23				Miscellaneous	0-01773-5002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/15/2027		15	Pending	Pending	No

110-70H86 Highways - Executed

1.18 miles of patching and chip seal A-1 (Fog Seal), Ford Harris Rd to Hensley Rd north of Champaign.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-022-26	N/A	D5 CM PATCH 2026-2	FAS 533	Pavement	0-02180-5011

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

111-72459 Highways - Executed

6 miles of patching, HMA surface removal, HMA overlay, resurfacing HMA shoulders and aggregate wedge shoulders on IL 100 from 0.9 miles south of Oak Street in Milton to south of CH 10 (Vin Fiz Road) west of Pearl.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-089-25	STP8R0Y(977)	120RS-3	FAP 558	Pavement	6-60101-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

112-72491 Highways - Executed

Patching, curb and gutter replacement, HMA removal and overlay, guardrail replacement and traffic signal replacement on I-55 Business from 0.2 miles north of Fancy Creek in Sherman to 0.2 miles north of Dirksen Parkway in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-040-24	NHPPQ9S9(347)	27RS-7,TS-3; 26RS-1	FAP 666A	Pavement	6-01147-0000 6-01147-0100 6-01147-0200 6-01147-0300

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			100	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

113-72509 Highways - Executed

Highway lighting upgrades on I-55 at the Broadwell interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-028-26	NHPPVZRH(872)	(54-1,2)HL-1	FAI 55	Electrical	0-02088-6002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

114-72512 Highways - Executed

Bridge deck patching on SN 069-0512 carrying US 67 southbound over Mauvaise Terre Creek, 1.3 miles east of Concord/Arenzville Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-032-26	N/A	(69-2B-2)BDR	FAP 310	Bridges	0-02180-6020

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

115-72547 Highways - Executed

5.9 miles of resurfacing on IL 29 / IL 123 from 0.1 miles west of the Menard / Sangamon County line to the IL 29 / 123 junction and from the IL 123 junction to 0.1 miles south of Andrew Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Menard Sangamon	C-96-041-26	STPX8B9(454)	101RS-7, B(RS-3)	FAP 658	Pavement	6-02215-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

116-72552 Highways - Executed

Gutter removal and replacement on IL 78 from south of CH 7 (Chandlerville Road) to north of Virginia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Cass	C-96-042-26	N/A	145DR	FAP 614	Pavement	0-02180-6024

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

117-72601 Highways - Executed

Bridge deck overlay and bridge painting on SN 075-0098 and 075-0099 carrying I-72 over TR 92 (250th Street), NS Railroad, Hadley Creek and TR 149 (315th Street), 1.8 miles west of CH 4 at the Barry interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-008-23	BR6KSJ(582)	(75-3VHB-1) BDR,BP,BJR	FAI 72	Bridges	6-01068-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/30/2027		99	0.00	0.00	No

118-72639 Highways - Executed

9.8 miles of shoulder repair on I-72 from I-172 to 0.9 miles east of IL 96 and on I-172 from I-72 to 0.9 miles south of IL 57.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams Pike	C-96-047-26	NHPPVI6W(201)	(1-2)SR, (75-1)SR-1	FAI 172 FAI 72	Pavement	6-01466-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

119-72E71 Highways - Executed

Bridge joint repairs at various locations on I-55 near Lincoln.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-056-26	N/A	(54-3)I-4	FAI 55	Bridges	0-02180-6026

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

120-72E72 Highways - Executed

Shoulder repairs on IL 110, IL 336 from CH 10 to the Adams County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-055-26	N/A	(34-1,34-2)SR	FAP 302	Pavement	0-02180-6027

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	Yes	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

121-72E73 Highways - Executed

Riprap installation and minor bridge repairs on SN 085-0039 carrying IL 100 over Sugar Creek, 2.3 miles north of Frederick.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Schuyler	C-96-054-26	N/A	(112B-1)BRR,I	FAP 612	Bridges	0-02180-6028

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

122-72E76 Highways - Executed

Structural steel repairs on SN 084-0106 and 084-0111 over I-55 at the Divernon and Glenarm interchanges.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-062-26	N/A	(84-5-1HB,2HB)BRR	FAI 55	Bridges	0-02180-6029

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

123-72D17 **Highways - Deleted**

1 mile of roadway reconstruction on 6th Street from the I-55/I-72 interchange to Stevenson Drive.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-121-10				Pavement	6-00240-0000 6-00240-0200

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			285	Pending	Pending	No

124-72D29 Highways - Executed

HMA surface removal, HMA resurfacing, paved shoulders with rumble strips, concrete gutter replacement and guardrail replacement on US 24 from 0.1 miles east of IL 96 (N) to 0.1 miles east of 1343rd Lane (Old US 24) east of Fowler.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-153-10	NHPPYXH7(758)	(1,2)RS-9,SR	FAP 317 FAP 63	Pavement	6-00628-0000 6-00628-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

125-72J41 Highways - Executed

4.6 miles of resurfacing, ADA improvements and bridge deck repairs on IL 96 from south of Birch Street in Ursa to 0.4 miles north of US 24.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-079-16	STPWTRM(552)	10(RS-3,BDR);127RS-4	FAP 506 S CTION	Pavement	6-00999-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	0.00	0.00	No

126-72J76 Highways - Executed

Microsilica concrete overlays on IL 99 at Cedar Creek 0.5 miles north of Camden and Missouri Creek and Little Missouri Creek 1 mile and 0.3 miles north of the Brown County line. (085-0031, 085-0030, and 085-0029)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Schuyler	C-96-040-17	STPXJJJ(487)	(11BR,10B-1,10B-5) BDR	FAP 550	Bridges	6-02067-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			90	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

127-93848 Local Roads - Executed

HMA resurfacing of North 36th St. from Wavering Park Rd. to Wisman Ln.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-001-26	VJXW(669)	23-00223-00-FP	FAU 7830	Pavement	6-10927-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

128-93854 Local Roads - Executed

Construction of PCC sidewalk with ADA compliance from Pana Junior High School to residential areas in the city of Pana.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-092-24	JWWU(300)	24-00057-00-SW (PANA)	VARIOUS	Miscellaneous	0-02011-6005

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

129-93857 Local Roads - Executed

Full-depth reclamation with soil cement base, surface profiling and bituminous surface treatment on CH 14 from north of Walnut Creek to I-72 in Scott County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Scott	C-96-008-27	LT3F(488)	21-00057-01-SC	CH 14	Pavement	6-10950-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

130-93858 Local Roads - Executed

Microsurfacing on Ferris Road from 1000E Road to 1750 Road in Hancock County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-019-26	4F1E(236)	24-00146-01-PP	FAS 425	Pavement	6-10943-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

131-74435 **Highways - Withdrawn**

Reconstructing the I-57 and IL 16 interchange located east of Mattoon from a cloverleaf to a raindrop diamond configuration.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-038-10				Pavement	7-50352-0000 7-50352-2000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/15/2029		15	Pending	Pending	No

132-74650 **Highways - Withdrawn**

Superstructure replacement and bridge widening of 2 structures on I-57 over IC Railroad and TR 86 at Jones Switch. (SN 015-0003 and 015-0004)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-017-14				Bridges	7-50917-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/30/2027		15	Pending	Pending	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

133-74705 Highways - Executed

Replacement of 2 structures carrying I-72 over IL 121 and the IC Railroad, northwest of Decatur. (SN 058-0074 and 058-0075)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-013-15	BRJE7J(144)	(58-63HVB)BR	FAI 72	Bridges	7-93940-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/01/2028		20	0.00	0.00	No

134-74829 **Highways - Withdrawn**

1.5 miles of resurfacing with curb and gutter upgrades on IL 32 in Sullivan.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Moultrie	C-97-023-18	STP7454(083)			Pavement	7-50852-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			115	Pending	Pending	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

135-74856 **Highways - Withdrawn**

Bridge replacement on US 36/IL 121 over Lake Shore Drive in Decatur. (SN 058-0019)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-082-18				Bridges	7-50998-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			100	Pending	Pending	No

136-74E26 Highways - Executed

7.7 miles of shoulder reconstruction on IL 1 from E. 1200 Road (Bridgeport Road) to the Lawrence County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wabash	C-97-045-26	N/A	(12Z,12,13)SR	FAP 332	Pavement	0-02180-7012

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

137-74A10 **Highways - Withdrawn**

Replacement of SN 058-0021 carrying US 36 over Long Creek tributary approximately 1.6 miles east of IL 121.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-098-20				Bridges	7-51000-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			115	Pending	Pending	No

138-74B79 Highways - Executed

Bridge joint replacement, bridge deck patching, bridge deck scarification and overlay, and new approaches on SN 080-0009 carrying IL 130 over East Fork Fox River, 0.4 miles north of County Road 1275N, north of Olney.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Richland	C-97-025-23	BR7U5V(241)	D7 BRIDGE REPAIRS 2026-2	FAP 116	Bridges	7-51029-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

139-74D08 **Highways - Withdrawn**

Bridge joint replacement, bridge deck patching, bridge deck scarification, bridge deck overlay and slope wall repairs at four four structures located on I-72 / US 51 at Eldorado Street and Grand Avenue North at the Harristown Interchange. (SN 058-0068, 058-0069, 058-0070, 058-0071)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-080-24				Bridges	7-52946-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			115	Pending	Pending	No

140-74D42 Highways - Executed

Demolition of buildings, tree removal, sign removal, and seeding on US 40 / IL 33 (Fayette Avenue) from Banker Street to Willow Street in Effingham.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-014-25	N/A	D7 DEMOLITION 2025-1	FAP 95	Miscellaneous	7-50239-0400

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

141-74D51 Highways - Executed

Fencing removing and replacement at the Effingham Maintenance Yard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-041-25	N/A	D7 FENCING 2026-2	FAU 8357	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

142-74D52 Highways - Executed

17.5 miles of resurfacing on US 40 from IL 49 to IL 1 in Marshall.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-044-25	STPISCW(256)	(DX,BX)RS-2 &(CX,BX-1)RS-3	FAS 1707	Pavement	7-51008-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			130	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

143-74D54 Highways - Executed

8 miles of resurfacing, aggregate wedge shoulder, HMA shoulders and patching on Old IL 316, 0.2 miles north of IL 16 in Mattoon to D Street in Charleston.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-046-25	STP95SR(652)	(7,6)&(5,4)RS-3	FAU 7705 FAS 1669 FAU 7619	Pavement	7-52947-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

144-74D55 Highways - Executed

4.3 miles of patching, milling and resurfacing on US 51 from 0.8 miles south of US 36 to 0.3 miles east of US 51 Business southwest of Decatur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-047-25	NHPP2DSR(790)	(58-20)RS-1	FAP 322A	Pavement	7-52952-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

145-74D58 Highways - Executed

Applying chip seal at the Fairfield Maintenance Yard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wayne	C-97-058-25	N/A	D7 CHIPSEAL 2025-1	FAIRFIELD MAINT YARD	Pavement	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

146-95996 Local Roads - Executed

Reconstruction of intersections along US 40 from Race Street to Wall Street in the village of Teutopolis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-032-24	K1HB(114)	23-00022-00-PV (TEUTOPOLIS)	FAS 1707	Pavement	7-11018-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

147-95997 Local Roads - Executed

Construction of sidewalks from Kaskakia College to various locations in the city of Vandalia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-029-22	N/A	21-00070-00-SW (VANDALIA)	VARIOUS	Miscellaneous	0-02273-7002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			145	0.00	0.00	No

148-95A06 Local Roads - Executed

Full-depth pavement reclamation with an A-2 bituminous surface treatment on 1200E Road from the north corporate limits of Toledo to 1050N Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-002-22	3B9T(264)	20-00083-00-FP	FAS 699	Pavement	7-10910-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

149-95A12 Local Roads - Executed

A-2 bituminous surface treatment on CH 15 from the southern city limit of Tower Hill to the northern city limit of Herrick.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Shelby	C-97-072-26	KXZM(943)	25-00301-00-PP	FAS 713	Pavement	7-11094-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

150-76M95 Highways - Executed

Resurfacing on I-64 from 0.5 miles west of Beaver Pond Creek to 0.9 miles west of CH 11.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Washington	C-98-035-20	NHPPF981(281)	95-(3,4)RS-2	FAI 64	Pavement	8-00340-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/15/2028		25	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

151-76R32 Highways - Executed

New bridge deck on SN 060-0120 carrying IL 111 / IL 3 over Rodgers Avenue and Bloomer Drive in Alton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-115-22	BRG1LA(637)	1-BR-1	FAP 789	Bridges	8-00433-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			130	0.00	0.00	No

152-76R36 Highways - Executed

Bridge deck patching, microsilica concrete overlay, joint replacement, end diaphragm replacement, and cleaning and painting of beam ends and fascia beams on I-64 over Little Silver Creek and Silver Creek, 1.5 miles west of the IL 4 interchange. (SN 082-0186, 082-0188, 082-0187 and 082-0189)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-119-22		82-8-BJR-BDR-BP-1	FAI 64	Bridges	8-00873-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			105	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

153-76U38 Highways - Executed

Traffic signal replacement at various locations in Madison and St. Clair Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair Madison	C-98-090-25	STP0PS4(714)	DIST 8 TS REPLACE 2026-1	VARIOUS	Electrical	8-01010-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			150	0.00	0.00	No

154-76U54 Highways - Executed

9.6 miles of micro-surfacing on IL 127 from the Montgomery County line to 0.1 miles north of IL 140.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Bond	C-98-115-25	STP815C(154)	(107,108)RS-4	FAP 42	Pavement	8-01017-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

155-76U76 Highways - Executed

Bridge deck repairs and deck overlay on SN 082-0007 carrying I-55 / I-64 over Trendley Avenue in East St. Louis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-140-25	N/A	82-3HVB-2BDR	FAI 70	Bridges	0-02180-8016

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/15/2026			0.00	0.00	No

156-76U77 Highways - Executed

Bridge repairs, deck repairs and joint replacement/repairs on SN 061-0077 carrying US 51 over IC Railroad.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-141-25	N/A	29-2 (BDR,BRR,BJR)	FAP 322	Bridges	0-02180-8017

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			85	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

157-76U81 Highways - Executed

Bridge cleaning at various locations in Madison and St. Clair counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison St. Clair	C-98-145-25	NHPPET65(333)	DIST 8 BRIDGE CLEANING 2026-1	VARIOUS	Bridges	0-01295-8001 0-01295-8002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	0.00	0.00	No

158-76U82 Highways - Executed

Bridge deck repairs on SN 082-0251 and 082-0252 carrying I-55 / I-64 over IL 3 ramps and UP Railroad.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-146-25	NHPPQAPC(960)	82-3HVB-BDR-1	FAI 70	Bridges	0-01295-8003 0-01295-8004

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/15/2026			0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

159-76U86 Highways - Executed

Bridge painting on IL 3 over NS Railroad in Granite City. (SN 060-0193 and 060-0194)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-150-25	NHPPIJPK(592)	103P	FAP 2	Bridges	0-01379-8005

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

160-76U96 Highways - Executed

Highway lighting and traffic signal maintenance at various locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-035-26	N/A	DIST 8 LTS 2027-1	VARIOUS	Electrical	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/30/2027			0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

161-76U97 Highways - Executed

Guardrail and cable median repairs at various locations in District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-034-26	N/A	DIST 8 GUARDRAIL 2027-1	VARIOUS	Miscellaneous	0-01896-8001 8-00039-0027

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/31/2027			0.00	0.00	No

162-76U98 Highways - Executed

Maintenance and service of all ITS equipment at various locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-033-26	N/A	DIST 8 ITS 2027-1	VARIOUS	Electrical	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/31/2027			0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

163-76V03 Highways - Executed

Bridge painting on SN 060-0350 and 060-0351 carrying I-270 over the Mississippi River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-065-26	NHPPA2QZ(467)	DIST 8 BRIDGE PAINTING 2026-1	FAI 270	Bridges	8-82222-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			100	0.00	0.00	No

164-76V06 Highways - Executed

40.25 miles of tree removal at various locations in Madison and Jersey Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison Jersey	C-98-073-26	N/A	DIST 8 TREE REMOVAL 2026-1	VARIOUS	Miscellaneous	8-01059-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	03/31/2027			0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

165-76V08 Highways - Executed

Various interstate bridge deck patching on a callout basis throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-076-26	N/A	DIST 8 BRIDGE DECK REPAIRS 202	VARIOUS	Bridges	8-01025-2500

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/30/2028			0.00	0.00	No

166-76V09 Highways - Executed

Structural repairs to various bridges at various locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-077-26	N/A	DIST 8 BRIDGE REPAIRS 2026-2	VARIOUS	Bridges	8-01025-3000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/30/2028			0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

167-76V11 **Highways - Withdrawn**

13 miles of pavement patching on IL 140 from Hamel to Alhambra and on IL 4 from IL 143 to south of US 40.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-083-26	N/A	DIST 8 PATCHING 2026-4	FAP 785 FAP 314	Pavement	8-01061-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	Pending	Pending	No

168-76V12 Highways - Executed

0.4 miles of patching and slurry seal on South 26th Street from Bond Avenue to IL 15 in East St. Louis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-080-26	N/A	(Z-1)PP-1	FAU 9228A	Pavement	8-01062-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

169-76V13 Highways - Executed

Traffic signal modernization at various locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-081-26	N/A	DIST 8 TS MODERNIZATION 2026-2	VARIOUS	Electrical	8-01027-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			120	0.00	0.00	No

170-76V17 Highways - Executed

10.4 miles of bridge repairs and resurfacing on I-55/I-70/US 40 from 0.5 miles west of Black Lane to 0.4 miles east of IL 159.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-089-26	NHPP-DDQ5(977)	60-(6,7,8,9)RS-2,(60-7HB)BJR,B	FAI 70	Pavement	8-00668-1000 8-00999-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/24/2027		15	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

171-76V18 Highways - Executed

6.5 miles of longitudinal joint repair on I-64 from 0.5 miles west of IL 4 in Mascoutah to 0.3 miles east of the Clinton County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton St. Clair	C-98-090-26	NHPP1RWC(884)	82-(8,9,10)I-2	FAI 64	Pavement	8-00339-5000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

172-97884 Local Roads - Executed

Resurfacing North Alby Street from Humbert Road to Wesley Way in the village of Godfrey.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-082-24	RHR7(778)	23-00036-00-RS (GODFREY)	FAU 8988	Pavement	8-10850-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

173-97896 Local Roads - Executed

Sidewalk construction along various streets in the village of Worden.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-183-24	SDU3(424)	24-00013-00-SW (WORDEN)	VARIOUS	Miscellaneous	8-10889-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

174-97897 Local Roads - Executed

Cold-in-place pavement recycling on Bluff Road from DD Road to Hanover Road in Monroe County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Monroe	C-98-128-24	NKAP(092)	23-00074-01-RS	FAS 1857	Pavement	0-00110-8003
					FAU 9300		8-10871-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

175-97899 Local Roads - Executed

Resurfacing Martin Luther King Jr. Drive from State Street to Columbia Place in the city of East St. Louis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-007-26	6CXX(016)	22-00235-01-RS(EAST ST. LOUIS)	FAU 9183	Pavement	8-10828-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	0.00	0.00	No

176-97903 Local Roads - Executed

Traffic signal installation at the intersection of Horseshoe Lake Road and McDonough Lake Road in the city of Collinsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-118-24	M8P2(957)	23-00106-00-TL (COLLINSVILLE)	FAU 9111	Electrical	8-11026-0012

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

177-78791 Highways - Executed

Removal and replacement of SN 002-0012 carrying IL 3 over a drainage ditch 0.5 miles west of IL 127.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Alexander	C-99-064-20	BRRIYN(647)	136-1(B-2)	FAP 14	Bridges	9-92870-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			130	0.00	0.00	No

178-78977 Highways - Executed

Reconstruction of Benton Square (IL 14 / IL 37) with improved turning movements and island crosswalks.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-021-23	STPZTR0(450)	5N-3	FAP 869	Pavement	9-01050-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

179-78A13 Highways - Executed

Box culvert replacements at 4 locations: 1) SN 091-2005 carrying IL 127 over a stream, 3.0 miles northwest of Jonesboro; 2) SN 091-2012 carrying IL 146 over a stream, 0.6 miles west of Jonesboro 3) SN 091-7022 carrying Old US 51 over an unnamed ditch south of Dongola 4) SN 091-7027 carrying US 51 over an unnamed ditch. 3.0 miles south of Anna.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-063-23	BR-NHPP-STPPRSY (558)	D9 CULVERT REPLACEMENT FY26-1	VARIOUS	Bridges	9-00084-0000 9-00230-0000 9-00511-0000 9-01027-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			150	0.00	0.00	No

180-78A85 Highways - Executed

Pavement patching, HMA removal, HMA resurfacing, shoulder work and ADA upgrades on US 51 from 0.29 miles south of New Cross Street to 3.38 miles south of New Cross Street. Includes small portions of Patierdale Road, Kessler Road and Turner Lane.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Alexander	C-99-112-24	NHPP-STPYH7E (976)	D9 RESURFACE 2026-1	FAP 14 SBI 150A SBI 150B	Pavement	9-00979-0000 9-01093-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			175	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

181-78B49 Highways - Executed

0.4 miles of pavement removal with PCC replacement, aggregate subgrade improvement, shoulders, curb and gutter, median island and ramp pavement patching on I-64 from Bunny Farm Road to just past the I-64 westbound ramp.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-093-25	N/A	(41-8)PP-1,R-1	FAI 64	Pavement	9-00978-0200
					FAS 2826		9-00978-0300

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	0.00	0.00	No

182-78B59 Highways - Executed

1.8 miles of resurfacing on IL 148 from IL 14 to Yellow Bank Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-103-25	NHPPJCIS(493)	127RS-6	FAP 726	Pavement	9-01036-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

183-78B80 **Highways - Withdrawn**

10.5 miles of tree trimming on IL 34 from Akin Blacktop to the Saline County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-124-25	N/A	(101,102,103)TR-1	FAP 869	Miscellaneous	0-02180-9005

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	03/31/2027			0.00	0.00	No

184-78B94 Highways - Executed

Mast arm upgrades at the intersection of US 45 and IL 13.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-028-26	NHPPWXX2(807)	D9 TRAFFIC SIGNAL 2026-3	FAP 332 FAP 331	Electrical	0-01498-9001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

185-78C10 Highways - Executed

Repairs to SN 097-0062 carrying US 45 over Skillet Fork Creek, 0.8 miles south of Mill Shoals.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-056-26	N/A	101BRR-1	FAP 328	Bridges	0-02180-9002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	0.00	0.00	No

186-78C13 Highways - Executed

Slope repairs on IL 148 over Crab Orchard Lake, 1.5 miles south of Old IL 13.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-062-26	N/A	40(SLP-1)	FAP 726	Pavement	9-01128-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

187-78C15 Highways - Executed

Painting two bridges over I-64 in White County. (SN 097-0045 and 097-0050)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-064-26	N/A	D9 BRIDGE PAINT 2026-2	FAI 64	Bridges	0-01379-9002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	0.00	0.00	No

188-78C18 **Highways - Withdrawn**

9.1 miles of tree planting along the Crab Orchard Greenway multi-use path and the Wolf Creek Interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson Jackson	C-99-067-26	N/A	(5-3,1-4,1-3,1-2)LS-1	FAP 331	Miscellaneous	9-00475-2010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	Pending	Pending	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

189-78C20 Highways - Executed

Various electrical repairs and/or replacements at various locations throughout District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-072-26	N/A	D9 ELECTRICAL REPAIR FY27-1	VARIOUS	Electrical	9-00721-2700

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		365		0.00	0.00	No

190-78C24 Highways - Executed

5.8 miles of resurfacing on IL 127 from 0.3 miles north of Deer Run Road to the Washington County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Perry	C-99-075-26	NHPPFWI(867)	8RS-4	FAP 42	Pavement	9-01096-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

191-78C25 Highways - Executed

2.8 miles of resurfacing on IL 150 from 0.2 miles north of Cutler (Reeses Hill Road) to IL 154.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Perry	C-99-074-26	STPPS00(762)	111RS-4	FAP 861	Pavement	9-00579-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

192-99748 **Local Roads - Rejected**

Construction of new sidewalks along Fair St. and Morning Side Dr. in the city of Marion.

193-99769 **Local Roads - Rejected**

Resurfacing Grand Chain Road from Pulaski County Line to Boaz Road.

194-99770 Local Roads - Executed

Resurfacing Bay City Road from 0.4 mile south of Azotus Road to 1.1 miles north of Upper Bottom Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Pope	C-99-018-25	EX1H(054)	23-00045-00-RS	FAS 1930	Pavement	9-10727-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

195-99771 Local Roads - Executed

HMA resurfacing of Tolle Rd. from E. Breezeway Rd. to N. Miller Lake Ln. in Jefferson County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-050-20	I8TV(074)	19-00222-00-RS	FAS 822	Pavement	9-10631-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

196-99772 Local Roads - Executed

HMA resurfacing with aggregate shoulders and pavement marking on Blairsville Rd. from IL 242 to the White County Line in Hamilton County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Hamilton	C-99-021-25	GQHQ(960)	23-00119-00-RS	FAS 882	Pavement	0-01749-9001 9-10731-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

197-70G92 **Highways - Withdrawn**

0.75 mile of intersection reconstruction at Leverett Rd north of Urbana and at Flatville Rd in Thomasboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-001-26				Pavement	0-00821-5001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2027		10	Pending	Pending	No

198-61M10 **Local Roads - Rejected**

Traffic signal modernization along Indian Trail Road between Ohio Street and Pennsbury Lane in the city of Aurora.

199-61M49 Local Roads - Executed

Installation of pedestrian lighting along the illinois Prairie Path in the village of Maywood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-159-26	N/A	23-00142-00-LT (MAYWOOD)	ILLINOIS PRAIRIE PATH	Miscellaneous	0-02273-1034

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/01/2026			0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

200-64N73 Highways - Executed

1.33 miles of pavement patching, cold milling, and HMA resurfacing along with ADA improvements and traffic signal modifications on US Bus 20 from Park Blvd to Clark St in Freeport.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-038-21	STPEZCH(928)	(20-1, 19Z)RS-7	FAP 5	Pavement	2-26840-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			100	0.00	0.00	No

201-64S70 Highways - Executed

5.0 miles of pavement patching, cold milling, and HMA resurfacing on IL 26 from the Wisconsin State Line to Brush Creek near Orangeville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-147-23	NHPPNP27(540)	(101, 101-1)RS	FAP 316	Pavement	2-26820-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

202-85792 Local Roads - Executed

Cold-in-place recycling on Orangeville Road from McConnell Road to IL 26.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-088-24	KNE2(268)	23-00185-17-PP	FAS 61 FAS 1050	Pavement	2-10694-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

203-87851 Local Roads - Executed

Replace the bridge carrying CH 14 over Trim Creek located 3.3 miles south of IL 17.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-005-25	7M6S(350)	23-00306-00-BR	FAS 1293	Bridges	3-10789-0000 3-10789-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

204-97827 Local Roads - Executed

Construction of a southbound right-turn lane at the intersection of Old Collinsville Road and Ashland Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-027-22	K9XL(969)	19-00276-07-PW	FAU 9168	Pavement	8-10880-0000 8-11026-0001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

205-64U86 Highways - Executed

1.5 miles of pavement patching along Alpine Rd. between Riverside Blvd and Spring Creek Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-112-25	N/A	D2 PP 2026-01	FAP 412	Pavement	0-02181-2001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

206-64V25 Highways - Executed

Resurfacing US 20 ramp intersection returns at Montague Rd. and Meridian Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-034-26	N/A	(1&2)RS	FAP 301	Pavement	0-02180-2024

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

207-66R94 Highways - Executed

Cleaning and painting all structural steel and non-structure steel components at SN 032-0092 carrying Carbon Hill Rd. over I-55 approx 4.8 mi. South of Reed Rd in Grundy County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-157-25		(32-1)BP	FAI 55	Bridges	0-01379-3013

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

208-66T32 Highways - Executed

Herbicide, seeding, landscaping, and maintenance for this pollinator project located along FAI 55 (I-55) at the Limestone Rest Area sites south of Pontiac, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-060-26	N/A	2026-1 POLLINATOR PRES & REST	FAI 55	Miscellaneous	0-02128-3002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/30/2028		5	0.00	0.00	No

209-66T60 Highways - Executed

Removal and proper disposal of medium (6-15 inch diameter) and large (greater than 15 inch diameter) trees, tree trimming, clearing of undesirable bushes, and the maintenance of old growth oak trees along state-maintained routes of Bureau, La Salle, Livingston, and Grundy counties. Work will be limited to occur between October 1, 2026 and March 31st, 2027 due to Threatened and Endangered Species (TandE).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-091-26	N/A	TREE REMOVAL 2026-02	VARIOUS	Miscellaneous	0-02071-3003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	03/31/2027		5	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

210-70H72 Highways - Executed

Wing wall repair at Kickapoo Pond 0.2 mi west of Skykine Dr. west of Tilton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-013-26	N/A	MBPM 2026-1	FAI 74	Bridges	0-01295-5001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

211-70J03 Highways - Executed

Bridge painting of two structures on I-55 and I-72 in McLean and Piatt Counties. SN's 057-0177 and 074-0058.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt McLean	C-95-034-26	NHPPR4LU(726)	D5 BRIDGE PAINTING 2026-2	FAI 55 FAI 72	Bridges	0-01379-5002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

212-62L30 Highways - Executed

(2.95-Mile) Roadway Reconstruction and widening with hot-mix asphalt pavement, resurfacing, multi-cell box culverts, pipe culverts, storm sewer systems, ditch grading, curb and gutter, pavement markings, landscaping, guardrail. Located on Main Street is a two-lane roadway located in the Village of Lemont and unincorporated Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-248-20	STP9RBL(870)	2020-142-C&DR	FAU 3587	Bridges	1-79180-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/27/2028		10	0.00	0.00	No

213-62V08 Highways - Executed

The work on this project consists of ditch regrading, culvert replacement, and various other drainage improvements. This project is in DuPage County, This project is in DuPage County, Cook County and Kane County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage Cook Kane	C-91-209-23	N/A	2023 VAR DRAINAGE	VARIOUS	Pavement	1-80401-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

01A-LO034 Aeronautics - Active

Replace Airport Perimeter Fencing, Phase 1

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
4 / 6	Logan	AAA 5006 LOGAN COUNTY	N/A	Fencing

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		51		0.00	0.00	No

02A-VE060 **Aeronautics - Deleted**

Reconstruct Automated Weather Observation System III

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
3 / 5	Vermilion	DNV 5250 VERMILION REGIONAL	317SBGPTBD	

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		37		Pending	Pending	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

03A-DU097 Aeronautics - Executed

Rehabilitate Taxiway C, Phase 2

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
1 / 1	DuPage	DPA 5246 DUPAGE	317SBGPTBD	Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		25		0.00	0.00	No

04A-LA046 Aeronautics - Awarded

Rehabilitate Runway 9/27

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
1 / 1	Cook	IGQ 5243 LANSING MUNICIPAL	317SBGPTBD	Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		33		0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

05A-KA056 Aeronautics - Executed

Rehabilitate Taxiway A, Phase 2

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
2 / 3	Kankakee	IKK 5242 GREATER KANKAKEE	317SBGPTBD	Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		91		0.00	0.00	No

06A-BL074 Aeronautics - Awarded

Rehabilitate Runway 11/29: Phase 2 Construction

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
3 / 5	McLean	BMI 5258 CENTRAL ILLINOIS REGIONAL	3170006TBD	Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes		206		0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

07A-BU001 Aeronautics - Executed

Install Airport Perimeter Fencing, Phase 1

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
1 / 1	Will	C56 5204 BULT FIELD	N/A	Fencing

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		131		0.00	0.00	No

08A-DE089 Aeronautics - Awarded

Reconstruct Runway 6/24 Lighting, Airfield Guidance Signs and Wind Cones - Construction

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
4 / 7	Macon	DEC 5284 DECATUR	3170033TBD	Electrical

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		214		0.00	0.00	No

Letting Summary Report

Letting Date: June 12, 2026 Volume 029, No. 018

Current Date: November 27, 2026

09A-LE058 Aeronautics - Executed

Reseal Runway 2/20

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
1 / 1	Will	LOT 5203 LEWIS UNIVERSITY	317SBGPTBD	Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		85		0.00	0.00	No

10A-RB024 Aeronautics - Active

Reconstruct Airport Lighting Vault Equipment and Rehabilitate Airport Rotating Beacon

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
4 / 7	Crawford	RSV 5265 CRAWFORD COUNTY	317SBGPTBD	Electrical

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		60		0.00	0.00	No
