Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 31, 2025

001-46530 Highways - Rejected

Removing and replacing reflectors and raised reflective pavement marker castings.

002-61F79 Local Roads - Executed

Sidewalk construction on Schoenbeck Road from Willow Road to Camp McDonald Road in the City of Prospect Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
1 / 1	Cook	C-91-299-19	B0GM(434)	15-00052-00-SW	FAU 2673	Miscellaneous	0-01753-1007
				(PROSPECT HGHTS)			1-22218-0000

Award Period 45	<b>Mentor Protégé</b> No	Hot Mix Asphalt-Sma	all Batch Small	Business Initiative	Target Market Program	QP Certification N/A
<b>Pre-Bid Meeting</b> No	Completion Dat	te Calendar Days	Working Days 30	<b>DBE %</b> 22.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

003-62C21 Highways - Executed

Guardrail improvements along US 12/20/45 from 63rd Street to Creek Road. Project includes traffic signal modernization at US 45 and 123rd Street.

Reg / Dist Co	ınties State Job	# Federal Project #	Section #	Routes	Major Work Categor	ries PPS#
1 / 1 Cod	k C-91-304	16	2016-008TS&I	FAP 330	Electrical	1-79888-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Sma	all Batch Small B	usiness Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meetin	g Completion Da	ate Calendar Days	<b>Working Days</b>	DBE %	VBP %	Prequalification Waiver
No	09/30/2020		5	19.00	0.00	No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 31, 2025

004-62H91 Highways - Executed

Drain tile repair project, includes replacement of 18" clay pipe with 24" reinforced concrete pipe in unincorporated Avon Township on IL 120, just east of Wilson Road

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
1 / 1	Lake	C-91-339-19	N/A	2019-01	1-T	FAP 333	Miscellaneous	1-80413-0000
Award Perio	od Me	ntor Protégé I	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45	No	1	No		Yes		No I	N/A
Pre-Bid Mee	eting	Completion Date	Calendar Days	Working	Days Di	BE %	VBP %	Prequalification Waiver
No				25	0.0	00	0.00	No

005-64N87 Highways - Executed

Cold milling and HMA resurfacing on IL 136 from 0.1 mile west of 4th Street to east of 6th Street in Fulton.

Reg/Dist Cou 2/2 Whi	nties State Johnstein C-92-079	# Federal Project # -19 N/A	<b>Section #</b> D2 RS 2020-1	Routes FAP 565	Major Work Categor	ies PPS# 0-02174-2003
Award Period 45	<b>Mentor Protégé</b> No	<b>Hot Mix Asphalt-Sma</b> No	all Batch Small B No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meeting</b> No	Completion D	ate Calendar Days	<b>Working Days</b> 15	<b>DBE %</b> 4.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: August 02, 2019 Volume 022, No. 026

**Current Date: October 31, 2025** 

006-64N89 Highways - Executed

Cold milling and HMA resurfacing on US 20, 0.2 mile east and west of Winnebago Road.

Reg / Dist Cour	nties State Job	# Federal Project #	Section #	Routes	Major Work Catego	ries PPS#
2 / 2 Winn	ebago C-92-083-1	19 N/A	D2 RS 2020-2	FAP 301	Pavement	0-02174-2004
Award Period	Mentor Protégé	Hot Mix Asphalt-Sma	ll Batch Small	Business Initiative	Target Market Program	QP Certification
45	No	Yes	No		No	N/A
Pre-Bid Meeting	Completion Dat	te Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver

No 15 4.00 0.00 No

007-66A81 Highways - Deleted

Reg / Dist Counties State Job # Federal Project # Major Work Categories PPS# Section # Routes 2/3 N/A **Award Period** Mentor Protégé **Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP** Certification 45 No No No No N/A VBP % **Pre-Bid Meeting Completion Date** Calendar Days **Working Days** DBE % **Prequalification Waiver** No Pending Pending No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 31, 2025

008-66A92 Highways - Executed

6.03 miles of 3P milling and resurfacing on IL 40 from the Burlington Northern Santa Fe Railroad south of Buda to the Stark County line. Includes approach work on SN 006-0145, guardrail with shoulder stabilization, aggregate ditch checks, intermittent resurfacing, shoulder stone, pavement marking and raised reflectors.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/3	Burea	ıu	C-93-049-11	STPN8C1(095)	(122)RS-	-5	FAP 646	Pavement	3-04006-0010
Award Per 45	riod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busine No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Com	npletion Date	Calendar Days	Working 30	•	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

009-66H92 Highways - Executed

Installation of flashing red and yellow beacons at each approach to the intersection of US 52 and Grove Road.

Reg / Dist Cor	ınties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
2 / 3 Ker	dall	C-93-030-18	HSIPMNEG(054)	(129)SFY	/	FAP 607	Electrical	3-47470-1805
Award Period	<b>Mentor</b> No	Ū	Hot Mix Asphalt-Small	Batch	Small Busine		Target Market Program No	QP Certification N/A
Pre-Bid Meeting		pletion Date		Working		E %	VBP %	Prequalification Waiver
No				20	0.0	0	0.00	No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 31, 2025

010-66J58 Highways - Executed

Removal and replacement of an 18" diameter pipe culvert south of the railroad tracks in Roberts and a 2' x 1.5'concrete box culvert on the north side of the 1300N Rd intersection with IL 115.

Reg / Dist	Count	ies State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#	
2/3	Ford	C-93-036-19	N/A	(108,109	)CR	FAP 71	Pavement	0-02174-3013	
						FAS 340			
Award Perio	od	Mentor Protégé	Hot Mix Asphalt-Small	l Batch	Small	Business Initiative	Target Market Program	QP Certification	
45		No	No		Yes		No	N/A	
Pre-Bid Med	eting	Completion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver	
No				15		2.00	0.00	No	

011-66K05 Highways - Executed

3.4 miles of milling, resurfacting and intermittent patching on US 45 from Dawn Avenue in Paxton to the Champaign County line.

Reg / Dist	Coun			Federal Project #	Section #		Routes	Major Work Categor	
2/3	Ford		C-93-089-19	STPSXWD(442)	(31X)RS-	·1 & (32)RS-3	FAS 1522	Pavement	3-04527-0000
Award Peri	iod	Mentor	J	Hot Mix Asphalt-Small	Batch		ss Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	•	BE %	VBP %	Prequalification Waiver
No					30	3.0	00	0.00	No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 31, 2025

012-66K25 Highways - Executed

0.9 miles of milling and resurfacing on both NB and SB lanes of I-55 at MP 232.6, milling and resurfacing Reed Road interchange ramps, and building two PCC crosssovers.

Reg / Dist	Coun	ities	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/3	Grund	dy	C-93-110-19	)	(32-1) &	RS-3	FAI 55	Pavement	3-05532-0040
Award Pe	riod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busin No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid M No	eeting		pletion Date 2/2019	Calendar Days	Working 10		BE % .00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

013-68758 **Highways - Withdrawn** 

Replacement of structure carrying IL 78 over kickapoo creek and replacement of a box culvert.

Reg / Dist Cour	nties State Job#	Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 4 Knox	C-94-137-07	7			Bridges	4-00137-0600
						4-00137-0609
Award Period	Mentor Protégé	Hot Mix Asphalt-Smal	I Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	1	No	No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working [	Days DBE %	VBP %	Prequalification Waiver
No	09/04/2020		10	Pending	Pending	No

Letting Date: August 02, 2019 Volume 022, No. 026

**Current Date: October 31, 2025** 

014-68E92 Highways - Executed

Patching on IL 29/IL IL/8 116/US 24 from Wesley Rd. in Creve Coeur to camp street in East Peoria.

Reg / Dist C	ounties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
--------------	---------	-------------	-------------------	-----------	--------	-----------------------------

3 / 4 Tazewell C-94-043-19 N/A (101,11,12,104X)PP FAP 669 Pavement 0-02174-4009

**FAP 673** 

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

015-68F06 Highways - Executed

Rout and seal at various locations within the western ha;f of district four.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 4 Various C-94-053-19 STP71EF(234) D4 ROUT & SEAL 2020 VARIOUS Pavement 4-02024-1923

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 45 0.00 0.00 No

016-68F07 Highways - Rejected

Rout and seal various locations within the eastern half of District 4

Letting Date: August 02, 2019 Volume 022, No. 026

**Current Date: October 31, 2025** 

#### 017-70B53 Highways - Withdrawn

1.533 miles of safety improvements on US 150/University Ave. from Wright St. to Cunningham Ave. in Urbana.

<b>Reg / Dist</b> 3 / 5	Countie Champa		<b>State Job #</b> C-95-052-15	•	Section	#	Routes	Major Work Categorie Electrical	s PPS# 0-00815-5002
Award Peri		<b>Mentor</b> No	ū	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Bus	iness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me		11/0	pletion Date 1/2021		<b>Working</b> 10	Days	DBE % Pending	VBP % Pending	Prequalification Waiver No
018-72J45 Replacing		•	s - Withdraw ing IL96 over	<b>n</b> Sheridan Creek, 0.9 mi	les south	of Nauvoo (	(SN 034-0020).		
<b>Reg / Dist</b> 4 / 6	Countie Hancoo		<b>State Job #</b> C-96-004-17		Section	#	Routes	Major Work Categorie Bridges	s PPS# 6-00629-0000

4 / 6 Han	cock C-96-004-	17			Bridges	6-00629-0000
<b>Award Period</b> 45	<b>Mentor Protégé</b> No	<b>Hot Mix Asphalt-Sma</b> No	II Batch Small B No	usiness Initiative	<b>Target Market Program</b> No	QP Certification N/A
Pre-Bid Meeting No	<b>Completion Da</b> 07/15/2020	ate Calendar Days	<b>Working Days</b> 10	<b>DBE %</b> Pending	VBP % Pending	<b>Prequalification Waiver</b> No

Letting Date: August 02, 2019 Volume 022, No. 026

**Current Date: October 31, 2025** 

019-72K06 Highways - Executed

On-call repair of guardrail, cable median barrier, impact attenuators and fence at various locations throughout District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
/ 6	Various	C-96-070-17	N/A	D6 CABLE/0 2017-5	GUARDRAIL	VARIOUS	Miscellaneous	0-01858-6001 0-02174-6009
ward Peri	od Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
5	No	i	No		No		No	N/A
re-Bid Me	eting Com	pletion Date	Calendar Days	Working	Days D	DBE %	VBP %	Prequalification Waiver
0			730		0	0.00	0.00	No
		- Executed	ration, installation of a p	parking lot	t and path on	northbound I-5	5 Frontage Road, 0.4 miles so	outh of N 16th Avenue.
Pollinator h	nabitat preserva	tion and resto	ration, installation of a p	parking lot	·	northbound I-5	5 Frontage Road, 0.4 miles so	
Pollinator h	nabitat preserva	tion and resto	Federal Project #	Section	# F STREET		-	
Pollinator h <b>eg / Dist</b> / 6	nabitat preserva  Counties  Montgomery	tion and resto  State Job #  C-96-040-19	Federal Project #	Section (117) OF PARKING	# F STREET G	Routes FAS 1768	Major Work Categories Pavement	PPS#
Pollinator h Reg / Dist / 6  ward Peri	nabitat preserva  Counties  Montgomery	tion and resto State Job # C-96-040-19 Protégé	Federal Project # N/A	Section (117) OF PARKING	# F STREET G	Routes FAS 1768 ness Initiative	Major Work Categories Pavement  Target Market Program	PPS# 0-02122-6001
Pollinator h Reg / Dist l / 6 Award Perio	nabitat preserva  Counties  Montgomery  od Mentor  No	tion and resto State Job # C-96-040-19 Protégé	Federal Project # N/A Hot Mix Asphalt-Small	Section (117) OF PARKING	# F STREET G Small Busin No	Routes FAS 1768 ness Initiative	Major Work Categories Pavement  Target Market Program No	9 PPS # 0-02122-6001 QP Certification

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 31, 2025

021-72L34 Highways - Executed

Patching at two locations on (IL 29, IL48: 1) from Webster Street to Pershing Avenue in Taylorville; 2 just north of Lincoln Trail to 2.1 miles south of Spresser Street in Taylorville.

	<del>‡</del>
4 / 6 Christian C-96-070-19 N/A (134, 135) PP FAP 75 Pavement 0-02174 FAP 714	74-6010

<b>Award Period</b> 45	<b>Mentor Protégé</b> No	<b>Hot Mix Asphalt-Smal</b> No	I Batch Small B	usiness Initiative	Target Market Program No	<b>QP Certification</b> N/A
Pre-Bid Meeting No	Completion Da	te Calendar Days	<b>Working Days</b> 15	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	Prequalification Waiver No

022-72L35 Highways - Executed

Patching on IL 4 from 0.2 miles north of Greenbriar Drive to south of Prairie Crossing Drive in Springfield.

•	Counties Sangamon	<b>State Job #</b> C-96-071-19	Federal Project #	Section (2, 3) PP		Routes FAP 662	Major Work Categories Pavement	<b>PPS #</b> 0-02174-6012
470	bangamon	C-90-07 1-19	IN/A	(2, 5) FF		1 AF 002	ravement	6-01405-0000
Award Period 45	d Mentor No	ū	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No	ess Initiative Ta	0	QP Certification
Pre-Bid Meet No	ting Con	npletion Date	Calendar Days	Working 20	Days DE	<b>BE %</b> 00		Prequalification Waiver

Letting Date: August 02, 2019 Volume 022, No. 026

**Current Date: October 31, 2025** 

023-74894 Highways - Executed

Replacing obsolete guardrail and terminals at various locations in Richland and Lawrence Counties.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	s PPS#
4/7	Richland	C-97-022-19 N/A	D7GUARDRAIL END	VARIOUS	Miscellaneous	7-76910-8718

Lawrence SECTIONS2019-1

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Pregualification Waiver

No 08/15/2020 0.00 0.00 No

024-74918 Highways - Executed

Bridge parapet repairs on 3 structures in Clark, Fayette and Macon Counties (SN 012-0007, 026-0019, 058-0111).

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Various C-97-073-19 N/A D7 BRIDGE REPAIRS FAI 70 Bridges 0-02174-7002

2020-3 FAP 320

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 45 0.00 0.00 No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 31, 2025

025-765 16 Highways - Deleteu	025-76J16	Highways - Deleted
-------------------------------	-----------	--------------------

8.9 miles of resurfcing and ADA upgrades on IL 13/IL 15 from Roger's Drive in Freeburg to south of the Kaskasia River Bridge on IL 15.

ver
i

026-76J86 Highways - Executed

Constructing ADA accessible sidewalk ramps on IL 159 from Park Street in Edwardsville to Glen Crossing Road in Glen Carbon and IL 157 from Vandalia Street/St. Louis Street in Edwardsville to Meridian Road in Glen Carbon.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	<del>‡</del>	Routes	Major Work Categories	PPS#
5/8	Madis	on	C-98-273-18	NHPP-STPNSDE (740)	34-1,127- 1SW-1	-1SW-1,65-	FAP 600 FAP 592	Pavement	8-00480-0019
Award Peri 45	iod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Small</b> No	Batch	<b>Small Busine</b> No		0	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	<b>Working</b> 110	•	<b>BE %</b> 0.00		<b>Prequalification Waiver</b> No

Letting Date: August 02, 2019 Volume 022, No. 026

**Current Date: October 31, 2025** 

027-76L56 Highways - Executed

Serpentine and parking lot resurfacing, ADA upgrades, lighting, and roadway ramp reconstruction. Project includes dredging at the Brussels Ferry.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
5/8	Jersey	•	C-98-251-18	FBPA6KR(021)	119-I-4		FAP 304	Pavement	8-00599-0030
Award Perio	od	Mentor I	Protégé	Hot Mix Asphalt-Small	l Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Med	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					65	1	5.00	0.00	No

028-78520 Highways - Deleted

Reg / Dist Coun 5 / 9	ties State Job #	Federal Project # N/A	Section #	#	Routes	Major Work Categories	s PPS#
<b>Award Period</b> 45	<b>Mentor Protégé</b> No	<b>Hot Mix Asphalt-Sma</b> No	II Batch	<b>Small Busi</b> No	ness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working	•	<b>DBE %</b> Pending		<b>Prequalification Waiver</b> No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 31, 2025

029-78734 Highways - Executed

Tree planting for wetland mitigation site and proposed steel plate weir along IL 13 near Lovers Lane, west of Harrisburg.

<b>Reg / Dist</b> 5 / 9	t Coun Saline		<b>State Job #</b> C-99-072-19	Federal Project # N/A	Section : D9 TREE 2020-1	# E PLANTING	Routes FAP 331	Major Work Categories Miscellaneous	<b>PPS #</b> 9-91480-1903
Award Pe 45	eriod	<b>Mentor</b> No	Ū	Hot Mix Asphalt-Small No	l Batch	Small Busines	ss Initiative		<b>QP Certification</b> N/A
Pre-Bid M No	leeting	Com	pletion Date	Calendar Days	<b>Working</b> 15	Days DB 0.0	<b>E %</b> 0		<b>Prequalification Waiver</b> No
030-91581	1	_ocal Roa	ads - Execute	d					

Construction of a pedestrian t	trail on abandoned CSY Pailroa	d alignment from Grave S	iding Road to the Vermilion	County Egirarounds

Reg / Dist Cor	ınties	State Job #	Federal Project #	Section	#	Routes	Major Work Categoric	es PPS#
3 / 5 Ver	milion	C-95-002-20	04ZS(788)	08-F3000	0-03-BT	KICKAPOO	Pavement	0-01730-5001
						TRAIL		5-10479-0000
Award Period	Mentor	Protégé	Hot Mix Asphalt-Small	l Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meetin	g Con	npletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No				150	2	.00	0.00	No

Letting Date: August 02, 2019 Volume 022, No. 026

**Current Date: October 31, 2025** 

031-93719 Local Roads - Executed

Reconstruction of Archer Elevator Road from 2-lane rural to 3-lane urban roadway in Springfield.

Reg / Dist Counties State Job # Federal Project # Section # Routes	Major Work Categories PPS #
--	-----------------------------

4 / 6 Sangamon C-96-034-18 66WG(930) 17-00431-02-PV FAU 8011 Pavement 0-01730-6001 (SPRINGFIELD)

(INGFIELD) 6-10803-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 145 6.00 0.00 No

032-95849 Local Roads - Rejected

Improvements to the bike trail connecting Charleston and Matoon, includes extending the west end from 10th street to the Amtrak Depot and connect the east end to Eastern Illinois University.

033-95857 Local Roads - Executed

Resurfacing Browns Grayville Road from East 450 North Road to IL 1.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Edwards C-97-054-19 KJU1(847) 14-00068-00-RS FAS 1814 Pavement 7-10739-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 7.00 0.00 No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 31, 2025

034-95858 Local Roads - Executed

Replace the bridge carrying TR 271A over Drake Creek, 4.5 miles east of Strasburg.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
4 / 7	Shelby	C-97-021-19 LLFU(387)	17-02120-00-BR	TR 271A	Bridges	7-10852-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	id Meeting Completion Date Calendar Days		<b>Working Days</b>	DBE %	VBP %	<b>Prequalification Waiver</b>
No			45	8.00	0.00	No

035-99617 Local Roads - Executed

Replace the bridge carrying TR 412A over French Creek, 1 mile north of Calvin.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/9	White	C-99-516-10 YDVW(637)	09-05116-00-BR	TR 412A	Bridges	9-10400-0000

<b>Award Period</b>	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	e Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	working Days	DBE %	VBP %	Prequalification
No			25	15.00	0.00	No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 31, 2025

036-99623 Local Roads - Executed

Resurfacing Tolle Lane from Fairfield Road to Miller Lake Lane in Mt. Vernon.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
5/9	Jeffers	son	C-99-566-06	S2JK(035)	97-0016	2-00-RS	FAS 822	Pavement	9-10666-0000
Award Peri 45	od	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busin No	ness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 20	,	<b>DBE %</b> 9.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

037-61F18 Local Roads - Executed

Construction of a multi-use path from McKinley Woods road to landM Canal and the construction of a pedestrian bridge over the landM Canal. Project is located along US Route 6 and Bridge Street, beginning west of McKinley Drive and ending east of the landM Canal at Bridge Street in the Village of Channahon.

Reg / Dist	Countie	s State Job #	Federal Project #	Section #	<b>#</b>	Routes	<b>Major Work Categories</b>	PPS#
1 / 1	Will	C-91-245-17	` ,	15-00024		BRIDGE ST	Pavement	0-01730-1007
				(CHANNA	AHON)			1-22188-0000
Award Peri	iod IV	lentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative T	arget Market Program	QP Certification
45	N	lo	No		No	N	lo	N/A
Pre-Bid Me	eting	Completion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No		05/29/2020		5	18.	00	0.00	No
NO		05/29/2020		5	18.	00	0.00	NO

Letting Date: August 02, 2019 Volume 022, No. 026

**Current Date: October 31, 2025** 

038-87703 Local Roads - Executed

Reconstruct the intersection of CH43 and CH33, located 4.0 miles north of Utica.

Reg / Dist Co	ounties Sta	ate Job # F	Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------	-------------	-------------	-------------------	-----------	--------	-----------------------------

2/3 LaSalle C-93-018-19 XLVT(884) 16-00367-00-SP FAS 256 Pavement 0-00104-3001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No Yes No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 5.00 0.00 No

039-93731 Local Roads - Executed

Replace the bridge carrying TR 175 over the La Moine River, located 4.5 miles northeast of Carthage.

Rea / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
INCH / DISL	Counties	$\sigma$	i cuciai i i ojeci <del>n</del>	Occion #	Noutes	wajoi work categories i i o #

4 / 6 Hancock C-96-206-15 PC58(943) 14-04115-00-BR TR 175 Bridges 6-10696-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 60 4.00 0.00 No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 31, 2025

Local Roads - Executed 040-93733

Replace the structures carrying NS Railroad over 5th and 6th streets, and, the construction of new structures to carry the UP railroad over 5th and 6th Street in Springfield.

<b>Reg / Dist</b> 4 / 6	<b>Counties</b> Sangamon		Federal Project # MFYW(203)	Section : (109)VB, SPRING	(110)VB-5	Routes FAP 666	Major Work Categorie Bridges	es PPS# 6-10811-0000
Award Peri 45	i <b>od Mento</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	<b>Small Busin</b> No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eting Co	mpletion Date	Calendar Days	Working 235	•	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No
041-95854	Local R	oads - Executed	d					

041-95854 Local Roads - Executed	
----------------------------------	--

Replace the bridge carrying FAX 708 over Muddy Creek, 1 mile west of Winterrowd

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
4 / 7	Effingham	C-97-054-18	32KM(542)	17-00097	7-00-BR	FAS 708	Bridges	7-10812-0000
Award Perio	od Ment	•	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
Pre-Bid Me		ompletion Date		Working 30		<b>BE %</b> 00	<b>VBP %</b> 0.00	Prequalification Waiver

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 31, 2025

042-95855 Local Roads - Executed

Replace the bridge carrying TR 285 over Big Slough Drainage Ditch, 1 mile southwest of St. Francisville.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
4 / 7	Lawre	nce	C-97-058-19	EC51(795)	18-05126	6-00-BR	TR 285	Bridges	7-10864-0000
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	l Batch	Small Bus	siness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					30		6.00	0.00	No

043-95859 Local Roads - Executed

Replace the bridge carrying Tr 34A over Limestone Creek, 3.5 miles west of Edgewood.

•			•	<b>Section</b> 3 15-15111		Routes TR 34A	<b>Major Work Categories</b> Bridges	<b>PPS #</b> 7-10832-0000
<b>Award Period</b> 45	<b>Mentor Pr</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine		3	<b>QP Certification</b> N/A
<b>Pre-Bid Meetin</b> No	g Compl	letion Date	Calendar Days	<b>Working</b> 30	Days DI	<b>3E %</b> 00		<b>Prequalification Waiver</b> No

Letting Date: August 02, 2019 Volume 022, No. 026

**Current Date: October 31, 2025** 

044-97689 Local Roads - Executed

Reconstruct the intersection of Curtiss-Steinberg Drive at Sauget Business Boulevard in the village of Sauget.

<b>Reg / Dist</b> 5 / 8	Counties St. Clair	<b>State Job #</b> C-98-350-12	Federal Project # LFTI(404)	Section 12-00007 (SAUGE	7-01-WR	Routes FAU 9212	Major Work Categorie Pavement	es PPS# 8-10680-0000 8-11020-0001
Award Peri		•	Hot Mix Asphalt-Small	Batch		siness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eting Con	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				115		15.00	0.00	No
Sidewalk r	•	•	and patterned paveme Federal Project #	nt imprinti		erguson Avenue l	betwen Old St. Louis Road a	and 2nd Street in Wood River.
5/8	Madison	C-98-021-21	VMYM(386)	18-00047 (WOOD		FAU 8971	Miscellaneous	0-01730-8003
Award Peri	iod Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	siness Initiative	<b>Target Market Program</b>	QP Certification
45	No	I	No		No		No	N/A
Pre-Bid Me No	eeting Com	npletion Date	Calendar Days	Working 75	Days	<b>DBE %</b> 15.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 31, 2025

046-99628 Local Roads - Executed

replace the bridge carrying CH 18 over Bear Creek Tributary with a 19' X 7' box culvert, located 2 miles southwest of Norris City.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
5/9	White		C-99-519-16	8C5U(883)	15-0012	5-00-BR	FAS 881	Bridges	9-10542-0000
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busin No	ess Initiative	<b>Target Market Program</b> No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 25	•	BE % .00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

047-68E96 Highways - Executed

1.7 miles of patching and joint repair on IL 40 (Knoxville Avenue) from Timber Lane to Bethany Way in Peoria.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
3 / 4	Peoria	а	C-94-050-19	N/A	(Y;126)P	P	FAP 646	Pavement	N/A
Award Per 45	riod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busines		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	<b>Working</b> 15	<b>Days DB</b> 0.0	<b>E %</b> O	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 31, 2025

048-68E91 Highways - Executed

Installation of central traffic siganl system software, controllers and cabinets at various intersections in Peoria.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
3 / 4	Peoria		C-94-041-19	N/A	D4 ITS S	YSTEM 2019	VARIOUS	Electrical	N/A
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> l No	Batch	Small Busines No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	<b>Working</b> 60	Days DB 0.0	<b>E %</b> 0	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

049-62H78 Highways - Executed

Concrete bridge deck sealing upon the entire top surface of the deck, top of sidewalks and inside and top of parapets at various locations throughout District 1.

Reg / Dist Coun	ties S	State Job #	Federal Project #	Section #	#	Routes	Major Work Categori	es PPS#
1 / 1 Vario	us (	C-91-319-19	N/A	2018-014	l-8-I	VARIOUS	Bridges	1-80468-0000
<b>Award Period</b>	Mentor P	rotégé l	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45	No	1	No		No		No	N/A
Pre-Bid Meeting	Comp	letion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No				85	5	.00	0.00	No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 31, 2025

050-46526 Highways - Executed

Pump station improvements at 2 locations: 1) I-255 at Grey's Farm/Sparks Lane in Collinsville; 2) I-270/Fun and Sun at West Chain of Rocks in Mitchell.

Reg / Dist Co	unties	State Job #	Federal Project #	Section #	<b>#</b>	Routes	Major Work Categorie	s PPS#
5 / 8 Ma	dison	C-30-008-19	N/A	D8 PUMF 2019	STATIONS	FAI 255 FAI 270	Electrical	0-02092-8001
<b>Award Period</b> 45	<b>Mentor</b> No	ū	<b>Hot Mix Asphalt-Small</b> No	Batch	<b>Small Busir</b> No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meetin</b> No	g Con	npletion Date	Calendar Days	Working 80	•	OBE % 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

**051-46528** Highways - Active

Installation of new automatic transfer switch at the storm water pump station on IL 121.

	Counties _ogan	<b>State Job #</b> C-30-011-19	Federal Project # N/A	Section # D6 PUMF 2019	# P STATION	Routes FAP 320	Major Work Categori Electrical	0-02092-6001
<b>Award Perio</b> 45	d Me No	•	<b>Hot Mix Asphalt-Small</b> No	l Batch	<b>Small Busi</b> No	ness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Mee</b> No	ting	Completion Date	Calendar Days	<b>Working</b> 60	•	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 31, 2025

01A-DE083 Aeronautics - Executed

Phase 2: Rehabilitate Asphalt Pavement on Runway 6-24; Rehabilitate Concrete Pavements on Runway 6-24 and 12-30

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 7 Macon DEC 4743 DECATUR 317SBGPTBD Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 76 12.00 0.00 No

02A-KA049 Aeronautics - Executed

Phase 2 - Install Security/Wildlife 10' Fencing

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

2/3 Kankakee IKK 4707 GREATER KANKAKEE 317SBGPTBD Miscellaneous

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 75 8.00 0.00 No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 31, 2025

03A-LE053 Aeronautics - Executed

Phase 3 - Reconstruct Remaining Taxiway B Including East of Taxiway E and West of Runway 2-20

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

1 / 1 Will LOT 4666 LEWIS UNIVERSITY 317SBGPTBD Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 137 7.00 0.00 No

04A-CO067 Aeronautics - Rejected

Phase 2: Reconstruct Taxiway B

05A-UN058 Aeronautics - Withdrawn

Reconstruct Taxiway A5/A6 (RSAT Requirement)

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

3 / 5 Champaign CMI 4606 U OF I - WILLARD 3170016033 Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 142 Pending Pending No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 31, 2025

**06A-UN059** Aeronautics - Executed

Install Taxiway Lighting and Signage

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

3 / 5 Champaign CMI 4693 U OF I - WILLARD 3170016TBD Electrical

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 128 1.00 0.00 No

07A-DU086 Aeronautics - Executed

Phase III - Upgrade Wildlife Hazard Fencing on Northern Airport Boundary

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

1 / 1 DuPage DPA 4652 DUPAGE 317SBGPTBD Miscellaneous

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 128 8.00 0.00 No

Letting Date: August 02, 2019 Volume 022, No. 026

Current Date: October 31, 2025

**08A-WA074** Aeronautics - Executed

Rehabilitate Runway 5/23

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

1 / 1 Lake UGN 4655 WAUKEGAN 317SBGPTBD Pavement

**NATIONAL** 

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

Yes 86 8.00 0.00 No

1LR-M1901 DNR - Active

Reclamation of the Forsythe Energy C.C. Cambria abandoned mine site by the Department of Natural Resources using federal Abandoned Mined Lands Funds

Reg / Dist Counties Project # Name Major Work Categories

0 / 0 Williamson AML-GWmE-1901 Forsythe Energy C.C. Cambria Miscellaneous

Reclamation Project Landscaping

Earthwork

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

Yes 0.00 0.00 No

Letting Date: August 02, 2019 Volume 022, No. 026

**Current Date: October 31, 2025** 

2LR-M1902 DNR - Active

Reclamation of the Simco Carbon C.C. #1 Phase II abandoned mine site by the Department of Natural Resources using federal Abandoned Mined Lands Funds

Reg / Dist Cou	•	<b>#</b> VmE-1902	Name Simco Carbon (	C.C. #1 Phase II	<b>Major Work C</b> Earthwork Landscaping	ategories
Award Period 45	<b>Mentor Protégé</b> No	Hot Mix Asphalt-Sma	all Batch Small B No	susiness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Meeting	Completion D	ate Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				0.00	0.00	No