# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**001-60J13** Highways - Executed

Culvert replacement and improvements to ADA pedestrian ramps and the retaining wall in the Village of Northbrook.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Cook | C-91-185-10 | NHPP-B1GJ(266) | 30T-1 | FAP 343 | Miscellaneous | 1-75964-0100<br>1-75964-0110 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 10/26/2018 | | 5 | 19.00 | 0.00 | No |

---

**002-60X59** Highways - Executed

Intersection improvement and signal installation at the intersection of North Bolingbrook Drive and Royce Road in the Village of Bolingbrook.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Will | C-91-147-14 | ACHSIP-0870(017) | 534R-1-N | FAP 870 | Pavement | 0-00813-1000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 45 | 16.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**003-62B16** Highways - Executed

Reconstruction and signing at the intersection of Golf Road and Cumberland Circle in the city of Des Plaines.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Cook | C-91-394-15 | CMAQTC02(831) | 583-R | FAP 339 | Pavement | 1-78325-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 11/20/2019 | | 5 | 18.00 | 0.00 | No |

---

**004-62C34** Highways - Executed

Intersection improvement on IL 47 at O'Brien/Vanderkarr Road and Thayer Road between the City of Woodstock and the village of Hebron.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | McHenry | C-91-338-16 | HSIP-E59Q(751) | 104-N | FAP 326 | Pavement | 1-78716-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 11/15/2018 | | 10 | 21.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**005-62C90** Highways - Executed

Shoulder repair at various locations in the villages of South Elgin, Sugar Grove, Bensenville, North Aurora, West Dundee, Carpentersville, Elburn, Lily Lake, Huntley, and the cities of Batavia, Elgin, Geneva, St. Charles and Aurora.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Various | C-91-407-16 | STP-NHPP-U987 (171) | 2016-035I | VARIOUS | Pavement | 1-79678-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 25 | 0.00 | 0.00 | No |

---

**006-62D54** Highways - Executed

Guardrail and traffic barrier terminal removal and replacement on various arterial and expressway routes.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | DuPage<br>Will<br>Cook | C-91-052-17 | HSIP-78FE(386) | 2016-061-I | VARIOUS | Miscellaneous | 1-80196-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 55 | 17.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**007-62F78** Highways - Executed

Bridge substructure repairs to SN 016-0669 on I-90/94 at Addison in Chicago, SN 016-0511 and SN 016-0512 on I-190 at Des Plaines River Road in Rosemont.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Cook | C-91-049-18 | N/A | 2017-046I | FAI 94<br>FAI 190 | Bridges | 0-01624-1019 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 40 | 9.00 | 0.00 | No |

---

**008-62F79** Highways - Executed

Cleaning and painting existing steel structures at various locations in the villages of Elmhurst, Wood Dale, Oakbrook, Westchester and LaGrange Park.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | DuPage<br>Cook | C-91-050-18 | STP-NHPP-5U6N (186) | 2017-047BP | VARIOUS | Bridges | 0-01514-1002 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | QP-1 & QP-2 |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 90 | 5.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**009-62F80** Highways - Executed

Cleaning and painting existing steel structures at various locations in the villages of Hodgkins, Willow Springs, Cicero and the city of Chicago.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Cook | C-91-051-18 | STP-NHPP-OJZO (838) | 2017-048BP | VARIOUS | Bridges | 0-01514-1003 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | QP-1 & QP-2 |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 120 | 6.00 | 0.00 | No |

---

**010-62G04** Highways - Executed

Pavement patching, miscellaneous traffic control and deck slab repairs on various expressways in District 1.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Various | C-91-104-18 | N/A | 2017-061I | VARIOUS | Pavement | 1-80251-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 04/01/2019 | | | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**011-64L35** Highways - Executed

Demolition and removal of buildings adjacent to IL 92 located 0.3 miles north of Brights Court, near Illinois City.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 2 | Rock Island | C-92-079-16 | STP-IFDF(756) | (83MFT)DM | FAP 599 | Miscellaneous | 2-20231-0100 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 15 | 0.00 | 0.00 | No |

---

**012-64M57** Highways - Executed

"On Call" guardrail and fence repairs along various routes in the northern section of District 2.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 2 | Various | C-92-009-18 | N/A | D2 GR (NORTH) 2018 | VARIOUS | Miscellaneous | 0-01624-2006 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 03/15/2019 | | | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**013-64M58** Highways - Executed

"On call" guardrail and fence repairs along various routes in the southern section of District 2.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 2 | Various | C-92-010-18 | N/A | D2 GR (SOUTH) 2018 | VARIOUS | Miscellaneous | 0-01624-2007<br>0-01856-2000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 03/15/2019 | | | 0.00 | 0.00 | No |

---

**014-64M75** Highways - Executed

Cold milling, HMA resurfacing and constructing HMA shoulder on Titan Tire Road from Springfield Drive to Dead End. HMA resurfacing on Sunny Hill Drive from US 20 to the cul-de-sac located west of Rock City Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 2 | Stephenson | C-92-028-18 | N/A | D2 RS 2018-4 | FAP 301 | Pavement | 0-01624-2003 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | Yes | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 15 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**015-66C84** Highways - Executed

Bridge Replacement (SN 027-0012) over Big Four Ditch, 3.0 miles south of IL 9.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 3 | Ford | C-93-054-17 | STP-5VL5(240) | 31-X-BR | FAS 1522 | Bridges | 3-27012-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 08/31/2018 | | 20 | 8.00 | 0.00 | No |

---

**016-66H10** Highways - Executed

"On Call" repair and maintenance of traffic signals, flashing beacons and roadway lighting throughout District 3.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 3 | LaSalle Bureau | C-93-033-17 | N/A | D3 LIGHTING REPAIR 2017-2 | VARIOUS | Electrical | N/A |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 06/30/2019 | | | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**017-66H74** Highways - Executed

Cleaning and painting bridge SN 006-0115 carrying CH 10 over I-80, 1.25 miles east of the Henry County line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 3 | Bureau | C-93-011-18 | NHPP-YYL9(804) | (06-1HB)BP | FAI 80 | Bridges | 0-01514-3001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | QP-1 & QP-2 |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 25 | 0.00 | 0.00 | No |

---

**018-66H75** Highways - Executed

Cleaning and painting bridge SN 006-0124 carrying TR 188 over I-80, 4.3 miles west of IL 26 in Bureau County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 3 | Bureau | C-93-012-18 | NHPP-PE1V(411) | (06-4HB)BP | FAI 80 | Bridges | 0-01514-3002 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | QP-1 & QP-2 |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 20 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**019-66H77** Highways - Executed

Cleaning and painting bridge SN 006-0131 carrying CH 27 over I-80, 0.5 mile west of I-180.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 3 | Bureau | C-93-014-18 | NHPP-VRXX(495) | (06-6HB)BP | FAI 80 | Bridges | 0-01514-3004 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | QP-1 & QP-2 |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 20 | 0.00 | 0.00 | No |

---

**020-66H78** Highways - Executed

Cleaning and painting bridge SN 006-0132 carrying East Road/CH 19 over I-80, 3 miles east of I-180.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 3 | Bureau | C-93-015-18 | NHPP-3155(786) | (06-6HB-2)BP | FAI 80 | Bridges | 0-01514-3005 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | QP-1 & QP-2 |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 20 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**021-66H79** Highways - Executed

Cleaning and painting structural steel on SN 006-0097 carrying IL 92 over Green River, 1.4 miles west of IL 40.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 3 | Bureau | C-93-016-18 | STP-HRQC(432) | (135BR-2)BP | FAP 587 | Bridges | 0-01514-3006 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | QP-1 & QP-2 |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 25 | 0.00 | 0.00 | No |

---

**022-66H84** Highways - Executed

Washing and concrete sealing bridge SN 032-0099 carrying IL 47 over the Illinois River and the I and M canal, 1.2 mies south of US 6.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 3 | Grundy | C-93-021-18 | NHPP-XPVS(932) | (111BR-1)BC,BDS | FAP 326 | Bridges | 0-01288-3001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 15 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**023-66H85** Highways - Executed

Washing and concrete sealing bridge SN 050-0246 carrying IL 170 over the Illinois River and River Road, 1.4 miles south of US 6.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 3 | LaSalle | C-93-022-18 | STP-MY6D(358) | (109BR)BC,BDS | FAP 786 | Bridges | 0-01288-3002 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 15 | 0.00 | 0.00 | No |

---

**024-66H86** Highways - Executed

Washing and concrete sealing bridge SN 050-0219 carrying CH 15 over the Illinois River, 0.41 miles south of US 6.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 3 | LaSalle | C-93-023-18 | STP-PDL9(007) | (1B-1)BC,BDS | FAS 268A | Bridges | 0-01288-3003 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 15 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**025-66H87** Highways - Executed

Washing and concrete sealing bridge SN 050-0180 carrying IL 23/71 over the Illinois River and Access Rd., 1 mile south of US 6.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 3 | LaSalle | C-93-024-18 | NHPP-TWEL(432) | (1ZR)BC,BDS | FAP 68 | Bridges | 0-01288-3004 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 15 | 0.00 | 0.00 | No |

---

**026-66H89** Highways - Executed

Washing and concrete sealing bridge SN 050-0237 carrying IL 351 over the Illinois River, 1.2 miles south of US 6.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 3 | LaSalle | C-93-026-18 | NHPP-MJMA(782) | (70BR)BC,BDS | FAP 619 | Bridges | 0-01288-3006 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 15 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**027-66H90** Highways - Executed

Washing and concrete sealing bridge SN 050-0079 carrying IL 251 over the Illinois River, Water Street, Iowa Interstate Railroad and Illinois Railway, 0.26 mile south of US 6.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 3 | LaSalle | C-93-027-18 | NHPP-R1PC(818) | (1BD)BC,BDS | FAP 46 | Bridges | 0-01288-3007 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 15 | 0.00 | 0.00 | No |

---

**028-66H94** Highways - Executed

Routing and crack sealing 15.94 miles on I-57 from Gilman to Ashkum.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 3 | Iroquois | C-93-032-18 | NHPP-561K(671) | D3 CRACK SEAL 2018-1 | FAI 57 | Pavement | 0-02023-3001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 15 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**029-68B67** Highways - Executed

Resurfacing on US 24 from south of IL 9 to north of Pfeiffer Road and on IL 9 from US 24 to 0.27 miles east.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 3 / 4 | Peoria | C-94-026-14 | NHPP-MTRX(421) | (46-1)RS-9; (L)RS-6 | FAP 317<br>FAP 693 | Pavement | 4-03071-0150 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 65 | 2.00 | 0.00 | No |

---

**030-68D90** Highways - Executed

District wide weed spraying.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 3 / 4 | Various | C-94-005-18 | N/A | D4 WEED SPRAYING 2018 (OR) | VARIOUS | Miscellaneous | 0-01624-4012<br>0-02063-4001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 06/30/2018 | | 5 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**031-70789** Highways - Executed

8.445 miles of resurfacing and drainage improvements on I-74 from University Avenue to 2 miles east of the St. Joseph interchange in Urbana.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 3 / 5 | Champaign | C-95-008-12 | NHPP-X6CH(065) | 10-6RS-4 & 10-7RS-3 | FAI 74 | Pavement | 5-53944-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 11/15/2018 | | 5 | 2.00 | 0.00 | No |

---

**032-70C54** Highways - Executed

High friction surface treatment at various locations in District 5.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 3 / 5 | Champaign<br>McLean<br>Douglas | C-95-032-18 | HSIP-Y65L(694) | (D5 HSIP 2017)I | VARIOUS | Pavement | 5-91986-1602 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 65 | 2.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**033-70C84** Highways - Executed

Painting four bridge structures at various locations in Champaign and Dewitt Counties.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 3 / 5 | Champaign<br>DeWitt | C-95-034-18 | NHPP-YK7Q(499) | D5 BRIDGE PAINTING 2018-2 | FAI 57<br>FAI 74 | Bridges | 0-01514-5002 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | QP-1 & QP-2 |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 185 | 0.00 | 0.00 | No |

---

**034-72J83** Highways - Executed

3.4 miles of surface removal and replacement, shoulder and guardrail work, and structure repair on I-55/I-72/BL I-55 from north of Southwind Road to 0.5 mile north of Stevenson Drive in Springfield.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 6 | Sangamon | C-96-047-17 | NHPP-R4FF(212) | (84-4, 84-3, 84-9, 110) RS | VARIOUS | Bridges<br>Pavement | 6-60082-0000<br>6-60082-0100 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 105 | 11.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**035-72J85** Highways - Executed

Cleaning of three bridges: (1)SN 001-019, US 24 EB over Mississippi River in Quincy; (2) SN 001-0068, US 24 WB over the Mississippi River in Quincy; (3) SN 034 -0062, US 136 over the Mississippi River near Keokuk, Iowa.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 6 | Adams<br>Hancock | C-96-049-17 | N/A | D6 BRIDGE CLEANING 2017-2 | FAP 63<br>FAP 315 | Bridges | 6-00288-1300 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 05/25/2018 | | | 0.00 | 0.00 | No |

---

**036-72K12** Highways - Executed

Bituminous surface treatment A-1 and A-2 from 2.1 miles south of Kickapoo Creek to the McLean County line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 6 | Logan | C-96-076-17 | N/A | (54-5) Q | FAS 1773 | Pavement | 0-01624-6007 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 15 | 6.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**037-72K18** Highways - Executed

Bituminous surface treatment A-2 and leveling binder on Armington Road from Monroe Street in Armington to US 136 and on Old IL 121 (CR 2500 E) from US 136 to the Tazewell County line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 3 / 4 | Logan<br>Tazewell | C-96-008-18 | N/A | ((109) RS-4, Q-2 (118) Q) PP | FAS 1774<br>FAS 468 | Pavement | 0-01624-6006<br>0-01624-6015 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 15 | 6.00 | 0.00 | No |

---

**038-72K19** Highways - Executed

Bituminous surface treatment A-2 on Old IL 121 from 0.7 mile north of Sugar Creek and continuing south for 4.5 miles.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 6 | Logan | C-96-009-18 | N/A | (111, 113) Q | FAS 1774 | Pavement | 0-01624-6005 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 15 | 6.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**039-72K20** Highways - Executed (In combination with 043-72K31)

Painting of 5 bridges on I-72 in Morgan County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 6 | Morgan | C-96-012-18 | NHPP-HRH4(089) | D6 BDGE PAINTING 2018 | FAI 72 | Bridges | 0-01514-6002 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | QP-1 & QP-2 |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 10/01/2018 | | | 0.00 | 0.00 | No |

---

**040-72K28** Highways - Executed

5.6 miles of micro-surfacing and centerline pavement markings on I-55 in Montgomery County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 6 | Montgomery | C-96-020-18 | NHPP-XWCA(111) | (68-5) CJS | FAI 55 | Pavement | 0-02023-6001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 15 | 9.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**041-72K29** Highways - Executed

17 miles of micro-surfacing on IL 125 from east of IL 78 in Virginia to Richland Creek east of Pleasant Plains.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 6 | Sangamon<br>Cass | C-96-021-18 | STP-L186(100) | (3,4,5 & 105) CJS | FAP 67 | Pavement | 0-02023-6004 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 15 | 5.00 | 0.00 | No |

---

**042-72K30** Highways - Executed

Cleaning and painting two bridges on IL 96 in Pike County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 6 | Pike | C-96-022-18 | NHPP-B3DL(154) | (2 & 3) BP | FAP 304 | Bridges | 0-01514-6004 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | QP-1 |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 25 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**043-72K31** Highways - Executed (In combination with 039-72K20)

Cleaning and painting the bridge carrying Morton Avenue over I-72 near Jacksonville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 6 | Morgan | C-96-023-18 | NHPP-TMHZ(358) | (25) BP | FAI 72 | Bridges | 0-01514-6003 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | QP-1 & QP-2 |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 10/01/2018 | | | 0.00 | 0.00 | No |

---

**044-72K33** Highways - Executed

Weed spraying on various routes in Logan County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 6 | Logan | C-96-026-18 | N/A | D6 WEED SPRAYING LOGAN CO 2018 | VARIOUS | Miscellaneous | 0-02063-6002 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 04/30/2018 | | | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**045-72K34** Highways - Executed

Weed spraying on various routes in Sangamon County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 6 | Sangamon | C-96-027-18 | N/A | D6 WEED SPRAYING SANG CO 2018 | VARIOUS | Miscellaneous | 0-02063-6001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 04/30/2018 | | | 0.00 | 0.00 | No |

---

**046-72K35** Highways - Executed

Tree removal at the Coalfield Rest Area on I-55.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 6 | Montgomery | C-96-028-18 | N/A | (68-3) TR | FAI 55 | Miscellaneous | 0-02043-6001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | Yes | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 03/31/2018 | | | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**047-74723** Highways - Executed

0.88 mile of roadway reconstruction on US 45 from West Salt Creek to 0.2 mile south of 500N.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 7 | Effingham | C-97-074-15 | HSIP-0328(035) | 3Y | FAP 328A | Pavement | 7-76910-8701 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 105 | 7.00 | 0.00 | No |

---

**048-74789** Highways - Executed

PCC removal and replacement, curb and gutter removal and replacement, sidewalk removal and replacement, and pavement marking at the northbound and southbound Green Creek Rest Areas on I-57.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 7 | Effingham | C-97-020-17 | N/A | (25-8)RA-2 | FAI 57 | Pavement | 0-01788-7001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 75 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**049-74794** Highways - Executed

Slope stabilization using a cellular confinement system on I-70, 5 miles east of Martinsville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 7 | Clark | C-97-042-17 | N/A | 12-51I | FAI 70 | Earthwork | 0-01624-7004 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 30 | 0.00 | 0.00 | No |

---

**050-74803** Highways - Executed

12.6 miles of Class A and Class B pavement patching on US 51 from E. Damon Avenue in Decatur to the Macon/Dewitt County line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 7 | Macon | C-97-042-18 | N/A | D7 PATCHING 2018-2 | FAP 322<br>FAP 710 | Pavement | 0-01624-7007 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 35 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**051-74805** **Highways - Withdrawn**

Bridge deck patching and joint replacement on SN 018-0026 carrying IL 130 over the CSX Transportation railroad, 0.5 miles south of US 40.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 7 | Cumberland | C-97-059-17 | N/A | | | Bridges | 0-01624-7009 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 50 | Pending | Pending | No |

---

**052-74806** Highways - Executed

9 miles of Class A pavement patching on I-57 from MP 182 to MP 191.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 7 | Coles | C-97-060-17 | N/A | D7 PATCHING 2018-4 | FAI 57 | Pavement | 0-01624-7010 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 25 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**053-74808** Highways - Executed

12.9 miles of aggregate shoulders on Dieterrich/Clay City Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 7 | Clay<br>Effingham | C-97-062-17 | N/A | D7 AGG SHLD 2018-1 | FAP 828 | Pavement | 0-01624-7012 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 15 | 0.00 | 0.00 | No |

---

**054-74809** Highways - Executed

9 miles of aggregate shoulders on IL 49 at Westerfield.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 7 | Clark | C-97-063-17 | N/A | D7 AGG SHLD 2018-2 | FAP 832 | Pavement | 0-01624-7013 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 15 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**055-74811** Highways - Executed

12.8 miles of Class B pavement patching on US 50 between IL 130 and IL 250.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 7 | Richland<br>Lawrence | C-97-065-17 | N/A | D7 PATCHING 2018-7 | FAP 327 | Pavement | 0-01624-7015 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 20 | 0.00 | 0.00 | No |

---

**056-74820** Highways - Executed

weed spraying along I-57 and I-70.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 7 | Various | C-97-013-18 | N/A | D7 WEED CONTROL SPRAYING 2018 | VARIOUS | Miscellaneous | 0-02063-7001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 05/18/2018 | | | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**057-74821** Highways - Executed

Tree removal and seeding along I-57 from MP 165 to MP 168 in Effingham County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 7 | Effingham | C-97-014-18 | N/A | D7 ASH BORER CONTROL 2018 | FAI 57 | Miscellaneous | 0-02043-7001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | Yes | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 03/31/2018 | | 30 | 0.00 | 0.00 | No |

---

**058-76G56** Highways - Executed

Bridge replacement (SN 060-0082) and roadway grade raise on IL 143 over Indian Creek, 0.3 miles east of Wanda Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 8 | Madison | C-98-131-18 | NHPP-3HS2(621) | 125B-2 | FAP 789 | Bridges | 8-03480-0800 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | | 12.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**059-76K22** Highways - Executed

Bridge repairs on SN 060-0083 carrying IL 143 over Cahokia Creek, north of Edwardsville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 8 | Madison | C-98-154-18 | N/A | 125BDR-2 | FAP 789 | Bridges | 0-01624-8006 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 50 | 8.00 | 0.00 | No |

---

**060-76K61** Highways - Executed

Installation of a weigh-in-motion data collection system on I-64, west of Summerfield South Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 8 | St. Clair | C-98-134-18 | NHPP-Y9AP(709) | 82-9 WIMDCS 2018-1 | FAI 64 | Electrical | 0-02110-8002 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 25 | 10.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**061-76K62** Highways - Executed

Installation of a weigh-in-motion data collection system on I-270, east of IL 157.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 8 | Madison | C-98-135-18 | NHPP-KQWV(292) | 60-4 WIMDCS 2018-2 | FAI 270 | Electrical | 0-02110-8001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 25 | 10.00 | 0.00 | No |

---

**062-78470** Highways - Executed

Removal and replacement of SN 033-0005 carrying IL 14 over a creek in McLeansboro.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 9 | Hamilton | C-99-038-15 | STP-7880(112) | 9Z(B-1) | FAP 855 | Bridges | 9-00413-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 20 | 7.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**063-78544** Highways - Executed

Removal of two structures (SN 039-0015, SN 039-0051) over abandoned Illinois Central Golf railroad and construction of a 12' X 10' box culvert and bike path, 3 miles west of Carbondale.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 9 | Jackson | C-99-001-17 | NHPP-E3YF(775) | (12-1VBY,12-2VB)DM | FAP 331 | Pavement<br>Bridges | 9-00203-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 150 | 12.00 | 0.00 | No |

---

**064-78577** Highways - Executed

Crack sealing on 6 structures on I-57 in Franklin and Jefferson Counties.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 9 | Franklin<br>Jefferson | C-99-028-17 | N/A | D9 CM DECK CRACK SEAL 2018-1 | FAI 57 | Pavement | 0-01624-9014 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 20 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**065-78592** Highways - Executed

8.8 miles of roadway improvement including guardrail and culvert liner on IL 148.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 9 | Williamson | C-99-045-17 | STPR-HSIP-E6CW (071) | 130(RS-5,SR-1) | FAP 726 | Pavement | 9-00538-0000<br>9-02200-2801 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 75 | 11.00 | 0.00 | No |

---

**066-78597** Highways - Executed

Concrete shoulders, traffic signals and pavement markings at the intersection of IL 13 and Old IL 13 in Harrisburg.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 9 | Saline | C-99-051-17 | HSIP-19UP(194) | (3-2,8X-1,4-2)TS-1 | FAP 331<br>FAS 899 | Pavement<br>Electrical | 9-02200-2802 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 30 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**067-78614** Highways - Executed

Cleaning and painting 9 bridges on I-57.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 9 | Franklin<br>Jefferson | C-99-001-18 | N/A | D9 BRIDGE PAINT 2018-1 | FAI 57 | Bridges | 0-01514-9001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | QP-1 & QP-2 |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 175 | 0.00 | 0.00 | No |

---

**068-78616** Highways - Executed

Roadway improvement on IL 37 from south of IL 148 to Pulleys Mill.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 9 | Williamson | C-99-008-18 | N/A | 113RS-6 | FAP 726 | Pavement | 0-01624-9002 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | Yes | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 15 | 10.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**069-78620** Highways - Executed

Addition of a non-automatic transfer switch and associated conduit and cabling at the West Frankfort pump station in West Frankfort.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 9 | Franklin | C-99-014-18 | N/A | D9 TRANSFER SWITCH 2018 | FAI 57 | Electrical | 9-91480-1801 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| Yes | | | 15 | 0.00 | 0.00 | No |

---

**070-78621** Highways - Executed

Cleaning and painting portions of 3 structures.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 9 | Hamilton<br>Jefferson<br>Williamson | C-99-015-18 | N/A | D9 BRIDGE PAINT 2018-2 | VARIOUS | Bridges | 0-01514-9002 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | QP-1 & QP-2 |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 45 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**071-78625** Highways - Executed

Weed spraying along various routes.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 9 | Various | C-99-022-18 | N/A | D9 WEED SPRAY 2018 -1 | VARIOUS | Miscellaneous | N/A |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | Yes | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 06/22/2018 | | | 0.00 | 0.00 | No |

---

**072-61D87** Local Roads - Executed

Resurfacing Harding Avenue from Brainard Avenue to Kemman Avenue in the Village of LaGrange Park.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Cook | C-91-136-17 | 0J51-(301) | 16-00077-00-RS (LAGRANGE PARK) | FAU 1472 | Pavement | 1-22047-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 45 | 20.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**073-61E19** Local Roads - Executed

Resurfacing Oketo Avenue from Lawrence Avenue to Montrose Avenue, and Wilson Avenue from Oketo Avenue to Harlem Avenue in the Village of Harwood Heights.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Cook | C-91-066-18 | VC71-(125) | 17-00060-00-RS HARWOOD HEIGHTS | OKETA AVENUE WILSON | Pavement | 1-22081-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 45 | 22.00 | 0.00 | No |

---

**074-61E21** Local Roads - Executed

Tree planting along IL 50 from 167th Street to 163rd Street in the City of Oak Forest.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Cook | C-91-185-16 | J4L4-(697) | 14-00102-00-LS (OAK FOREST) | FAP 350 | Miscellaneous | 0-01728-1022 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 15 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**075-61E25** Local Roads - Executed

Resurfacing, traffic signals, sidewalks, and street lighting on FAU 3723 (JFK Blvd.) from Arlington Heights Rd. to Elk Grove Blvd., and on FAU 3724 (Elk Grove Blvd.) from Arlington Heights Rd. to Victoria Ln. in Elk Grove Village. The sidewalk and railing on the structure carrying JFK Blvd. over Salt Creek will be removed and replaced.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Cook | C-91-053-18 | PT89-(144) | 15-00065-00-RS ELK GROVE VILL | FAU 3723<br>FAU 3724 | Pavement<br>Electrical | 1-22079-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 10/31/2018 | | 5 | 20.00 | 0.00 | No |

---

**076-66D34** Highways - Executed

Removal of existing double box culvert to be replaced by a double 8'x5' precast box culvert located on IL 47, 1.6 miles north of IL 9 in Gibson City.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 3 | Ford | C-93-086-17 | NHPP-SGQN(080) | 126C-1 | FAP 326 | Bridges | 3-02747-2524 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 50 | 4.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**077-66H60** Highways - Executed

Remove Ash trees for Emerald Ash Borer control along I-80 and I-55 in Grundy County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 3 | Grundy | C-93-098-17 | N/A | 2018-1TREE REMOVAL EAB CONTROL | FAI 80<br>FAI 55 | Miscellaneous | 0-02043-3001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | Yes | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 12/31/2018 | | 10 | 0.00 | 0.00 | No |

---

**078-66H69** Highways - Executed

Sealing Bridge decks parapets/curbs on numerous structures on various routes throughout DeKalb, Kendall, Grundy, and LaSalle Counties.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 3 | Various | C-93-002-18 | N/A | D3 BRIDGE DECK SEALING FY2018 | VARIOUS | Bridges | 3-27357-1800 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | Yes | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 25 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**079-76J11** Highways - Executed

Improvements on 2 bridges on IL 15 over Richland Creek.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 8 | St. Clair | C-98-149-18 | NHPP-SFEN(566) | 27-1BR-1 | FAP 103 | Bridges | 8-00431-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 12/07/2018 | | 15 | 20.00 | 0.00 | No |

---

**080-85660** Local Roads - Executed

Resurfacing CH 22/Eldena Road from US 52 to South Eldena Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 2 | Lee | C-92-036-17 | XELQ-(416) | 17-00334-00-RS | CH 22 | Pavement | 2-10528-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 20 | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**081-85661** Local Roads - Executed

Resurfacing Harmon Road from US 30 to Sterling Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 2 | Lee | C-92-037-17 | E2SS-(739) | 17-00335-00-RS | FAS 188 | Pavement | 2-10530-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 20 | 0.00 | 0.00 | No |

---

**082-89664** Local Roads - Executed

Roadway reconstruction on FAS 393(CH4) from CH 15 to IL 17.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 3 / 4 | Knox | C-94-057-14 | B8IP-(980) | 13-00001-01-RS | FAS 393 | Pavement | 4-10520-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 110 | 4.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**083-89734** Local Roads - Executed

Bridge replacement including minor approach roadway work on FAS 212 (CH 9) at Camp Creek, located 1.8 miles north of Joy.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 3 / 4 | Mercer | C-94-049-15 | AEZ5-(403) | 15-00103-05-BR | FAS 212 | Bridges | 4-10547-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 50 | 5.00 | 0.00 | No |

---

**084-93710** Local Roads - Executed

Resurfacing CH 7 from the city limits of Pittsfield south to 195th Avenue.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 6 | Pike | C-96-211-17 | 02U1-(839) | 14-00096-00-PP | FAS 604 | Pavement | 6-10686-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 30 | 5.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**085-99593** Local Roads - Executed

Resurfacing on FAS 919 (Grant City Road) from Vercliff Drive to Boskydell Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 9 | Jackson | C-99-513-13 | PTA7-(343) | 12-00171-00-RS | FAS 919 | Pavement | 9-10478-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 25 | 2.00 | 0.00 | No |

---

**086-46487** Highways - Executed

Installing or replacing tourist attraction or business logo signs, guide signs and supports at locations throughout the state as described in individual work orders.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 6 | Various | C-60-023-18 | N/A | INT ATTRACT SIGN 2018-50 | VARIOUS | Miscellaneous | 0-01574-6001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 12/31/2020 | | | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**087-66H99** Highways - Executed

Removal, replacement and rewiring of light towers, light poles and their foundations at 2 locations in Livingston County and at 1 location in Kankakee County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 3 | Kankakee<br>Livingston | C-93-039-18 | NHPP-OUFS(035) | (53-5HB,5HB-3)HL&(46-2HB)HL | FAI 55<br>FAI 57 | Electrical | 0-02080-3001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 40 | 0.00 | 0.00 | No |

---

**088-64K27** Highways - Executed

Cold milling, HMA resurfacing, and bridge deck repairs on IL 2 from Rock River Bridge in Grand Detour to 0.3 mile south of Pines Road in Oregon.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 2 | Ogle | C-92-071-14 | NHPP-MD79(536) | (38,39)RS-6 | FAP 742 | Pavement | 2-14900-0000<br>2-20311-0000<br>2-24900-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 11/01/2018 | | 15 | 4.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**089-61E13** Local Roads - Executed

Resurfacing 21st Street from Sheridan Road east for 1,600 ft., and 29th Street from Lewis Avenue to Galilee Avenue in the City of Zion.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Lake | C-91-222-17 | VGQR-(277) | 17-00088-00-RS (ZION) | FAU 1202<br>FAU 1207 | Pavement | 1-22075-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 45 | 10.00 | 0.00 | No |

---

**090-61E26** Local Roads - Executed

Resurfacing Fullerton Avenue from Bloomingdale Road to Glen Elleyn Road in the Village of Glendale Heights.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | DuPage | C-91-192-17 | 45YI-(898) | 17-00068-00-RS (GLENDALE HGHTS) | FAU 1379 | Pavement | 1-22053-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 50 | 19.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**091-61E30** Local Roads - Executed

Reconstruct Rathje Road from Joliet Road to Corning Avenue in the Village of Peotone.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Will | C-91-187-15 | N9AS-(205) | 04-00045-01-FP (PEOTONE) | FAU 4304 | Pavement | 1-21711-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 75 | 18.00 | 0.00 | No |

---

**092-61E33** Local Roads - Executed

Traffic signal improvement on US 12 from IL 176 to IL 22.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Lake | C-91-156-16 | Z1X9-(720) | 12-00999-26-TL | FAP 334 | Electrical | 1-11018-0021 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 75 | 5.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**093-61E36** Local Roads - Executed

Resurfacing Ringwood Road from Spring Grove Road to IL 120, and Barnard Mill Road from Ringwood Road to Illinois Route 31 in the Village of Ringwood.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | McHenry | C-91-084-18 | KFFH-(648) | 17-00005-00-RS (RINGWOOD) | FAU 165<br>FAU 4083 | Pavement | 1-22084-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 40 | 11.00 | 0.00 | No |

---

**094-85662** Local Roads - Executed

Installation of new traffic signals at the intersection of Bauer Parkway and Victory Lane in Machesney Park.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 2 | Winnebago | C-92-027-17 | IZNK-(681) | 17-00032-00-SP MACHESNEY PARK | FAU 5034 | Electrical | 0-00102-2001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 08/01/2018 | | 20 | 2.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**095-93709** Local Roads - Executed

Replace the bridge carrying TR 597 over Austin Creek, one mile west of Fall Creek.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 6 | Adams | C-96-206-17 | 22JD-(900) | 16-08112-00-BR | TR 597 | Bridges | 6-10761-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 40 | 4.00 | 0.00 | No |

---

**096-97661** Local Roads - Executed

Reconstruction of East Main Street from Lakeview Access Road west for 1,550 ft. ,in the Village of Maryville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 8 | Madison | C-98-372-14 | 1DIG-(328) | 14-00016-02-PV (MARYVILLE) | FAU 9119 | Pavement | 8-10555-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 09/30/2018 | | | 20.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**097-87675** Local Roads - Executed

Resurfacing from the Henry County line to the corporate limits of New Bedford.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 2 / 3 | Bureau | C-93-048-17 | D532-(653) | 09-00224-00-RS | FAS 243 | Pavement | 3-10475-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 25 | 6.00 | 0.00 | No |

---

**098-91557** Local Roads - Executed

Reconstruct the intersection of Jackson and English Streets from nort of East English Street to Penn Street in the City of Danville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 3 / 5 | Vermilion | C-95-317-17 | WWSG-(455) | 12-00348-01-BT (DANVILLE) | FAU 7041 | Pavement | 5-10451-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 75 | 4.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**099-91563** Local Roads - Executed

Replace the bridge carrying TR 261 over Feather Creek, 1.0 mile north of Muncie.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 3 / 5 | Vermilion | C-95-329-17 | V8GM-(039) | 15-14141-00-BR | TR 261 | Bridges | 5-10463-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 30 | 3.00 | 0.00 | No |

---

**100-95826** Local Roads - Executed

Replace the bridge carrying TR 229 over the Elm River, 3.5 miles southwest of Mt. Erie.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 4 / 7 | Wayne | C-97-031-18 | XDGX-(932) | 16-06121-00-BR | TR 229 | Bridges | 7-10808-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 50 | 3.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**101-61E20** Local Roads - Executed

Pedestrian path from 135th Street to College Drive in the City of Palos Heights.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Cook | C-91-297-16 | 7BV4-(258) | 16-00054-00-BT<br>PALOS HEIGHTS | FAU 2781 | Pavement | 0-01728-1018 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 85 | 17.00 | 0.00 | No |

---

**102-61E28** Local Roads - Executed

Replace the bridge carrying Forest Avenue over Ravine Ditch #7, south of Hazel Avenue in the City of Highland Park.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Lake | C-91-394-14 | VU34-(681) | 13-00121-00-BR<br>HIGHLAND PARK | FOREST AVENUE | Bridges | 1-21578-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 11/02/2018 | | 10 | 18.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**103-76K93** Highways - Executed

Installation of traffic signals on IL 161 at the I-64 eastbound ramps.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 8 | St. Clair | C-98-136-18 | STP-UUA9(645) | 82-9TS-1 | FAP 805 | Electrical | 8-00676-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 35 | 10.00 | 0.00 | No |

---

**104-61E18** Local Roads - Executed

Reconstruct the intersection of IL 25 at Spring Street including traffic signal improvements, street lighting, and curb, gutter and sidewalks; construction of a pedestrian bridge over the Fox River; reconfiguration of the multi-modal access for pedestrians and vehicular traffic; relocation of the Pace bus staging area and the expansion of the existing commuter parking lot. Project is located in the City of Aurora.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Kane | C-91-279-16 | WXJJ-(747) | 16-00313-00-MS (AURORA) | FAU 2503 | Pavement | 1-11018-0019<br>1-22087-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 10/25/2019 | | 20 | 13.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**105-61E22** **Local Roads - Withdrawn**

Reconstruction and widening to add one thru lane in each direction and bicycle/pedestrian accommodations on Quentin Road from IL 22 to White Pine Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Lake | C-91-080-18 | | | | Pavement | 1-22086-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 10/31/2019 | | 15 | Pending | Pending | No |

---

**106-61E31** Local Roads - Executed

Resurfacing Poplar Avenue from Park Avenue to Vallette Street in the City of Elmhurst.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | DuPage | C-91-259-17 | IPE7-(353) | 17-00190-00-RS (ELMHURST) | FAU 3823 | Pavement | 1-22080-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | | 20.00 | 0.00 | No |

---

**107-87681** **Local Roads - Rejected**

Cleaning and repainting of the soffit, fascia, and exterior wood parts, and cleaning and tuck pointing on the historic Dwight train depot in the Village of Dwight.

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**108-89709** Local Roads - Executed

Reconstruction of Old Galena Road between Boy Scout Road and Cedar Hills Drive, including new traffic signals at Cedar Hills Drive.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 3 / 4 | Peoria | C-94-004-17 | 41SB-(138) | 15-00058-09-PV | FAS 1387 | Pavement | 4-10581-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 110 | 4.00 | 0.00 | No |

---

**109-89699** Local Roads - Executed

Rehabilitate the bridge carrying Farnham Street over the BNSF Railroad, 0.3 mile north of East Main Street in Galesburg.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 3 / 4 | Knox | C-94-041-16 | B94U-(416) | 08-00601-19-BR (GALESBURG) | FAU 6790 | Bridges | 4-10537-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 10/31/2018 | | 10 | 3.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**110-97563** Local Roads - Executed

Construction of a PCC roundabout and approaches at the intersection of Jamestown Road and Holy Cross Lane in Breese, Illinois.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 8 | Clinton | C-98-306-13 | X7ZP-(424) | 13-00095-02-PV | FAS 784 | Pavement | 8-10512-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 135 | 20.00 | 0.00 | No |

---

**111-97644** Local Roads - Executed

Pavement reconstruction on East Central Street from 350 feet east of Longfellow Street to Moreland Road in Bethalto.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 8 | Madison | C-98-365-14 | TVKD-(470) | 14-00026-02-PV (BETHALTO) | FAU 8959 | Pavement | 8-10556-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 55 | 12.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**112-97664** Local Roads - Executed

Resurfacing 6th Street from Woodland Avenue to East Edwardsville Road in Wood River.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 5 / 8 | Madison | C-98-370-14 | N0SE-(123) | 14-00051-00-RS (WOOD RIVER) | FAU 9008 | Pavement | 8-10559-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | | 85 | 15.00 | 0.00 | No |

---

**113-60Y25** Highways - Executed

Reconstruct the intersection of IL 83 and IL 171, including new traffic signals, roadway lighting and box and pipe culvert replacements east of the Village of Lemont.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|---|---|---|---|---|---|---|---|
| 1 / 1 | Cook | C-91-340-14 | HSIP-WUJH(517) | 3114-N(14) | FAP 344 | Pavement | 1-78311-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | 11/16/2018 | | 10 | 19.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**01A-CO063** Aeronautics - Executed

Phase 1 - Replace Medium Intensity Taxiway Lights (MITL) on Taxiways Serving Runway 11-29

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories |
|---|---|---|---|---|
| 4 / 7 | Coles | MTO 4554 COLES COUNTY MEMORIAL | 317SBGP139 | Electrical |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 60 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | 82 | | 0.00 | 0.00 | No |

---

**02A-DE078** Aeronautics - Executed

Rehabilitate the Pavement Around Hangar G

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories |
|---|---|---|---|---|
| 4 / 7 | Macon | DEC 4497 DECATUR | 317SBGP111/120 | Pavement |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 60 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | 41 | | 3.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**03A-GR008** Aeronautics - Executed

Rehabilitate Aircraft Parking Apron Designated R1

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories |
|---|---|---|---|---|
| 5 / 8 | Bond | GRE 4561 GREENVILLE | 317SBGP120/133 | Pavement |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 60 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | 49 | | 9.00 | 0.00 | No |

---

**04A-SD058** Aeronautics - Executed

Taxiway B Relocation, Phase 1: Fillet Improvements

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories |
|---|---|---|---|---|
| 5 / 8 | St. Clair | CPS 4505 ST. LOUIS DOWNTOWN | 317SBGP133/134 | Pavement<br>Earthwork |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 60 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | 64 | | 2.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**05A-HA029** Aeronautics - Executed

Rehabilitation of T-Hangar taxiway areas TH/1 and TH/4

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories |
|---|---|---|---|---|
| 5 / 9 | Saline | HSB 4562 HARRISBURG-RALEIGH | 317SBGP120/139 | Pavement |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 60 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | 82 | | 1.00 | 0.00 | No |

---

**06A-CR005** Aeronautics - Executed

Remark All Runway Pavement Markings

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories |
|---|---|---|---|---|
| 5 / 9 | White | CUL 4618 CARMI MUNICIPAL | 317SBGP120 | Miscellaneous |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 60 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | 13 | | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**07A-MP008** Aeronautics - Executed

Runway 18/36 Rehabilitation including Crack Sealing, Pavement Rejuvenation, and Pavement Marking

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories |
|---|---|---|---|---|
| 5 / 9 | Massac | M30 4572 METROPOLIS MUNICIPAL | 317SBGP105/120 | Pavement |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 60 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | 31 | | 0.00 | 0.00 | No |

---

**08A-MR022** Aeronautics - Executed

Install Precision Approach Path Indicators (PAPI)

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories |
|---|---|---|---|---|
| 2 / 3 | Grundy | C09 4442 MORRIS MUNICIPAL | 317SBGP120 | Electrical |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 60 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | 46 | | 0.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**09A-MR023** Aeronautics - Executed

Rehabilitate and Expand Airport Automobile Parking Lot

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories |
|---|---|---|---|---|
| 2 / 3 | Grundy | C09 4629 MORRIS MUNICIPAL | N/A | Pavement |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 60 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | 51 | | 10.00 | 0.00 | No |

---

**10A-CI006** **Aeronautics - Rejected**

Rehabilitation of Aircraft Apron and T-Hangar Taxiways and Remark Runways

---

**11A-LW028** Aeronautics - Executed

Rehabilitation of Airport Access Roads and Construction of an Airport Fuel Depot Loop Road

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories |
|---|---|---|---|---|
| 4 / 7 | Lawrence | LWV 4566 LAWRENCEVILLE-VINCENNES INTL | 317SBGP120/133 | Pavement |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 60 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | 37 | | 4.00 | 0.00 | No |

---

# Letting Summary Report

**Letting Date: January 19, 2018 Volume 020, No. 049**

**Current Date: November 09, 2026**

**12A-LW027** Aeronautics - Executed

Rehabilitate Airport Roads

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories |
|---|---|---|---|---|
| 4 / 7 | Lawrence | LWV 4627 LAWRENCEVILLE-VINCENNES INTL | N/A | Pavement |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 60 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| No | | 39 | | 2.00 | 0.00 | No |

---

**1LR-M1710** DNR - Active

Reclamation of the Lead & Zinc 2017 Mine Group abandoned mine sites by the Department of Natural Resources using federal Abandoned Mined Lands Funds.

| Reg / Dist | Counties | Project # | Name | Major Work Categories |
|---|---|---|---|---|
| 2 / 2 | Jo Daviess | AML-LdZc-1710 | Lead & Zinc 2017 Mine Group | Earthwork |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|---|---|---|---|---|---|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|---|---|---|---|---|---|---|
| Yes | | | | 0.00 | 0.00 | No |

---