Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

001-60J13 Highways - Executed

Culvert replacement and improvements to ADA pedestrian ramps and the retaining wall in the Village of Northbrook.

Reg / Dist	Count	ies State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
1/1	Cook	C-91-185-1	0 NHPP-B1GJ(266)	30T-1		FAP 343	Miscellaneous	1-75964-0100
								1-75964-0110
Award Peri	od	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Me	eting	Completion Date	e Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		10/26/2018		5		19.00	0.00	No

002-60X59 Highways - Executed

Intersection improvement and signal installation at the intersection of North Bolingbrook Drive and Royce Road in the Village of Bolingbrook.

Reg / Dist	Counties	State Job #	Federal Project #	Section	# Routes	Major Work Categor	ies PPS#
1 / 1	Will	C-91-147-14	ACHSIP-0870(017)	534R-1-N	N FAP 870	Pavement	0-00813-1000
Award Perio	od Mento No	•	Hot Mix Asphalt-Smal No	l Batch	Small Business Initiativ	ve Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting Co	ompletion Date	Calendar Days	Working 45	Days DBE %	VBP % 0.00	Prequalification Waiver No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

003-62B16 Highways - Executed

Reconstruction and signing at the intersection of Golf Road and Cumberland Circle in the city of Des Plaines.

Reg / Dist	Coun	ties State Job #	# Federal Project #	Section a	# Routes	Major Work Categorie	s PPS#
1 / 1	Cook	C-91-394-1	5 CMAQTC02(831)	583-R	FAP 339	Pavement	1-78325-0000
Award Peri	iod	Mentor Protégé No	Hot Mix Asphalt-Smal No	l Batch	Small Business Initiative No	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Completion Dat 11/20/2019	e Calendar Days	Working 5	Days DBE % 18.00	VBP % 0.00	Prequalification Waiver No

004-62C34 Highways - Executed

Intersection improvement on IL 47 at O'Brien/Vanderkarr Road and Thayer Road between the City of Woodstock and the village of Hebron.

Reg / Dist Coun	ties State Job #	Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
1 / 1 McHe	nry C-91-338-16	HSIP-E59Q(751)	104-N	FAP 326	Pavement	1-78716-0000
Award Period 45	•	Hot Mix Asphalt-Smal	II Batch Small	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting	Completion Date		Working Days	DBE %	VBP %	Prequalification Waiver
No No	11/15/2018	Guichad Days	10	21.00	0.00	No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

0.00

0.00

No

005-62C90 Highways - Executed

Shoulder repair at various locations in the villages of South Elgin, Sugar Grove, Bensenville, North Aurora, West Dundee, Carpentersville, Elburn, Lily Lake, Huntley, and the cities of Batavia, Elgin, Geneva, St. Charles and Aurora.

Reg / Dist Cou	nties State Job	# Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
1 / 1 Vari	ous C-91-407-1	6 STP-NHPP-U987 (171)	2016-035	VARIOUS	Pavement	1-79678-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Sma	all Batch Small E	Business Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting	Completion Dat	e Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver

006-62D54 Highways - Executed

No

Guardrail and traffic barrier terminal removal and replacement on various arterial and expressway routes.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
1 / 1	DuPage	C-91-052-17	HSIP-78FE(386)	2016-061-I	VARIOUS	Miscellaneous	1-80196-0000
	Will						
	Cook						

25

Award Period	Mentor Protégé	Hot Mix Asphalt-Small E		iness Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	te Calendar Days V	Norking Days	DBE %	VBP %	Prequalification Waiver
No		5	55	17.00	0.00	No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

007-62F78 Highways - Executed

Bridge substructure repairs to SN 016-0669 on I-90/94 at Addison in Chicago. SN 016-0511 and SN 016-0512 on I-190 at Des Plaines River Road in Rosemont.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
/ 1	Cook	C-91-049-18	N/A	2017-0461	FAI 94	Bridges	0-01624-1019
					FAI 190		
Award Peri	iod Mento	r Protégé	Hot Mix Asphalt-Small	l Batch S	Small Business Initiative	Target Market Program	QP Certification
15	No		No	N	lo	No	N/A
Pre-Bid Me	eting Co	mpletion Date	Calendar Days	Working D	Days DBE %	VBP %	Prequalification Waiver
lo				40	9.00	0.00	No
		ys - Executed	ctures at various locatio	ons in the vil	llages of Elmhurst, Wood	Dale, Oakbrook, Westchest	er and LaGrange Park.
Cleaning a	and painting ex	isting steel stru		ons in the vill			_
Cleaning a		isting steel stru	retures at various location Federal Project # STP-NHPP-5U6N		Routes	Dale, Oakbrook, Westchest Major Work Categor Bridges	_
Cleaning a	and painting ex	isting steel stru	Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
_	Counties DuPage Cook	State Job # C-91-050-18	Federal Project # STP-NHPP-5U6N	Section # 2017-047B	Routes P VARIOUS	Major Work Categor	ies PPS#
Cleaning a Reg / Dist / 1	Counties DuPage Cook	state Job # C-91-050-18 or Protégé	Federal Project # STP-NHPP-5U6N (186)	Section # 2017-047B	Routes P VARIOUS	Major Work Categor Bridges	o-01514-1002

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

009-62F80 Highways - Executed

Cleaning and painting existing steel structures at various locations in the villages of Hodgkins, Willow Springs, Cicero and the city of Chicago.

Reg / Dist	Count	ties State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1/1	Cook	C-91-051-1	8 STP-NHPP-OJZO (838)	2017-048	BBP	VARIOUS	Bridges	0-01514-1003
Award Peri	iod	Mentor Protégé	Hot Mix Asphalt-Smal	Batch	Small	Business Initiative	Target Market Program	QP Certification
45		No	No		No		No	QP-1 & QP-2
Pre-Bid Me	eting	Completion Date	e Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				120		6.00	0.00	No

010-62G04 Highways - Executed

Pavement patching, miscellaneous traffic control and deck slab repairs on various expressways in District 1.

Reg / Dist Coun 1 / 1 Vario		# Federal Project # 8 N/A	Section # 2017-061I	Routes VARIOUS	Major Work Categor Pavement	ies PPS# 1-80251-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	II Batch Small B No		Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Date 04/01/2019	e Calendar Days	Working Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

011-64L35 Highways - Executed

Demolition and removal of buildings adjacent to IL 92 located 0.3 miles north of Brights Court, near Illinois City.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/2	Rock	Island	C-92-079-16	STP-IFDF(756)	(83MFT)	DM	FAP 599	Miscellaneous	2-20231-0100
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal l No	l Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	npletion Date	Calendar Days	Working 15		BE % .00	VBP % 0.00	Prequalification Waiver No

012-64M57 Highways - Executed

"On Call" guardrail and fence repairs along various routes in the northern section of District 2.

Reg / Dist C	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
2/2 V	/arious	C-92-009-18	N/A	D2 GR (N	NORTH) 2018	VARIOUS	Miscellaneous	0-01624-2006
Award Period	d Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No	l	No		No		No	N/A
Pre-Bid Meet	ing Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No	03/1	5/2019			0.0	0	0.00	No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

013-64M58 Highways - Executed

"On call" guardrail and fence repairs along various routes in the southern section of District 2.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/2	Various	C-92-010-18 N/A	D2 GR (SOUTH) 2018	VARIOUS	Miscellaneous	0-01624-2007

0-01856-2000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	NI.	Na	Ma	NI _a	NI/A

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 03/15/2019 0.00 0.00 No

014-64M75 Highways - Executed

Cold milling, HMA resurfacing and constructing HMA shoulder on Titan Tire Road from Springfield Drive to Dead End. HMA resurfacing on Sunny Hill Drive from US 20 to the cul-de-sac located west of Rock City Road.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	s PPS#
2/2	Stephenson	C-92-028-18 N/A	D2 RS 2018-4	FAP 301	Pavement	0-01624-2003

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification
No Yes No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

015-66C84 Highways - Executed

Bridge Replacement (SN 027-0012) over Big Four Ditch, 3.0 miles south of IL 9.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/3	Ford	C-93-054-17 STP-5VL5(240)	31-X-BR	FAS 1522	Bridges	3-27012-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

No No No N/A

Pre-Bid MeetingCompletion DateCalendar DaysWorking DaysDBE %VBP %Prequalification WaiverNo08/31/2018208.000.00No

016-66H10 Highways - Executed

"On Call" repair and maintenance of traffic signals, flashing beacons and roadway lighting throughout District 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/3	LaSalle	C-93-033-17	N/A	D3 LIGHTING REPAIR	VARIOUS	Electrical	N/A
	Bureau			2017-2			

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid MeetingCompletion DateCalendar DaysWorking DaysDBE %VBP %Prequalification WaiverNo06/30/20190.000.00No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

017-66H74 Highways - Executed

Cleaning and painting bridge SN 006-0115 carrying CH 10 over I-80, 1.25 miles east of the Henry County line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/3	Burea	u	C-93-011-18	NHPP-YYL9(804)	(06-1HB)BP	FAI 80	Bridges	0-01514-3001
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busine No		Target Market Program No	QP Certification QP-1 & QP-2
Pre-Bid Me No	eeting	Com	npletion Date	Calendar Days	Working 25		BE % 00	VBP % 0.00	Prequalification Waiver No

018-66H75 Highways - Executed

Cleaning and painting bridge SN 006-0124 carrying TR 188 over I-80, 4.3 miles west of IL 26 in Bureau County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
2/3	Burea	ıu	C-93-012-18	NHPP-PE1V(411)	(06-4HB)	BP	FAI 80	Bridges	0-01514-3002
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busin	ess Initiative	Target Market Program No	QP Certification QP-1 & QP-2
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 20	•	BE % .00	VBP % 0.00	Prequalification Waiver No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

019-66H77 Highways - Executed

Cleaning and painting bridge SN 006-0131 carrying CH 27 over I-80, 0.5 mile west of I-180.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
2/3	Bureau	C-93-014-18	NHPP-VRXX(495)	(06-6HB)BP	FAI 80	Bridges	0-01514-3004
Award Peri	iod Mentoi	r Protégé	Hot Mix Asphalt-Smal	I Batch	Small Busine	ss Initiative Ta	rget Market Program (QP Certification

QP-1 & QP-2 45 No No No No

Pre-Bid Meeting Working Days Prequalification Waiver Completion Date Calendar Days DBE % VBP % No 20 0.00 0.00 No

020-66H78 Highways - Executed

Cleaning and painting bridge SN 006-0132 carrying East Road/CH 19 over I-80, 3 miles east of I-180.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	S PPS#
2/3	Bureau	C-93-015-18 NHPP-3155(786)	(06-6HB-2)BP	FAI 80	Bridges	0-01514-3005

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting VBP % **Prequalification Waiver Completion Date** Calendar Days **Working Days** DBE %

No 20 0.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

021-66H79 Highways - Executed

Cleaning and painting structural steel on SN 006-0097 carrying IL 92 over Green River, 1.4 miles west of IL 40.

Reg / Dist Cour	nties State Job	# Federal Project #	Section #	Routes	Major Work Categor	ries PPS#
2 / 3 Burea	au C-93-016-	18 STP-HRQC(432)	(135BR-2)BP	FAP 587	Bridges	0-01514-3006
Award Period	Mentor Protégé No	Hot Mix Asphalt-Sma	all Batch Small B	usiness Initiative	Target Market Program	QP Certification QP-1 & QP-2
Pre-Bid Meeting	Completion Da		Working Days 25	DBE % 0.00	VBP % 0.00	Prequalification Waiver

022-66H84 Highways - Executed

Washing and concrete sealing bridge SN 032-0099 carrying IL 47 over the Illinois River and the I and M canal, 1.2 mies south of US 6.

Reg / Dist				Federal Project #	Section :		Routes	Major Work Categorie	
2/3	Grund	•		NHPP-XPVS(932)	•	1)BC,BDS	FAP 326	Bridges Torget Market Brogrem	0-01288-3001
Award Per 45	iou	No	Ū	Hot Mix Asphalt-Small No	Баш	No No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DI	3E %	VBP %	Prequalification Waiver
No					15	0.	00	0.00	No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

023-66H85 Highways - Executed

Washing and concrete sealing bridge SN 050-0246 carrying IL 170 over the Illinois River and River Road, 1.4 miles south of US 6.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/3	LaSall	le	C-93-022-18	STP-MY6D(358)	(109BR)	BC,BDS	FAP 786	Bridges	0-01288-3002
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					15		0.00	0.00	No

024-66H86 Highways - Executed

Washing and concrete sealing bridge SN 050-0219 carrying CH 15 over the Illinois River, 0.41 miles south of US 6.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	s PPS#
2/3	LaSal	le	C-93-023-18	STP-PDL9(007)	(1B-1)BC	C,BDS	FAS 268A	Bridges	0-01288-3003
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busine		Γ <mark>arget Market Program</mark> √o	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 15	Days DB	E % 0	VBP % 0.00	Prequalification Waiver No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

025-66H87 Highways - Executed

Washing and concrete sealing bridge SN 050-0180 carrying IL 23/71 over the Illinois River and Access Rd., 1 mile south of US 6.

Reg / Dist	Coun LaSal			Federal Project # 3 NHPP-TWEL(432)	Section (1ZR)BC		Routes FAP 68	Major Work Categori Bridges	es PPS# 0-01288-3004
Award Peri				Hot Mix Asphalt-Smal	, ,			Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	npletion Date	Calendar Days	Working 15	j Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No
No					15		0.00	0.00	No

026-66H89 Highways - Executed

Washing and concrete sealing bridge SN 050-0237 carrying IL 351 over the Illinois River, 1.2 miles south of US 6.

•	Counties aSalle		Federal Project # NHPP-MJMA(782)	Section (70BR)B		Routes FAP 619	Major Work Categorie Bridges	s PPS# 0-01288-3006
Award Period 45	d Mentoi No	J	Hot Mix Asphalt-Small No	Batch	Small Busine		Target Market Program No	QP Certification N/A
Pre-Bid Meet No	ting Cor	npletion Date	Calendar Days	Working 15	, ,	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

027-66H90 Highways - Executed

Washing and concrete sealing bridge SN 050-0079 carrying IL 251 over the Illinois River, Water Street, Iowa Interstate Railroad and Illinois Railway, 0.26 mile south of US 6.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/3	LaSal	le	C-93-027-18	NHPP-R1PC(818)	(1BD)BC	,BDS	FAP 46	Bridges	0-01288-3007
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busine		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 15	Days Di	3E % 00	VBP % 0.00	Prequalification Waiver No

028-66H94 Highways - Executed

Routing and crack sealing 15.94 miles on I-57 from Gilman to Ashkum.

Reg / Dist Co				Section : D3 CRAC 1	# CK SEAL 2018-	Routes FAI 57	Major Work Categories Pavement	PPS # 0-02023-3001
Award Period 45	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busines		•	QP Certification N/A
Pre-Bid Meeti No	ng Com	pletion Date	Calendar Days	Working 15	Days DB 0.0	E % 0		Prequalification Waiver No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

029-68B67 Highways - Executed

Resurfacing on US 24 from south of IL 9 to north of Pfeiffer Road and on IL 9 from US 24 to 0.27 miles east.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 4	Peoria	C-94-026-14 NHPP-MTRX(421)	(46-1)RS-9; (L)RS-6	FAP 317	Pavement	4-03071-0150

FAP 693

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 65 2.00 0.00 No

030-68D90 Highways - Executed

District wide weed spraying.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 4 Various C-94-005-18 N/A D4 WEED SPRAYING VARIOUS Miscellaneous 0-01624-4012 2018 (OR) 0-02063-4001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 06/30/2018 5 0.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

031-70789 Highways - Executed

8.445 miles of resurfacing and drainage improvements on I-74 from University Avenue to 2 miles east of the St. Joseph interchange in Urbana.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categories	PPS#
3 / 5	Champ	oaign	C-95-008-12	NHPP-X6CH(065)	10-6RS-4	& 10-7RS-3	FAI 74	Pavement	5-53944-0000
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busin No	ess Initiative	· g · · · · · · · · · · · · · · · ·	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
Pre-Bid Me	eeting		pletion Date 5/2018	Calendar Days	Working 5	Days Di			Prequalification Waiver No
	eeting		•	Calendar Days	•	-			•

High friction surface treatment at various locations in District 5.

Reg / Dist	Counties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
3/5	Champaign	C-95-032-18	HSIP-Y65L(694)	(D5 HSIP	² 2017)I	VARIOUS	Pavement	5-91986-1602
	McLean							
	Douglas							
Award Peri	od Mento	or Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No	I	No		No		No	N/A
Pre-Bid Me	etina Co	mpletion Date	Calendar Days	Working	Davs DE	BE %	VBP %	Prequalification Waiver

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

033-70C84 Highways - Executed

Painting four bridge structures at various locations in Champaign and Dewitt Counties.

Reg / Dist	t Coun	ities Sta	ate Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
3/5	Cham	npaign C-9	95-034-18	NHPP-YK7Q(499)	D5 BRID	GE PAINTING	FAI 57	Bridges	0-01514-5002
	DeWit	tt			2018-2		FAI 74		
Award Pe	eriod	Mentor Pro	otégé H	Hot Mix Asphalt-Smal	l Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	١	No		No		No	QP-1 & QP-2
Pre-Bid M	leeting	Comple	tion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					185	0.0	0	0.00	No

034-72J83	Highways - Executed
-----------	---------------------

3.4 miles of surface removal and replacement, shoulder and guardrail work, and structure repair on I-55/I-72/BL I-55 from north of Southwind Road to 0.5 mile north of Stevenson Drive in Springfield.

Reg / Dist Cour	nties State Job #	Federal Project #	Section #	Routes	Major Work Categori	es PPS#
4 / 6 Sang	amon C-96-047-1	7 NHPP-R4FF(212)	(84-4, 84-3, 84-9, 110) VARIOUS	Pavement	6-60082-0000
			RS		Bridges	6-60082-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Smal	II Batch Small Busir	ness Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working Days [DBE %	VBP %	Prequalification Waiver
No			105 1	11.00	0.00	No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

035-72J85 Highways - Executed

Cleaning of three bridges: (1)SN 001-019, US 24 EB over Mississippi River in Quincy; (2) SN 001-0068, US 24 WB over the Mississippi River in Quincy; (3) SN 034 -0062, US 136 over the Mississippi River near Keokuk, Iowa.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
4/6	Adam	ıs	C-96-049-17	N/A	D6 BRID		FAP 63	Bridges	6-00288-1300
	Hanc	ock			CLEANIN	IG 2017-2	FAP 315		
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No		05/2	5/2018			0.	00	0.00	No

036-72K12 Highways - Executed

Bituminous surface treatment A-1 and A-2 from 2.1 miles south of Kickapoo Creek to the McLean County line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
4 / 6	Logar	ו	C-96-076-17	N/A	(54-5) Q		FAS 1773	Pavement	0-01624-6007
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 15	•	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

037-72K18 Highways - Executed

Bituminous surface treatment A-2 and leveling binder on Armington Road from Monroe Street in Armington to US 136 and on Old IL 121 (CR 2500 E) from US 136 to the Tazewell County line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
3 / 4	Logan	1 (C-96-008-18	N/A	((109) RS	S-4, Q-2 (118)	FAS 1774	Pavement	0-01624-6006
	Tazev	vell			Q) PP		FAS 468		0-01624-6015
Award Peri	iod	Mentor F	Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Comp	oletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					15	6	.00	0.00	No

038-72K19 Highways - Executed

Bituminous surface treatment A-2 on Old IL 121 from 0.7 mile north of Sugar Creek and continuing south for 4.5 miles.

Reg / Dist Cou 4 / 6 Loga		State Job # C-96-009-18	Federal Project # N/A	Section (111, 113		Routes FAS 1774	Major Work Categorie Pavement	es PPS# 0-01624-6005
Award Period 45	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine		Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Com	pletion Date	Calendar Days	Working 15	Days Di	3E % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

039-72K20 Highways - Executed (In combination with 043-72K31)

Painting of 5 bridges on I-72 in Morgan County.

Reg / Dis	st Coun	ties State Jo	b # Federal Project #	Section #	Routes	Major Work Categor	ies PPS#	
4 / 6	Morga	n C-96-012	2-18 NHPP-HRH4(089)	D6 BDGE PAINTI 2018	NG FAI 72	Bridges	0-01514-6002	
Award P	Period	Mentor Protégé	Hot Mix Asphalt-Sm	all Batch Small B	susiness Initiative	Target Market Program	QP Certification	
45		No	No	No		No	QP-1 & QP-2	
Pre-Bid	Meeting	Completion D	ate Calendar Davs	Working Days	DBF %	VBP %	Prequalification Waiver	

No 10/01/2018 0.00 0.00 No

040-72K28 Highways - Executed

5.6 miles of micro-surfacing and centerline pavement markings on I-55 in Montgomery County.

Reg / Dist Co	unties intgomery		Federal Project # NHPP-XWCA(111)	Section (68-5) C		Routes FAI 55	Major Work Categor Pavement	ies PPS# 0-02023-6001
Award Period 45	Mento No	•	Hot Mix Asphalt-Smal No	I Batch	Small B No	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeti n No	ıg Cor	npletion Date	Calendar Days	Working 15	g Days	DBE % 9.00	VBP % 0.00	Prequalification Waiver No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

041-72K29 Highways - Executed

17 miles of micro-surfacing on IL 125 from east of IL 78 in Virginia to Richland Creek east of Pleasant Plains.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
4/6	Sangamon	C-96-021-18	STP-L186(100)	(3,4,5 &	105) CJS	FAP 67	Pavement	0-02023-6004
	Cass							
Award Per	iod Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				15		5.00	0.00	No
042-72K30	Highwa	ys - Executed						
Cleaning a	and painting tw	o bridges on IL	. 96 in Pike County.					
Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
4 / 6	Pike	C-96-022-18	NHPP-B3DL(154)	(2 & 3) B	Р	FAP 304	Bridges	0-01514-6004
Award Per	iod Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45	No		No		No		No	QP-1
Pre-Bid Me	eting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No			_	25		0.00	0.00	No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

043-72K31 Highways - Executed (In combination with 039-72K20)

45

No

Pre-Bid Meeting

No

04/30/2018

Cleaning and painting the bridge carrying Morton Avenue over I-72 near Jacksonville.

No

Completion Date Calendar Days

Reg / Dist	Counties	State Job #	Federal Project #	Section #		Routes	Major Work Categories	PPS#
1/6	Morgan	C-96-023-18	NHPP-TMHZ(358)	(25) BP		FAI 72	Bridges	0-01514-6003
Award Peri	iod Mentor	r Protégé l	Hot Mix Asphalt-Small	l Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
1 5	No	I	No	I	No		No	QP-1 & QP-2
Pre-Bid Me	eting Con	npletion Date	Calendar Days	Working I	Days DE	BE %	VBP %	Prequalification Waiver
No	10/0	01/2018			0.0	00	0.00	No
044-72K33 Weed spra	aying on various	s - Executed s routes in Log	an County.					
Reg / Dist	Counties	State Job #	Federal Project #	Section #		Routes	Major Work Categories	s PPS#
4 / 6	Logan	C-96-026-18	N/A	D6 WEED LOGAN C	SPRAYING O 2018	VARIOUS	Miscellaneous	0-02063-6002
Award Peri	iod Mentor	r Protégé l	Hot Mix Asphalt-Small	l Batch	Small Busine	ss Initiative	Target Market Program	QP Certification

DBE %

0.00

No

VBP %

0.00

No

Working Days

N/A

No

Prequalification Waiver

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

045-72K34 Highways - Executed

Weed spraying on various routes in Sangamon County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #

4 / 6 Sangamon C-96-027-18 N/A D6 WEED SPRAYING VARIOUS Miscellaneous 0-02063-6001

SANG CO 2018

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 04/30/2018 0.00 0.00 No

046-72K35 Highways - Executed

Tree removal at the Coalfield Rest Area on I-55.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Montgomery C-96-028-18 N/A (68-3) TR FAI 55 Miscellaneous 0-02043-6001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 03/31/2018 0.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

047-74723 Highways - Executed

0.88 mile of roadway reconstruction on US 45 from West Salt Creek to 0.2 mile south of 500N.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
4 / 7	Effingl	ham	C-97-074-15	5 HSIP-0328(035)	3Y		FAP 328A	Pavement	7-76910-8701
Award Peri	iod	Mentor	Protégé	Hot Mix Asphalt-Smal	I Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					105	7	.00	0.00	No

048-74789 Highways - Executed

PCC removal and replacement, curb and gutter removal and replacement, sidewalk removal and replacement, and pavement marking at the northbound and southbound Green Creek Rest Areas on I-57.

Reg / Dist 4 / 7	Coun Effing		State Job # C-97-020-17	Federal Project # N/A	Section : (25-8)RA		Routes FAI 57	Major Work Categoric	es PPS# 0-01788-7001
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Smal l No	Batch	Small B No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 75	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

049-74794 Highways - Executed

Slope stabilization using a cellular confinement system on I-70, 5 miles east of Martinsville.

Reg / Dist	Count	ies State	Job#	Federal Project #	Section #	ŧ	Routes	Major Work Categories	PPS#
4 / 7	Clark	C-97	-042-17	N/A	12-511		FAI 70	Earthwork	0-01624-7004
Award Perio	od	Mentor Proté	gé l	Hot Mix Asphalt-Small	Batch	Small Busir	ness Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eting	Completio	on Date	Calendar Days	Working	Days [DBE %	VBP %	Prequalification Waiver
No					30	C	0.00	0.00	No

050-74803 Highways - Executed

12.6 miles of Class A and Class B pavement patching on US 51 from E. Damon Avenue in Decatur to the Macon/Dewitt County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categories	PPS#
4 / 7	Macon	C-97-042-18	N/A	D7 PATC	HING 2018-2	FAP 322 FAP 710	Pavement	0-01624-7007
Award Perio	od Ment No	•	H ot Mix Asphalt-Small No		Small Busine No	ss Initiative	. 3	QP Certification N/A
Pre-Bid Mee No	eting Co	ompletion Date	Calendar Days	Working 35	Days DB 0.0	E % 0		Prequalification Waiver No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

051-74805 Highways - Withdrawn

Bridge deck patching and joint replacement on SN 018-0026 carrying IL 130 over the CSX Transportation railroad, 0.5 miles south of US 40.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Cumberland C-97-059-17 N/A Bridges 0-01624-7009

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 Pending Pending No

052-74806 Highways - Executed

9 miles of Class A pavement patching on I-57 from MP 182 to MP 191.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Coles C-97-060-17 N/A D7 PATCHING 2018-4 FAI 57 Pavement 0-01624-7010

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 0.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

053-74808 Highways - Executed

12.9 miles of aggregate shoulders on Dieterrich/Clay City Road.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

4 / 7 Clay C-97-062-17 N/A D7 AGG SHLD 2018-1 FAP 828 Pavement 0-01624-7012

Effingham

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

054-74809 Highways - Executed

9 miles of aggregate shoulders on IL 49 at Westerfield.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Clark C-97-063-17 N/A D7 AGG SHLD 2018-2 FAP 832 Pavement 0-01624-7013

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

055-74811 Highways - Executed

12.8 miles of Class B pavement patching on US 50 between IL 130 and IL 250.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Wo	ork Categories PPS :	#
---	----------------------	---

4 / 7 Richland C-97-065-17 N/A D7 PATCHING 2018-7 FAP 327 Pavement 0-01624-7015

Lawrence

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

056-74820 Highways - Executed

weed spraying along I-57 and I-70.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Various C-97-013-18 N/A D7 WEED CONTROL VARIOUS Miscellaneous 0-02063-7001

SPRAYING 2018

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 05/18/2018 0.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

057-74821 Highways - Executed

Tree removal and seeding along I-57 from MP 165 to MP 168 in Effingham County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

4 / 7 Effingham C-97-014-18 N/A D7 ASH BORER FAI 57 Miscellaneous 0-02043-7001 CONTROL 2018

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 03/31/2018 30 0.00 0.00 No

058-76G56 Highways - Executed

Bridge replacement (SN 060-0082) and roadway grade raise on IL 143 over Indian Creek, 0.3 miles east of Wanda Road.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Madison C-98-131-18 NHPP-3HS2(621) 125B-2 FAP 789 Bridges 8-03480-0800

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Pregualification Waiver

No 12.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

059-76K22 Highways - Executed

Bridge repairs on SN 060-0083 carrying IL 143 over Cahokia Creek, north of Edwardsville.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
E / O	Madican	C 00 15/1 10 NI/A	10EDDD 0	EAD 700	Dridges	0.04604.00

5 / 8 Madison C-98-154-18 N/A 125BDR-2 FAP 789 Bridges 0-01624-8006

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 8.00 0.00 No

060-76K61 Highways - Executed

Installation of a weigh-in-motion data collection system on I-64, west of Summerfield South Road.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 St. Clair C-98-134-18 NHPP-Y9AP(709) 82-9 WIMDCS 2018-1 FAI 64 Electrical 0-02110-8002

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 10.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

061-76K62 Highways - Executed

Installation of a weigh-in-motion data collection system on I-270, east of IL 157.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Wo	ork Categories PPS :	#
---	----------------------	---

5 / 8 Madison C-98-135-18 NHPP-KQWV(292) 60-4 WIMDCS 2018-2 FAI 270 Electrical 0-02110-8001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 10.00 0.00 No

062-78470 Highways - Executed

Removal and replacement of SN 033-0005 carrying IL 14 over a creek in McLeansboro.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 9 Hamilton C-99-038-15 STP-7880(112) 9Z(B-1) FAP 855 Bridges 9-00413-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 7.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

063-78544 Highways - Executed

Removal of two structures (SN 039-0015, SN 039-0051) over abandoned Illinois Central Golf railroad and construction of a 12' X 10' box culvert and bike path, 3 miles west of Carbondale.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/9	Jackson	C-99-001-17 NHPP-E3YF(775)	(12-1VBY,12-2VB)DM	FAP 331	Pavement	9-00203-0000
					Bridges	

Award Period	Mentor Protégé	Hot Mix Asphalt-Small I	Batch Small Bus	siness Initiative	Target Market Program	QP Certification
45	No	No	No	1	No	N/A
Pre-Bid Meeting No	Completion Da	•	Working Days 150	DBE % 12.00	VBP % 0.00	Prequalification Waiver No

064-78577 Highways - Executed

Crack sealing on 6 structures on I-57 in Franklin and Jefferson Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/9	Franklin Jefferson	C-99-028-17	N/A	D9 CM DECK CRACK SEAL 2018-1	FAI 57	Pavement	0-01624-9014
Award Por	iod Mento	r Protégé l	Hot Miv Aenhalt-Small	Ratch Small Rusing	ee Initiativo Tar	raat Market Program (OP Cortification

45	No No	No	No No	silless lillialive	No	N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working Days 20	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

065-78592 Highways - Executed

8.8 miles of roadway improvement including guardrail and culvert liner on IL 148.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/9	Williamson	C-99-045-17		130(RS-5,SR-1)	FAP 726	Pavement	9-00538-0000
			(071)				9-02200-2801

Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Small Ba	atch Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Dat	e Calendar Days Wo	orking Days	DBE % 11.00	VBP % 0.00	Prequalification Waiver No

066-78597 Highways - Executed

Concrete shoulders, traffic signals and pavement markings at the intersection of IL 13 and Old IL 13 in Harrisburg.

Reg / Dist Cour 5 / 9 Saling		Federal Project # HSIP-19UP(194)	Section : (3-2,8X-1	# 1,4-2)TS-1	Routes FAP 331 FAS 899	Major Work Categorie Pavement Electrical	9-02200-2802
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Smal No	l Batch	Small Busin No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working 30	•	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

067-78614 Highways - Executed

Cleaning and painting 9 bridges on I-57.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Wo	ork Categories PPS #
---	----------------------

5 / 9 Franklin C-99-001-18 N/A D9 BRIDGE PAINT FAI 57 Bridges 0-01514-9001

Jefferson 2018-1

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No QP-1 & QP-2

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 175 0.00 0.00 No

068-78616 Highways - Executed

Roadway improvement on IL 37 from south of IL 148 to Pulleys Mill.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 9 Williamson C-99-008-18 N/A 113RS-6 FAP 726 Pavement 0-01624-9002

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No Yes No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 10.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

069-78620 Highways - Executed

Addition of a non-automatic transfer switch and associated conduit and cabling at the West Frankfort pump station in West Frankfort.

				,	•	' '	
Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
5 / 9	Franklin	C-99-014-18	N/A	D9 TRANSFE SWITCH 2018		Electrical	9-91480-1801
Award Peri		_	Hot Mix Asphalt-Small		all Business Initiative	Target Market Program	QP Certification
45	No	ſ	No	No		No	N/A
Pre-Bid Me	eeting Cor	npletion Date	Calendar Days	Working Days	s DBE %	VBP %	Prequalification Waiver
Yes				15	0.00	0.00	No
Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
Reg / Dist 5 / 9	Counties Hamilton	State Job # C-99-015-18	•	Section # D9 BRIDGE P		Major Work Categor Bridges	ies PPS# 0-01514-9002
,, 0	Jefferson	O-00-010-10	14// 1	2018-2	7.11.11 V/A11.1000	Dilagos	0 01014-0002
	Williamson						
Award Peri	iod Mentoi	r Protégé I	Hot Mix Asphalt-Small	Batch Sma	all Business Initiative	Target Market Program	QP Certification
45	No	_	No .	No		No	QP-1 & QP-2
Pre-Bid Me	eeting Cor	npletion Date	Calendar Days	Working Days	s DBE %	VBP %	Prequalification Waiver
No				45	0.00	0.00	No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

071-78625 Highways - Executed

Weed spraying along various routes.

Reg / Dis	t Counties	State Job # Federal Project #	Section #	Routes	Major Work Categorie	s PPS#
5/9	Various	C-99-022-18 N/A	D9 WEED SPRAY	2018 VARIOUS	Miscellaneous	N/A

-1

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 06/22/2018 0.00 0.00 No

072-61D87 Local Roads - Executed

Resurfacing Harding Avenue from Brainard Avenue to Kemman Avenue in the Village of LaGrange Park.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
1 / 1	Cook	C-91-136-17 0J51-(301)	16-00077-00-RS	FAU 1472	Pavement	1-22047-0000

(LAGRANGE PARK)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 45 20.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

073-61E19 Local Roads - Executed

Resurfacing Oketo Avenue from Lawrence Avenue to Montrose Avenue, and Wilson Avenue from Oketo Avenue to Harlem Avenue in the Village of Harwood Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
1 / 1	Cook	C-91-066-18	VC71-(125)	17-00060	0-00-RS	OKETA	Pavement	1-22081-0000
				HARWO	OD HEIGHTS	AVENUE		
						WILSON		
Award Peri	iod Mento	r Protégé I	Hot Mix Asphalt-Smal	I Batch	Small Busines	ss Initiative	Target Market Program	QP Certification

45	No I	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	22.00	0.00	No

074-61E21 Local Roads - Executed

Tree planting along IL 50 from 167th Street to 163rd Street in the City of Oak Forest.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categories	PPS#
1/1	Cook	C-91-185-16	J4L4-(697)	14-00102 FOREST	-00-LS (OAK	FAP 350	Miscellaneous	0-01728-1022
Award Peri 45	iod Me No	•	Hot Mix Asphalt-Small No		Small Busine No			QP Certification N/A
Pre-Bid Me No	eting	Completion Date	Calendar Days	Working 15	Days DE	BE % 00		Prequalification Waiver No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

075-61E25 Local Roads - Executed

Resurfacing, traffic signals, sidewalks, and street lighting on FAU 3723 (JFK Blvd.) from Arlington Heights Rd. to Elk Grove Blvd., and on FAU 3724 (Elk Grove Blvd.) from Arlington Heights Rd. to Victoria Ln. in Elk Grove Village. The sidewalk and railing on the structure carrying JFK Blvd. over Salt Creek will be removed and replaced.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	es PPS#
1/1	Cook	C-91-053-18	PT89-(144)		-00-RS ELK	FAU 3723	Pavement	1-22079-0000
				GROVE \	VILL	FAU 3724	Electrical	
Award Perio		J	Hot Mix Asphalt-Small	Batch		ness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Mee	eting Co	mpletion Date	Calendar Days	Working	Days [DBE %	VBP %	Prequalification Waiver
No	10/	31/2018		5	2	20.00	0.00	No

076-66D34 Highways - Executed

Removal of existing double box culvert to be replaced by a double 8'x5' precast box culvert located on IL 47, 1.6 miles north of IL 9 in Gibson City.

Reg / Dist 2 / 3	Count Ford		# Federal Project # 17 NHPP-SGQN(080)	Section # 126C-1	Routes FAP 326	Major Work Categor Bridges	ies PPS# 3-02747-2524
Award Per 45	iod	Mentor Protégé No	Hot Mix Asphalt-Sma	all Batch Small	l Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Completion Da	ate Calendar Days	Working Days 50	DBE % 4.00	VBP % 0.00	Prequalification Waiver No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

077-66H60 Highways - Executed

Remove Ash trees for Emerald Ash Borer control along I-80 and I-55 in Grundy County.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
2/3	Grundy	C-93-098-17	N/A	2018-1T	REE	FAI 80	Miscellaneous	0-02043-3001
				REMOVA CONTRO		FAI 55		
Award Per	iod Mentor	r Protégé I	Hot Mix Asphalt-Smal	l Batch	Small Busines	ss Initiative T	arget Market Program (QP Certification

Awara i ciloa	wenter i rotege	not with Aspirate-Office	in Batch Sinan B	asiness initiative	, raiget market i rogiain	Qi Ocitilication
45	No	No	Yes		No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/31/2018		10	0.00	0.00	No

078-66H69 Highways - Executed

Sealing Bridge decks parapets/curbs on numerous structures on various routes throughout DeKalb, Kendall, Grundy, and LaSalle Counties.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
2/3	Variou	S	C-93-002-18		D3 BRIDG	GE DECK FY2018	VARIOUS	Bridges	3-27357-1800
Award Period 45	od	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busine Yes	ss Initiative T	•	QP Certification N/A
Pre-Bid Mee	eting	Com	pletion Date	Calendar Days	Working 25	Days DE	BE % 00		Prequalification Waiver No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

079-76J11 Highways - Executed

Improvements on 2 bridges on IL 15 over Richland Creek.

Reg / Dist C	ounties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
--------------	---------	-------------	-------------------	-----------	--------	-----------------------------

5 / 8 St. Clair C-98-149-18 NHPP-SFEN(566) 27-1BR-1 FAP 103 Bridges 8-00431-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 12/07/2018 15 20.00 0.00 No

080-85660 Local Roads - Executed

Resurfacing CH 22/Eldena Road from US 52 to South Eldena Road.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Lee C-92-036-17 XELQ-(416) 17-00334-00-RS CH 22 Pavement 2-10528-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

081-85661 Local Roads - Executed

Resurfacing Harmon Road from US 30 to Sterling Road.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

2 / 2 Lee C-92-037-17 E2SS-(739) 17-00335-00-RS FAS 188 Pavement 2-10530-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

082-89664 Local Roads - Executed

Roadway reconstruction on FAS 393(CH4) from CH 15 to IL 17.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 4 Knox C-94-057-14 B8IP-(980) 13-00001-01-RS FAS 393 Pavement 4-10520-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 110 4.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

083-89734 Local Roads - Executed

Bridge replacement including minor approach roadway work on FAS 212 (CH 9) at Camp Creek, located 1.8 miles north of Joy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
3 / 4	Mercer	C-94-049-15	AEZ5-(403)	15-00103-05-	BR FAS 212	Bridges	4-10547-0000
Award Peri	od Ment	or Protégé	Hot Mix Asphalt-Smal	l Batch Sma	all Business Initiative	Target Market Program	QP Certification
45	No		No	No		No	N/A
Pre-Bid Me	eting C	ompletion Date	Calendar Days	Working Day	s DBE %	VBP %	Prequalification Waiver
No				50	5.00	0.00	No
084-93710	Local F	Roads - Execute	d				

Resurfacing CH 7 from the city limits of Pittsfield south to 195th Avenue.

Reg / Dist Count	ies State Job #	Federal Project #	Section #	Routes	Major Work Catego	ries PPS#
4 / 6 Pike	C-96-211-17	02U1-(839)	14-00096-00-PP	FAS 604	Pavement	6-10686-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small	Batch Small I	Business Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	5.00	0.00	No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

085-99593 Local Roads - Executed

Resurfacing on FAS 919 (Grant City Road) from Vercliff Drive to Boskydell Road.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	s PPS#
5/9	Jacks	on	C-99-513-13	3 PTA7-(343)	12-0017	1-00-RS	FAS 919	Pavement	9-10478-0000
Award Perio	od	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Med	eting	Com	pletion Date	Calendar Days	Working	Days I	DBE %	VBP %	Prequalification Waiver
No					25	2	2.00	0.00	No

086-46487 Highways - Executed

Installing or replacing tourist attraction or business logo signs, guide signs and supports at locations throughout the state as described in individual work orders.

Reg / Dist				•	Section		Routes	Major Work Categories	
4 / 6	Variou	ıs	C-60-023-18	N/A	INT ATTI 2018-50	RACT SIGN	VARIOUS	Miscellaneous	0-01574-6001
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	I	No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No		12/3	1/2020			0.0	00	0.00	No
45 Pre-Bid Me		No Com	pletion Date	No		No Days D E	BE %	No VBP %	N/A Prequalification Waiver

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

087-66H99 Highways - Executed

Removal, replacement and rewiring of light towers, light poles and their foundations at 2 locations in Livingston County and at 1 location in Kankakee County.

	•	•					•	
Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	s PPS#
2/3	Kankakee	C-93-039-18	NHPP-OUFS(035)	`	,5HB-3)HL&(46	FAI 55	Electrical	0-02080-3001
	Livingston			-2HB)HL	-	FAI 57		
Award Peri	iod Mento	r Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eting Cor	npletion Date	Calendar Days	Working	g Days DB	E %	VBP %	Prequalification Waive
No				40	0.0	0	0.00	No
Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
2/2	Ogle		NHPP-MD79(536)	(38,39)R		FAP 742	Pavement	2-14900-0000
			,	,				2-20311-0000
								2-24900-0000
Award Peri	iod Mento	r Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eting Cor	npletion Date	Calendar Days	Working	g Days DB	E %	VBP %	Prequalification Waive
No	11/0)1/2018		15	4.0	0	0.00	No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

089-61E13 Local Roads - Executed

Resurfacing 21st Street from Sheridan Road east for 1,600 ft., and 29th Street from Lewis Avenue to Galilee Avenue in the City of Zion.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
1 / 1	Lake	C-91-222-17	VGQR-(277)	17-00088-00-RS (ZION)	FAU 1202	Pavement	1-22075-0000
					FAU 1207		
Award Peri	od Mentor	Protégé I	Hot Mix Asphalt-Small	Batch Small Busines	ss Initiative Tar	get Market Program G	P Certification

45	No	No	No		No	N/A
Pre-Bid Meeting No	Completion Dat	e Calendar Days	Working Days 45	DBE % 10.00	VBP % 0.00	Prequalification Waiver No

090-61E26 Local Roads - Executed

Resurfacing Fullerton Avenue from Bloomingdale Road to Glen Elleyn Road in the Village of Glendale Heights.

Reg / Dist Cour	nties State Job #	Federal Project #	Section #	Routes	Major Work Categorie	s PPS#
1 / 1 DuPa	nge C-91-192-1	7 45YI-(898)	17-00068-00-R (GLENDALE H		Pavement	1-22053-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Small	l Batch Smal	l Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working Days		VBP %	Prequalification Waiver
No			50	19.00	0.00	No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

091-61E30 Local Roads - Executed

Reconstruct Rathje Road from Joliet Road to Corning Avenue in the Village of Peotone.

Reg / Dist Cou	nties State Job a	# Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1 Will	C-91-187-1	5 N9AS-(205)	04-0004 (PEOTO		FAU 4304	Pavement	1-21711-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Smal No	ll Batch	Small Busin No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Dat	e Calendar Days	Working 75	, ,	BE % 8.00	VBP % 0.00	Prequalification Waiver No

092-61E33 Local Roads - Executed

Traffic signal improvement on US 12 from IL 176 to IL 22.

Reg / Dist	Count	ties State Job	# Federal Project #	Section	#	Routes	Major Work Categor	ries PPS#
1 / 1	Lake	C-91-156-	16 Z1X9-(720)	12-00999	9-26-TL	FAP 334	Electrical	1-11018-0021
Award Peri	iod	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch		usiness Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Me	eting	Completion Da	te Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				75		5.00	0.00	No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

093-61E36 Local Roads - Executed

Resurfacing Ringwood Road from Spring Grove Road to IL 120, and Barnard Mill Road from Ringwood Road to Illinois Route 31 in the Village of Ringwood.

Reg / Dist Cour		# Federal Project #	Section		Routes	Major Work Categorie	
1 / 1 McHe	enry C-91-084-1	8 KFFH-(648)	17-0000: (RINGW		FAU 165 FAU 4083	Pavement	1-22084-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Smal	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Dat	te Calendar Days	Working 40	, ,	BE % 1.00	VBP % 0.00	Prequalification Waiver No

094-85662 Local Roads - Executed

Installation of new traffic signals at the intersection of Bauer Parkway and Victory Lane in Machesney Park.

Reg / Dist Co	unties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2 / 2 Wi	nnebago	C-92-027-17	IZNK-(681)	17-00032 MACHES	2-00-SP SNEY PARK	FAU 5034	Electrical	0-00102-2001
Award Period	Mento	r Protégé l	Hot Mix Asphalt-Small	l Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No	1	No		No		No	N/A
Pre-Bid Meetin	g Cor	npletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No	08/0	01/2018		20	2.0	00	0.00	No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

095-93709 Local Roads - Executed

Replace the bridge carrying TR 597 over Austin Creek, one mile west of Fall Creek.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
4 / 6	Adam	s	C-96-206-17	' 22JD-(900)	16-08112	2-00-BR	TR 597	Bridges	6-10761-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Bus	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					40		4.00	0.00	No

096-97661 Local Roads - Executed

Reconstruction of East Main Street from Lakeview Access Road west for 1,550 ft., in the Village of Maryville.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	s PPS#
5/8	Madis	on	C-98-372-14	1DIG-(328)	14-00016 (MARYV		FAU 9119	Pavement	8-10555-0000
Award Peri	iod		J	Hot Mix Asphalt-Small	Batch			0	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No		09/30	0/2018			20	.00	0.00	No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

097-87675 Local Roads - Executed

Resurfacing from the Henry County line to the corporate limits of New Bedford.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/3	Burea	u	C-93-048-17	D532-(653)	09-00224	4-00-RS	FAS 243	Pavement	3-10475-0000
Award Peri 45	od	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					25		6.00	0.00	No

098-91557 Local Roads - Executed

Reconstruct the intersection of Jackson and English Streets from nort of East English Street to Penn Street in the City of Danville.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	s PPS#
3 / 5	Vermi	lion	C-95-317-17	WWSG-(455)	12-00348 (DANVIL		FAU 7041	Pavement	5-10451-0000
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No		No		No	1	No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No					75	4.0	00	0.00	No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

099-91563 Local Roads - Executed

Replace the bridge carrying TR 261 over Feather Creek, 1.0 mile north of Muncie.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#

3 / 5 Vermilion C-95-329-17 V8GM-(039) 15-14141-00-BR TR 261 Bridges 5-10463-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 3.00 0.00 No

100-95826 Local Roads - Executed

Replace the bridge carrying TR 229 over the Elm River, 3.5 miles southwest of Mt. Erie.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Wayne C-97-031-18 XDGX-(932) 16-06121-00-BR TR 229 Bridges 7-10808-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 3.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

101-61E20 Local Roads - Executed

Pedestrian path from 135th Street to College Drive in the City of Palos Heights.

Reg / Dist	Count	ies S	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook	(C-91-297-16	7BV4-(258)	16-00054 PALOS H	I-00-BT IEIGHTS	FAU 2781	Pavement	0-01728-1018
Award Perio	od	Mentor P No	•	Hot Mix Asphalt-Small No	Batch	Small Busi r No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee	eting	Comp	oletion Date	Calendar Days	Working 85	•	DBE % 7.00	VBP % 0.00	Prequalification Waiver No
102-61E28	L	ocal Road	ds - Execute	d					

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
1 / 1	Lake	C-91-394-14	VU34-(681)	13-00121-00-BR	FOREST	Bridges	1-21578-0000
				HIGHLAND PARK	Δ\/ENII IE		

Replace the bridge carrying Forest Avenue over Ravine Ditch #7, south of Hazel Avenue in the City of Highland Park.

			HIGHLAND FAIN	\ AVENUE		
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sm No	all Batch Small E	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Dat	te Calendar Days	Working Days 10	DBE % 18.00	VBP % 0.00	Prequalification Waiver No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

103-76K93 Highways - Executed

Installation of traffic signals on IL 161 at the I-64 eastbound ramps.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	# F	Routes	Major Work Categories	PPS#
5/8	St. Cla	air	C-98-136-18	STP-UUA9(645)	82-9TS-1	F	AP 805	Electrical	8-00676-0000
Award Peri 45	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Business		3	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 35	Days DBE		VBP % 0.00	Prequalification Waiver No

104-61E18 Local Roads - Executed

Reconstruct the intersection of IL 25 at Spring Street including traffic signal improvements, street lighting, and curb, gutter and sidewalks; construction of a pedestrian bridge over the Fox River; reconfiguration of the multi-modal access for pedestrians and vehicular traffic; relocation of the Pace bus staging area and the expansion of the existing commuter parking lot. Project is located in the City of Aurora.

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

105-61E22 Local Roads - Withdrawn

Reconstruction and widening to add one thru lane in each direction and bicycle/pedestrian accommodations on Quentin Road from IL 22 to White Pine Road.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1/1 Lake C-91-080-18 Pavement 1-22086-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 10/31/2019 15 Pending Pending No

106-61E31 Local Roads - Executed

Resurfacing Poplar Avenue from Park Avenue to Vallette Street in the City of Elmhurst.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

1/1 DuPage C-91-259-17 IPE7-(353) 17-00190-00-RS FAU 3823 Pavement 1-22080-0000

(ELMHURST)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20.00 0.00 No

107-87681 Local Roads - Rejected

Cleaning and repainting of the soffit, fascia, and exterior wood parts, and cleaning and tuck pointing on the historic Dwight train depot in the Village of Dwight.

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

108-89709 Local Roads - Executed

Reconstruction of Old Galena Road between Boy Scout Road and Cedar Hills Drive, including new traffic signals at Cedar Hills Drive.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categories	PPS#
3 / 4	Peoria	l	C-94-004-17	41SB-(138)	15-00058	-09-PV	FAS 1387	Pavement	4-10581-0000
Award Peri	od	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	s Initiative	Target Market Program	QP Certification
45		No		No		No	1	No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DBI	Ε %	VBP %	Prequalification Waiver
No					110	4.00)	0.00	No

109-89699 Local Roads - Executed

Rehabilitate the bridge carrying Farnham Street over the BNSF Railroad, 0.3 mile north of East Main Street in Galesburg.

Reg / Dis	st Coun	ties State	Job#	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
3 / 4	Knox	C-94	-041-16	B94U-(416)	08-0060 (GALESI		FAU 6790	Bridges	4-10537-0000
Award Pe	eriod	Mentor Proté	•	Hot Mix Asphalt-Small	l Batch		ess Initiative	Target Market Program	QP Certification
45		No	١	No		No		No	N/A
Pre-Bid N	Meeting	Completio	n Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No		10/31/201	3		10	3.	.00	0.00	No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

110-97563 Local Roads - Executed

Construction of a PCC roundabout and approaches at the intersection of Jamestown Road and Holy Cross Lane in Breese, Illinois.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
5/8	Clinto	n	C-98-306-13	X7ZP-(424)	13-00095	5-02-PV	FAS 784	Pavement	8-10512-0000
Award Peri	iod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	s Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					135	20.	00	0.00	No
								0.00	

111-97644 Local Roads - Executed

Pavement reconstruction on East Central Street from 350 feet east of Longfellow Street to Moreland Road in Bethalto.

Reg / Dist	Count	ties St	tate Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
5 / 8	Madiso	on C	-98-365-14	TVKD-(470)	14-00026 (BETHAL		FAU 8959	Pavement	8-10556-0000
Award Peri	iod	Mentor Pr	otégé ł	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eting	Compl	etion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					55	12	2.00	0.00	No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

112-97664 Local Roads - Executed

Resurfacing 6th Street from Woodland Avenue to East Edwardsville Road in Wood River.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
5/8	Madis	son	C-98-370-14	N0SE-(123)	14-00051 (WOOD I			Pavement	8-10559-0000
Award Per	riod	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small	Business Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					85		15.00	0.00	No

113-60Y25 Highways - Executed

Reconstruct the intersection of IL 83 and IL 171, including new traffic signals, roadway lighting and box and pipe culvert replacements east of the Village of Lemont.

Reg / Dist Cod		# Federal Project # 14 HSIP-WUJH(517)	Section # 3114-N(14)	Routes FAP 344	Major Work Categor Pavement	ies PPS# 1-78311-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma	all Batch Small B No	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meetin No	Completion Da 11/16/2018	te Calendar Days	Working Days 10	DBE % 19.00	VBP % 0.00	Prequalification Waiver No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

01A-CO063 Aeronautics - Executed

Phase 1 - Replace Medium Intensity Taxiway Lights (MITL) on Taxiways Serving Runway 11-29

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 7 Coles MTO 4554 COLES COUNTY 317SBGP139 Electrical

MEMORIAL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 82 0.00 0.00 No

02A-DE078 Aeronautics - Executed

Rehabilitate the Pavement Around Hangar G

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 7 Macon DEC 4497 DECATUR 317SBGP111/120 Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 41 3.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

03A-GR008 Aeronautics - Executed

Rehabilitate Aircraft Parking Apron Designated R1

Reg / Dist Counties IL Project # Federal Project # **Major Work Categories**

5/8 Bond **GRE 4561 GREENVILLE** 317SBGP120/133 Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No N/A

Pre-Bid Meeting Calendar Days Working Days Prequalification Waiver Completion Date DBE % VBP %

49 No 9.00 0.00 No

04A-SD058 Aeronautics - Executed

Taxiway B Relocation, Phase 1: Fillet Improvements

Reg / Dist Counties IL Project # Federal Project # **Major Work Categories**

5/8 St. Clair CPS 4505 ST. LOUIS 317SBGP133/134 Pavement **DOWNTOWN**

Earthwork

Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program Award Period QP Certification

60 No No No No N/A

Calendar Days Pre-Bid Meeting Completion Date Working Days DBE % VBP % **Prequalification Waiver**

No 64 2.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

05A-HA029 Aeronautics - Executed

Rehabilitation of T-Hangar taxiway areas TH/1 and TH/4

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

5 / 9 Saline HSB 4562 HARRISBURG- 317SBGP120/139 Pavement

RALEIGH

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 82 1.00 0.00 No

06A-CR005 Aeronautics - Executed

Remark All Runway Pavement Markings

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

5 / 9 White CUL 4618 CARMI MUNICIPAL 317SBGP120 Miscellaneous

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 13 0.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

07A-MP008 Aeronautics - Executed

Runway 18/36 Rehabilitation including Crack Sealing, Pavement Rejuvenation, and Pavement Marking

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

5 / 9 Massac M30 4572 METROPOLIS 317SBGP105/120 Pavement

MUNICIPAL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 31 0.00 0.00 No

08A-MR022 Aeronautics - Executed

Install Precision Approach Path Indicators (PAPI)

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

2 / 3 Grundy C09 4442 MORRIS MUNICIPAL 317SBGP120 Electrical

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 46 0.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

09A-MR023 Aeronautics - Executed

Rehabilitate and Expand Airport Automobile Parking Lot

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

2 / 3 Grundy C09 4629 MORRIS MUNICIPAL N/A Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 51 10.00 0.00 No

10A-Cl006 Aeronautics - Rejected

Rehabilitation of Aircraft Apron and T-Hangar Taxiways and Remark Runways

11A-LW028 Aeronautics - Executed

Rehabilitation of Airport Access Roads and Construction of an Airport Fuel Depot Loop Road

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 7 Lawrence LWV 4566 LAWRENCEVILLE- 317SBGP120/133 Pavement

VINCENNES INTL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 37 4.00 0.00 No

Letting Date: January 19, 2018 Volume 020, No. 049

Current Date: October 30, 2025

12A-LW027 Aeronautics - Executed

Rehabilitate Airport Roads

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 7 Lawrence LWV 4627 LAWRENCEVILLE- N/A Pavement

VINCENNES INTL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

60 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 39 2.00 0.00 No

1LR-M1710 DNR - Active

Reclamation of the Lead & Zinc 2017 Mine Group abandoned mine sites by the Department of Natural Resources using federal Abandoned Mined Lands Funds.

Reg / Dist Counties Project # Name Major Work Categories

2 / 2 Jo Daviess AML-LdZc-1710 Lead & Zinc 2017 Mine Group Earthwork

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

Yes 0.00 0.00 No