Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

001-62K77 Highways - Executed

(1,254-Ft) Deck replacement, replacement of exterior beams, structural repairs to existing beams and substructure, guardrail replacement, and resurfacing from Woodland Ave. and Meadow Lane. The project includes a flush 5 ft sidewalk on both sides and traffic signal interconnect fiber will be replaced from St Charles Road to IL 64 (North Ave.)

Reg / Dis	st Coun	ties S	State Job #	Federal Project #	Section #	<del>‡</del>	Routes	Major Work Categories	PPS#
1 / 1	DuPa	ge (	C-91-183-20	NHPPJ72H(031)	2020-001	-B	FAP 870	Bridges	1-79896-0000
Award Pe	eriod	<b>Mentor P</b> No	ū	<b>Hot Mix Asphalt-Small</b> No	Batch	<b>Small Busi</b> No	ness Initiative	· ·	<b>QP Certification</b> N/A
Pre-Bid N	Meeting	<b>Comp</b> 07/31/	oletion Date /2024	Calendar Days	<b>Working</b> 10	•	<b>DBE %</b> 6.00		<b>Prequalification Waiver</b> No

002-62T89 Highways - Executed

Dead tree removal located within the right-of-way limits of state-maintained routes located in District One (counties of Cook, DuPage, Kane, Lake, McHenry, and Will).

Reg / Dist Co	<b>ounties</b> arious	<b>State Job #</b> C-91-254-22	Federal Project #	Section 2022 TR		Routes VARIOUS	Major Work Categorie Miscellaneous	es PPS# 0-02177-1006
Award Period 45	<b>Mento</b> No	•	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busine No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meeti</b> No	•	mpletion Date 31/2024	Calendar Days	Working		<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

003-64N68 Highways - Executed

Replace highway lighting at the interchange of 1-280 with IL 92.

Reg / Dist	Counties	State Job #	Federal Project #	Section	# Routes	Major Work Categories	s PPS#
2/2	Rock Island	C-92-045-19	NHPPJBM5(315)	(81-1-1)H	IL FAI 280	Electrical	2-26760-0000
Award Peri	iod Mentor	· Protégé	Hot Mix Asphalt-Smal	I Batch	Small Business Initiative	Target Market Program	QP Certification

45 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 0.00 0.00 No

004-64N69 Highways - Executed

Replace highway lighting at the interchange of IL 92/IL 5 with IL 84, near Carbon Cliff.

Reg / DistCountiesState Job #Federal Project #Section #RoutesMajor Work CategoriesPPS #2 / 2Rock IslandC-92-046-19NHPP4I29(808)5HL-1FAP 300Electrical2-20254-0000

FΔD

FAP 596

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 0.00 0.00 No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

005-64P63 Highways - Withdrawn

Expansion joint replacement, deck patching and concrete overlay, and other miscellaneous repairs on SN 098-0095 and 098-0096.

Reg / Dist (	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
2/2 V	Whiteside	C-92-005-21	1				Bridges	2-46100-0000
Award Perio	d Ment	or Protégé	Hot Mix Asphalt-Small	II Batch	Small B	usiness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Mee	ting C	ompletion Date	e Calendar Days	Working	Days	DBE %	VBP %	<b>Prequalification Waiver</b>
No				60		Pending	Pending	No

006-64R48 Highways - Executed

Deck repair, and installation of deck concrete wearing surface including approaches on SN 008-0042 carrying IL 78 over East Plum River, 3.4 miles South of JoDaviess County line.

Reg / Dist	<b>Coun</b> Carro			Federal Project # 2 HBFPW46B(252)	Section (11BR-4		Routes FAP 642	<b>Major Work Categori</b> Bridges	es PPS# 2-20507-0000
Award Period	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Bo	usiness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eting	Com	pletion Date	Calendar Days	Working 30	Days	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

007-64R49 Highways - Executed

Deck repair, slope wall repair and microsilica overlay on SN 004-0016 carrying IL 76 over Beaver Creek, 2.5 mi South of IL 173.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categoric	es PPS#
2/2	Boone	Э	C-92-073-22	NHPPYSAE(963)	(101BR)	BDR	FAP 754	Bridges	2-20500-0000
Award Per 45	riod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busin	ness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 35	,	DBE % 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

008-64R54 Highways - Executed

Expansion joint replacement, miscellaneous repairs and deck concrete wearing surface on SN 052-0031 carrying US 30 over UP RR, 0.9 miles East of Whiteside County line.

Reg / Dist Co		bb # Federal Project # 6-22 HBFPE12T(712)	Section # (111 VBR)BDR	Routes FAP 573	<b>Major Work Categor</b> Bridges	ies PPS# 2-20505-0000
Award Period 45	<b>Mentor Protégé</b> No	<b>Hot Mix Asphalt-Sm</b> No	all Batch Small B No	usiness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meeti</b> No	g Completion [	Date Calendar Days	<b>Working Days</b> 35	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: January 20, 2023 Volume 025, No. 049

**Current Date: November 04, 2025** 

009-64R78 Highways - Executed

No

Guardrail and fence repairs along State maintained route in District 2.

Reg / Dist 2 / 2	<b>Counties</b> Various	<b>State Job #</b> C-92-101-22	Federal Project # N/A	Section : D2 GR 2		Routes VARIOUS	Major Work Categorie Miscellaneous	es PPS# 0-02177-2003
Award Per 45	riod Mento No	•	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small B	usiness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No	03/	15/2024				0.00	0.00	No
Reg / Dist	inting at SN 03	State Job #	Federal Project #	Section		Routes	Major Work Categorie	
2/3	Iroquois	C-93-030-23	NHPP4CL6(757)	(38-6HB)	BP-2	FAI 57	Bridges Painting	0-01376-3001
Award Per 45	riod Mento No	•	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small B	usiness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> QP-1
Pre-Bid Me	eeting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver

0.00

0.00

No

15

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

011-66N03 Highways - Executed

Bridge Painting at SN 038-0032, 2.1 mi. East of US 45 and SN 038-0033, 3.1 mi. East of US 45.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #

2/3 Iroquois C-93-031-23 NHPPCKVL(963) (21BR,21BR-1)BP FAP 317 Bridges 0-01376-3002

Painting

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
--------------	----------------	-----------------------------	---------------------------	-----------------------	------------------

45 No No No No QP-1

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

#### 012-66N10 Highways - Withdrawn

This project is located along various routes in Bureau, LaSalle, Grundy, Livingston, Kankakee, Iroquois, and Ford Counties. The work consists of weed spraying to aid in weed control.

Reg / Dist Counties State Job # Federal Project # Section #	Routes	Major Work Categories PPS #
---	--------	-----------------------------

2 / 3 Various C-93-041-23 N/A 2023-1 WEED SPRAY VARIOUS Miscellaneous 0-02068-3006

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certific	Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	<b>Small Business Initiative</b>	Target Market Program	QP Certification
---	--------------	----------------	-----------------------------	----------------------------------	-----------------------	------------------

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 05/20/2023 5 0.00 0.00 No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

013-68E42 Highways - Executed

0.47 miles, Bridge Replacement on I-155 over Indian Creek near Hopedale.

Reg / Dist Count	ties State Job #	Federal Project #	Section #	Routes	Major Work Categorie	es PPS#
3 / 4 Tazev	vell C-94-077-18	NHPPSR1Z(025)	(108-B-2)E	SR FAI 155	Bridges	4-00133-0000
<b>Award Period</b> 45	<b>Mentor Protégé</b> No	<b>Hot Mix Asphalt-Small</b> No		Small Business Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meeting</b> No	Completion Date 10/04/2024	Calendar Days	Working I	<b>DBE %</b> 3.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

014-68G91 Highways - Executed

Bridge Preservation on S.N. 048-0080 over Spoon River, S.N. 048-0085 and S.N. 048-0086 over Cadwell Creek (2 locations) and S.N. 048-0089 over Branch of Brandywine creek.

Reg / Dist	Counti	ies State Job #	Federal Project #	Section #	<b>#</b>	Routes	Major Work Categories	PPS#
3 / 4	Knox	C-94-025-22	HBFPV9G9(005)	112B[BR BJR,BDR	;BR(1,2,3)] R	FAS 1195	Bridges	4-04822-0100
Award Peri		•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No		J	<b>QP Certification</b> N/A
Pre-Bid Me No	eting	Completion Date	Calendar Days	Working 110	Days DB	8 <b>E %</b> 0		<b>Prequalification Waiver</b> No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

015-68H37 Highways - Executed

Tree removal at various locations within District 4.

Reg / Di	ist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 4	Various	C-94-019-23 N/A	D4 TREE REMOVAL	VARIOUS	Miscellaneous	N/A

•

2023

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 04/01/2024 0.00 0.00 No

016-70G33 Highways - Executed

567.5 miles of spraying, approximately 2004 acres on state right-of-way along US 51 and interstate routes including interchanges in Champaign, Dewitt, Mclean, Piatt and Vermilion Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	<b>Major Work Categories</b>	PPS#
3/5	Various	C-95-022-23	N/A	D5 WEED SPRAYING 2023-1	VARIOUS	Miscellaneous	0-02068-5001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification
45 No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 05/15/2023 5 0.00 0.00 No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

017-72063 Highways - Executed

Painting SN 084-0142 carrying County Highway 10 over I-72 at the New Berlin overhead.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

4 / 6 Sangamon C-96-017-23 NHPPQFK2(002) (84-9-2HB)BP FAI 72 Painting 0-01376-6002

Bridges

Award PeriodMentor ProtégéHot Mix Asphalt-Small BatchSmall Business InitiativeTarget Market ProgramQP Certification45NoNoNoNoQP-1 & QP-2

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 45 7.00 0.00 No

018-72067 Highways - Executed

Painting SN 054-0072 carrying Township Road 79 over I-155, 1.9 miles north of I-55.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Logan C-96-018-23 NHPPV5ID(863) (54-10HB-1)BP FAI 155 Painting 0-01376-6003

Bridges

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No QP-1 & QP-2

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

019-72071 Highways - Executed

6.8 miles of crack and joint sealing on IL 99 from 1.1 miles south of IL 107, south of Mount Sterling, to just south of Versailles northern city limits.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4/6	Brown	1	C-96-086-22	STPKTTA(104)	(121,122	)CJS	FAS 2585	Pavement	6-01488-0000
Award Peri	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Small</b> No	l Batch	Small Busin No	iess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting	Com	pletion Date	Calendar Days	Working 15		<b>DBE %</b> .00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

020-72120 Highways - Rejected

0.8 miles of tree removal on IL 54 from TR 51 (Cass Road) to Sherman Road (along the southeast side).

021-72550 Highways - Executed

2.5 miles of standard overlay, drainage improvements, patching and guardrail replacement on IL 106 from 1.1 miles east of East Branch Kiser Creek to US 54 west of Pittsfield.

<b>Reg / Dist</b> 4 / 6	<b>Coun</b> Pike	ties		Federal Project # STPNQRV(012)	Section : 18RS-13		Routes FAS 2600	Major Work Categorion Pavement	es PPS# 6-60124-0000
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> l No	Batch	Small Bus No	siness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting	Com	pletion Date	Calendar Days	Working 40	Days	<b>DBE %</b> 7.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

022-72881 Highways - Executed

Expansion joint replacement on SN 034-0054 carrying IL 96 over Tyson Creek, 1.7 miles south of IL 9 in Niota.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
4/6	Hanco	ock	C-96-044-22	N/A	(119BR)	BRR,BJR,I	FAP 510	Bridges	6-00634-0000
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busin No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting	Com	npletion Date	Calendar Days	Working 15		<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

**023-72G17** Highways - Executed (In combination with 061-72K64)

Pavement patching, HMA surface removal, HMA resurfacing, fog sealing and shoulder work on I-55 from the Sangamon County line to 0.5 miles south of County Highway 10.

Reg / Dist				Federal Project #	Section:		Routes	Major Work Catego	
4 / 6	Logan		C-96-053-13	NHPPVSZZ(054)	(54-1)RS	5-4,Q	FAI 55	Pavement	6-01473-0000
Award Perio	od	Mentor I	Protégé	Hot Mix Asphalt-Smal	l Batch	Small Bu	usiness Initiative	<b>Target Market Program</b>	QP Certification
45		No		No		No		No	N/A
Pre-Bid Med	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					35		9.00	0.00	No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

024-72L78 Highways - Executed

Slope stabilization on IL 106 east of Hillview Blacktop.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

4 / 6 Scott C-96-068-20 STPW22T(850) (21) SLP FAP 757 Miscellaneous 6-01449-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 95 2.00 0.00 No

025-72N14 Highways - Executed

2.4 miles of cold milling and standard overlay on IL 104 from 0.4 miles west of IL 78 to 0.1 miles north of Morton Avenue in Jacksonville.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

4 / 6 Morgan C-96-140-21 STPS040(401) 69RS-2 FAP 310A Pavement 6-60127-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 10.00 0.00 No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

026-72N32 Highways - Executed

8.7 miles of milling and cape seal IL 185 from east of Chapman T Trail in Coffeen to the Fayette County line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
4 / 6	Montg	gomery	C-96-012-22	NHPPKJ15(843)	10Q		FAP 777	Pavement	6-01465-0000
Award Peri	iod	<b>Mentor</b> No		<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busine			<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting	Com	pletion Date	Calendar Days	Working 45	Days DB 8.0	<b>BE %</b> 00		<b>Prequalification Waiver</b> No

027-74987 Highways - Executed

12.8 miles of standard overlay, resurfacing and ramp repair on I-64 from the Jefferson County line to 7 miles west of US 45.

Reg / Dist Cou	nties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
4 / 7 Way	ne	C-97-070-20	NHPPMK26(647)	96-(1,2)F	RS-1	FAI 64	Pavement	7-50865-0000
<b>Award Period</b>	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meeting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No				105	5	.00	0.00	No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

028-74A91 Highways - Executed

Abutment modification, bridge deck scarification, full depth deck patching, curb repair, bridge deck overlay, deck drain replacement, new approach slab and pavement connectors on SN 026-0036 carrying US 51 over Old Hickory Creek, 2.5 miles south of US 40.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categoric	es PPS#
4 / 7	Fayette	C-97-018-22	2 NHPPD26S(567)	D7 BRIDGE REPAIRS 2023-5	S FAP 322	Bridges	7-52787-0000
Award Pe 45	<b>riod Me</b> r No	•	<b>Hot Mix Asphalt-Sma</b> No	II Batch Small Busi	ness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid M	eeting (	Completion Date	Calendar Days	Working Days I	DBE %	VBP %	Prequalification Waiver
No				75	7.00	0.00	No
029-74B83 47.3 mile	s of weed cor		the Marion County line Federal Project #	to the Shelby County li	ne and on I-70	from the Fayette County line  Major Work Categorie	e to the Cumberland County line.
•			•			,	
4 / 7	Various	C-97-030-23	B N/A	D7 WEED SPRAYING	G FAI 57	Miscellaneous	0-02068-7003
				2023-3	FAI 70		

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

030-76P70 Highways - Executed

Painting of SN 060-0185 carrying Meridian Road over I-270 in Glen Carbon.

Reg / Dist C	counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #

5 / 8 Madison C-98-108-21 NHPP031F(861) 60-5HB-BP-1 FAI 270 Painting 0-01376-8002

Bridges

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 8.00 0.00 No

031-76R66 Highways - Executed

Pavement patching on IL 157 at Lake Drive / Foley Drive.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5 / 8 St. Clair C-98-141-22 N/A (32-1)PP-1 FAP 592 Pavement 0-02177-8009

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 18.00 0.00 No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

032-76R86 Highways - Executed

160- of HMA surface removal and overlay on eastbound I-64 over Sugar Creek Overflow and Sugar Creek, west of Damiansville. (SN 014-0040 and SN 014-0042)

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
	<b></b> .					

5 / 8 Clinton C-98-047-23 N/A 14-1PP-1 FAI 64 Pavement 0-02177-8023

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 18.00 0.00 No

033-76R88 Highways - Deleted

Highway lighting and traffic signal repair and maintenance at various locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
Reg / Dist	Counties	State Job #	reuerai Project #	Section #	Roules	Wajor Work Calegories PPS:

5 / 8 Various C-98-051-23 N/A Electrical 8-00966-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 06/30/2024 Pending Pending No

Letting Date: January 20, 2023 Volume 025, No. 049

**Current Date: November 04, 2025** 

034-78682 Highways - Executed

Replacement of SN 097-0013 carrying US 45 over Bear Creek and SN 097-0014 carrying US 45 over TR 381, approximately 2 miles south of Norris City.

Reg / Dist C	Counties	State Job #	Federal Project #	Section a	<del>‡</del>	Routes	Major Work Categor	es PPS#
5/9 V	Vhite	C-99-107-18	COVDNL00(156)	28B-1;28	B-2	FAP 332	Bridges	9-00200-0000
								9-00235-0000
Award Period	d Mentoi	r Protégé I	Hot Mix Asphalt-Smal	l Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
<b>1</b> 5	No	1	No		No		No	N/A
Pre-Bid Meet	ting Cor	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No	11/1	15/2023				14.00	0.00	No
		s - Executed 083-0001 and	083-0002 carrying US 4	45 over No	orth Fork o	f Saline River and	overflow, 1 mile and 0.5 m	iles north of Texas City.
Remove and	replace SN	083-0001 and						•
Remove and	replace SN	083-0001 and <b>State Job #</b>	Federal Project #	Section	<b>#</b>	Routes	Major Work Categor	es PPS#
Remove and	replace SN	083-0001 and <b>State Job #</b>			<b>#</b>			•
Reg / Dist C	I replace SN Counties Saline	083-0001 and <b>State Job #</b> C-99-046-19	Federal Project #	<b>Section</b> 3 29B-3;29	<b>#</b> B-4	Routes FAP 332	Major Work Categor	es PPS# 9-98920-0000
Remove and Reg / Dist Co. 5 / 9 S	I replace SN Counties Saline	083-0001 and State Job # C-99-046-19	Federal Project # NHPPPL6K(530)	<b>Section</b> 3 29B-3;29	<b>#</b> B-4	Routes FAP 332	<b>Major Work Categor</b> Bridges	9-98920-0000 9-98930-0000
Remove and Reg / Dist C	d replace SN d Counties Saline  d Mentor	083-0001 and State Job # C-99-046-19	Federal Project # NHPPPL6K(530)  Hot Mix Asphalt-Smal	<b>Section</b> 3 29B-3;29	# B-4 <b>Small Bu</b> No	Routes FAP 332	Major Work Categor Bridges Target Market Program	9-98920-0000 9-98930-0000 <b>QP Certification</b>

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

036-78778 Highways - Executed

1.5 miles of milling, rubbilizing and resurfacing on IL 148 from Ziegler-Royalton School to north of Yellow Banks Road.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
5/9	Frankl	lin	C-99-041-20	) NHPP23BY(610)	127R-1		FAP 726	Pavement	9-00831-0000
Award Peri	iod	<b>Mentor</b> No	Protégé	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busine No	ss Initiative Ta	•	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting		npletion Date 8/2023	e Calendar Days	<b>Working</b> 10	Days DB	<b>E %</b> 0		<b>Prequalification Waiver</b> No

037-78866 Highways - Executed

Surface preparation and application of bridge deck concrete sealer at SN 002-0022 carrying I-57 over the Mississippi River.

Reg / Dist Cour 5 / 9 Alexa		ob# Federal Proje		<b>Routes</b> L 2023-1 FAI 57	Major Work Catego Bridges	ries PPS # 9-00409-2300
Award Period 45	<b>Mentor Protégé</b> No	Hot Mix Aspha	alt-Small Batch Sma No	II Business Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meeting</b> No	Completion	Date Calendar D	ays Working Days	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

038-78909 Highways - Executed

Reg / Dist Counties

Signal modifications and ADA improvements at the intersection of Old IL 13 and Main Street in Harrisburg., Signal modifications and ADA improvements at the intersection of Old IL 13 and Main Street in Harrisburg.

Routes

Major Work Categories PPS #

Section #

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
5/9	Saline	)	C-99-001-22	STPU2KP(076)	(8X,103)	TS-2,SW-1	FAS 899 FAU 9559	Electrical	0-01495-9001
Award Per 45	riod	<b>Mentor</b> No	•	H <b>ot Mix Asphalt-Small</b> No	Batch	<b>Small Busin</b> No	ess Initiative	. 3	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	<b>Working</b> 40	•	<b>BE %</b> .00		<b>Prequalification Waiver</b> No

039-78963 Highways - Executed

State Job # Federal Project #

Joint reconstruction with strip seals, bridge deck and structure repair, crack sealer, and waterproofing with HMA overlay on SN 041-0096 carrying IL 148 over Big Muddy River.

rtog / Blot G	Jan 11.00	Ctato oob "	i odorai i rojoot "	00000011	•	itoutoo	major tronk outogonio	,
5/9 Je	efferson	C-99-078-22	HBFPIHWC(588)	D9 BRID 2023-6	GE OVERLAY	7 FAP 726	Bridges	9-00714-2342
<b>Award Period</b> 45	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meeti</b> No	ng Con	npletion Date	Calendar Days	<b>Working</b> 65	•	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

040-78966 Highways - Executed

New bridge deck overlay on SN 091-0060 carrying IL 146 over Clear Creek, 2 miles east of IL 3.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5 / 9 Union C-99-081-22 N/A D9 BRIDGE OVERLAY FAP 885 Bridges 0-02177-9014

2023-7

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 0.00 0.00 No

041-78980 Highways - Executed

Weed spraying for the control of Johnson Grass along I-57 at various locations.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 9 Various C-99-025-23 N/A D9 WEED SPRAY 2023 FAI 57 Miscellaneous 0-02068-9001

-1

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 06/09/2023 0.00 0.00 No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

042-78981 Highways - Executed

Weed spraying for the control of broadleaf weeds at various locations along I-24 and I-57.

Reg / Dist Cor	unties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
5 / 9 Var	ious	C-99-026-23	s N/A	D9 WEEI -2	O SPRAY 2023	FAI 24 FAI 57	Miscellaneous	0-02068-9002
Award Period 45	<b>Mento</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine Yes		. 3	<b>QP Certification</b> N/A
Pre-Bid Meetin No	•	npletion Date 12/2023	Calendar Days	Working	Days DE	BE % 00		<b>Prequalification Waiver</b> No

043-61H84 Local Roads - Executed

Construction of a shared-use path, includes a reinforced slope system, drainage improvements, culvert headwall modifications, guardrail installation and pavement markings on the east side of 104th Avenue to 159th Street to 163rd Place in Orland Park.

Reg / Dist	Count	ies State Jo	<b>b</b> #	Federal Project #	Section :	#	Routes	Major Work Categor	ies PPS#
1 / 1	Cook	C-91-201	-22	\ /	15-00077		FAU 2696	Pavement	0-00913-1012
					(ORLANI	D PARK)			1-22496-0000
Award Peri	iod	Mentor Protégé		Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45		No	ı	No		No		No	N/A
Pre-Bid Me	eting	Completion D	ate	Calendar Days	Working	Days [	DBE %	VBP %	Prequalification Waiver
No					70	1	7.00	0.00	No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

044-61H91 Local Roads - Executed

HMA surface removal and replacement along North York Street from Crestview Avenue to Grand Avenue, with widening and traffic signal modernization at the Belden Avenue/Idustrial Drive intersection. Work includes raised medians, ADA improvements, Curb and Gutter removal and reconstruction, storm sewers, landscaping, and pavement markings all in the city of Elmhurst.

<b>Reg / Dist</b> 1 / 1	<b>Counties</b> DuPage		Federal Project # 0CWV(504)	Section # 20-00198 (ELMHUF	3-00-RS	Routes FAU 2678	Major Work Categories Pavement	1-22443-0000
<b>Award Peri</b> 45	<b>iod Mento</b> No	•	H <b>ot Mix Asphalt-Small</b> No	Batch	Small Busine No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	_	mpletion Date 30/2023	Calendar Days	Working 10	•	<b>BE %</b> 5.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No
·		_	d e over Salt Creek in Elk Federal Project#	Grove Vil		Routes	Major Work Categories	× PPS#
/ 1	Cook	C-91-045-22	-		-00-BR(ELK	CLEARMON PEDESTRIA N BRIDGE	NT Bridges	0-00913-1021 1-22515-0000
<b>Award Peri</b> 45	iod Mento No	_	H <b>ot Mix Asphalt-Small</b> No	Batch	Small Busine No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

046-61J11 Local Roads - Executed

**Pre-Bid Meeting** 

No

Resurface Montgomery Road from Frontenac Street to IL 59 in Aurora

**Completion Date** 

Calendar Days

<b>Reg / Dist</b> 1 / 1	<b>Counties</b> DuPage		Federal Project # 2 DQUP(988)	Section 22-0034 (AUROR	6-00-RS	Routes FAU 3819	<b>Major Work Categorie</b> Pavement	PS PPS # 1-22447-0000
Award Peri	iod Me No	entor Protégé	<b>Hot Mix Asphalt-Smal</b> l No	Batch	Small Bus	siness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Completion Date	e Calendar Days	Working 35	) Days	<b>DBE %</b> 15.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No
047-61J12 Widening		al Roads - Execute	-	d Park Bo	ulevard and	I the intersection	of Park Boulevard and Pierc	e Road in Itasca.
<b>Reg / Dist</b> 1 / 1	Counties DuPage		Federal Project # I XEW5(656)	Section 19-0006 (ITASCA	6-00-CH	Routes FAU 1346 FAU 2997	<b>Major Work Categorie</b> Pavement	1-22483-0000
Award Peri	iod Me No	entor Protégé	<b>Hot Mix Asphalt-Smal</b> l No	Batch	Small Bus	siness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A

DBE %

23.00

VBP %

0.00

**Working Days** 

75

**Prequalification Waiver** 

No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

048-61J13 Local Roads - Executed

Resurfacing Liberty Street from Commons Drive to IL 59 in Aurora.

Reg / Dist Cour	nties State Job	# Federal Project #	Section #	#	Routes	Major Work Categorie	es PPS#
1 / 1 DuPa	age C-91-162-2	22 PYGX(374)	22-00347 (AUROR		FAU 3570	Pavement	1-22448-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch			Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Dat	te Calendar Days	Working	Days DI	BE %	VBP %	Prequalification Waiver
No			45	22	2.00	0.00	No

049-61J17 Local Roads - Executed

HMA removal and replacement with patching, minor utility structure repairs, curb and gutter, sidewalk, ADA improvements and striping along Wilmetter Ave. from Ridge Road to Green Bay Road in Willmette.

Reg / Dist	Coun	ties S	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1 / 1	Cook	C	C-91-199-22	JNCS(044)	19-00204 (WILMET		FAU 1297	Pavement	1-22517-0000
Award Per	riod	Mentor P	rotégé ł	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eeting	Comp	letion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					50	24	1.00	0.00	No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

050-61J19 Local Roads - Executed

HMA resurfacing and contruction of HMA shared-use path with pavement narrowing and widening, sidewalks, concrete curb and gutter, landscaping, retaining wall, and traffic signal enhancements along Oakton Street in Des Plaines.

Reg / Dist	Coun	ties State Job a	# Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	Cook	C-91-042-2	2 0E4U(312)	20-0022	4-00-BT(DES	FAU 1332	Pavement	0-00913-1023
				PLAINE	S)			1-22519-0000
Award Peri	iod	Mentor Protégé	Hot Mix Asphalt-Sma	all Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Me	eting	Completion Dat	e Calendar Days	Working	g Days Di	BE %	VBP %	Prequalification Waiver
No				80	21	.00	0.00	No
	eting	Completion Dat	e Calendar Days	`	,			•

051-61J20 Local Roads - Executed

HMA removal and resurfacing with pavement patching, curb and gutter, sidewalks, and landscaping on Harrison Street from Bellwood Avenue to 25th Street in Bellwood.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	!	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-372-22	, ,	21-00148		FAI 290F	Pavement	1-22516-0000
					(BELLWC	OOD)			1-22516-0010
<b>Award Per</b> i	iod	Mentor F	•	<b>Hot Mix Asphalt-Small</b> No		<b>Small Busin</b> o No			<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting	Comp	pletion Date	•	Working 30	•	<b>BE %</b> 3.00		<b>Prequalification Waiver</b> No

Letting Date: January 20, 2023 Volume 025, No. 049

**Current Date: November 04, 2025** 

052-61J21 Local Roads - Executed

HMA resurfacing, curb and gutter, sidewalk repair, drainage structure adjustments, parkway restoration along Shabbona Drive from Sauk Trail to Indianwood Boulevard, in Park Forest.

Reg / Dist Co	unties State Jo	ob # Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
1/1 Co	ok C-91-25	i3-19 2N51(099)	17-00104-00-RS(F FOREST)	PARK MUN 2016	Pavement	1-22227-0000
<b>Award Period</b>	Mentor Protégé	Hot Mix Asphalt-Sm	all Batch Small B	usiness Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meetir	g Completion	Date Calendar Days	<b>Working Days</b>	DBE %	VBP %	<b>Prequalification Waiver</b>
No	08/15/2023		10	21.00	0.00	No

053-61J24 Local Roads - Executed

HMA resurfacing with Class D Patches, driveway removal and replacement, curb and gutter, sidewalk, drainage and utility structure reconstruction, and detector loop replacement on state street from US 6 to Sibley Boulevard in South Holland.

Reg/Dist C	<b>Counties</b> Cook	<b>State Job #</b> C-91-377-22	Federal Project # 95KT(361)	Section a 22-00115 (SOUTH		Routes FAU 2906	<b>Major Work Categorie</b> Pavement	es PPS# 1-22521-0000
Award Period 45	<b>d Mento</b> No	•	<b>Hot Mix Asphalt-Smal</b> No	l Batch	<b>Small Busi</b> r No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Meet No	ting Cor	npletion Date	Calendar Days	<b>Working</b> 70	•	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

054-62T54 Highways - Executed

Installation of new fiber optic cable, network switches, PTZ cameras, at 82 signalized intersections located along Barrington Rd from IL-72 to US-20, US-20 from Bartlett Rd to Springfield Dr, IL-19 from Bartlett Rd to Wright Blvd, IL-62 from Penny Rd to East of New Wilke Rd, and Meacham Rd from IL-62 to IL-72

Reg / Dist	Coun	ties S	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	ies PPS#
1 / 1	Cook	(	C-91-246-22	CMAQMSXC(263)	2023 TR	AFFIC 02	VARIOUS	Electrical	1-80252-1000
Award Peri	iod	Mentor P	•	Hot Mix Asphalt-Small	l Batch		ness Initiative	Target Market Program	QP Certification
45		No	Γ	No		No		No	N/A
Pre-Bid Me	eting	Comp	letion Date	Calendar Days	Working	Days I	OBE %	VBP %	<b>Prequalification Waiver</b>
No					100	(	0.00	0.00	No

055-64R79 Highways - Executed

Roadside restoration of Right-of-Way turf damage caused by motorists along State maintained routes within District 2.

Reg / Dist Coun		# Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
2 / 2 Vario		22 N/A	D2 RTR 2023	VARIOUS	Miscellaneous	0-02177-2004
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Sma</b>	II Batch Small E	Business Initiative	<b>Target Market Program</b>	<b>QP Certification</b>
45	No	No	Yes		No	N/A
Pre-Bid Meeting No	<b>Completion Da</b> 12/31/2023	te Calendar Days	Working Days	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

**056-70B79** Highways - Executed

Bridge deck overlay, Saline Branch 1 mile West of St. Joseph.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#

3 / 5 Champaign C-95-063-21 HBFPCL6Z(312) 2X-BDR FAS 1512 Bridges 5-53138-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 45 3.00 0.00 No

057-72043 Highways - Executed

Bridge washing at various major river crossings on various routes in District 6.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Various C-96-016-23 NHPP-STP3EEX D6 BRIDGE VARIOUS Bridges 0-01292-6002 (645) CLEANING 2023 0-01292-6003

0-01292-6003 0-01292-6004

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Pregualification Waiver

No 05/26/2023 0.00 0.00 No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

058-72069 Highways - Executed

Patching on I-55 from the Montgomery County line to the Logan County line and on I-72 from the Morgan County line to the Macon County line.

<b>Reg / Dist</b> 4 / 6	<b>Coun</b> Sanga		<b>State Job #</b> C-96-019-23	Federal Project # N/A	Section D6 PATO	# CHING 2023	Routes FAI 55 FAI 72	<b>Major Work Categori</b> Pavement	es PPS# 0-02177-6022
Award Peri 45	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Sma</b> l No	I Batch	Small Busin No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eting	Con	pletion Date	Calendar Days	<b>Working</b> 15	•	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

059-72073 Highways - Executed

Crack and joint sealing on various routes at various locations throughout District 6.

•			Federal Project # NHPP-STPSHS4 (353)	Section # D6 CJS 2		<b>Routes</b> VARIOUS	Major Work Categories Pavement	6-01484-0000 6-01487-0000 6-01492-0000 6-01497-0000
Award Period 45	<b>Mentor P</b> No	ı	H <b>ot Mix Asphalt-Small</b> No		No		No	<b>QP Certification</b> N/A
<b>Pre-Bid Meeting</b> No	g Compl	letion Date	Calendar Days	Working 40	•	.00		<b>Prequalification Waiver</b> No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

060-72H24 Highways - Executed

4.4 miles of standard overlay and bridge overlay on IL 97 from 0.3 miles north of East County Road 800 to the Menard County line and at Pecan Creek, 0.8 miles north of the Menard County line.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
4 / 6	Mason	1	C-96-095-14	STP-HBFPLTIB(015)	1RS-7, 2	RS-3, 2B-1	FAP 34	Pavement	6-00532-0000
					(BDR,BR	RR)			6-00532-0100
Award Peri	od	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No	ı	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					90	10	0.00	0.00	No

**061-72K64** Highways - Executed (In combination with 023-72G17)

4.3 miles of milling, resurfacing and new deck on I-55 from 0.5 miles south to 1.7 miles north of County Highway 10 at the Elkhart Interchange.

Reg / Dist Cou	nties State	Job#	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
4 / 6 Loga	n C-96-	096-18	NHPPXA8L(142)	(54-1)RS	S-3; (54-1HB)	FAI 55	Pavement	6-00315-0100
				D,BRR				6-01474-0000
								6-01474-0100
Award Period	Mentor Proté	gé H	lot Mix Asphalt-Sma	II Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45	No	N	lo		No		No	N/A
Pre-Bid Meeting	Completio	n Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No	08/15/2023	1		60	7	.00	0.00	No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

1002-74212 Highways - Deleteu	062-74212	Highways - D	eleted
-------------------------------	-----------	--------------	--------

PCC pavement, pavement removal, earthwork, curb and gutter, storm sewer, traffic signals, highway lighting and sidewalks on US 40 and IL 33 from west of Raney Street to East of Walnut Street in Effingham.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	s PPS#
4 / 7	Effingl	ham	C-97-138-06					Pavement	7-80450-0050
									7-80450-0100
Award Peri 45	iod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Bus		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eting	Com	pletion Date	Calendar Days	Working 220	•	<b>DBE %</b> Pending	VBP % Pending	<b>Prequalification Waiver</b> No

Highways - Executed 063-74B70

42 miles of weed control on US 51 from the Christian County line and on I-72 from US 51 to the Piatt County line.

4/7 S	Counties Shelby Macon	<b>State Job #</b> C-97-014-23	•	Section and D7 WEEI 2023-1	# D SPRAYING	Routes FAI 72 FAP 322	Major Work Categories Miscellaneous	<b>PPS #</b> 0-02068-7001
Award Period 45	d Mentor No	•	H <b>ot Mix Asphalt-Small</b> No	Batch	Small Busines Yes		. 3	<b>QP Certification</b> N/A
<b>Pre-Bid Meet</b> No	J	pletion Date 9/2023	Calendar Days	Working	Days DB 0.0	<b>E %</b> 0		<b>Prequalification Waiver</b> No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

Pavement

8-00698-0000

064-76M87 Highways - Executed

5.7 miles of resurfacing and ADA upgrades on IL 159 / Troy Road from Center Grove Road to West Country Lane.

Reg / Dist Counties State Job # Federal Project # Section # Major Work Categories PPS # Routes

5/8 C-98-028-20 NHPP-STPTUCN Madison (122,122-1,30)RS-4 FAP 600 (600)

FAU 8887

**Small Business Initiative Target Market Program Award Period** Mentor Protégé **Hot Mix Asphalt-Small Batch QP Certification** 

45 No No No N/A No

**Pre-Bid Meeting** Completion Date Calendar Days **Working Days** DBE % VBP % **Prequalification Waiver** 

No 170 20.00 0.00 No

065-76P99 **Highways - Rejected** 

Chemical treatment of deep wells at various locations in East St. Louis and Venice.

Highways - Executed 066-76R68

Pavement patching on the ramps at I-255 and I-55/70 interchange.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

(60-7)-1PP 5/8 Madison C-98-143-22 N/A **FAI 255** Pavement 0-02177-8012

**Award Period Mentor Protégé** Hot Mix Asphalt-Small Batch **Small Business Initiative Target Market Program QP** Certification

45 No No No No N/A

VBP % **Pre-Bid Meeting** Completion Date Calendar Days **Working Days** DBE % **Prequalification Waiver** 

No 20 18.00 0.00 No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

**067-76R70** Highways - Executed

Partial and full depth patching on IL 160 from John Street in Grantfork to US 4.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5 / 8 Madison C-98-145-22 N/A (12,45,86)PP FAP 692 Pavement 0-02177-8014

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 12.00 0.00 No

068-76R71 Highways - Executed

Partial and full depth patching on IL 3 from McKinley Bridge to New Poag Road.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Madison C-98-146-22 N/A (101,102,103,104)PP FAP 2 Pavement 0-02177-8015

FAU 9105

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 20.00 0.00 No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

069-85731 Local Roads - Executed

Remove 3 span steel girder bridge and replace with 3-span I-beam bridge with HMA approach, and raised roadway profile on Milledgeville Road over Buffalo Creek.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Catego	ories PPS#
2/2	Oalo	C 00 040 04 THE0/700\	20 00226 00 DD	EAC 70	Duidas	0.40004.0

2 / 2 Ogle C-92-049-21 HJF9(799) 20-00326-00-BR FAS 79 Bridges 2-10601-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 110 2.00 0.00 No

070-87799 Local Roads - Executed

Resurfacing CH 18 from IL 17 to IL 115.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 3 Kankakee C-93-012-33 S7HV(364) 21-00028-03-RS FAP 796 Pavement 3-10733-0000 3-10733-0010

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 10.00 0.00 No

071-87807 Local Roads - Rejected

Resurface Chartres Street from Raccuglia Drive to Pershing Road in LaSalle.

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

072-89817 Local Roads - Executed

Resurface Santa Fe Trail from IL 26/Spring Bay Road to Ch 19/Lourdes Road.

Reg / Dist C	counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #

3 / 4 Woodford C-94-007-22 6RNV(674) 21-00058-00-RS FAS 2360 Pavement 4-10710-0000

4-10710-0010

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 1.00 0.00 No

073-89821 Local Roads - Executed

Rehabilitate the bridge carrying CH 23R over Timber Creek, 0.7 mile north of IL 8.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 4 Peoria C-94-017-22 K24E(901) 20-00155-00-BR CH 23R Bridges 4-10677-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 45 9.00 0.00 No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

074-91609 Local Roads - Executed

Resurface Main Street from 0.1 mile west of Division Street to east of Lincoln Street, North Division Street from north of State Street to north of US 150, and State Street from 0.1 mile west of Division Street to 0.1 mile east of Division Street in Mahomet.

Reg / Dist	Countie	es	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
3 / 5	Champa	aign	C-95-006-22	2 TVYB(304)	18-00036-00-RS		VARIOUS	Pavement	5-10476-0000
					(MAHON	ИET)			5-10476-0010
Award Per	riod l	Mentor	Protégé I	Hot Mix Asphalt-Small	l Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45	1	No	1	No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	J Days	DBE %	VBP %	Prequalification Waiver
No		08/1	1/2023		10		2.00	0.00	No

075-91616 Local Roads - Executed

Construct a shared use PCC path with prefabricated pedestrian truss superstructure, eathwork, seeding and erosion control, along Crystal Lake park and west of Broadway Avenue in Urbana.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categorie	es PPS#
3/5	Cham	paign	C-95-001-23	PL10(830)	22-P4003 (URBANA			Bridges	0-00913-5001
Award Perio	od	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small B	usiness Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		09/1	5/2023				3.00	0.00	No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

076-91623 Local Roads - Executed

Resurface Oakland Road from 5 miles south of US 36 to Township Road 2100 N.

Reg / Dist Cou	unties State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
----------------	--------------------	-------------------	-----------	--------	-----------------------------

3 / 5 Douglas C-95-007-23 AULW(716) 20-00140-00-RS FAS 669 Pavement 5-10504-0000

5-10504-0010

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 4.00 0.00 No

077-93793 Local Roads - Executed

Replace the bridge carrying CH 15 over the Sugar Creek Overflow, 1.5 miles South of New Holland.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Logan C-96-093-21 9MW0(201) 16-00123-00-BR FAS 565 Bridges 6-10752-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 45 6.00 0.00 No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

078-93798 Local Roads - Executed

Full Depth Reclamation and resurfacing with aggregate wedge shoulders, sidewalk, storm sewer, and pavement markings on CH 2 from CH 3 in New Salem to IL 107.

Reg /	Dist Cou	nties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
4/6	Pike		C-96-079-21	S83J(649)	18-00101	1-00-PP	FAS 598	Pavement	0-01745-6001
									6-10810-0000
									6-10810-0010
Awar	d Period	Mentor	Protégé	Hot Mix Asphalt-Smal	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-E	Bid Meeting	Con	npletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					55	9.	00	0.00	No

079-95927 Local Roads - Rejected

Curb and Gutter, Sidewalks, ADA Ramps, Storm Sewers, and Street Lights, at various locations in Marshall.

080-62A53 Highways - Executed

(2,811-Ft) The proposed improvement consists of Dry Land Bridge reconstruction, roadway widening, resurfacing and ADA improvement for IL 132 (Grand Avenue) at East of Cedar Lake Road located in the Village of Lake Villa in Lake County.

Reg	g / Dist Co	unties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1/1	1 Lal	ке	C-91-239-15	NHPPZM57(675)	WR(2)-R	-1	FAP 541	Bridges	1-77868-0000
<b>Aw</b> :	ard Period	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	l Batch	Small Busine No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre</b> No	-Bid Meetir	•	npletion Date 27/2024	Calendar Days	<b>Working</b> 5	Days DE	<b>BE %</b> .00	<b>VBP</b> % 0.00	<b>Prequalification Waiver</b> No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

081-62H02 Highways - Executed

(300-Ft) Culvert replacement, retaining wall construction, railroad track re-alignment, roadway resurfacing, pavement marking and ADA ramp reconstruction for IL 31 Culvert over Ditch located in the Village of South Elgin in Kane Co.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1/1	Kane		C-91-288-18	STPBKRQ(921)	2018-042	2-CR	FAU 3887	Bridges	1-78886-0000
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busin No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eting		npletion Date 1/2023	Calendar Days	<b>Working</b> 5	, ,	<b>BE %</b> 8.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

082-62R59 Highways - Withdrawn

Applying a high-friction surface treatment (HFST) along the ramp from I-290/ IL53 northbound to I-90 eastbound and the ramp from I-90 westbound to I-290/ IL 53 northbound. Applying a high-friction surface treatment (HFST) along I-290 eastbound near I-88, Increase pavement friction by grooving the existing PCC Pavement.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#	
1 / 1	Cook	C-91-207-22	HSIPV0AL(088)	FAI 290 2	22PF	FAP 342	Pavement	1-81140-0000	
						FAI 290			
Award Perio	od Ment	or Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative 1	Target Market Program	QP Certification	
45	No		No		No	N	No I	N/A	
Pre-Bid Mee	eting Co	mpletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver	
No				25	0.0	00	0.00	No	

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

083-62T92 Highways - Executed

The proposed improvement is located along various expressways and arterial routes at various locations in District One.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Vario	us	C-91-250-22	N/A	2022-MC	W-01	VARIOUS	Miscellaneous	0-02177-1009
Award Per	riod		Ū	Hot Mix Asphalt-Smal	Batch			. 3	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Con	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No		12/3	1/2023			0.0	00	0.00	No

084-62U04 Highways - Executed

(2100-Ft) SMART overlay project on IL Route 43 from Sanitary and Ship Canal to Hanover Street, located in Village of Summit, Village of Forest View, and City of Chicago in Cook County.

<b>Reg / Dist</b> 1 / 1	<b>Coun</b> Cook			Federal Project # NHPPEJVT(684)	Section FAP 348	# 3 22 RS 4	Routes FAP 348	Major Work Categor Pavement	ies PPS# 1-81149-0000
Award Per 45	riod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Bu No	ısiness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Com	npletion Date	Calendar Days	Working 25	g Days	<b>DBE %</b> 16.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

085-62U15 Highways - Executed

This improvement consists of a full bridge painting of 1-57 at the 1-80 Interchange in the City of Calumet City in Cook County.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook		C-91-019-23	N/A	FAI 57 2	2 BP	FAI 57	Bridges	0-01376-1001
Award Peri	iod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busine No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> QP-1 & QP-2
<b>Pre-Bid Me</b> No	eting	Com	pletion Date	Calendar Days	Working 100	Days DE	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

086-62U16 Highways - Executed

The improvement consists of cleaning and painting existing steel on the structures No. 1: IL-394 under Glenwood Dyer Road; No. 2: IL-394 under Glenwood Lansing Road, in Villages of Glenwood and Lynwood, in Cook County.

Reg / Dist Cou	nties State Job #	Federal Project #	Section #	!	Routes	<b>Major Work Categories</b>	PPS#
1 / 1 Cool	C-91-018-23	B N/A	IL 394 22	BP	FAP 332	Bridges	0-01376-1002
						Painting	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative Ta	rget Market Program	QP Certification
45	No	No		No	No	(	QP-1 & QP-2
Pre-Bid Meeting	Completion Date	e Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No	•	•	55	0.0	0	0.00	No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

087-64P43 Highways - Executed

Pavement patching, cold milling, HMA resurfacing on IL 5 and expansion joint replacement, deck patching, HMA wearing surface with waterproofing membrane system and misc. other bridge repairs on: SN 081-0095 and 081-0096 carrying IL 5 over 27th Street, and SN 081-0097 and 081-0098 carrying IL 5 over I-74.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categori	es PPS#
2/2	Rock Island	C-92-131-22	NHPPZAQG(640)	(2,3)RS & (3HB & 8	31- FAP 595	Pavement	2-30121-0100
				2HB-1)BDR	FAI 74		2-30121-0110
							2-30121-0200
Award Peri	iod Mentor	· Protégé	Hot Mix Asphalt-Small	Batch Small Bu	siness Initiative	Target Market Program	QP Certification
15	No	I	No	No		No	N/A
Pre-Bid Me	eeting Con	npletion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				90	6.00	0.00	No
	,	s - Executed	pone County and 11 stru	uctures in Carroll Co	untv.		
Bridge ded	ck sealing of 3 s	structures in Bo	pone County and 11 stru		•	Major Work Categori	as PPS#
Bridge ded	ck sealing of 3 s	structures in Bo	Federal Project #	Section #	Routes	Major Work Categoric	
-	ck sealing of 3 s	structures in Bo	·		•	<b>Major Work Categori</b> Bridges	es PPS# 2-93011-1000
Bridge ded	ck sealing of 3 s  Counties  Boone  Carroll	State Job # C-92-015-23	Federal Project #	<b>Section #</b> D2 BDS 2023-01	Routes VARIOUS		
Bridge ded Reg / Dist 2 / 2	ck sealing of 3 s  Counties  Boone  Carroll	State Job # C-92-015-23	Federal Project # HBFPTVI8(646)	<b>Section #</b> D2 BDS 2023-01	Routes VARIOUS siness Initiative	Bridges	2-93011-1000
Bridge ded Reg / Dist 2 / 2 Award Peri	ck sealing of 3 s  Counties  Boone  Carroll  iod Mentor	State Job # C-92-015-23	Federal Project # HBFPTVI8(646)  Hot Mix Asphalt-Small	Section # D2 BDS 2023-01 Batch Small Bu	Routes VARIOUS siness Initiative	Bridges  Target Market Program	2-93011-1000  QP Certification

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

089-64S18 Highways - Executed

Bridge deck sealing of 30 structures in Henry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

2 / 2 Henry C-92-016-23 HBFP7944(577) D2 BDS 2023-02 VARIOUS Bridges 2-93011-2000

2-93011-2100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
--------------	----------------	-----------------------------	---------------------------	-----------------------	------------------

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

090-66824 Highways - Executed

This project is located in Clinton Township, approximately 40 feet north of the intersection with US 30 (2.0 mile east of Waterman) in DeKalb County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
iteg / Dist	Counties	$\sigma$ tate $\sigma$	i caciai i loject #		Noutes	major work outegories in o m

2/3 DeKalb C-93-085-22 HBFPXQMP(661) (116)CR-5309 TR 154 Bridges 3-15980-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 10.00 0.00 No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

091-66M73 Highways - Executed

**Pre-Bid Meeting** 

No

**Completion Date** Calendar Days

This project is located on FAP 68 (IL 23) and FAP 623 (US 6). It consists of crack routing and filling as well as pavement marking.

<b>Reg / Dist</b> 2 / 3	Counties LaSalle		Federal Project # NHPP-STPGY7E (923)	Section (1Z,1,1F (30,31)0	R,2)CJS&	Routes FAP 68 FAP 623	Major Work Categorion Pavement	es PPS # 3-00650-0160 3-02350-0150
Award Per 45	riod Mento No	r Protégé	<b>Hot Mix Asphalt-Smal</b> No	l Batch	<b>Small Bu</b> No	siness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Mo	eeting Co	mpletion Date	e Calendar Days	Working	g Days	DBE %	VBP %	Prequalification Waiver
No	_		-	25		0.00	0.00	No
<b>092-62L51</b> (1.51-Mile		ys - Withdraw  / resurfacing o		290 (Eiser	nhower Exp	ressway) to Cerm	nak Road (22nd Avenue) in t	he City of Chicago, Cook County.
Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categoric	es PPS#
1 / 1	Cook	C-91-270-20	)				Pavement	1-80586-0000
Award Per 45	riod Mento No	r Protégé	<b>Hot Mix Asphalt-Smal</b> No	l Batch	<b>Small Bu</b> No	siness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A

DBE %

Pending

VBP %

Pending

**Working Days** 

30

**Prequalification Waiver** 

No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

093-62T96 Highways - Executed

(2546-Ft) Improvement consists of Bridge deck patching and bridge joint reconstruction on FAI 290 (WB) ramp to SB 1-355 located in the Village of Addison and Medinah in DuPage County.

<b>Reg / Dist</b> 1 / 1	<b>Coun</b> DuPa		<b>State Job #</b> C-91-319-22	Federal Project #	Section FAI 290		Routes FAI 290	<b>Major Work Categori</b> Bridges	es PPS# 0-01292-1000
Award Per 45	riod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busin	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Com	npletion Date	Calendar Days	Working 35	•	OBE % .00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

094-62U02 Highways - Executed

The work to be completed under this contract consists of installing signs at new locations and repairing existing damaged signs on a work order basis throughout District 1.

<b>Reg / Dist</b> 1 / 1	<b>Coun</b> t Variou		<b>State Job #</b> C-91-251-22	Federal Project # N/A	Section : 2022 SIG		Routes VARIOUS	Major Work Categories Miscellaneous	PPS # 0-02177-1010
Award Peri 45	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No			<b>QP Certification</b> N/A
Pre-Bid Me No	eeting		pletion Date 7/2024	Calendar Days	Working	•	<b>BE %</b> 00		<b>Prequalification Waiver</b> No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

095-62U24 Highways - Executed

2,112-Ft) Bridge Painting and Lighting Replacement. This improvement consists of 3 locations along the eastbound direction of the Kennedy Expressway (I-90/94 EB) at the structures; Grand Ave - (SN 016-2048), Green St.- (SN 016-0136), Hubbard St.- (SN 016-2050) and Metra Railroad, Kinzie St and Wayman St (SN 016-2020). All are located within Chicago, Cook County, Illinois.

Reg / Dist Co	ınties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1 Cod	k	C-91-034-23	NHPP5PK1(530)	FAI 94 2	2 BP	FAI 94	Bridges	1-80290-0000
							Painting	1-80291-0000
								1-80292-0000
								1-81118-1000
Award Period	Mentor	Protégé	Hot Mix Asphalt-Smal	ll Batch	Small Bu	ısiness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meetin	g Com	pletion Date	Calendar Days	Working	g Days	DBE %	VBP %	Prequalification Waiver
		1/2024		10		0.00	0.00	No

096-64S19 Highways - Executed

Bridge deck sealing of 10 structures in Lee County, 5 structures in Ogle County and 4 structures in Winnebago County.

Reg / Dist Coul	nties State .	ob # Federal F	Project # Section	n#Re	outes N	Major Work Categories	PPS#
2 / 2 Vario	us C-92-0	14-23 HBFP7YL	.3(176) D2 BDS	S 2023-03 V	ARIOUS E	Bridges	2-93011-3000
Award Period 45	<b>Mentor Protég</b> No	Hot Mix As	sphalt-Small Batch	<b>Small Business</b> No	Initiative Targe	•	QP Certification I/A
<b>Pre-Bid Meeting</b> No	Completion	Date Calenda	ar Days Workin 30	<b>g Days</b> DBE 9			<b>requalification Waiver</b> lo

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

097-66M66 Highways - Executed

This project consists on performing Bridge Decks Concrete Sealing with the parapets/curbs on various routes at various location throughout LaSalle and Putnam Counties.

Reg / Dist	Count	ties State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
2/3	Putna	m C-93-091-22	2 HBFPAPVS(132)	D3 BRID	GE DECK	VARIOUS	Bridges	3-27357-2300
	LaSall	е		SEALING	FY 2023			3-27357-2301
Award Pei	riod	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid M	eeting	Completion Date	e Calendar Days	Working	Days DB	BE %	VBP %	Prequalification Waiver
No				40	0.0	0	0.00	No

098-72G54 Highways - Executed

5.45 miles of milling/resurfacing and deck replacements from 1.3 miles south of Waggoner to Macoupin Creek, 0.4 mile south of CH 17 at Farmersville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
4 / 6	Montgomery	C-96-023-14	NHPP-HIBR202X	`	I-BY, 68-5HB)	FAI 55	Pavement	6-00251-0000
			(000)	D, 68-3R	S5			6-00251-0100
								6-01043-0000
								6-01044-0000
Award Per	riod Mento	r Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45	No	I	No		No		No	N/A
Pre-Bid Mo	eeting Cor	npletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No				150	6.0	0	0.00	No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

099-72M49 Highways - Withdrawn

Concrete microsilica overlay, bridge joint replacement and bridge repair on IL 125 over the BNSF Railroad in Beardstown.

<b>Reg / Dist</b> Co	<b>unties</b> ss	<b>State Job #</b> C-96-015-21	Federal Project #	Section #	#	Routes	<b>Major Work Categori</b> Bridges	es PPS# 6-00684-0100
Award Period 45	<b>Mento</b> i No	ū	<b>Hot Mix Asphalt-Smal</b> No	l Batch	<b>Small Bu</b> No	siness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Meetii No	ng Con	npletion Date	Calendar Days	<b>Working</b> 60	Days	<b>DBE %</b> Pending	VBP % Pending	<b>Prequalification Waiver</b> No

Routes

**VARIOUS** 

100-72N23 Highways - Executed

Various

Reg / Dist Counties

4/6

On call repair of guardrail and impact attenuators throughout District 6 as needed.

State Job # Federal Project #

C-96-149-21 COVD50HR(689)

			2023				
<b>Award Period</b>	Mentor Protégé	Hot Mix Asphalt-Sma	III Batch	Small Bu	usiness Initiative	Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Dat	e Calendar Days	Working	g Days	DBE %	VBP %	Prequalification Waiver
No		730			0.00	0.00	No

CABLE/GUARDRAIL

Section #

D6

Major Work Categories PPS #

0-01213-6001

Miscellaneous

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

101-74813 Highways - Executed

9.9 miles of designed overlay, culvert replacement and ADA improvements on IL 48 from Bowman Road to the Christian County line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
4 / 7	Macor	า	C-97-067-17	STP-HBFP78CN	(128,129)	)RS-4	FAP 714	Pavement	7-50912-0000
				(569)					7-50912-0500
Award Peri	od	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No		3	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eting	Com	pletion Date	Calendar Days	<b>Working</b> 110	Days DE	BE % 00		<b>Prequalification Waiver</b> No

102-74961 Highways - Executed

11.7 miles of patching, milling, resurfacing, pavement replacement, median replacement and aggregate wedge shoulders on US 50 from 1.6 miles east of the Clay County line to 0.6 miles west of Ste. Marie Road.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	<b>#</b>	Routes	Major Work Categories	PPS#
4 / 7	Richla	nd	C-97-038-20	NHPPKFB7(460)	(5-2,6-2,6	S-2-1)RS-2	FAP 327	Pavement	7-50395-0000
Award Per 45	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine		. 5	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 120	Days DB 5.0	<b>E %</b> 0		<b>Prequalification Waiver</b> No

103-74B69 Highways - Rejected

Removal of dead trees along I-70 and US 40 in Cumberland County.

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

104-78604 Highways - Executed

10.8 miles of reconstruction/rehabilitation on I-64 from 0.3 miles east of Shiloh Road to just east of the Washington County line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
5/9	Jeffer	son	C-99-058-17	NHPP-HIBRSQHC	,	6-1,41-7)RS-	FAI 64	Pavement	9-00621-0200
				(418)	2;BSMAF	RT			9-00621-0210
Award Peri	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busines		0	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting		pletion Date 1/2026	Calendar Days	Working	Days DB	<b>E %</b> 0		<b>Prequalification Waiver</b> No

#### 105-61H95 Local Roads - Executed

Widening, reconstruction, and extending Dauberman Road on new alignment south of US 30, construction of bridges for BNSF Railway and over US 30, reconstruction of US 30, roadway improvements to Granart Road, Construction of a connector road for the Dauberman/US 30 interchange, new traffic signals, and a bike trail from US 30 to Granart Road.

Reg / Dist Coun	ties State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
1 / 1 Kane	C-91-199-18	3 MV54(588)	15-00277	7-01-BR	FAS 1107	Pavement	0-05150-1003
							1-22247-0000
							1-22247-0020
							1-22247-0030
Award Period	Mentor Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busine	ss Initiative	Гarget Market Program	QP Certification
45	No	No		No	ľ	No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working	Days DE	E %	VBP %	Prequalification Waiver
No	11/30/2024		15	13.	00	0.00	No

Letting Date: January 20, 2023 Volume 025, No. 049

**Current Date: November 04, 2025** 

106-61H99 Local Roads - Executed

Reconstruction of Crete Road from Richton Road to Exchange Street in Crete.

Reg / Dist C	ounties 'ill		Federal Project # UMBW(332)	Section 15-00049 (CRETE)	9-00-PV	Routes FAU 4309	<b>Major Work Categori</b> Pavement	es PPS # 1-21801-0000
Award Period 45	<b>Mento</b> No	•	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busine No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meet</b> i No	ng Cor	mpletion Date	Calendar Days	<b>Working</b> 85	,	<b>BE %</b> 7.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No
	s Plaines Ri		north of Touhy Avenue t			J		DD0 #
Reg/Dist C	ounties ook		Federal Project # MAQA(510)	Section 17-00034 RIDGE)	# 4-01-BT (PARI	Routes C DES PLAINES RIVER TRAIL	<b>Major Work Categori</b> Pavement	es PPS# 0-00913-1028
Award Period 45	<b>Mento</b> No	•	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busine No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Meeti	ng Cor	mpletion Date	Calendar Days	Working 85	, ,	<b>BE %</b> 3.00	<b>VBP %</b> 0.00	Prequalification Waiver

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

108-61J23 Local Roads - Executed

HMA removal and replacement with Curb and gutter, sidewalks, structure adjustments, pipe culvert replacement, and landscaping on Oak Park Avenue in Chicago Ridge.

Reg / Dist	Coun	ties State	Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
1 / 1	Cook	C-91-	236-22	2 QLYX(575)	20-00060 (CHICAC	0-00-RS GO RIDGE)	FAU 2955	Pavement	1-22518-0000
Award Peri	iod	<b>Mentor Proté</b> No	jé	<b>Hot Mix Asphalt-Sma</b> l No	ll Batch	Small Busin No	ness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Completio	n Date	e Calendar Days	Working 45	, ,	OBE % 20.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

109-62G26 Highways - Executed

(5.35-Mile) Design, Standard and Smart overlay resurfacing on IL Rte. 173 (Rosecrans Rd.) from Brown Ave. to Hunt Club Rd. in the Village of Antioch, Lake County.

Reg / Dist	Coun	ities S	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
1 / 1	Lake	C	C-91-166-18	NHPPWGSH(313)	135 RS 8	SW	FAP 303	Pavement	1-79864-0000
<b>Award Per</b> 45	riod	Mentor P No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busines		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Comp	letion Date	Calendar Days	<b>Working</b> 65	Days DB	<b>E %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

110-62M43 Highways - Executed

(4,199-Ft) Designed Overlay, New Shoulders on Joliet Rd from I-55 to Sherman Road. The project also includes Diamond Grooving on I-55 NB off ramp to I-355. This Project is in the Villages of Romeoville, Bollingbrook and Woodridge.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categori	ies PPS#
1/1	DuPa	ge	C-91-373-20	STP-HSIPYZBV(742)	2020-155	5-PS&SW	FAU 378	Pavement	1-79388-0000
	Will						FAI 55		1-79388-1000
Award Per	riod	Mentor	Protégé I	Hot Mix Asphalt-Small	Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45		No	ı	No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					65		21.00	0.00	No

111-62N69 Highways - Executed

(5.59-Mile) Smart overlay and ADA improvements, on IL 120 (0.2 Mile East of IL 60 0.1 Mile East of Alleghany Road) in the villages of Volo, Round Lake, Round Lake Park, Hainseville, Grayslake, and Mundelein in the townships of Avon, Grant, Wauconda, and Freemont in Lake County.

Reg / Dist	Coun	ties S	tate Job#	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1 / 1	Lake	С	-91-142-21	NHPPK39B(937)	2021-045	5-RS	FAP 333	Pavement	1-80871-0000
Award Per	riod	Mentor Pr	rotégé l	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative Ta	arget Market Program	QP Certification
45		No	1	No		No	N	0	N/A
Pre-Bid Me	eeting	Compl	etion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					75	17.	00	0.00	No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

112-62N79 Highways - Executed

(4.03 mi); Smart Overlay and ADA Improvements on Roosevelt Rd from Des Plaines Av to Belt Railway. This project is located in the Village of Forest Park, Village of Oak Park, City of Berwyn, Town of Cicero and the City of Chicago in Cook Co.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	<b>#</b>	Routes	Major Work Categorie	s PPS#
1 / 1	Cook		C-91-152-21	NHPPCVQZ(534)	2021-047	-RS	FAP 347	Pavement	1-80865-0000
Award Per 45	riod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Small</b> No	Batch	<b>Small Busi</b> No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting		pletion Date 1/2023	Calendar Days	<b>Working</b> 5	•	<b>DBE %</b> 23.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

113-62R80 Highways - Executed

(1.04-Mile) Standard Overlay project on Des Plaines Ave from Madison St to Roosevelt Road located in the Village of Forest Park in Cook County.

<b>Reg / Dist</b> 1 / 1	<b>Count</b> Cook			Federal Project # STPAU80(126)	Section FAU 275		Routes FAU 2759	Major Work Categor Pavement	ies PPS# 1-81139-0000
Award Peri	iod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Smal</b> l No	Batch	Small Bus	iness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting	Com	pletion Date	Calendar Days	Working 40	g Days	<b>DBE %</b> 18.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

114-62U50 Highways - Executed

The work to be completed under this contract consists of removal and replacement of impact attenuators and sand module replacement on a work order various State maintained expressway and arterial routes within the counties of Cook, DuPage, Will, Lake, McHenry, and Kane.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Variou	ıs	C-91-066-23	3 N/A	2022 VA	R TC	VARIOUS	Miscellaneous	1-80340-0000
Award Per	iod		Protégé	Hot Mix Asphalt-Smal	l Batch			Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	e Calendar Days	Working	Days DE	BE %	VBP %	<b>Prequalification Waiver</b>
No		12/3	1/2023			0.0	00	0.00	No

115-62U52 Highways - Deleted

Project consists of the pickup, removal and disposal of debris/litter on a work order basis located on 1) FAI 94: I-94 from I-90/94 (Dan Ryan Expwy) to I-80; 2) FAP 341: Stony Island from I-94 to US 12 (95th St); 3) FAU 1574: 103rd St from Cottage Groove to Stony Island in Cook County.

Reg / Dist C	ounties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#	
1/1 C	ook	C-91-068-23	N/A				Miscellaneous	N/A	
V	/ill								
Award Period	l Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busi	iness Initiative	Target Market Program	QP Certification	
45	No	I	No		No		No	N/A	
Pre-Bid Meet	ing Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver	
No	12/3	1/2023				Pending	Pending	No	
	12/3	1/2023				. onanig	1 Origining	110	

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

116-76K46 Highways - Executed

8.1 miles of resurfacing, patching, ADA improvements, guardrail improvements, detector loop replacement and earth excavation on US 40 from 0.3 miles west of IL 127 in Greenville to the Fayette County line. Includes bridge overlay and structural repairs on SN 003-0018 and SN 003-0019 in Smithboro.

Reg / Dist	Coun	ties Stat	e Job#	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
5/8	Bond	C-98	3-213-18	COVDAY2F(888)	(Q-1,X-1, 1VBDR-1	,F-1)RS-2, Q- I	FAU 9832 FAS 1751	Pavement	8-00354-0000 8-00354-1000
Award Per 45	riod	<b>Mentor Prot</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	<b>Small Busin</b> No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Completi	on Date	Calendar Days	Working 105	•	<b>BE %</b> 5.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

#### 117-78882 **Highways - Withdrawn**

Painting of one bridge in Williamson County and two bridges in Alexander County. (SN 100-0003, SN 002-0025 and SN 002-0026)

Reg / Di	st Count	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
5/9	Williar	nson	C-99-081-21					Painting	0-01376-9001
	Alexar	nder						Bridges	
Award F	Period	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45		No		No		No	1	No (	QP-1 & QP-2
Pre-Bid	Meeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					130		Pending	Pending I	No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

118-78947 Highways - Executed

Upgrade railroad interconnected traffic signals in Carbondale, Herrin and Anna.

Reg / Dist Counties State	Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------------	-------------------------	-----------	--------	-----------------------------

5 / 9 Various C-99-054-22 N/A D9 RAILROAD SIGNAL VARIOUS Electrical 0-04003-9001 FY22-1 9-00706-2220

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

119-78958 Highways - Executed

Replacement of the pumps, piping, back-up and electrical controls of the pump station along I-57 at the West Frankfort interchange.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 9 Franklin C-99-072-22 N/A (28-5)PS-1 FAI 57 Electrical 9-00627-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 120 1.00 0.00 No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

120-78962 Highways - Executed

Replacement of the sanitary sewer lift station and grinder, electrical service, alarm system, driveway pavement and water service at northbound I-57 Rend Lake Rest Area, 2.4 miles north of the IL 14 / Benton interchange.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	S PPS#
5/9	Frank	lin	C-99-077-22	N/A	(28-2-1)(	I-2)RA	FAI 57	Miscellaneous	0-01770-9002
Award Per 45	riod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	<b>Small Busin</b> No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 30	•	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

121-85700 Local Roads - Executed

Construction of a shared-use path, concrete curb and gutter, driveways, drainage adjustments, boardwalk structures, retaining walls, lighting, and landscaping along an abandoned railroad from South Peoria Avenue to Depot Avenue in Dixon.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categories	PPS#
2/2	Lee		C-92-024-19	MXY3(094)	17-00178	-00-BT		Pavement	0-00913-2001
					(DIXON)				0-00913-2002
									2-10634-0000
Award Peri	iod	Mentor	Protégé I	Hot Mix Asphalt-Small	Batch	Small Busi	ness Initiative	Target Market Program	QP Certification
45		No	1	No		No		No I	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					100	;	5.00	0.00	No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

122-87673 Local Roads - Executed

Replace the bridge carrying CH 57 over the Vermilion River, 1.2 miles north of 18th Road.

Reg / Dist	Count	ies State	Job#	Federal Project #	Section #	<b>#</b>	Routes	Major Work Categories	PPS#	
2/3	LaSall	e C-93-	046-17	6F9S(994)	15-00760	)-00-BR	FAS 1275	Bridges	3-10525-0000	
									3-10525-0010	
Award Perio	od	Mentor Protég	gé	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative 1	arget Market Program	QP Certification	
45		No		No		No	N	No	N/A	
Pre-Bid Med	eting	Completio	n Date	Calendar Days	Working	Days Di	3E %	VBP %	Prequalification Waiver	
No					150	10	.00	0.00	No	

#### 123-87759 Local Roads - Executed

HMA multi-use path with concrete sidewalk replacement, curb and gutter, concrete pavement replacement, HMA surface removal and replacement, erosion control, landscaping, lighting, on the north side of IL1/IL17 in Grant Park.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
2/3	Kanka	akee	C-93-039-22	' ' ' '	17-00016		FAP 332	Pavement	0-00913-3001
					(GRANT	PARK)			3-10729-0000
Award Per	riod	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	i	No		No		No I	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DB	8E %	VBP %	Prequalification Waiver
No		08/1	1/2023			5.0	0	0.00	No

Letting Date: January 20, 2023 Volume 025, No. 049

**Current Date: November 04, 2025** 

124-87783 Local Roads - Executed

Convert 4-way intersection to HMA roundabout with drainage improvements, lighting and a multi-use path with ADA ramps.

	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	s PPS#
2/3	Kendall	C-93-105-22	2 VW0F(977)	20-00052-		Pavement	0-00913-3004
				(OSWEGO	D)		3-10724-0000
							3-10724-0010
ward Peri	iod Me	ntor Protégé	Hot Mix Asphalt-Small	Batch S	Small Business Initiative	Target Market Program	QP Certification
5	No		No	١	No	No	N/A
re-Bid Me	eting	Completion Date	Calendar Days	Working [	Days DBE %	VBP %	Prequalification Waiver
lo		11/22/2023		20	8.00	0.00	No
Replace e	xisting box	cuivert on Granan	1 Chapel Road at a Tribi	utary of vve	st Fork over Kickapoo Cre	eek, 0.6 mile west of Stone Scl	nooi Road
•	Counties	State Job#	Endoral Project #	Section #	Poutos	Major Work Catogorio	
eg / Dist	Counties		Federal Project #	Section #		Major Work Categories	s PPS#
eg / Dist	<b>Counties</b> Peoria		Federal Project # 2 AYS0(285)	<b>Section #</b> 18-00072-		•	
Reg / Dist	Peoria	C-94-018-22	-	18-00072-	00-BR FAS 1389	•	s PPS#
Reg / Dist / 4 ward Peri	Peoria	C-94-018-22 ntor Protégé	2 AYS0(285)	18-00072-	00-BR FAS 1389	Bridges	s PPS # 4-10650-0000
·	Peoria i <b>od M</b> e No	C-94-018-22 ntor Protégé	2 AYS0(285)  Hot Mix Asphalt-Small No	18-00072-	00-BR FAS 1389 Small Business Initiative	Bridges  Target Market Program	s PPS # 4-10650-0000 QP Certification

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

126-93778 Local Roads - Withdrawn

Replace the bridge carrying CH 9 over Shoal Creek, 3 miles south of Coffeen.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

4 / 6 Montgomery C-96-073-20 Bridges 6-10739-0000

6-10739-0010

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 95 Pending Pending No

127-93785 Local Roads - Executed

Replace existing structure with a single span steel girder superstructure with concrete deck and aggregate approaches that carrys Irwin Bridge Road over Richland Creek, 1.5 miles east of Salisbury.

Reg / Dist Cou	nties State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
----------------	-------------------	-------------------	-----------	--------	-----------------------------

4 / 6 Sangamon C-96-086-21 ZAGJ(418) 16-13113-00-BR FAS 1636 Bridges 6-10833-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 60 7.00 0.00 No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

128-93795 Local Roads - Executed

Reconstruction of Brighton Bunker Hill Road from Fostesburg Road to Shipman Cutoff Road. Includes Replacement of the bridge over Girdes Branch.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
4 / 6	Macou	ıpin	C-96-228-12	PFNA(930)	01-00080	)-00-FP	FAS 736	Pavement	0-00107-6003
									0-01745-6003
									6-10059-0000
									6-10059-0010
Award Peri	iod	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	i	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	BE %	VBP %	Prequalification Waiver
No					210	8.0	00	0.00	No

129-97787 Local Roads - Rejected

Reconstruction of clay Street from North Main Street to North Dewey Street in Troy.

130-61J04 Local Roads - Executed

Pavement reconstruction on National Parkway from Golf Road (IL58) to 0.1 mile south of American Lane, and the construction of a roundabout at American Lane, in schaumburg.

<b>Reg / Dist</b> 1 / 1	<b>Coun</b> Cook			Federal Project # 2 CJHP(214)	Section : 16-00127 (SCHAUI	7-03-PV	Routes FAU 1103	Major Work Categorie Pavement	s PPS# 1-22439-0000
Award Peri	riod	<b>Mentor I</b> No	J	<b>Hot Mix Asphalt-Small</b> No	Batch	<b>Small Busi</b> r No	ness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting		pletion Date 7/2023	Calendar Days	<b>Working</b> 10	•	<b>DBE %</b> 1.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

131-62K74 Highways - Executed

This is a Bridge Deck overlay, bridge joint repair, pavement patching, overhead sign replacement, ITS loop detectors and lighting project along the inbound and inversible lanes on I-90 (Kennedy Expy from I-94 (Edens Expy) to Hubbard Street in the City of Chicago for a total of 40,320 Ft (7.63-Miles).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
1 / 1	Cook	C-91-193-20	NHPP-HIBRUH3A	2020-004	-BR	FAI 90/94	Bridges	1-78162-0100
			(902)					1-78162-0110
								1-78162-0120
								1-78162-0200
Award Peri	od Mentoi	r Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45	No	!	No		No	1	No	N/A
Pre-Bid Me	eting Cor	npletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No	10/3	31/2024		5	22.	00	0.00	No

132-62R49 Highways - Withdrawn

The work to be completed under this contract consists expressway daytime sweeping throughout the southern half of District 1.

Reg / Dist Cour		# Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
1 / 1 Vario		22 N/A	2022-EXPD-SW	VARIOUS	Miscellaneous	N/A
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Sma</b>	<b>II Batch Small B</b>	usiness Initiative	<b>Target Market Program</b>	<b>QP Certification</b>
45	No	No	No		No	N/A
<b>Pre-Bid Meeting</b> No	<b>Completion Da</b> 12/31/2023	te Calendar Days	Working Days	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

133-76N83 Highways - Withdrawn

0.59 miles of standard overlay and ADA improvements on IL 140 from Monument Avenue to Terra Drive in Alton.

Reg / Dist Co	unties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
5 / 8 Ma	dison	C-98-121-20	0				Pavement	8-00467-2000
Award Period 45	<b>Mento</b> No	r Protégé	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Bu No	siness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meeti</b> r No	g Co	mpletion Date	e Calendar Days	Working 40	g Days	<b>DBE %</b> Pending	VBP % Pending	<b>Prequalification Waiver</b> No

134-85730 Local Roads - Executed

Resurfacing, sidewalks, curb and guttr, segmantal block wall, signing and pavement markings on various routes in Dixon.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
2/2	Lee	C-92-048-21	1G6Z(851)	19-00181	I-00-SW	VARIOUS	Pavement	0-01756-2001
				(DIXON)				2-10593-0000
								2-10593-0010
Award Peri	od Mento	r Protégé	Hot Mix Asphalt-Sma	all Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
				90		3.00	0.00	No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

135-85732 Local Roads - Executed

Removal of a three-span concrete slab bridge and construction of a two-span PPC I-Beam bridge with integral abutments and approach roadway construction on Poplar Grove Road over Beaver Creek in Boone County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
2/2	Boone	Э	C-92-099-21	N66N(285)	19-00113	3-00-BR	FAU 5011	Bridges	2-10589-0000
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Sma</b> ll No	Batch	Small Busine No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting	Com	pletion Date	Calendar Days	<b>Working</b> 80	Days DB 4.0	<b>E %</b> 0	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

136-89826 Local Roads - Executed

PCC pavement reconstruction, PCC Shoulders, curb and gutter, storm sewer replacement, traffic signal installation and lighting on Old Galena Road from IL 29 north to Neal Lane with a 0.26 mile omission north of IL 29 to south of Engine Drive.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
3 / 4	Peoria	a	C-94-022-22	E750(768)	16-00058	3-10-PV	FAS 384	Pavement	4-10649-0000
							FAS 1387A		
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					110	3	.00	0.00	No
INO					110	3	.00	0.00	NO

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

137-97785 Local Roads - Executed

Reconstruct North Buchanan Street from East Union Street to Hillsboro Avenue in Edwaardsville.

<b>Reg / Dist</b> 5 / 8	<b>Coun</b> Madis		<b>State Job #</b> C-98-012-21	Federal Project # 3FR5(267)	Section : 17-00110 (EDWAR		Routes FAU 8887	Major Work Categories Pavement	8-10664-0000 8-10664-0010
Award Peri 45	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> l No	Batch	<b>Small Busin</b> No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	<b>Working</b> 95	•	<b>BE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

138-97791 Local Roads - Executed

Pulverize and regarde existing pavement, aggregate base, HMA resurfacing, aggregate shoulders, pipe culverts, curb and gutter, and pavment markings on Gragg Street from Lincoln Boulevard to Country Club Road in Centralia.

<b>Reg / Dist Cour</b> 5 / 8 Mario		Federal Project # 1 2INY(960)	Section # 18-00106-00-P\ (CENTRALIA)	Routes / FAU 8592	<b>Major Work Categori</b> Pavement	es PPS# 8-10690-0000 8-10690-0010
Award Period 45	<b>Mentor Protégé</b> No	<b>Hot Mix Asphalt-Smal</b> l No	<b>Batch Small</b> No	<b>Business Initiative</b>	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meeting</b> No	Completion Date	e Calendar Days	Working Days 80	<b>DBE %</b> 17.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

139-87798 Local Roads - Executed

Resurfacing and aggregate shoulders on Elliot Road from 12 North Road to IL 54.

Reg / Dist	Count	ies State Job #	Federal Project #	Section	#	Routes	Major Work Categori	ies PPS#
2/3	Ford	C-93-011-2	3 X9PU(902)	18-00140	0-00-RS	FAS 339	Pavement	3-10663-0000
								3-10663-0010
Award Perio	od	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch	Small Bu	ısiness Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Mee	eting	Completion Date	e Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				15		7 00	0.00	No

140-97794 Local Roads - Executed

Resurfacing, curb and gutter replacement, sidewalks, and pavement markings on State Street/Old Vincennes Trail from Smiley Street to Scott Troy Road in O'Fallon.

Reg / Dist Coun	ties State Job	# Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5 / 8 St. Cl	air C-98-005-2	25 CV5Y(114)	21-0007 (O'FALL	3-00-RS ON)	FAU 9164	Pavement	8-10795-0000
Award Period 45	<b>Mentor Protégé</b> No	Hot Mix Asphalt-Smal	I Batch	Small Busin	ess Initiative	<b>Target Market Program</b> No	QP Certification
45	INO	INO		NO		INO	IN/A
Pre-Bid Meeting	Completion Dat	te Calendar Days	Working	g Days D	BE %	VBP %	Prequalification Waiver
No	08/04/2023			0	.00	0.00	No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

141-97796 Local Roads - Executed

Resurfcing, HMA shoulder widening, pipe under-drains, shoulder and centerline rumble strips, reshaping fore slopes, guardrail, and pavement markings on Otterville Road from IL 16 to Main Street in Otterville.

Reg / Dist Co	unties	State Job #	Federal Project #	Section #	<b>‡</b>	Routes	Major Work Categories	PPS#
5 / 8 Jer	sey	C-98-024-23	GLGI(756)	19-00023	-02-RS	FAS 749	Pavement	0-00107-8001
								8-10727-0000
								8-10727-0010
Award Period	Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meetin	g Cor	npletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No				50	15	.00	0.00	No

142-97797 Local Roads - Executed

Replace the bridge carrying CH 12 over a drainage canal located 0.10 mile west of the Valmeyer corporate limits.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	ŧ .	Routes	Major Work Categories	PPS#
5/8	Monro	е	C-98-035-23	D17A(312)	21-00084	-00-BR	OLD IL156	Bridges	8-10774-0000
									8-10774-0010
Award Peri	od	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45		No	1	No		No	1	No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					45	18.	00	0.00	No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

143-62U54 Highways - Executed

Project consists of the pickup, removal and disposal of debris/litter on a work order basis located on 1) FAI 94: I-94 from I-90/94 (Dan Ryan Expwy) to I-80; 2) FAP 341: Stony Island from I-94 to US 12 (95th St); 3) FAU 1574: 103rd St from Cottage Groove to Stony Island in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	<b>#</b>	Routes	Major Work Categories	PPS#
1 / 1	Will	C-91-081-23	N/A	FAI 80 22	LITTER 1	FAI 80	Miscellaneous	N/A
Award Peri	iod Me	ntor Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	s Initiative	Target Market Program	QP Certification
45	No		No		Yes		No	N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver
No 12/31/2023 0.00 No

**01A-KE019** Aeronautics - Executed

REPLACE RUNWAY AIRFIELD LIGHTING

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

2 / 2 Henry EZI 4940 KEWANEE MUNICIPAL 317SBGPTBD Electrical

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 81 4.00 0.00 No

02A-FL034 Aeronautics - Rejected

Maintain and Remark Runway 3-21 and other Airfield Pavements

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

03A-PA064 Aeronautics - Deleted

Rehabilitate Access Road at NW Quadrant Hangars

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

1 / 1 Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 5 Pending Pending No

**04A-FA008** Aeronautics - Executed

Ramp Expansion and Airfield Drainage Improvements

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 7 Wayne FWC 4772 FAIRFIELD 317SBGPTBD Pavement

MUNICIPAL Miscellaneous

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 60 10.00 0.00 No

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: November 04, 2025

**05A-UN061** Aeronautics - Executed

New Runway 4 and 22 FAA PAPIs - Phase 1 Electrical

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

3 / 5 Champaign CMI 4877 U OF I - WILLARD 3170016037 Electrical

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 27 2.00 0.00 No

06A-JA040 Aeronautics - Rejected

Replace Medium Intensity Lights on Runway 13/31 and 4/22, All Taxiways, and Apron