

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

001-62K77 Highways - Executed

(1,254-Ft) Deck replacement, replacement of exterior beams, structural repairs to existing beams and substructure, guardrail replacement, and resurfacing from Woodland Ave. and Meadow Lane. The project includes a flush 5 ft sidewalk on both sides and traffic signal interconnect fiber will be replaced from St Charles Road to IL 64 (North Ave.)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-183-20	NHPPJ72H(031)	2020-001-B	FAP 870	Bridges	1-79896-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/31/2024		10	16.00	0.00	No	

002-62T89 Highways - Executed

Dead tree removal located within the right-of-way limits of state-maintained routes located in District One (counties of Cook, DuPage, Kane, Lake, McHenry, and Will).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-254-22	N/A	2022 TREE 01	VARIOUS	Miscellaneous	0-02177-1006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/31/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

003-64N68 Highways - Executed

Replace highway lighting at the interchange of 1-280 with IL 92.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-045-19	NHPPJBM5(315)	(81-1-1)HL	FAI 280	Electrical	2-26760-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

004-64N69 Highways - Executed

Replace highway lighting at the interchange of IL 92/IL 5 with IL 84, near Carbon Cliff.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-046-19	NHPP4I29(808)	5HL-1	FAP 300 FAP 596	Electrical	2-20254-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

005-64P63 **Highways - Withdrawn**

Expansion joint replacement, deck patching and concrete overlay, and other miscellaneous repairs on SN 098-0095 and 098-0096.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-005-21				Bridges	2-46100-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	Pending	Pending	No	

006-64R48 **Highways - Executed**

Deck repair, and installation of deck concrete wearing surface including approaches on SN 008-0042 carrying IL 78 over East Plum River, 3.4 miles South of JoDaviess County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Carroll	C-92-072-22	HBFPW46B(252)	(11BR-4)BDR	FAP 642	Bridges	2-20507-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

007-64R49 Highways - Executed

Deck repair, slope wall repair and microsilica overlay on SN 004-0016 carrying IL 76 over Beaver Creek, 2.5 mi South of IL 173.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Boone	C-92-073-22	NHPPYSAE(963)	(101BR)BDR	FAP 754	Bridges	2-20500-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

008-64R54 Highways - Executed

Expansion joint replacement, miscellaneous repairs and deck concrete wearing surface on SN 052-0031 carrying US 30 over UP RR, 0.9 miles East of Whiteside County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-076-22	HBFP12T(712)	(111 VBR)BDR	FAP 573	Bridges	2-20505-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

009-64R78 Highways - Executed

Guardrail and fence repairs along State maintained route in District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-101-22	N/A	D2 GR 2023	VARIOUS	Miscellaneous	0-02177-2003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/15/2024			0.00	0.00	No	

010-66N02 Highways - Executed

Bridge Painting at SN 038-0082, 2.62 miles South of IL 54 (Onarga).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-030-23	NHPP4CL6(757)	(38-6HB)BP-2	FAI 57	Bridges Painting	0-01376-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

011-66N03 Highways - Executed

Bridge Painting at SN 038-0032, 2.1 mi. East of US 45 and SN 038-0033, 3.1 mi. East of US 45.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-031-23	NHPPCKVL(963)	(21BR,21BR-1)BP	FAP 317	Bridges Painting	0-01376-3002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

012-66N10 Highways - Withdrawn

This project is located along various routes in Bureau, LaSalle, Grundy, Livingston, Kankakee, Iroquois, and Ford Counties. The work consists of weed spraying to aid in weed control.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-041-23	N/A	2023-1 WEED SPRAY	VARIOUS	Miscellaneous	0-02068-3006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/20/2023		5	0.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

013-68E42 Highways - Executed

0.47 miles, Bridge Replacement on I-155 over Indian Creek near Hopedale.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-077-18	NHPPSR1Z(025)	(108-B-2)BR	FAI 155	Bridges	4-00133-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/04/2024		20	3.00	0.00	No	

014-68G91 Highways - Executed

Bridge Preservation on S.N. 048-0080 over Spoon River, S .N. 048-0085 and S.N. 048-0086 over Cadwell Creek (2 locations) and S .N. 048-0089 over Branch of Brandywine creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-025-22	HBFPV9G9(005)	112B[BR;BR(1,2,3)] BJR,BDR	FAS 1195	Bridges	4-04822-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	0.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

015-68H37 Highways - Executed

Tree removal at various locations within District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-019-23	N/A	D4 TREE REMOVAL 2023	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	04/01/2024			0.00	0.00	No	

016-70G33 Highways - Executed

567.5 miles of spraying, approximately 2004 acres on state right-of-way along US 51 and interstate routes including interchanges in Champaign, Dewitt, Mclean, Piatt and Vermilion Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-022-23	N/A	D5 WEED SPRAYING 2023-1	VARIOUS	Miscellaneous	0-02068-5001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/15/2023		5	0.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

017-72063 Highways - Executed

Painting SN 084-0142 carrying County Highway 10 over I-72 at the New Berlin overhead.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-017-23	NHPPQFK2(002)	(84-9-2HB)BP	FAI 72	Bridges Painting	0-01376-6002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	7.00	0.00	No	

018-72067 Highways - Executed

Painting SN 054-0072 carrying Township Road 79 over I-155, 1.9 miles north of I-55.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-018-23	NHPPV5ID(863)	(54-10HB-1)BP	FAI 155	Bridges Painting	0-01376-6003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

019-72071 Highways - Executed

6.8 miles of crack and joint sealing on IL 99 from 1.1 miles south of IL 107, south of Mount Sterling, to just south of Versailles northern city limits.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Brown	C-96-086-22	STPKTTA(104)	(121,122)CJS	FAS 2585	Pavement	6-01488-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

020-72120 Highways - Rejected

0.8 miles of tree removal on IL 54 from TR 51 (Cass Road) to Sherman Road (along the southeast side).

021-72550 Highways - Executed

2.5 miles of standard overlay, drainage improvements, patching and guardrail replacement on IL 106 from 1.1 miles east of East Branch Kiser Creek to US 54 west of Pittsfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-051-22	STPNQRV(012)	18RS-13,DR	FAS 2600	Pavement	6-60124-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	7.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

022-72881 Highways - Executed

Expansion joint replacement on SN 034-0054 carrying IL 96 over Tyson Creek, 1.7 miles south of IL 9 in Niota.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-044-22	N/A	(119BR)BRR,BJR,I	FAP 510	Bridges	6-00634-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

023-72G17 Highways - Executed (In combination with 061-72K64)

Pavement patching, HMA surface removal, HMA resurfacing, fog sealing and shoulder work on I-55 from the Sangamon County line to 0.5 miles south of County Highway 10.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-053-13	NHPPVSZZ(054)	(54-1)RS-4,Q	FAI 55	Pavement	6-01473-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	9.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

024-72L78 Highways - Executed

Slope stabilization on IL 106 east of Hillview Blacktop.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Scott	C-96-068-20	STPW22T(850)	(21) SLP	FAP 757	Miscellaneous	6-01449-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	2.00	0.00	No	

025-72N14 Highways - Executed

2.4 miles of cold milling and standard overlay on IL 104 from 0.4 miles west of IL 78 to 0.1 miles north of Morton Avenue in Jacksonville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-140-21	STPS040(401)	69RS-2	FAP 310A	Pavement	6-60127-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	10.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

026-72N32 Highways - Executed

8.7 miles of milling and cape seal IL 185 from east of Chapman T Trail in Coffeen to the Fayette County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery	C-96-012-22	NHPPKJ15(843)	10Q	FAP 777	Pavement	6-01465-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	8.00	0.00	No	

027-74987 Highways - Executed

12.8 miles of standard overlay, resurfacing and ramp repair on I-64 from the Jefferson County line to 7 miles west of US 45.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wayne	C-97-070-20	NHPPMK26(647)	96-(1,2)RS-1	FAI 64	Pavement	7-50865-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			105	5.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

028-74A91 Highways - Executed

Abutment modification, bridge deck scarification, full depth deck patching, curb repair, bridge deck overlay, deck drain replacement, new approach slab and pavement connectors on SN 026-0036 carrying US 51 over Old Hickory Creek, 2.5 miles south of US 40.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-018-22	NHPPD26S(567)	D7 BRIDGE REPAIRS 2023-5	FAP 322	Bridges	7-52787-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	7.00	0.00	No	

029-74B83 Highways - Executed

47.3 miles of weed control on I-57 from the Marion County line to the Shelby County line and on I-70 from the Fayette County line to the Cumberland County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-030-23	N/A	D7 WEED SPRAYING 2023-3	FAI 57 FAI 70	Miscellaneous	0-02068-7003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/12/2023			0.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

030-76P70 Highways - Executed

Painting of SN 060-0185 carrying Meridian Road over I-270 in Glen Carbon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-108-21	NHPP031F(861)	60-5HB-BP-1	FAI 270	Bridges Painting	0-01376-8002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	8.00	0.00	No	

031-76R66 Highways - Executed

Pavement patching on IL 157 at Lake Drive / Foley Drive.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-141-22	N/A	(32-1)PP-1	FAP 592	Pavement	0-02177-8009
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	18.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

032-76R86 Highways - Executed

160- of HMA surface removal and overlay on eastbound I-64 over Sugar Creek Overflow and Sugar Creek, west of Damiansville. (SN 014-0040 and SN 014-0042)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-047-23	N/A	14-1PP-1	FAI 64	Pavement	0-02177-8023
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	18.00	0.00	No	

033-76R88 Highways - Deleted

Highway lighting and traffic signal repair and maintenance at various locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-051-23	N/A			Electrical	8-00966-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2024			Pending	Pending	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

034-78682 Highways - Executed

Replacement of SN 097-0013 carrying US 45 over Bear Creek and SN 097-0014 carrying US 45 over TR 381, approximately 2 miles south of Norris City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-107-18	COVDNL00(156)	28B-1;28B-2	FAP 332	Bridges	9-00200-0000 9-00235-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2023			14.00	0.00	No	

035-78716 Highways - Executed

Remove and replace SN 083-0001 and 083-0002 carrying US 45 over North Fork of Saline River and overflow, 1 mile and 0.5 miles north of Texas City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-046-19	NHPPPL6K(530)	29B-3;29B-4	FAP 332	Bridges	9-98920-0000 9-98930-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			210	10.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

036-78778 Highways - Executed

1.5 miles of milling, rubblizing and resurfacing on IL 148 from Ziegler-Royalton School to north of Yellow Banks Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-041-20	NHPP23BY(610)	127R-1	FAP 726	Pavement	9-00831-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/28/2023		10	4.00	0.00	No	

037-78866 Highways - Executed

Surface preparation and application of bridge deck concrete sealer at SN 002-0022 carrying I-57 over the Mississippi River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Alexander	C-99-058-21	NHPP7DE9(774)	D9 DECK SEAL 2023-1	FAI 57	Bridges	9-00409-2300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

038-78909 Highways - Executed

Signal modifications and ADA improvements at the intersection of Old IL 13 and Main Street in Harrisburg. , Signal modifications and ADA improvements at the intersection of Old IL 13 and Main Street in Harrisburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-001-22	STPU2KP(076)	(8X,103)TS-2,SW-1	FAS 899 FAU 9559	Electrical	0-01495-9001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	5.00	0.00	No

039-78963 Highways - Executed

Joint reconstruction with strip seals, bridge deck and structure repair, crack sealer, and waterproofing with HMA overlay on SN 041-0096 carrying IL 148 over Big Muddy River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-078-22	HBFPIHWC(588)	D9 BRIDGE OVERLAY 2023-6	FAP 726	Bridges	9-00714-2342

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	2.00	0.00	No

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

040-78966 Highways - Executed

New bridge deck overlay on SN 091-0060 carrying IL 146 over Clear Creek, 2 miles east of IL 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-081-22	N/A	D9 BRIDGE OVERLAY 2023-7	FAP 885	Bridges	0-02177-9014
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

041-78980 Highways - Executed

Weed spraying for the control of Johnson Grass along I-57 at various locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-025-23	N/A	D9 WEED SPRAY 2023 -1	FAI 57	Miscellaneous	0-02068-9001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/09/2023			0.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

042-78981 Highways - Executed

Weed spraying for the control of broadleaf weeds at various locations along I-24 and I-57.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-026-23	N/A	D9 WEED SPRAY 2023 -2	FAI 24 FAI 57	Miscellaneous	0-02068-9002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	05/12/2023			0.00	0.00	No

043-61H84 Local Roads - Executed

Construction of a shared-use path, includes a reinforced slope system, drainage improvements, culvert headwall modifications, guardrail installation and pavement markings on the east side of 104th Avenue to 159th Street to 163rd Place in Orland Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-201-22	EIBV(945)	15-00077-00-BT (ORLAND PARK)	FAU 2696	Pavement	0-00913-1012 1-22496-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	17.00	0.00	No

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

044-61H91 Local Roads - Executed

HMA surface removal and replacement along North York Street from Crestview Avenue to Grand Avenue, with widening and traffic signal modernization at the Belden Avenue/Industrial Drive intersection. Work includes raised medians, ADA improvements, Curb and Gutter removal and reconstruction, storm sewers, landscaping, and pavement markings all in the city of Elmhurst.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-008-22	0CWV(504)	20-00198-00-RS (ELMHURST)	FAU 2678	Pavement	1-22443-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2023		10	15.00	0.00	No	

045-61J10 Local Roads - Executed

Replace the Clearmont pedestrian bridge over Salt Creek in Elk Grove Village.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-045-22	0LA3(176)	18-00066-00-BR(ELK GROVE VILL)	CLEARMONT PEDESTRIA N BRIDGE	Bridges	0-00913-1021 1-22515-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/03/2023		10	13.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

046-61J11 Local Roads - Executed

Resurface Montgomery Road from Frontenac Street to IL 59 in Aurora

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-154-22	DQUP(988)	22-00346-00-RS (AURORA)	FAU 3819	Pavement	1-22447-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	15.00	0.00	No	

047-61J12 Local Roads - Executed

Widening and resurfacing the intersection of Devon Avenue and Park Boulevard and the intersection of Park Boulevard and Pierce Road in Itasca.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-110-21	XEW5(656)	19-00066-00-CH (ITASCA)	FAU 1346 FAU 2997	Pavement	1-22483-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	23.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

048-61J13 Local Roads - Executed

Resurfacing Liberty Street from Commons Drive to IL 59 in Aurora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-162-22	PYGX(374)	22-00347-00-RS (AURORA)	FAU 3570	Pavement	1-22448-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	22.00	0.00	No	

049-61J17 Local Roads - Executed

HMA removal and replacement with patching, minor utility structure repairs, curb and gutter, sidewalk, ADA improvements and striping along Wilmetter Ave. from Ridge Road to Green Bay Road in Willmette.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-199-22	JNCS(044)	19-00204-00-RS (WILMETTE)	FAU 1297	Pavement	1-22517-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	24.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

050-61J19 Local Roads - Executed

HMA resurfacing and construction of HMA shared-use path with pavement narrowing and widening, sidewalks, concrete curb and gutter, landscaping, retaining wall, and traffic signal enhancements along Oakton Street in Des Plaines.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-042-22	0E4U(312)	20-00224-00-BT(DES PLAINES)	FAU 1332	Pavement	0-00913-1023 1-22519-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	21.00	0.00	No	

051-61J20 Local Roads - Executed

HMA removal and resurfacing with pavement patching, curb and gutter, sidewalks, and landscaping on Harrison Street from Bellwood Avenue to 25th Street in Bellwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-372-22	N47Q(963)	21-00148-00-RS (BELLWOOD)	FAI 290F	Pavement	1-22516-0000 1-22516-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	18.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

052-61J21 Local Roads - Executed

HMA resurfacing, curb and gutter, sidewalk repair, drainage structure adjustments, parkway restoration along Shabbona Drive from Sauk Trail to Indianwood Boulevard, in Park Forest.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-253-19	2N51(099)	17-00104-00-RS(PARK FOREST)	MUN 2016	Pavement	1-22227-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/15/2023		10	21.00	0.00	No	

053-61J24 Local Roads - Executed

HMA resurfacing with Class D Patches, driveway removal and replacement, curb and gutter, sidewalk, drainage and utility structure reconstruction, and detector loop replacement on state street from US 6 to Sibley Boulevard in South Holland.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-377-22	95KT(361)	22-00115-00-RS(SOUTH HOLLAND)	FAU 2906	Pavement	1-22521-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	20.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

054-62T54 Highways - Executed

Installation of new fiber optic cable, network switches, PTZ cameras, at 82 signalized intersections located along Barrington Rd from IL-72 to US-20, US-20 from Bartlett Rd to Springfield Dr, IL-19 from Bartlett Rd to Wright Blvd, IL-62 from Penny Rd to East of New Wilke Rd, and Meacham Rd from IL-62 to IL-72

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-246-22	CMAQMSXC(263)	2023 TRAFFIC 02	VARIOUS	Electrical	1-80252-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	0.00	0.00	No	

055-64R79 Highways - Executed

Roadside restoration of Right-of-Way turf damage caused by motorists along State maintained routes within District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-102-22	N/A	D2 RTR 2023	VARIOUS	Miscellaneous	0-02177-2004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2023			0.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

056-70B79 Highways - Executed

Bridge deck overlay, Saline Branch 1 mile West of St. Joseph.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-063-21	HBFPCL6Z(312)	2X-BDR	FAS 1512	Bridges	5-53138-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	3.00	0.00	No	

057-72043 Highways - Executed

Bridge washing at various major river crossings on various routes in District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-016-23	NHPP-STP3EEX (645)	D6 BRIDGE CLEANING 2023	VARIOUS	Bridges	0-01292-6002 0-01292-6003 0-01292-6004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/26/2023			0.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

058-72069 Highways - Executed

Patching on I-55 from the Montgomery County line to the Logan County line and on I-72 from the Morgan County line to the Macon County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-019-23	N/A	D6 PATCHING 2023	FAI 55 FAI 72	Pavement	0-02177-6022

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

059-72073 Highways - Executed

Crack and joint sealing on various routes at various locations throughout District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-087-22	NHPP-STPSHS4 (353)	D6 CJS 2023	VARIOUS	Pavement	6-01484-0000 6-01487-0000 6-01492-0000 6-01497-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

060-72H24 Highways - Executed

4.4 miles of standard overlay and bridge overlay on IL 97 from 0.3 miles north of East County Road 800 to the Menard County line and at Pecan Creek, 0.8 miles north of the Menard County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Mason	C-96-095-14	STP-HBFPLTIB(015)	1RS-7, 2RS-3, 2B-1 (BDR,BRR)	FAP 34	Pavement	6-00532-0000 6-00532-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	10.00	0.00	No	

061-72K64 Highways - Executed (In combination with 023-72G17)

4.3 miles of milling, resurfacing and new deck on I-55 from 0.5 miles south to 1.7 miles north of County Highway 10 at the Elkhart Interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-096-18	NHPPXA8L(142)	(54-1)RS-3; (54-1HB) D,BRR	FAI 55	Pavement	6-00315-0100 6-01474-0000 6-01474-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/15/2023		60	7.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

062-74212 **Highways - Deleted**

PCC pavement, pavement removal, earthwork, curb and gutter, storm sewer, traffic signals, highway lighting and sidewalks on US 40 and IL 33 from west of Raney Street to East of Walnut Street in Effingham.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-138-06				Pavement	7-80450-0050 7-80450-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			220	Pending	Pending	No	

063-74B70 Highways - Executed

42 miles of weed control on US 51 from the Christian County line and on I-72 from US 51 to the Piatt County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Shelby Macon	C-97-014-23	N/A	D7 WEED SPRAYING 2023-1	FAI 72 FAP 322	Miscellaneous	0-02068-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/19/2023			0.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

064-76M87 Highways - Executed

5.7 miles of resurfacing and ADA upgrades on IL 159 / Troy Road from Center Grove Road to West Country Lane.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-028-20	NHPP-STPTUCN (600)	(122,122-1,30)RS-4	FAP 600 FAU 8887	Pavement	8-00698-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			170	20.00	0.00	No

065-76P99 Highways - Rejected

Chemical treatment of deep wells at various locations in East St. Louis and Venice.

066-76R68 Highways - Executed

Pavement patching on the ramps at I-255 and I-55/70 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-143-22	N/A	(60-7)-1PP	FAI 255	Pavement	0-02177-8012

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	18.00	0.00	No

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

067-76R70 Highways - Executed

Partial and full depth patching on IL 160 from John Street in Grantfork to US 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-145-22	N/A	(12,45,86)PP	FAP 692	Pavement	0-02177-8014
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	12.00	0.00	No	

068-76R71 Highways - Executed

Partial and full depth patching on IL 3 from McKinley Bridge to New Poag Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-146-22	N/A	(101,102,103,104)PP	FAP 2 FAU 9105	Pavement	0-02177-8015
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	20.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

069-85731 Local Roads - Executed

Remove 3 span steel girder bridge and replace with 3-span I-beam bridge with HMA approach, and raised roadway profile on Milledgeville Road over Buffalo Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-049-21	HJF9(799)	20-00326-00-BR	FAS 79	Bridges	2-10601-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	2.00	0.00	No	

070-87799 Local Roads - Executed

Resurfacing CH 18 from IL 17 to IL 115.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-012-33	S7HV(364)	21-00028-03-RS	FAP 796	Pavement	3-10733-0000 3-10733-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	10.00	0.00	No	

071-87807 Local Roads - Rejected

Resurface Chartres Street from Raccuglia Drive to Pershing Road in LaSalle.

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

072-89817 Local Roads - Executed

Resurface Santa Fe Trail from IL 26/Spring Bay Road to Ch 19/Lourdes Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Woodford	C-94-007-22	6RNV(674)	21-00058-00-RS	FAS 2360	Pavement	4-10710-0000 4-10710-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	1.00	0.00	No	

073-89821 Local Roads - Executed

Rehabilitate the bridge carrying CH 23R over Timber Creek, 0.7 mile north of IL 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-017-22	K24E(901)	20-00155-00-BR	CH 23R	Bridges	4-10677-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	9.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

074-91609 Local Roads - Executed

Resurface Main Street from 0.1 mile west of Division Street to east of Lincoln Street, North Division Street from north of State Street to north of US 150, and State Street from 0.1 mile west of Division Street to 0.1 mile east of Division Street in Mahomet.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-006-22	TVYB(304)	18-00036-00-RS (MAHOMET)	VARIOUS	Pavement	5-10476-0000 5-10476-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/11/2023		10	2.00	0.00	No	

075-91616 Local Roads - Executed

Construct a shared use PCC path with prefabricated pedestrian truss superstructure, eathwork, seeding and erosion control, along Crystal Lake park and west of Broadway Avenue in Urbana.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-001-23	PL10(830)	22-P4003-00-BT (URBANA PD)		Bridges	0-00913-5001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/15/2023			3.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

076-91623 Local Roads - Executed

Resurface Oakland Road from 5 miles south of US 36 to Township Road 2100 N.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Douglas	C-95-007-23	AULW(716)	20-00140-00-RS	FAS 669	Pavement	5-10504-0000 5-10504-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	4.00	0.00	No	

077-93793 Local Roads - Executed

Replace the bridge carrying CH 15 over the Sugar Creek Overflow, 1.5 miles South of New Holland.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-093-21	9MW0(201)	16-00123-00-BR	FAS 565	Bridges	6-10752-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	6.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

078-93798 Local Roads - Executed

Full Depth Reclamation and resurfacing with aggregate wedge shoulders, sidewalk, storm sewer, and pavement markings on CH 2 from CH 3 in New Salem to IL 107.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-079-21	S83J(649)	18-00101-00-PP	FAS 598	Pavement	0-01745-6001 6-10810-0000 6-10810-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	9.00	0.00	No

079-95927 Local Roads - Rejected

Curb and Gutter, Sidewalks, ADA Ramps, Storm Sewers, and Street Lights, at various locations in Marshall.

080-62A53 Highways - Executed

(2,811-Ft) The proposed improvement consists of Dry Land Bridge reconstruction, roadway widening, resurfacing and ADA improvement for IL 132 (Grand Avenue) at East of Cedar Lake Road located in the Village of Lake Villa in Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-239-15	NHPPZM57(675)	WR(2)-R-1	FAP 541	Bridges	1-77868-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/27/2024		5	20.00	0.00	No

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

081-62H02 Highways - Executed

(300-Ft) Culvert replacement, retaining wall construction, railroad track re-alignment, roadway resurfacing, pavement marking and ADA ramp reconstruction for IL 31 Culvert over Ditch located in the Village of South Elgin in Kane Co.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-288-18	STPBKRQ(921)	2018-042-CR	FAU 3887	Bridges	1-78886-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2023		5	18.00	0.00	No	

082-62R59 Highways - Withdrawn

Applying a high-friction surface treatment (HFST) along the ramp from I-290/ IL53 northbound to I-90 eastbound and the ramp from I-90 westbound to I-290/ IL 53 northbound. Applying a high-friction surface treatment (HFST) along I-290 eastbound near I-88, Increase pavement friction by grooving the existing PCC Pavement.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-207-22	HSIPV0AL(088)	FAI 290 22PF	FAP 342 FAI 290	Pavement	1-81140-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

083-62T92 Highways - Executed

The proposed improvement is located along various expressways and arterial routes at various locations in District One.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-250-22	N/A	2022-MOW-01	VARIOUS	Miscellaneous	0-02177-1009
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2023			0.00	0.00	No	

084-62U04 Highways - Executed

(2100-Ft) SMART overlay project on IL Route 43 from Sanitary and Ship Canal to Hanover Street, located in Village of Summit, Village of Forest View, and City of Chicago in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-365-22	NHPPEJVT(684)	FAP 348 22 RS 4	FAP 348	Pavement	1-81149-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	16.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

085-62U15 Highways - Executed

This improvement consists of a full bridge painting of 1-57 at the 1-80 Interchange in the City of Calumet City in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-019-23	N/A	FAI 57 22 BP	FAI 57	Bridges	0-01376-1001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	0.00	0.00	No	

086-62U16 Highways - Executed

The improvement consists of cleaning and painting existing steel on the structures No. 1: IL-394 under Glenwood Dyer Road; No. 2: IL-394 under Glenwood Lansing Road, in Villages of Glenwood and Lynwood, in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-018-23	N/A	IL 394 22 BP	FAP 332	Bridges Painting	0-01376-1002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	0.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

087-64P43 Highways - Executed

Pavement patching, cold milling, HMA resurfacing on IL 5 and expansion joint replacement, deck patching, HMA wearing surface with waterproofing membrane system and misc. other bridge repairs on: SN 081-0095 and 081-0096 carrying IL 5 over 27th Street, and SN 081-0097 and 081-0098 carrying IL 5 over I-74.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-131-22	NHPPZAQG(640)	(2,3)RS & (3HB & 81-2HB-1)BDR	FAP 595 FAI 74	Pavement	2-30121-0100 2-30121-0110 2-30121-0200

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			90	6.00	0.00	No

088-64S17 Highways - Executed

Bridge deck sealing of 3 structures in Boone County and 11 structures in Carroll County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Boone Carroll	C-92-015-23	HBFPTVI8(646)	D2 BDS 2023-01	VARIOUS	Bridges	2-93011-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

089-64S18 Highways - Executed

Bridge deck sealing of 30 structures in Henry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-016-23	HBFP7944(577)	D2 BDS 2023-02	VARIOUS	Bridges	2-93011-2000 2-93011-2100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

090-66824 Highways - Executed

This project is located in Clinton Township, approximately 40 feet north of the intersection with US 30 (2.0 mile east of Waterman) in DeKalb County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-085-22	HBFPXQMP(661)	(116)CR-5309	TR 154	Bridges	3-15980-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	10.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

091-66M73 Highways - Executed

This project is located on FAP 68 (IL 23) and FAP 623 (US 6). It consists of crack routing and filling as well as pavement marking.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-097-22	NHPP-STPGY7E (923)	(1Z,1,1R,2)CJS& (30,31)CJS	FAP 68 FAP 623	Pavement	3-00650-0160 3-02350-0150

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

092-62L51 Highways - Withdrawn

(1.51-Mile) Smart overlay resurfacing on Pulaski Road from 1-290 (Eisenhower Expressway) to Cermak Road (22nd Avenue) in the City of Chicago, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-270-20				Pavement	1-80586-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	Pending	Pending	No

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

093-62T96 Highways - Executed

(2546-Ft) Improvement consists of Bridge deck patching and bridge joint reconstruction on FAI 290 (WB) ramp to SB 1-355 located in the Village of Addison and Medinah in DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-319-22	N/A	FAI 290 22 BJ	FAI 290	Bridges	0-01292-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

094-62U02 Highways - Executed

The work to be completed under this contract consists of installing signs at new locations and repairing existing damaged signs on a work order basis throughout District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-251-22	N/A	2022 SIGN 01	VARIOUS	Miscellaneous	0-02177-1010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/07/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

095-62U24 Highways - Executed

2,112-Ft) Bridge Painting and Lighting Replacement. This improvement consists of 3 locations along the eastbound direction of the Kennedy Expressway (I-90/94 EB) at the structures; Grand Ave - (SN 016-2048), Green St.- (SN 016-0136), Hubbard St.- (SN 016-2050) and Metra Railroad, Kinzie St and Wayman St (SN 016-2020). All are located within Chicago, Cook County, Illinois.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-034-23	NHPP5PK1(530)	FAI 94 22 BP	FAI 94	Bridges Painting	1-80290-0000 1-80291-0000 1-80292-0000 1-81118-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes	07/31/2024		10	0.00	0.00	No

096-64S19 Highways - Executed

Bridge deck sealing of 10 structures in Lee County, 5 structures in Ogle County and 4 structures in Winnebago County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-014-23	HBFP7YL3(176)	D2 BDS 2023-03	VARIOUS	Bridges	2-93011-3000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

097-66M66 Highways - Executed

This project consists on performing Bridge Decks Concrete Sealing with the parapets/curbs on various routes at various location throughout LaSalle and Putnam Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Putnam LaSalle	C-93-091-22	HBFPAPVS(132)	D3 BRIDGE DECK SEALING FY 2023	VARIOUS	Bridges	3-27357-2300 3-27357-2301
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

098-72G54 Highways - Executed

5.45 miles of milling/resurfacing and deck replacements from 1.3 miles south of Waggoner to Macoupin Creek, 0.4 mile south of CH 17 at Farmersville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery	C-96-023-14	NHPP-HIBR202X (000)	(68-4RS1-BY, 68-5HB) D, 68-3RS5	FAI 55	Pavement	6-00251-0000 6-00251-0100 6-01043-0000 6-01044-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			150	6.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

099-72M49 **Highways - Withdrawn**

Concrete microsilica overlay, bridge joint replacement and bridge repair on IL 125 over the BNSF Railroad in Beardstown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Cass	C-96-015-21				Bridges	6-00684-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	Pending	Pending	No	

100-72N23 **Highways - Executed**

On call repair of guardrail and impact attenuators throughout District 6 as needed.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-149-21	COVD50HR(689)	D6 CABLE/GUARDRAIL 2023	VARIOUS	Miscellaneous	0-01213-6001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		730		0.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

101-74813 Highways - Executed

9.9 miles of designed overlay, culvert replacement and ADA improvements on IL 48 from Bowman Road to the Christian County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-067-17	STP-HBFP78CN (569)	(128,129)RS-4	FAP 714	Pavement	7-50912-0000 7-50912-0500
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	3.00	0.00	No	

102-74961 Highways - Executed

11.7 miles of patching, milling, resurfacing, pavement replacement, median replacement and aggregate wedge shoulders on US 50 from 1.6 miles east of the Clay County line to 0.6 miles west of Ste. Marie Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Richland	C-97-038-20	NHPPKFB7(460)	(5-2,6-2,6-2-1)RS-2	FAP 327	Pavement	7-50395-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			120	5.00	0.00	No	

103-74B69 Highways - Rejected

Removal of dead trees along I-70 and US 40 in Cumberland County.

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

104-78604 Highways - Executed

10.8 miles of reconstruction/rehabilitation on I-64 from 0.3 miles east of Shiloh Road to just east of the Washington County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-058-17	NHPP-HIBRSQHC (418)	(41-6,41-6-1,41-7)RS- 2;BSMART	FAI 64	Pavement	9-00621-0200 9-00621-0210
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/31/2026			3.00	0.00	No	

105-61H95 Local Roads - Executed

Widening, reconstruction, and extending Dauberman Road on new alignment south of US 30, construction of bridges for BNSF Railway and over US 30, reconstruction of US 30, roadway improvements to Granart Road, Construction of a connector road for the Dauberman/US 30 interchange, new traffic signals, and a bike trail from US 30 to Granart Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-199-18	MV54(588)	15-00277-01-BR	FAS 1107	Pavement	0-05150-1003 1-22247-0000 1-22247-0020 1-22247-0030
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2024		15	13.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

106-61H99 Local Roads - Executed

Reconstruction of Crete Road from Richton Road to Exchange Street in Crete.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-378-15	UMBW(332)	15-00049-00-PV (CRETE)	FAU 4309	Pavement	1-21801-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	17.00	0.00	No	

107-61J18 Local Roads - Executed

Construct Des Plaines River Trail from north of Touhy Avenue to Devon Avenue in Park Ridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-135-22	MAQA(510)	17-00034-01-BT (PARK RIDGE)	DES PLAINES RIVER TRAIL	Pavement	0-00913-1028
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	18.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

108-61J23 Local Roads - Executed

HMA removal and replacement with Curb and gutter, sidewalks, structure adjustments, pipe culvert replacement, and landscaping on Oak Park Avenue in Chicago Ridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-236-22	QLYX(575)	20-00060-00-RS (CHICAGO RIDGE)	FAU 2955	Pavement	1-22518-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	20.00	0.00	No	

109-62G26 Highways - Executed

(5.35-Mile) Design, Standard and Smart overlay resurfacing on IL Rte. 173 (Rosecrans Rd.) from Brown Ave. to Hunt Club Rd. in the Village of Antioch, Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-166-18	NHPPWGS(313)	135 RS & SW	FAP 303	Pavement	1-79864-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	19.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

110-62M43 Highways - Executed

(4,199-Ft) Designed Overlay, New Shoulders on Joliet Rd from I-55 to Sherman Road. The project also includes Diamond Grooving on I-55 NB off ramp to I-355. This Project is in the Villages of Romeoville, Bollingbrook and Woodridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage Will	C-91-373-20	STP-HSIPYZBV(742)	2020-155-PS&SW	FAU 378 FAI 55	Pavement	1-79388-0000 1-79388-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	21.00	0.00	No	

111-62N69 Highways - Executed

(5.59-Mile) Smart overlay and ADA improvements, on IL 120 (0.2 Mile East of IL 60 0.1 Mile East of Alleghany Road) in the villages of Volo, Round Lake, Round Lake Park, Hainseville, Grayslake, and Mundelein in the townships of Avon, Grant, Wauconda, and Freemont in Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-142-21	NHPPK39B(937)	2021-045-RS	FAP 333	Pavement	1-80871-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	17.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

112-62N79 Highways - Executed

(4.03 mi); Smart Overlay and ADA Improvements on Roosevelt Rd from Des Plaines Av to Belt Railway. This project is located in the Village of Forest Park, Village of Oak Park, City of Berwyn, Town of Cicero and the City of Chicago in Cook Co.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-152-21	NHPPCVQZ(534)	2021-047-RS	FAP 347	Pavement	1-80865-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2023		5	23.00	0.00	No	

113-62R80 Highways - Executed

(1.04-Mile) Standard Overlay project on Des Plaines Ave from Madison St to Roosevelt Road located in the Village of Forest Park in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-223-22	STPAU80(126)	FAU 2759 22 RS	FAU 2759	Pavement	1-81139-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	18.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

114-62U50 Highways - Executed

The work to be completed under this contract consists of removal and replacement of impact attenuators and sand module replacement on a work order various State maintained expressway and arterial routes within the counties of Cook, DuPage, Will, Lake, McHenry, and Kane.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-066-23	N/A	2022 VAR TC	VARIOUS	Miscellaneous	1-80340-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2023			0.00	0.00	No	

115-62U52 Highways - Deleted

Project consists of the pickup, removal and disposal of debris/litter on a work order basis located on 1) FAI 94: I-94 from I-90/94 (Dan Ryan Expwy) to I-80; 2) FAP 341: Stony Island from I-94 to US 12 (95th St); 3) FAU 1574: 103rd St from Cottage Groove to Stony Island in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook Will	C-91-068-23	N/A			Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2023			Pending	Pending	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

116-76K46 Highways - Executed

8.1 miles of resurfacing, patching, ADA improvements, guardrail improvements, detector loop replacement and earth excavation on US 40 from 0.3 miles west of IL 127 in Greenville to the Fayette County line. Includes bridge overlay and structural repairs on SN 003-0018 and SN 003-0019 in Smithboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Bond	C-98-213-18	COVDAY2F(888)	(Q-1,X-1,F-1)RS-2, Q-1VBDR-1	FAU 9832 FAS 1751	Pavement	8-00354-0000 8-00354-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			105	15.00	0.00	No	

117-78882 Highways - Withdrawn

Painting of one bridge in Williamson County and two bridges in Alexander County. (SN 100-0003, SN 002-0025 and SN 002-0026)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson Alexander	C-99-081-21				Bridges Painting	0-01376-9001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			130	Pending	Pending	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

118-78947 Highways - Executed

Upgrade railroad interconnected traffic signals in Carbondale, Herrin and Anna.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-054-22	N/A	D9 RAILROAD SIGNAL FY22-1	VARIOUS	Electrical	0-04003-9001 9-00706-2220
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

119-78958 Highways - Executed

Replacement of the pumps, piping, back-up and electrical controls of the pump station along I-57 at the West Frankfort interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-072-22	N/A	(28-5)PS-1	FAI 57	Electrical	9-00627-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			120	1.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

120-78962 Highways - Executed

Replacement of the sanitary sewer lift station and grinder, electrical service, alarm system, driveway pavement and water service at northbound I-57 Rend Lake Rest Area, 2.4 miles north of the IL 14 / Benton interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-077-22	N/A	(28-2-1)(I-2)RA	FAI 57	Miscellaneous	0-01770-9002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	3.00	0.00	No	

121-85700 Local Roads - Executed

Construction of a shared-use path, concrete curb and gutter, driveways, drainage adjustments, boardwalk structures, retaining walls, lighting, and landscaping along an abandoned railroad from South Peoria Avenue to Depot Avenue in Dixon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-024-19	MXY3(094)	17-00178-00-BT (DIXON)		Pavement	0-00913-2001 0-00913-2002 2-10634-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	5.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

122-87673 Local Roads - Executed

Replace the bridge carrying CH 57 over the Vermilion River, 1.2 miles north of 18th Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-046-17	6F9S(994)	15-00760-00-BR	FAS 1275	Bridges	3-10525-0000 3-10525-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			150	10.00	0.00	No	

123-87759 Local Roads - Executed

HMA multi-use path with concrete sidewalk replacement, curb and gutter, concrete pavement replacement, HMA surface removal and replacement, erosion control, landscaping, lighting, on the north side of IL1/IL17 in Grant Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-039-22	WQQP(150)	17-00016-00-BT (GRANT PARK)	FAP 332	Pavement	0-00913-3001 3-10729-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/11/2023			5.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

124-87783 Local Roads - Executed

Convert 4-way intersection to HMA roundabout with drainage improvements, lighting and a multi-use path with ADA ramps.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kendall	C-93-105-22	VW0F(977)	20-00052-01-PV (OSWEGO)	FAU 1577	Pavement	0-00913-3004 3-10724-0000 3-10724-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/22/2023		20	8.00	0.00	No	

125-89822 Local Roads - Executed

Replace existing box culvert on Graham Chapel Road at a Tributary of West Fork over Kickapoo Creek, 0.6 mile west of Stone School Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-018-22	AYS0(285)	18-00072-00-BR	FAS 1389	Bridges	4-10650-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	13.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

126-93778 **Local Roads - Withdrawn**

Replace the bridge carrying CH 9 over Shoal Creek, 3 miles south of Coffeen.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery	C-96-073-20				Bridges	6-10739-0000 6-10739-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	Pending	Pending	No	

127-93785 **Local Roads - Executed**

Replace existing structure with a single span steel girder superstructure with concrete deck and aggregate approaches that carries Irwin Bridge Road over Richland Creek, 1.5 miles east of Salisbury.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-086-21	ZAGJ(418)	16-13113-00-BR	FAS 1636	Bridges	6-10833-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	7.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

128-93795 Local Roads - Executed

Reconstruction of Brighton Bunker Hill Road from Fostesburg Road to Shipman Cutoff Road. Includes Replacement of the bridge over Girdes Branch.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-228-12	PFNA(930)	01-00080-00-FP	FAS 736	Pavement	0-00107-6003 0-01745-6003 6-10059-0000 6-10059-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			210	8.00	0.00	No

129-97787 Local Roads - Rejected

Reconstruction of clay Street from North Main Street to North Dewey Street in Troy.

130-61J04 Local Roads - Executed

Pavement reconstruction on National Parkway from Golf Road (IL58) to 0.1 mile south of American Lane, and the construction of a roundabout at American Lane, in schauburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-133-22	CJHP(214)	16-00127-03-PV (SCHAUMBURG)	FAU 1103	Pavement	1-22439-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/17/2023		10	21.00	0.00	No

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

131-62K74 Highways - Executed

This is a Bridge Deck overlay, bridge joint repair, pavement patching, overhead sign replacement, ITS loop detectors and lighting project along the inbound and inversible lanes on I-90 (Kennedy Expy from I-94 (Edens Expy) to Hubbard Street in the City of Chicago for a total of 40,320 Ft (7.63-Miles).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-193-20	NHPP-HIBRUH3A (902)	2020-004-BR	FAI 90/94	Bridges	1-78162-0100 1-78162-0110 1-78162-0120 1-78162-0200

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2024		5	22.00	0.00	No

132-62R49 Highways - Withdrawn

The work to be completed under this contract consists expressway daytime sweeping throughout the southern half of District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-183-22	N/A	2022-EXPD-SW	VARIOUS	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/31/2023			0.00	0.00	No

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

133-76N83 **Highways - Withdrawn**

0.59 miles of standard overlay and ADA improvements on IL 140 from Monument Avenue to Terra Drive in Alton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-121-20				Pavement	8-00467-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	Pending	Pending	No	

134-85730 **Local Roads - Executed**

Resurfacing, sidewalks, curb and guttr, segmantal block wall, signing and pavement markings on various routes in Dixon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-048-21	1G6Z(851)	19-00181-00-SW (DIXON)	VARIOUS	Pavement	0-01756-2001 2-10593-0000 2-10593-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	3.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

135-85732 Local Roads - Executed

Removal of a three-span concrete slab bridge and construction of a two-span PPC I-Beam bridge with integral abutments and approach roadway construction on Poplar Grove Road over Beaver Creek in Boone County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Boone	C-92-099-21	N66N(285)	19-00113-00-BR	FAU 5011	Bridges	2-10589-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	4.00	0.00	No	

136-89826 Local Roads - Executed

PCC pavement reconstruction, PCC Shoulders, curb and gutter, storm sewer replacement, traffic signal installation and lighting on Old Galena Road from IL 29 north to Neal Lane with a 0.26 mile omission north of IL 29 to south of Engine Drive.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-022-22	E750(768)	16-00058-10-PV	FAS 384 FAS 1387A	Pavement	4-10649-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	3.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

137-97785 Local Roads - Executed

Reconstruct North Buchanan Street from East Union Street to Hillsboro Avenue in Edwardsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-012-21	3FR5(267)	17-00110-00-RS (EDWARDSVILLE)	FAU 8887	Pavement	8-10664-0000 8-10664-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			95	20.00	0.00	No

138-97791 Local Roads - Executed

Pulverize and regarade existing pavement, aggregate base, HMA resurfacing, aggregate shoulders, pipe culverts, curb and gutter, and pavement markings on Gragg Street from Lincoln Boulevard to Country Club Road in Centralia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-024-21	2INY(960)	18-00106-00-PV (CENTRALIA)	FAU 8592	Pavement	8-10690-0000 8-10690-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			80	17.00	0.00	No

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

139-87798 Local Roads - Executed

Resurfacing and aggregate shoulders on Elliot Road from 12 North Road to IL 54.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-011-23	X9PU(902)	18-00140-00-RS	FAS 339	Pavement	3-10663-0000 3-10663-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	7.00	0.00	No	

140-97794 Local Roads - Executed

Resurfacing, curb and gutter replacement, sidewalks, and pavement markings on State Street/Old Vincennes Trail from Smiley Street to Scott Troy Road in O'Fallon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-005-25	CV5Y(114)	21-00073-00-RS (O'FALLON)	FAU 9164	Pavement	8-10795-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/04/2023			0.00	0.00	No	

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

141-97796 Local Roads - Executed

Resurfcing, HMA shoulder widening, pipe under-drains, shoulder and centerline rumble strips, reshaping fore slopes, guardrail, and pavement markings on Otterville Road from IL 16 to Main Street in Otterville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Jersey	C-98-024-23	GLGI(756)	19-00023-02-RS	FAS 749	Pavement	0-00107-8001 8-10727-0000 8-10727-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	15.00	0.00	No

142-97797 Local Roads - Executed

Replace the bridge carrying CH 12 over a drainage canal located 0.10 mile west of the Valmeyer corporate limits.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Monroe	C-98-035-23	D17A(312)	21-00084-00-BR	OLD IL156	Bridges	8-10774-0000 8-10774-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	18.00	0.00	No

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

143-62U54 Highways - Executed

Project consists of the pickup, removal and disposal of debris/litter on a work order basis located on 1) FAI 94: I-94 from I-90/94 (Dan Ryan Expwy) to I-80; 2) FAP 341: Stony Island from I-94 to US 12 (95th St); 3) FAU 1574: 103rd St from Cottage Groove to Stony Island in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-081-23	N/A	FAI 80 22 LITTER 1	FAI 80	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2023			0.00	0.00	No	

01A-KE019 Aeronautics - Executed

REPLACE RUNWAY AIRFIELD LIGHTING

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories			
2 / 2	Henry	EZI 4940 KEWANEE MUNICIPAL	317SBGPTBD	Electrical			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
90	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		81		4.00	0.00	No	

02A-FL034 **Aeronautics - Rejected**

Maintain and Remark Runway 3-21 and other Airfield Pavements

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

03A-PA064 **Aeronautics - Deleted**

Rehabilitate Access Road at NW Quadrant Hangars

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1				Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		5		Pending	Pending	No

04A-FA008 **Aeronautics - Executed**

Ramp Expansion and Airfield Drainage Improvements

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 7	Wayne	FWC 4772 FAIRFIELD MUNICIPAL	317SBGPTBD	Pavement Miscellaneous		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		60		10.00	0.00	No

Letting Summary Report

Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: July 01, 2026

05A-UN061 Aeronautics - Executed

New Runway 4 and 22 FAA PAPIs - Phase 1 Electrical

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories	Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
3 / 5	Champaign	CMI 4877 U OF I - WILLARD	3170016037	Electrical	90	No	No	No	No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver				
No		27		2.00	0.00	No				

06A-JA040 **Aeronautics - Rejected**

Replace Medium Intensity Lights on Runway 13/31 and 4/22, All Taxiways, and Apron
