Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: October 22, 2025

001-64R70 Highways - Executed

4.686 miles Advance Tree Removal at I-39/US20 System Interchange.

Reg / Dist	Countie	es State Job #	Federal Project #	Section :	# Routes	Major Work Categoric	es PPS#
2/2	Winneb	ago C-92-090-2	2 NHPPWPKZ(117)	(201-3)TI	R FAI 39	Miscellaneous	2-15970-0060
Award Per	iod N	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small Business Initiative	Target Market Program	QP Certification
45	N	No	No		No	No	N/A

Pre-Bid MeetingCompletion DateCalendar DaysWorking DaysDBE %VBP %Prequalification WaiverNo03/31/2023150.000.00No

002-64S10 Highways - Executed

On-call maintenance of electrical facilities along State Maintained Routes in East half of District 2.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
2/2	Variou	ıs	C-92-129-22	N/A	D2 ELE ((EAST) 2022	VARIOUS	Electrical	N/A
Award Peri	riod	Mentor No	ŭ	Hot Mix Asphalt-Small	Batch	Small Busine		3	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date 1/2024		Working		BE %	VBP %	Prequalification Waiver No

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: October 22, 2025

003-64S11 Highways - Executed

On-call maintenance of electrical facilities along State Maintained Routes in West half of District 2.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS #
2/2	Various	C-92-130-22 N/A	D2 ELE (WEST) 2022	VARIOUS	Electrical	N/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 12/31/2024 0.00 0.00 No

004-76N83 Highways - Deleted

0.59 miles of standard overlay and ADA improvements on IL 140 from Monument Avenue to Terra Drive in Alton.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #	

5 / 8 Madison C-98-121-20 Pavement 8-00467-2000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 Pending Pending No

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: October 22, 2025

005-76R79 Highways - Executed

Guardrail replacement at various locations throughout Madison and Jersey Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
5 / 8	Madison Jersey	C-98-041-23	HSIP761C(975)	DIST 8 G 2024-2	UARDRAIL	VARIOUS	Miscellaneous	8-08800-3020
Award Perio	od Ment No	J	Hot Mix Asphalt-Small No	Batch	Small Busin No	ness Initiative	J	QP Certification N/A
Pre-Bid Med No	eting C	ompletion Date	Calendar Days	Working 170	•	DBE % 9.00		Prequalification Waiver No

006-78834 Highways - Executed

Replacing SN 097-7045 with a new single cell concrete box culvert to carry IL 1 over an unnamed stream in Carmi.

Reg / Dist Cour 5 / 9 White		Federal Project # 1 NHPPSUHM(719)	Section # 3CR-1	Routes FAP 332	Major Work Categori Bridges	es PPS# 9-00807-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma l	II Batch Sma	all Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Dat 08/04/2023	e Calendar Days	Working Day	DBE % 9.00	VBP % 0.00	Prequalification Waiver No

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: October 22, 2025

007-76M43 Highways - Deleted

Culvert repairs on SN042-2417 carrying Old US 67 over a Tributary to Piasa Creek, 0.1 miles north of New Delhi Road.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	Jersey	C-98-074-19			Bridges	8-00686-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 Pending Pending No

008-64M81 Highways - Rejected

4.28 miles, cold milling, pavement patching and Hot-Mix Asphalt resurfacing on I-280 from East of the IL 92 interchange to 0.1 miles East of Milan Beltway.

009-68H08 Highways - Executed

Mill and resurface parking lot at the Knoxville Storage Yard, South of I-74 (exit 51) on CH 9 (1393 Knox Hwy).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 4	Knox	C-94-042-22	N/A	D4 PARKING LOT	KNOXVILLE	Pavement	N/A
				RESURF 2022	MAINT.		
					YARD		

Award PeriodMentor ProtégéHot Mix Asphalt-Small BatchSmall Business InitiativeTarget Market ProgramQP Certification45NoNoNoNoN/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: October 22, 2025

010-70G16 Highways - Executed

Superstructure removal at TR 258, 2 miles West of St. Joseph.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
3 / 5	Cham	npaign	C-95-059-22	? N/A	(10-7)BF	₹	FAI 74	Bridges	N/A
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	j Days	DBE %	VBP %	Prequalification Waiver
No					15		0.00	0.00	No

011-66M91 Highways - Executed

This project is located on FAI 80 (I-80) from 0.7 mile East of I-180 to 0.7 mile West of II 251. The work consists of centerline milling and resurfacing 2 feet wide, at a depth of 2", pavement marking, and raised reflectors.

Reg / Dist	Coun	ities	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
2/3	Burea	au	C-93-110-22	HSIP9AVJ(505)	[(06-6,7)	&50-8]I	FAI 80	Miscellaneous	0-00818-3001
	LaSa	lle							
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	l Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Con	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					35	1:	2.00	0.00	No

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: October 22, 2025

012-72402 Highways - Executed

Tree removal and building demolition at the IDOT Central Office Headquarters and new District 6 facility in Springfield.

•	unties ngamon	State Job # C-96-011-2	Federal Project # N/A	Section HANLEY 2022-1	# ' PARKING	Routes FAP 663	Major Work Categories Miscellaneous	s PPS# N/A
Award Period 45	Mento No	r Protégé	Hot Mix Asphalt-Smal No	l Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meetin No	•	mpletion Date 31/2023	e Calendar Days	Working 10	, ,	BE % 00	VBP % 0.00	Prequalification Waiver No

013-72H71	Highways - Withdrawn
-----------	----------------------

2.3 miles of sidewalk, ADA ramps and roadway lighting improvements on Business 55, IL 29 / Peoria Road from Sangamon Avenue to Ardmore Avenue in Springfield.

Reg / Dist	Counti Sangar		State Job # C-96-047-15	Federal Project #	Section	#	Routes	Major Work Categories Miscellaneous	6-00553-0000
Award Perio		Mentor No	Ū	Hot Mix Asphalt-Smal No	l Batch	Small B No	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee No	eting	Com	pletion Date	Calendar Days	Working 90	Days	DBE % Pending	VBP % Pending	Prequalification Waiver No

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: October 22, 2025

014-74B57 Highways - Executed

Pavement patching on US from 1.6 miles east of the Clay County line to 0.6 miles west of Ste. Marie Road.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
4 / 7	Richla	ınd	C-97-129-22	N/A	D7 PATO	CHING 2023-5	FAP 327	Pavement	7-52875-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal l No	Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting		npletion Date 8/2022	Calendar Days	Working	•	BE % 00	VBP % 0.00	Prequalification Waiver No

015-78958 Highways - Withdrawn

Replacement of the pumps, piping, back-up and electrical controls of the pump station along I-57 at the West Frankfort interchange.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
5/9	Frank	lin	C-99-072-22	? N/A	(28-5)PS	S-1	FAI 57	Electrical	9-00627-0000
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busines	ss Initiative T	0	QP Certification N/A
Pre-Bid M o	eeting	Com	pletion Date	Calendar Days	Working 80	Days DB 1.0	E % 0		Prequalification Waiver No

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: October 22, 2025

016-76R49 Highways - Executed

Pavement patching on IL 3 from the Monroe County line to the Jackson County line and on IL 150 from the Mississippi River to the Perry County line.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
5 / 8	Rando	olph	C-98-124-22	N/A	DIST 8 P 2023-2	ATCHING	VARIOUS	Pavement	8-00956-0000
Award Peri	od	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No		12/31	1/2022			18.	00	0.00	No

017-62P22 Highways - Executed

(4.18-Mile) Traffic signal modernization and intersection improvements of IL 59 at Joliet St/Edgewood Walk and at James Ave, pavement removal, HMA resurfacing, curb and gutter removal and replacement, median removal, traffic signal removal and replacement, adjustment of drainage structures, and pavement markings. Located in the City of West Chicago and Winfield Township.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
1 / 1	DuPa	ge	C-91-203-21	HSIPSRHP(922)	2021-08	7-TS&N	FAP 338	Electrical	1-79740-0000
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Smal	ll Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	J Days	DBE %	VBP %	Prequalification Waiver
No					65		10.00	0.00	No

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: October 22, 2025

018-76K25 Highways - Deleted

Replacing SN 079-0005 carrying IL 3 over Nine Mile Creek, 4 miles south of Evansville.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Randolph C-98-332-18 Bridges 8-00593-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 200 Pending Pending No

019-76P97 Highways - Executed

Repair and maintenance of electrical equipment at various pump stations throughout District 8.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Various C-98-070-22 N/A DIST 8 ELECTRICAL VARIOUS Electrical N/A

2023-1

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 01/01/2024 0.00 0.00 No

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: October 22, 2025

020-76P98 Highways - Executed

Repair and maintenance of electrical equipment on the Joe Page Bridge in Hardin (SN 031-0001).

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	Calhoun	C-98-071-22 N/A	266BR-1-I-7	FAP 304	Electrical	N/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 01/01/2024 0.00 0.00 No

021-76L72 Highways - Executed

3 miles of resurfacing and ADA improvements on US 67 / IL 111 from 0.1 miles north of Airport Road to IL 3 in Godfrey.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	Madison	C-98-300-18 NHPPTJUS(134)	261RS-2	FAP 10	Pavement	8-00490-0000

FAP 789

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 70 12.00 0.00 No

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: October 22, 2025

022-76L29	Highwa	ys - Deleted
 . 		,

2.8 miles of ADA improvements on IL 161 from Beech Street to Pleasant Avenue in Centralia.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	S PPS#
5/8	Mario	n	C-98-177-18					Miscellaneous	8-00480-2030
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Smal No	l Batch	Small Bu	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mo	eeting	Com	pletion Date	Calendar Days	Working 100	Days	DBE % Pending	VBP % Pending	Prequalification Waiver No

023-66M39 Highways - Executed

This project includes the installation of various combinations of new traffic signal heads, retroreflective backplates, and LED signal face lens covers. The work is proposed at eight intersections located in DeKalb, Kankakee, Kendall, and LaSalle Counties.

Reg / Dist	t Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
2/3	Variou	ıs	C-93-062-22	HSIPUAZF(731)	(FY22 TF SIGNAL	RAFFIC MOD)SFY	VARIOUS	Electrical	3-47470-2303
Award Pe 45	eriod	Mentor No	ū	Hot Mix Asphalt-Small No	Batch	Small Busine No	ess Initiative	. 3	QP Certification N/A
Pre-Bid M No	leeting	Com	pletion Date	Calendar Days	Working 15	•	BE % 00		Prequalification Waiver No

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: October 22, 2025

024-68H17 Highways - Executed

Installation of traffic signal cabinets and equipment, CCTV cameras, and network communications equipment at various locations within District 4.

Reg / DistCountiesState Job #Federal Project #Section #RoutesMajor Work CategoriesPPS #3 / 4VariousC-94-056-22N/AD4 ITS SYSTEM 2023VARIOUSElectricalN/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 0.00 0.00 No

025-46598 Highways - Executed

Various lengths of pavement marking rehabilitation throughout District 7.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Various M-60-008-23 N/A D7 HT PVMNT MRK VARIOUS Miscellaneous 0-01476-7001

RPR 23-08

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 11/15/2023 0.00 0.00 No

026-61H23 Local Roads - Rejected

Roadway reconstruction and traffic signal installation on Gross Point Road from Old Orchard Road to Gold Road in Skokie.

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: October 22, 2025

Mentor Protégé

No

Award Period

45

0.30 mile HMA multi-use path, PCC sidewalk, drainage items, and other necessary work along Bridge Street from McKinley Woods Road to Blackberry land in Channahon.

Reg / Dist	Counties	State Job #	Federal Project #	Section	# Ro	utes N	lajor Work Categories	PPS#
1 / 1	Will	C-91-039-20	F5CI(133)	15-00024		N 1003 F	Pavement	0-00913-1005
				(CHANN	AHON)			1-22421-0000
Award Peri	od Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Business In	nitiative Targe	t Market Program	QP Certification
45	No]	No		No	No	I	N/A
Pre-Bid Me	eting Com	pletion Date	Calendar Days	Working	Days DBE %	V	/BP %	Prequalification Waive
No				30	16.00	0	.00	No
028-61H90 Resurfacin		ads - Execute	_	street in Re	ellwood			
Resurfacin	g Eastern Aven	ue from Madi	son Street to Harrison S			utos N	Jaior Work Catogorios	DDS #
Resurfacin		ue from Madi	son Street to Harrison S	Street in Be Section 1 21-00150	# Ro		flajor Work Categories	PPS # 1-22478-0000

Small Business Initiative Target Market Program

No

No

Hot Mix Asphalt-Small Batch

No

QP Certification

N/A

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: October 22, 2025

029-61H92 Local Roads - Executed

Resurfacing Wildspring Road from IL 120 to Townline Road, and resurfacing Amarias Drive from Townline Road to Cedar Lake Road in Round Lake.

Reg / Dis	st Coun	ties	State Job #	Federal Project #	Section :	‡	Routes	Major Work Categori	ies PPS#
1 / 1	Lake		C-91-130-22	2 3N6D(329)	19-00082	2-00-RS	OR 0105	Pavement	1-22503-0000
					(ROUND	LAKE)	MUN 0141		1-22503-0010
Award P 45	eriod	Mentor No	Protégé	Hot Mix Asphalt-Smal No	l Batch	Small No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid I	Meeting	Con	pletion Date	e Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					40		21.00	0.00	No
030-61H	94	Local Roa	ads - Execute	ed					
•	_	•	DA ramp reco n Evanston.	nstruction, intersection	widening a	nd oth	other necessary wor	k at various intersections or	n Ridge Avenue between Oakton

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
1/1	Cook	C-91-120-20	SKFL(966)	19-00284 (EVANST		FAU 2744	Pavement	0-00107-1002 1-22505-0000
Award Perio	od Mento No	J	Hot Mix Asphalt-Small No	Batch	Small Busin No		Target Market Program No	QP Certification N/A
Pre-Bid Mee No	•	mpletion Date 06/2023	Calendar Days	Working 10	•	BE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: October 22, 2025

031-62N04 Highways - Executed

(6.1 mile), 1-94 from Lincoln Ave to Montrose Ave, Lighting replacement, new light poles, LED luminaires, foundations, conduit and cables, restorations. City of Chicago, Villages of Lincolnwood, Morton Grove and Skokie.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook		C-91-041-21	HSIPB3QI(749)	2020-23	5-L	FAI 94	Electrical	0-00818-1000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Small No	l Batch	Small Busin	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting		pletion Date 1/2024	Calendar Days	Working 10	,	BE % 0.00	VBP % 0.00	Prequalification Waiver No

032-62R81 Highways - Executed

Installation of new fiber optic cable, network switches, PTZ cameras at 55 locations in Schaumburg area.

Reg / Dist 1 / 1	Counties Cook		Federal Project # CMAQARQE(719)	Section # 2022 TRAFFIC 0	Routes 1 VARIOUS	Major Work Categor Electrical	ies PPS# 1-80252-0000
Award Peri 45	iod Ment No	· ·	Hot Mix Asphalt-Sma l No	II Batch Small I No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting C	ompletion Date	Calendar Days	Working Days 65	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: October 22, 2025

033-62T88 Highways - Executed

The work to be completed under this consists of repairing high tension cable median barrier systems throughout District 1 on a work order basis.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	S PPS#
1 / 1	Variou	S	C-91-249-22	N/A	2022 CA	BLE 01	VARIOUS	Miscellaneous	0-01873-1000
									0-02177-1005
Award Peri 45	iod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busi No		J	QP Certification N/A
Pre-Bid Me No	eting		pletion Date 1/2023	Calendar Days	Working	•	DBE % 0.00		Prequalification Waiver No

034-62T90 Highways - Deleted

The work to be completed under this contract consists of installing guardrail at new locations and repairing existing damaged guardrail and traffic barrier terminals on a work order basis throughout District 1.

Reg / Dist	Count	ies S	tate Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#	
1 / 1	Variou	s C	-91-314-22	N/A				Miscellaneous	0-01213-1000	
									0-02177-1007	
Award Peri	od	Mentor P	rotégé l	Hot Mix Asphalt-Small	Batch	Small Busi	iness Initiative	Target Market Program	QP Certification	
45		No	١	No		No		No	N/A	
Pre-Bid Me	eting	Comp	letion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver	
No		12/21/2	2023				Pending	Pending	No	

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: October 22, 2025

035-62U04 Highways - Deleted

(2100-Ft) SMART overlay project on IL Route 43 from Sanitary and Ship Canal to Hanover Street, located in Village of Summit, Village of Forest View, and City of Chicago in Cook County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1/1	Cook		C-91-365-22	2 N/A				Pavement	1-81149-0000
Award Peri 45	od	Mentor No	Ū	Hot Mix Asphalt-Smal l No	l Batch	Small Bus	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					25		Pending	Pending	No

036-64R45 Highways - Rejected

Removal of dead trees along State maintained routes.

037-66M49 Highways - Executed

This project is located on F.A.I. Route 57 (I-57) beginning at the Ford County Line and ending approximately 4.5 miles North of US 24 (Gilman). This work consists of intermittent milling 2" and resurfacing, pavement striping, raised reflective pavement marker removal and replacement.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
2/3	Iroqu	ois	C-93-074-22	N/A	D3 INTER 2022-1	RMITTENT RS	FAI 57	Pavement	3-05738-0170
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Sma ll No	l Batch	Small Busine No		. 3	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 25	Days DE	BE % 00		Prequalification Waiver No

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: October 22, 2025

038-66M52 Highways - Executed

This work is located at the Interchange of I-80 and IL 47 in Grundy County. This work consists of removal and replacement of highway light poles, luminaries and breakaway couplings.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
2/3	Grund	ly	C-93-077-22	2 N/A	(32-3)HL		FAI 80	Electrical	0-02177-3002
Award Peri	iod	Mentor No	Protégé	Hot Mix Asphalt-Smal l No	Batch	Small Busines	ss Initiative Ta	. 3	QP Certification N/A
Pre-Bid Me No	eting	Com	npletion Date	e Calendar Days	Working 30	Days DB 0.0	E % 0		Prequalification Waiver No

039-66M68 Highways - Executed

State Job # Federal Project #

Reg / Dist Counties

This project is located on FAS 2370/OR 26 (IL 26) from Old IL 26 0.32 mile North to the factory entrance. The work consists of HMA milling and resurfacing (designed overlay), pavement marking, and raised reflectors.

Section #

2/3	Putna	m C-93-092-2	22 STP6PM1(392)	(78-1)RS	-2	FAS 2370 OR 26	Pavement	3-02606-0120
Award Pe 45	riod	Mentor Protégé No	Hot Mix Asphalt-Sma No	all Batch	Small E No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid M No	leeting	Completion Da	te Calendar Days	Working 20	Days	DBE % 9.00	VBP % 0.00	Prequalification Waiver No

Routes

Major Work Categories PPS #

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: October 22, 2025

040-68884 Highways - Executed

909.3 FT., Bridge Replacements on I-474 over IL 116 (Plank Rd.) in Bellevue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
3 / 4	Peoria	C-94-071-09	COVD-NHPPFTR1 (573)	(72-3HB-	2)BR	FAI 474	Bridges	4-00181-0400
Award Pei	riod M	entor Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	s Initiative	Target Market Program	QP Certification
! 5	No	0	No		No		No	N/A
re-Bid M	eeting	Completion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
lo		11/15/2023		30	3.0	0	0.00	No
Reg / Dist	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
3 / 4	Various	C-94-057-22	-		YSTEM 2023-	VADIOUS	Electrical	
				1		VARIOUS	Electrical	N/A
Award Pei	riod M	entor Protégé	Hot Mix Asphalt-Small	1	Small Busines		Target Market Program	
	riod M e No	•		1	Small Busines			N/A
Award Pei 45 Pre-Bid M	No	•	Hot Mix Asphalt-Small No	1	No		Target Market Program	N/A QP Certification

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: October 22, 2025

042-70943 Highways - Executed

7.097 miles, 3P-Policy Standard Overlay, Milled Rumble Strip New Shoulders ILL 122 TO WALTON DR IN BLOOMINGTON, Culvert Repair, STREAM 0.2 MI W OF JCT US 150 W OF BLOOMINGTON.

Reg / Dist 3 / 5	Counti McLear			Federal Project # STPHSIPNHPPHBF P8W33(690)	Section # 128RS-2	# & 129RS-4	Routes FAP 693	Major Work Categories Pavement	0-00818-5001 5-52974-0000 5-52974-0100
Award Peri 45		Mentor F No	_	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No		9	QP Certification N/A
Pre-Bid Me No	eeting	Comp	oletion Date	Calendar Days	Working 70	Days DB 4.0	E % 0		Prequalification Waiver No

043-76M87 Highways - Withdrawn

6.8 miles of resurfacing and ADA upgrades on IL 159 / Troy Road from Center Grove Road to Kinloch Avenue.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/8	Madis	on	C-98-028-20					Pavement	8-00698-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busi No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 170	, ,	DBE % Pending	VBP % Pending	Prequalification Waiver No

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: October 22, 2025

044-78909 Highways - Withdrawn

Signal modifications and ADA improvements at the intersection of Old IL 13 and Main Street in Harrisburg.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/9	Saline	C-99-001-22			Electrical	0-01495-9001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

No No No N/A

Pre-Bid MeetingCompletion DateCalendar DaysWorking DaysDBE %VBP %Prequalification WaiverNo40PendingPendingNo

045-91597 Local Roads - Executed

Remove existing structure and construction of a 3-span PPC deck beam bridge and aggregate base approach roadways with bituminous surfce treatment along TR 218 over Brushy Fork, 2.7 miles southeast of Murdock.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
3 / 5	Douglas	C-95-006-21	J9JX(577)	07-0811	9-01-BR	TR 218	Bridges	5-10484-0000
Award Peri	iod Mento	r Protégé	Hot Mix Asphalt-Smal	I Batch	Small Busine	ss Initiative T	arget Market Program	QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 60 4.00 0.00 No

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: October 22, 2025

046-93794 Local Roads - Executed

Remove existing structure and construction of a 3-span precast prestressed concrete deck beam bridge on spill-thru abutments and pile bent piers on TR 71 over the LaMoine River, 3.3 miles southwest of LaHarp.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
4 / 6	Hanco	ock	C-96-205-17	PZYZ(176)	14-07118	3-00-BR	TR 71	Bridges	6-10699-0000
Award Peri 45	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines		. 3	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 75	Days DB 7.0	E % 0		Prequalification Waiver No

047-95926 Local Roads - Executed

Construction of 4' HMA shoulders with rumble strips, installation of pipe underdrains, and concrete patching on Bruce-Findlay Road from 0.3 mile east of 2500 E. Road to IL 32.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
4 / 7	Moult	rie	C-97-009-22	8V9U(618)	20-00031	-00-SD	FAS 642	Pavement	0-00107-7001
									7-10931-0000
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busir	ness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days [DBE %	VBP %	Prequalification Waiver
No					40	6	6.00	0.00	No

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: October 22, 2025

048-66F92 Highways - Executed

The project consists of removal and replacement of the existing bridge (SN 053-0029) carrying IL 17 over Manville Drainage Ditch. The work also includes slope/ditch grading, guardrail upgrades, and resurfacing. The temporary steel support shall be salvaged from the existing structure. A detour will be used.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/3	Living	ston	C-93-048-22	2 HBFPR4H2(622)	(108BR-	4)BR	FAP 649	Bridges	3-53029-0000
Award Per 45	riod	Mentor No	Protégé	Hot Mix Asphalt-Smal No	l Batch	Small Busin	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	npletion Date	e Calendar Days	Working 70		DBE % 0.00	VBP % 0.00	Prequalification Waiver No

049-68698 Highways - Rejected

Replacement of the structure carrying IL 17/ IL 91 over the Spoon River SN 088-0002 (existing; SN 088-0030 (proposed)Ù, 0.6 miles West of Wyoming in Stark County. The project is 2887 feet (0.55 mile) in length. The project also includes roadway profile adjustments, regrading of sideslopes, and construction of the stream barbs.

050-61H81 Local Roads - Executed

0.39 miles of sidewalk and bike path contraction, pedestrian push buttons, crosswalks, drainage and pavement markings from existing North Branch Trail to the intersection of Touhy Avenue and Calwell Avenue in Niles.

Reg / Dist Co			Federal Project # 0G34(073)	Section # 19-00135 (NILES)		Routes NORTH BRANCH TRAIL	Major Work Categories Pavement	PPS # 0-05150-1004
Award Period 45	Mentor Pro No	•	Hot Mix Asphalt-Small No		Small Busine No		. 3	QP Certification N/A
Pre-Bid Meetir No	ng Complet	tion Date	•	Working 40	•	BE % .00		Prequalification Waiver No

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: October 22, 2025

051-61H96 Local Roads - Executed

Installation of conduit, handholes and fiber optic interconnet cable to connect existing traffic signal controllers to the existing DuPage County Central System Network. Includes installation of new PTZ cameras, Layer II (Data Link) switches, Layer III (Network) switches, new traffic signal controllers and cabinets. Project is located in various locations in Dupage County.

Reg / Dist	Count	ies :	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categorie	s PPS#
1/1	DuPag	je (C-91-096-22	9CTW(805)	19-DCCS	S-04-TL	VARIOUS	Electrical	1-11023-0015
									1-22504-0000
Award Perio	od	Mentor F	Protégé l	Hot Mix Asphalt-Small	Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Mee	eting	Comp	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					150		0.00	0.00	No

052-61H97 Local Roads - Executed

Traffic Signal installation and reconstruction of the crosswalk at Montgomery Road and Virgil Gilman Trail in Montgomery.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
1 / 1	Kane		C-91-034-21	E71C(186)	20-00524	4-01-SP	FAU 3579	Pavement	0-00107-1001
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Гarget Market Program	QP Certification
45		No		No		No	1	No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					25	0.	00	0.00	No

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: October 22, 2025

053-66D26 Highways - Executed

Project consists of the reconstruction of IL 71 from 0.16 mi. E of IL 126 to W of Orchard Rd_in Kendall County. Additional work involves several structure replacements within project limits, construction of shared-use path, tree removal, traffic signal and lighting upgrades. Length of the job is 3.8 miles. The job will be staged.

Reg / Dist	Coun	ties Sta	ate Job#	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#	
2/3	Kenda	all C-9	93-019-14	NHPP-HIBRSBVK	(1-1)R,BF	₹1	FAP 311	Pavement	3-07147-0200	
				(122)					3-07147-0210	
Award Per	riod	Mentor Pro	·	Hot Mix Asphalt-Small	Batch			· ·	QP Certification	
45		No		No		No	N	No	N/A	
Pre-Bid Mo	eeting	Comple	tion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver	
No					300	12	.00	0.00	No	

054-87726 Local Roads - Executed

Pavement reconstruction and widening including drainage system improvements on Hobbie Avenue from IL 50 to IL 17 in Kankakee.

Reg / Dist C	counties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categorie	es PPS#
2/3 K	Cankakee	C-93-013-20	EALZ(125)		3-00-FP CITY	FAU 6206	Pavement	3-10554-0000
				OF KAN	KAEE			3-10554-0010
Award Period	d Mento	r Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No	1	No		No		No	N/A
Pre-Bid Meet	ing Cor	npletion Date	Calendar Days	Working	Days DB	8E %	VBP %	Prequalification Waiver
No				160	12.	00	0.00	No

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: October 22, 2025

055-99686 Local Roads - Executed

Resurface Pittsburg Road from Corinth Road to IL 13.

State Job # Federal Project #

Reg / Dist Co	unties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
5 / 9 Wi	lliamson	C-99-048-21	DGXE(283)	20-00162	2-00-RS	FAS 904	Pavement	0-00107-9001
								9-10673-0000
								9-10673-0010
Award Period	Mento	r Protégé	Hot Mix Asphalt-Sma	II Batch	Small I	Business Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meetir	ng Con	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				55		3.00	0.00	No

056-60X98 Highways - Executed

Reg / Dist Counties

(1.39-Mile) Planting of various landscaping features within the 1-90 and 1-290 expressway corridors, installation of various aesthetics features as well as creation of green spaces at selected locations to enhance the overall corridor.

Routes

Section #

1 / 1	Cook	C-91-278-	14 NHPPWLYX(088)	2014-012	2LS	FAI 90	Miscellaneous	1-78691-1660
						FAI 94		
Award Pe	eriod	Mentor Protégé	Hot Mix Asphalt-Sma	all Batch	Small	Business Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid N	Meeting	Completion Da	te Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
Yes		11/30/2025		10		0.00	0.00	No

Major Work Categories PPS#

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: October 22, 2025

057-87810 Local Roads - Withdrawn

Construction of a soldier pile wall and slope stabilization along North 2550th Road from North 2551st Road to a point approximently 0.25 mile east along 2550th Road in the Peru Road District.

Reg / Dist				Federal Project #	Section :	#	Routes	Major Work Categories	
2/3	LaSal	le	C-93-096-20					Miscellaneous	0-99923-3001
Award Peri	iod		•	Hot Mix Asphalt-Smal	Batch		ess Initiative	3	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	•	BE %		Prequalification Waiver
No					105	P	ending	Pending	No

058-46576 Highways - Executed

The work consists of placing various width of thermoplastic, preform plastic, modified urethane and hot spray thermoplastic pavement marking lines, letters and symbols and the removal of existing pavement markings and the installation of grooved pavement markings within the limits specified on each individual work order on various routes in various counties in District 1.

R	leg / Dist	Count	ies	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1	/ 1	Variou	S	M-60-012-22		D1 GRVI MRK 22-	O INT PVMNT 12	VARIOUS	Miscellaneous	0-01476-1004
A 4	ward Perio	od	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busine No		0	QP Certification N/A
P N	re-Bid Mee	eting		pletion Date 0/2024	Calendar Days	Working	Days DB 0.0	8 E % 0		Prequalification Waiver No

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: October 22, 2025

059-46604 Highways - Executed

This work shall consist of removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker castings and placing new raised pavement marker castings within the limits shown.

Reg / Dist Cou	nties State Job	# Federal Project #	Section #	Routes	Major Work Categori	es PPS#
1 / 1 Will	M-60-014-	23 N/A	D1 REFLEC 23-14	TOR REPL VARIOUS	Miscellaneous	0-01826-1002
Award Period	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch Sn	nall Business Initiative	Target Market Program	QP Certification
45	No	No	No)	No	N/A
Pre-Bid Meeting	Completion Da	te Calendar Days	Working Da	ys DBE %	VBP %	Prequalification Waiver
No	09/30/2023			0.00	0.00	No

060-46605 Highways - Executed

This work shall consist of removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker castings and placing new raised pavement marker castings within the limits shown.

Reg / Dist Cou 1 / 1 Kand		# Federal Project # 23 N/A	Section # D1 REFLECTOR F 23-15	Routes REPL VARIOUS	Major Work Categorie Miscellaneous	os PPS # 0-01826-1003
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	II Batch Small Bu No	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Da 09/30/2023	te Calendar Days	Working Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: October 22, 2025

061-62N05 Highways - Executed

(66.6-Mile), 1-94 from Lake Cook Rd to Lincoln Ave, Lighting replacement, new light poles, LED luminaires, foundations, lighting controllers, conduit and cables, restorations. Located in City of Highland Park and Villages of and Morton Grove, Northbrook, Northfield, Skokie, and Wilmette.

Reg / Dist C	ounties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#	
1/1 C	ook	C-91-042-21	HSIPBPD6(929)	2020-236	6-L	FAI 94	Electrical	0-00818-1001	
L	ake					FAP 346			
Award Period	Mentor	Protégé	Hot Mix Asphalt-Small	l Batch	Small Busine	ss Initiative	Target Market Program	QP Certification	
45	No		No		No	1	No	N/A	
Pre-Bid Meet	ng Con	npletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver	
No	07/3	31/2024		10	8.0	00	0.00	No	

01A-FR045 Aeronautics - Executed

Fencing Improvements along new entrance road only

Reg / Dist 2 / 2		ities nenson	IL Project FEP 4914	# ALBERTUS		al Project : GPTBD	-	or Work Categories cing	
Award Per 90	riod	Mentor No	Protégé	Hot Mix Asphalt-Small No	Batch	Small Bu No	siness Initiativ	e Target Market Program No	QP Certification N/A
Pre-Bid M	eeting	Com	pletion Date	Calendar Days	Working) Days	DBE % 4.00	VBP % 0.00	Prequalification Waiver No