

Letting Summary Report

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: June 04, 2026

001-64R70 Highways - Executed

4.686 miles Advance Tree Removal at I-39/US20 System Interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-090-22	NHPPWPKZ(117)	(201-3)TR	FAI 39	Miscellaneous	2-15970-0060
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2023		15	0.00	0.00	No	

002-64S10 Highways - Executed

On-call maintenance of electrical facilities along State Maintained Routes in East half of District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-129-22	N/A	D2 ELE (EAST) 2022	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: June 04, 2026

003-64S11 Highways - Executed

On-call maintenance of electrical facilities along State Maintained Routes in West half of District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-130-22	N/A	D2 ELE (WEST) 2022	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2024			0.00	0.00	No	

004-76N83 Highways - Deleted

0.59 miles of standard overlay and ADA improvements on IL 140 from Monument Avenue to Terra Drive in Alton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-121-20				Pavement	8-00467-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	Pending	Pending	No	

Letting Summary Report

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: June 04, 2026

005-76R79 Highways - Executed

Guardrail replacement at various locations throughout Madison and Jersey Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison Jersey	C-98-041-23	HSIP761C(975)	DIST 8 GUARDRAIL 2024-2	VARIOUS	Miscellaneous	8-08800-3020

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			170	19.00	0.00	No

006-78834 Highways - Executed

Replacing SN 097-7045 with a new single cell concrete box culvert to carry IL 1 over an unnamed stream in Carmi.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-017-21	NHPPSUHM(719)	3CR-1	FAP 332	Bridges	9-00807-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/04/2023			9.00	0.00	No

Letting Summary Report

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: June 04, 2026

007-76M43 **Highways - Deleted**

Culvert repairs on SN042-2417 carrying Old US 67 over a Tributary to Piasa Creek, 0.1 miles north of New Delhi Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Jersey	C-98-074-19				Bridges	8-00686-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	Pending	Pending	No		

008-64M81 **Highways - Rejected**

4.28 miles, cold milling, pavement patching and Hot-Mix Asphalt resurfacing on I-280 from East of the IL 92_interchange to 0.1 miles East of Milan Beltway.

009-68H08 Highways - Executed

Mill and resurface parking lot at the Knoxville Storage Yard, South of I-74 (exit 51) on CH 9 (1393 Knox Hwy).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Knox	C-94-042-22	N/A	D4 PARKING LOT RESURF 2022	KNOXVILLE MAINT. YARD	Pavement	N/A	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	0.00	0.00	No		

Letting Summary Report

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: June 04, 2026

010-70G16 Highways - Executed

Superstructure removal at TR 258, 2 miles West of St. Joseph.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-059-22	N/A	(10-7)BR	FAI 74	Bridges	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

011-66M91 Highways - Executed

This project is located on FAI 80 (I-80) from 0.7 mile East of I-180 to 0.7 mile West of II 251. The work consists of centerline milling and resurfacing 2 feet wide, at a depth of 2", pavement marking, and raised reflectors.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau LaSalle	C-93-110-22	HSIP9AVJ(505)	[(06-6,7)&50-8]	FAI 80	Miscellaneous	0-00818-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	12.00	0.00	No	

Letting Summary Report

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: June 04, 2026

012-72402 Highways - Executed

Tree removal and building demolition at the IDOT Central Office Headquarters and new District 6 facility in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-011-23	N/A	HANLEY PARKING 2022-1	FAP 663	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	01/31/2023		10	6.00	0.00	No	

013-72H71 Highways - Withdrawn

2.3 miles of sidewalk, ADA ramps and roadway lighting improvements on Business 55, IL 29 / Peoria Road from Sangamon Avenue to Ardmore Avenue in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-047-15				Miscellaneous	6-00553-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	Pending	Pending	No	

Letting Summary Report

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: June 04, 2026

014-74B57 Highways - Executed

Pavement patching on US from 1.6 miles east of the Clay County line to 0.6 miles west of Ste. Marie Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Richland	C-97-129-22	N/A	D7 PATCHING 2023-5	FAP 327	Pavement	7-52875-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/18/2022			0.00	0.00	No	

015-78958 Highways - Withdrawn

Replacement of the pumps, piping, back-up and electrical controls of the pump station along I-57 at the West Frankfort interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-072-22	N/A	(28-5)PS-1	FAI 57	Electrical	9-00627-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	1.00	0.00	No	

Letting Summary Report

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: June 04, 2026

016-76R49 Highways - Executed

Pavement patching on IL 3 from the Monroe County line to the Jackson County line and on IL 150 from the Mississippi River to the Perry County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph	C-98-124-22	N/A	DIST 8 PATCHING 2023-2	VARIOUS	Pavement	8-00956-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2022			18.00	0.00	No	

017-62P22 Highways - Executed

(4.18-Mile) Traffic signal modernization and intersection improvements of IL 59 at Joliet St/Edgewood Walk and at James Ave, pavement removal, HMA resurfacing, curb and gutter removal and replacement, median removal, traffic signal removal and replacement, adjustment of drainage structures, and pavement markings. Located in the City of West Chicago and Winfield Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-203-21	HSIPSRHP(922)	2021-087-TS&N	FAP 338	Electrical	1-79740-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	10.00	0.00	No	

Letting Summary Report

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: June 04, 2026

018-76K25 **Highways - Deleted**

Replacing SN 079-0005 carrying IL 3 over Nine Mile Creek, 4 miles south of Evansville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph	C-98-332-18				Bridges	8-00593-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			200	Pending	Pending	No	

019-76P97 **Highways - Executed**

Repair and maintenance of electrical equipment at various pump stations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-070-22	N/A	DIST 8 ELECTRICAL 2023-1	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	01/01/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: June 04, 2026

020-76P98 Highways - Executed

Repair and maintenance of electrical equipment on the Joe Page Bridge in Hardin (SN 031-0001).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Calhoun	C-98-071-22	N/A	266BR-1-I-7	FAP 304	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	01/01/2024			0.00	0.00	No	

021-76L72 Highways - Executed

3 miles of resurfacing and ADA improvements on US 67 / IL 111 from 0.1 miles north of Airport Road to IL 3 in Godfrey.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-300-18	NHPPTJUS(134)	261RS-2	FAP 10 FAP 789	Pavement	8-00490-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	12.00	0.00	No	

Letting Summary Report

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: June 04, 2026

022-76L29 **Highways - Deleted**

2.8 miles of ADA improvements on IL 161 from Beech Street to Pleasant Avenue in Centralia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-177-18				Miscellaneous	8-00480-2030
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	Pending	Pending	No	

023-66M39 **Highways - Executed**

This project includes the installation of various combinations of new traffic signal heads, retroreflective backplates, and LED signal face lens covers. The work is proposed at eight intersections located in DeKalb, Kankakee, Kendall, and LaSalle Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-062-22	HSIPUAZF(731)	(FY22 TRAFFIC SIGNAL MOD)SFY	VARIOUS	Electrical	3-47470-2303
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: June 04, 2026

024-68H17 Highways - Executed

Installation of traffic signal cabinets and equipment, CCTV cameras, and network communications equipment at various locations within District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-056-22	N/A	D4 ITS SYSTEM 2023	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

025-46598 Highways - Executed

Various lengths of pavement marking rehabilitation throughout District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	M-60-008-23	N/A	D7 HT PVMNT MRK RPR 23-08	VARIOUS	Miscellaneous	0-01476-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2023			0.00	0.00	No	

026-61H23 **Local Roads - Rejected**

Roadway reconstruction and traffic signal installation on Gross Point Road from Old Orchard Road to Gold Road in Skokie.

Letting Summary Report

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: June 04, 2026

027-61H31 Local Roads - Executed

0.30 mile HMA multi-use path, PCC sidewalk, drainage items, and other necessary work along Bridge Street from McKinley Woods Road to Blackberry land in Channahon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-039-20	F5CI(133)	15-00024-01-BT (CHANNAHON)	MUN 1003	Pavement	0-00913-1005 1-22421-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	16.00	0.00	No	

028-61H90 Local Roads - Executed

Resurfacing Eastern Avenue from Madison Street to Harrison Street in Bellwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-195-22	GP7T(396)	21-00150-00-RS (BELLWOOD)	FAU 1690	Pavement	1-22478-0000 1-22478-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	19.00	0.00	No	

Letting Summary Report

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: June 04, 2026

029-61H92 Local Roads - Executed

Resurfacing Wildspring Road from IL 120 to Townline Road, and resurfacing Amarias Drive from Townline Road to Cedar Lake Road in Round Lake.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-130-22	3N6D(329)	19-00082-00-RS (ROUND LAKE)	OR 0105 MUN 0141	Pavement	1-22503-0000 1-22503-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	21.00	0.00	No	

030-61H94 Local Roads - Executed

Modify existing signals, ADA ramp reconstruction, intersection widening and oth other necessary work at various intersections on Ridge Avenue between Oakton Street and Church Street in Evanston.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-120-20	SKFL(966)	19-00284-00-CH (EVANSTON)	FAU 2744	Pavement	0-00107-1002 1-22505-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/06/2023		10	20.00	0.00	No	

Letting Summary Report

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: June 04, 2026

031-62N04 Highways - Executed

(6.1 mile), 1-94 from Lincoln Ave to Montrose Ave, Lighting replacement, new light poles, LED luminaires, foundations, conduit and cables, restorations. City of Chicago, Villages of Lincolnwood, Morton Grove and Skokie.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-041-21	HSIPB3QI(749)	2020-235-L	FAI 94	Electrical	0-00818-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/31/2024		10	10.00	0.00	No	

032-62R81 Highways - Executed

Installation of new fiber optic cable, network switches, PTZ cameras at 55 locations in Schaumburg area.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-243-22	CMAQARQE(719)	2022 TRAFFIC 01	VARIOUS	Electrical	1-80252-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	0.00	0.00	No	

Letting Summary Report

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: June 04, 2026

033-62T88 Highways - Executed

The work to be completed under this consists of repairing high tension cable median barrier systems throughout District 1 on a work order basis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-249-22	N/A	2022 CABLE 01	VARIOUS	Miscellaneous	0-01873-1000 0-02177-1005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/21/2023			0.00	0.00	No	

034-62T90 Highways - Deleted

The work to be completed under this contract consists of installing guardrail at new locations and repairing existing damaged guardrail and traffic barrier terminals on a work order basis throughout District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-314-22	N/A			Miscellaneous	0-01213-1000 0-02177-1007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/21/2023			Pending	Pending	No	

Letting Summary Report

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: June 04, 2026

035-62U04 **Highways - Deleted**

(2100-Ft) SMART overlay project on IL Route 43 from Sanitary and Ship Canal to Hanover Street, located in Village of Summit, Village of Forest View, and City of Chicago in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-365-22	N/A			Pavement	1-81149-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	Pending	Pending	No	

036-64R45 **Highways - Rejected**

Removal of dead trees along State maintained routes.

037-66M49 Highways - Executed

This project is located on F.A.I. Route 57 (I-57) beginning at the Ford County Line and ending approximately 4.5 miles North of US 24 (Gilman). This work consists of intermittent milling 2" and resurfacing, pavement striping, raised reflective pavement marker removal and replacement.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-074-22	N/A	D3 INTERMITTENT RS 2022-1	FAI 57	Pavement	3-05738-0170
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	8.00	0.00	No	

Letting Summary Report

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: June 04, 2026

038-66M52 Highways - Executed

This work is located at the Interchange of I-80 and IL 47 in Grundy County. This work consists of removal and replacement of highway light poles, luminaries and breakaway couplings.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-077-22	N/A	(32-3)HL	FAI 80	Electrical	0-02177-3002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

039-66M68 Highways - Executed

This project is located on FAS 2370/OR 26 (IL 26) from Old IL 26 0.32 mile North to the factory entrance. The work consists of HMA milling and resurfacing (designed overlay), pavement marking, and raised reflectors.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Putnam	C-93-092-22	STP6PM1(392)	(78-1)RS-2	FAS 2370 OR 26	Pavement	3-02606-0120
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	9.00	0.00	No	

Letting Summary Report

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: June 04, 2026

040-68884 Highways - Executed

909.3 FT., Bridge Replacements on I-474 over IL 116 (Plank Rd.) in Bellevue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-071-09	COVD-NHPPFTR1 (573)	(72-3HB-2)BR	FAI 474	Bridges	4-00181-0400
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2023		30	3.00	0.00	No	

041-68H18 Highways - Executed

Installation of battery backup systems, CCTV cameras, ITS components and wireless radio communications equipment at various locations within District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-057-22	N/A	D4 ITS SYSTEM 2023- 1	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

Letting Summary Report

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: June 04, 2026

042-70943 Highways - Executed

7.097 miles, 3P-Policy Standard Overlay, Milled Rumble Strip New Shoulders ILL 122 TO WALTON DR IN BLOOMINGTON, Culvert Repair, STREAM 0.2 MI W OF JCT US 150 W OF BLOOMINGTON.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-045-12	STPHSIPNHPPHBF P8W33(690)	128RS-2 & 129RS-4	FAP 693	Pavement	0-00818-5001 5-52974-0000 5-52974-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	4.00	0.00	No	

043-76M87 Highways - Withdrawn

6.8 miles of resurfacing and ADA upgrades on IL 159 / Troy Road from Center Grove Road to Kinloch Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-028-20				Pavement	8-00698-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			170	Pending	Pending	No	

Letting Summary Report

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: June 04, 2026

044-78909 **Highways - Withdrawn**

Signal modifications and ADA improvements at the intersection of Old IL 13 and Main Street in Harrisburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-001-22				Electrical	0-01495-9001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	Pending	Pending	No	

045-91597 **Local Roads - Executed**

Remove existing structure and construction of a 3-span PPC deck beam bridge and aggregate base approach roadways with bituminous surface treatment along TR 218 over Brushy Fork, 2.7 miles southeast of Murdock.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Douglas	C-95-006-21	J9JX(577)	07-08119-01-BR	TR 218	Bridges	5-10484-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	4.00	0.00	No	

Letting Summary Report

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: June 04, 2026

046-93794 Local Roads - Executed

Remove existing structure and construction of a 3-span precast prestressed concrete deck beam bridge on spill-thru abutments and pile bent piers on TR 71 over the LaMoine River, 3.3 miles southwest of LaHarp.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-205-17	PZYZ(176)	14-07118-00-BR	TR 71	Bridges	6-10699-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	7.00	0.00	No	

047-95926 Local Roads - Executed

Construction of 4' HMA shoulders with rumble strips, installation of pipe underdrains, and concrete patching on Bruce-Findlay Road from 0.3 mile east of 2500 E. Road to IL 32.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Moultrie	C-97-009-22	8V9U(618)	20-00031-00-SD	FAS 642	Pavement	0-00107-7001 7-10931-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	6.00	0.00	No	

Letting Summary Report

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: June 04, 2026

048-66F92 Highways - Executed

The project consists of removal and replacement of the existing bridge (SN 053-0029) carrying IL 17 over Manville Drainage Ditch. The work also includes slope/ditch grading, guardrail upgrades, and resurfacing. The temporary steel support shall be salvaged from the existing structure. A detour will be used.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-048-22	HBFP4H2(622)	(108BR-4)BR	FAP 649	Bridges	3-53029-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	10.00	0.00	No	

049-68698 Highways - Rejected

Replacement of the structure carrying IL 17/ IL 91 over the Spoon River SN 088-0002 (existing; SN 088-0030 (proposed)) 0.6 miles West of Wyoming in Stark County. The project is 2887 feet (0.55 mile) in length. The project also includes roadway profile adjustments, regrading of sideslopes, and construction of the stream barbs.

050-61H81 Local Roads - Executed

0.39 miles of sidewalk and bike path contraction, pedestrian push buttons, crosswalks, drainage and pavement markings from existing North Branch Trail to the intersection of Touhy Avenue and Calwell Avenue in Niles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-124-22	0G34(073)	19-00135-00-BT (NILES)	NORTH BRANCH TRAIL	Pavement	0-05150-1004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	20.00	0.00	No	

Letting Summary Report

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: June 04, 2026

051-61H96 Local Roads - Executed

Installation of conduit, handholes and fiber optic interconnect cable to connect existing traffic signal controllers to the existing DuPage County Central System Network. Includes installation of new PTZ cameras, Layer II (Data Link) switches, Layer III (Network) switches, new traffic signal controllers and cabinets. Project is located in various locations in Dupage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-096-22	9CTW(805)	19-DCCSS-04-TL	VARIOUS	Electrical	1-11023-0015 1-22504-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			150	0.00	0.00	No	

052-61H97 Local Roads - Executed

Traffic Signal installation and reconstruction of the crosswalk at Montgomery Road and Virgil Gilman Trail in Montgomery.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-034-21	E71C(186)	20-00524-01-SP	FAU 3579	Pavement	0-00107-1001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

Letting Summary Report

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: June 04, 2026

053-66D26 Highways - Executed

Project consists of the reconstruction of IL 71 from 0.16 mi. E of IL 126 to W of Orchard Rd_in Kendall County. Additional work involves several structure replacements within project limits, construction of shared-use path, tree removal, traffic signal and lighting upgrades. Length of the job is 3.8 miles. The job will be staged.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kendall	C-93-019-14	NHPP-HIBRSBVK (122)	(1-1)R,BR1	FAP 311	Pavement	3-07147-0200 3-07147-0210
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			300	12.00	0.00	No	

054-87726 Local Roads - Executed

Pavement reconstruction and widening including drainage system improvements on Hobbie Avenue from IL 50 to IL 17 in Kankakee.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-013-20	EALZ(125)	15-00278-00-FP CITY OF KANKAEE	FAU 6206	Pavement	3-10554-0000 3-10554-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			160	12.00	0.00	No	

Letting Summary Report

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: June 04, 2026

055-99686 Local Roads - Executed

Resurface Pittsburg Road from Corinth Road to IL 13.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-048-21	DGXE(283)	20-00162-00-RS	FAS 904	Pavement	0-00107-9001 9-10673-0000 9-10673-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	3.00	0.00	No

056-60X98 Highways - Executed

(1.39-Mile) Planting of various landscaping features within the 1-90 and 1-290 expressway corridors, installation of various aesthetics features as well as creation of green spaces at selected locations to enhance the overall corridor.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-278-14	NHPPWLYX(088)	2014-012LS	FAI 90 FAI 94	Miscellaneous	1-78691-1660

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes	11/30/2025		10	0.00	0.00	No

Letting Summary Report

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: June 04, 2026

057-87810 **Local Roads - Withdrawn**

Construction of a soldier pile wall and slope stabilization along North 2550th Road from North 2551st Road to a point approximately 0.25 mile east along 2550th Road in the Peru Road District.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-096-20				Miscellaneous	0-99923-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			105	Pending	Pending	No	

058-46576 Highways - Executed

The work consists of placing various width of thermoplastic, preform plastic, modified urethane and hot spray thermoplastic pavement marking lines, letters and symbols and the removal of existing pavement markings and the installation of grooved pavement markings within the limits specified on each individual work order on various routes in various counties in District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	M-60-012-22	N/A	D1 GRVD INT PVMNT MRK 22-12	VARIOUS	Miscellaneous	0-01476-1004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2024			0.00	0.00	No	

Letting Summary Report

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: June 04, 2026

059-46604 Highways - Executed

This work shall consist of removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker castings and placing new raised pavement marker castings within the limits shown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	M-60-014-23	N/A	D1 REFLECTOR REPL 23-14	VARIOUS	Miscellaneous	0-01826-1002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2023			0.00	0.00	No	

060-46605 Highways - Executed

This work shall consist of removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker castings and placing new raised pavement marker castings within the limits shown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	M-60-015-23	N/A	D1 REFLECTOR REPL 23-15	VARIOUS	Miscellaneous	0-01826-1003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2023			0.00	0.00	No	

Letting Summary Report

Letting Date: September 23, 2022 Volume 025, No. 033

Current Date: June 04, 2026

061-62N05 Highways - Executed

(66.6-Mile), 1-94 from Lake Cook Rd to Lincoln Ave, Lighting replacement, new light poles, LED luminaires, foundations, lighting controllers, conduit and cables, restorations. Located in City of Highland Park and Villages of and Morton Grove, Northbrook, Northfield, Skokie, and Wilmette.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook Lake	C-91-042-21	HSIPBPD6(929)	2020-236-L	FAI 94 FAP 346	Electrical	0-00818-1001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	07/31/2024		10	8.00	0.00	No

01A-FR045 Aeronautics - Executed

Fencing Improvements along new entrance road only

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
2 / 2	Stephenson	FEP 4914 ALBERTUS	317SBGPTBD	Fencing

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		31		4.00	0.00	No