

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**001-60K78** Highways - Executed

Replace bridge SN 016-1302 carrying US Route 6/IL 83 over the little Calumet River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-596-10	NHPPID9X(590)	0909.1-B	FAP 358	Bridges	1-77426-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2019		5	22.00	0.00	No	

**002-60V18** Highways - Executed

Resurfacing and pedestrian ramps on US 30 from Collins Street to I-80 in the City of Joliet.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-525-12	NHPPLFW8(116)	13RS-9	FAP 607	Pavement	1-78004-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	19.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**003-60V55**      **Highways - Deleted**

Widening, resurfacing and traffic signal modernization in the Village of Lindenhurst.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-004-13	N/A			Pavement	1-78489-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/20/2019		10	Pending	Pending	No	

**004-60Y83**      **Highways - Executed**

Resurfacing, pedestrian ramps and drainage work in the villages of Island Lake and Wauconda.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-027-15	NHPP2AVR(084)	145RS&T-4	FAP 335	Pavement	1-78241-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	17.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**005-62A14** Highways - Executed

ADA ramp improvement on various routes in the villages of Deerfield and Lake Bluff and the cities of Highland park and Lake Forest.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-089-15	STPQHZZ(134)	2014-072I	VARIOUS	Pavement	1-78752-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	20.00	0.00	No	

**006-62B13** Highways - Executed

Joint reconstruction and repair of the bridge structure SN 016-0153 carrying NB I-94 over SB Stony Island Avenue in the City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-388-15	N/A	1212-BR(15)	FAI 94	Bridges	0-01624-1002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	15.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**007-62B84** Highways - Executed

Repair culvert carrying IL 22 over East Tributary to Flint Creek, 1.2 miles West of IL 59.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-162-16	N/A	2015-083-B	FAP 337	Bridges	0-01624-1003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	15.00	0.00	No	

**008-62B94** Highways - Executed

Rehabilitation of the existing culvert structures over unnamed ditches in the townships of Dunham and Hartland.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-179-16	NHPPLGYL(394)	2015-089B	FAP 305	Bridges	1-79128-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	21.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**009-62C17** Highways - Executed

Resurfacing, centerline rumble strips and pedestrian ramp upgrades on IL 72 from Reinking Road to Van Buren Street in the Villages of Pingree Grove, Gilberts, River West Dundee, Elgin and Sleepy Hollow.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-287-16	NHPPJI0K(097)	(T, 61, 62, 106 & 109) RS-5	FAP 341	Pavement	1-79963-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	16.00	0.00	No	

**010-62C24** Highways - Executed

Remove and replace bridge structure SN 022-0103 carrying I-290 over Salt Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-318-16	NHPPRWUA(996)	(22-1B-1)B	FAI 290	Bridges	1-77942-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2019		10	22.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**011-62C67** Highways - Executed

Resurfacing and pedestrian ramp improvement of IL 38 in the villages of Lombard and Villa Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-374-16	NHPP8Q8J(509)	CY-RS-5	FAP 347	Pavement	1-79482-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	16.00	0.00	No	

**012-62C75** Highways - Executed

Resurfacing IL 132 through the villages of Lake Villa and Lindenhurst.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-382-16	NHPPM8VC(535)	2016-024RS	FAP 541	Pavement	1-79297-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	17.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**013-62D13** Highways - Executed

Resurfacing and pedestrian ramps on Touhy Avenue in the villages of Niles, Skokie and Lincolnwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-431-16	NHPPC0NZ(370)	2016-044RS	FAP 375	Pavement	1-79066-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	16.00	0.00	No	

**014-62D18** Highways - Executed

Resurfacing and pedestrian ramps through the cities of Park Ridge and Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-436-16	STP9A65(879)	(3197A&B)RS-1	FAU 1349	Pavement	1-78955-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	16.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**015-62D19** Highways - Executed

Resurfacing and pedestrian ramp improvement on US 14 through the Village of Barrington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-437-16	NHPP-STP6J0B(887)	2016-047RS	FAP 305	Pavement	1-79300-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	21.00	0.00	No	

**016-62D20** Highways - Executed

Resurfacing and pedestrian ramps on Central Road in villages of Arlington Heights and Mount Prospect.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-438-16	STP7039(890)	(1618 & 1819.1)RS	FAU 1300	Pavement	1-78954-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	18.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**017-62D57** Highways - Executed

Pedestrian ramp improvement on IL 53, IL 113, IL 102 and IL 1 in the cities of Beecher, Wilmington and the Village of Crete.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-066-17	STPFX3T(572)	2016-064I	VARIOUS	Pavement	1-78752-0300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	22.00	0.00	No	

**018-62D74** Highways - Executed

HMA resurfacing along IL 176 in the city of Marengo.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-083-17	NHPPN52F(139)	(119&105)RS-8	FAP 533	Pavement	1-78421-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	8.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**019-62D75** Highways - Executed

Resurfacing and pedestrian ramps on IL 47 in the City of Woodstock.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-084-17	NHPPXKC7(254)	104RS-12	FAP 326	Pavement	1-78949-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	21.00	0.00	No	

**020-62F24** Highways - Executed

Resurfacing and pedestrian ramps on Fullerton Avenue in the Village of River Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-268-17	STP152R(862)	0304RS-4	FAU 1382	Pavement	1-79095-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	18.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**021-62F26** Highways - Executed

Resurfacing on IL 132 in the villages of Gurnee and Lake Villa.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-270-17	NHPP7ATN(788)	X-R-RS-2	FAP 541	Pavement	1-79298-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	12.00	0.00	No	

**022-62F28** Highways - Executed

Resurfacing and pedestrian ramp improvements on IL 38 in the villages of Wheaton and Glen Ellyn.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-272-17	NHPPV3IH(705)	(CY & GY)RS-7	FAP 347	Pavement	1-79481-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	21.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**023-62F53** Highways - Executed

Resurfacing on IL 59 in the City of Warrenville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-012-18	NHPPX5YV(427)	112RS-9	FAP 338	Pavement	1-78223-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	15.00	0.00	No	

**024-62F55** Highways - Executed

Resurfacing and shoulder improvement on IL 120 in the villages of Grayslake, Gurnee, Libertyville and the city of Waukegan.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-014-18	NHPPB9D1(377)	(G&12)1-RS-2	FAP 333	Pavement	1-78939-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	7.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**025-62F56** Highways - Executed

Resurfacing and pedestrian ramps on US 34 in the Village of Hinsdale.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage Cook	C-91-015-18	NHPPXA04(258)	9Y-RS-7	FAP 311	Pavement	1-79308-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	17.00	0.00	No

---

**026-62F62** Highways - Executed

Resurfacing and pedestrian ramps on 79th Street in the City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-032-18	NHPPGQPR(171)	3290RS-1	FAU 1548	Pavement	1-79610-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	13.00	0.00	No

---

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**027-62F63** Highways - Executed

Resurfacing and pedestrian ramps on 107th Street in the City of Palos and in the villages of Lemont and Willow Springs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-031-18	STPYZHC(804)	3095RS & T-3	FAU 1579	Pavement	1-78607-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	16.00	0.00	No	

**028-62F65** Highways - Executed

Resurfacing and pedestrian ramps on IL 72 in the City of Des Plaines and the Village of Rosemont.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-036-18	NHPPHTVM(772)	3035RS-1	FAP 341	Pavement	1-79460-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	14.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**029-62F68** Highways - Executed

Resurfacing and pedestrian ramps on IL 56 in the Villages of Berkley and Hillside.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-037-18	STPRKNU(396)	561RS-4	FAU 3545 FAU 1411	Pavement	1-78623-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	12.00	0.00	No

**030-62F98** Highways - Executed

Bridge joint repairs on structure SN 016-0147 carrying SB I-94 over I-57 in the City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-096-18	N/A	1515.2B-BR	FAI 94	Bridges	0-01624-1001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	14.00	0.00	No

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**031-62F99** Highways - Executed

Repair bridge structure SN 045-2018 carrying IL 64 over Fox River in the City of St. Charles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-099-18	N/A	128B-HB	FAP 307	Bridges	0-01624-1024
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	8.00	0.00	No	

**032-72J20** Highways - Executed

Deck repair and microsilica overlay on bridge structures SN 084-0107 and SN 084-0108 carrying I-55 over Brush Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-058-16	NHPPFEH1(155)	(84-5-2)BDR,BJR	FAI 55	Bridges	6-00798-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/29/2018		5	11.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**033-72K22** Highways - Executed

Class A patching on I-55 from the Lake Springfield bridge in Sangamon County to the Macoupin County line

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery Macoupin Sangamon	C-96-014-18	N/A	D6 PATCHING 2018	FAI 55	Pavement	0-01624-6010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	7.00	0.00	No

**034-72K32** Highways - Executed

Bituminous surface treatment on I-55 East Frontage Road from Pine Street in Williamsville to 0.8 mile south of Elkhart.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon Logan	C-96-024-18	N/A	(24)Q-1 & (25)Q	FAS 1771	Pavement	0-01624-6016

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	7.00	0.00	No

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**035-72K40** Highways - Executed

Insertion culvert liner on I-172 under Ellington Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-038-18	N/A	(1-6) CLV	FAI 172	Miscellaneous	0-01624-6019
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**036-72K41** Highways - Executed

Drainage repairs on I-72 0.6 miles west of the Morgan/Scott county line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Scott	C-96-039-18	N/A	(86-10) DR	FAI 72	Miscellaneous	0-01624-6021
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**037-74436**      **Highways - Withdrawn**

Patching, riprap, earthwork, removal of a one span bridge and replacing with a box culvert on IL 133, 2.5 miles east of Lovington (SN 070-0027)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Moultrie	C-97-039-10	STPLPRY(820)	(119BR-1)B-1	FAP 749	Bridges	7-50353-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/14/2018		10	6.00	0.00	No	

**038-74652**      **Highways - Executed**

Replacement of SN 015-0013 carrying IL 16 over Little Wabash River 2 miles west of Mattoon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-019-14	NHPPY16K(524)	(8B)B-1	FAP 325	Bridges	7-50922-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	6.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**039-74810** Highways - Executed

3.2 miles of patching and detector loops on IL 16 from Lerna Road to 1200E, west of Charleston.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-064-17	N/A	D7 PATCHING 2018-6	FAP 91	Pavement	0-01624-7014
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

**040-76F80** Highways - Executed

6.3 miles of resurfacing on IL 150 from Briarhill Rd to 0.2 mile east of IL 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph	C-98-073-12	STPAS8B(636)	119RS-3	FAP 861A	Pavement	8-00363-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	15.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**041-76H00** Highways - Executed

4.9 miles of resurfacing on IL 4 from the Macoupin county line to 0.3 mile south of I-55.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-252-18	NHPPITEG(556)	(30,66)RS-2	FAP 670 FAP 314	Pavement	8-00317-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	12.00	0.00	No

**042-76H13** Highways - Executed

2 miles of patching, milling and HMA resurfacing on US 50 from IL 4 in Lebanon to 0.3 mile west of Old US 50.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-038-14	NHPP3N34(733)	30RS-5	FAP 327	Pavement	8-00399-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	12.00	0.00	No

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**043-76J79** Highways - Executed

Extension of culvert SN 082-2406 on IL 4 from Jefferson Road to Moeller Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-265-18	N/A	50,52 CLV-1	FAP 678	Bridges	8-00667-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

**044-76J88** Highways - Executed

1654' of pavement widening to accommodate new left turn lane at the intersection of IL 158/IL 177 and Plum Hill Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-153-18	HSIPG2LT(125)	28,29-N-1	FAU 9251	Pavement	8-08800-2401
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	12.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**045-76K31** Highways - Executed

6.2 miles of resurfacing from 0.1 mile south of McCarthy Avenue to 0.1 mile north of Cemetary Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Greene	C-98-200-18	NHPPLMG2(791)	(51-1,52-1,53,54,55) -4	RS FAS 733 FAP 310	Pavement	8-00312-0000 8-00312-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	15.00	0.00	No	

**046-76K32** Highways - Executed

6.9 miles of patching and resurfacing on IL 3 from 0.2 miles south of South Prairie Road to 0.1 miles north of Roots Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph	C-98-199-18	NHPP4QL3(511)	(72-1,74-3) RS-3	FAP 312	Pavement	8-00414-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	15.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**047-76K77**      **Highways - Withdrawn**

2.3 miles of resurfacing and ADA upgrades on IL 157 from Petroff Drive in Caseyville to Conrail Bridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-219-18				Pavement	8-00372-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	Pending	Pending	No	

**048-76K98**      **Highways - Executed**

6.5 miles of oil and chip and four locations: 1)Possum Hill Road from IL 4 to Bowles Street, 2)West Frontage Road from IL 140 to Possum Hill Road, 3)I-55/70 South Frontage Road at IL 159, 4)Troy Road and Maryville Road off of Fairlane Drive.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-139-18	N/A	DIST 8 RESURFACING 2018-1	VARIOUS	Pavement	0-01624-8008
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	15.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**049-76L00** Highways - Executed

Patching, HMA removal and HMA resurfacing on the I-255 exit ramps onto Horseshoe Lake Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-141-18	N/A	60-8RS-2	FAI 255	Pavement	0-01624-8011
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	12.00	0.00	No	

**050-76L01** Highways - Executed

1.3 miles of microsurfacing on Oakdale/Dubois Road from Rice Road to IL 127.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Washington	C-98-142-18	N/A	10-3RS-4	FAS 836	Pavement	0-01624-8012
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	10.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**051-76L05**      **Highways - Withdrawn**

Replace steel plate beam guardrail and terminal end sections at various locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-220-18				Miscellaneous	0-00813-8003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	Pending	Pending	No	

**052-76L06**      **Highways - Executed**

Replace steel plate beam guardrail and terminal end sections at various locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-221-18	HSIPQL4M(129)	DIST 8 GUARDRAIL 2018-4	VARIOUS	Miscellaneous	0-00813-8004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**053-76L36** Highways - Executed

Joint repair and deck waterproofing on bridge SN 095-0023 carrying IL 127 over Crooked Creek Overflow; 5 miles north of IL 177.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Washington	C-98-190-18	STPV1XD(878)	1B-R-1	FAP 42	Bridges	0-01288-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2018		5	10.00	0.00	No	

**054-76L37** Highways - Executed

Deck repair, joint repair and deck waterproofing of bridge SN 060-0088 carrying IL 157 over Burdick Branch, 3.5 miles north of I-70.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-191-18	N/A	117-B-R-1	FAP 592	Bridges	0-01624-8014
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	10.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**055-76L43** Highways - Executed

Replace deck on bridge SN 003-0042 carrying Baumann Road over I-70.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Bond	C-98-197-18	NHPPMEJI(001)	3-1HB-2	FAI 70	Bridges	8-00657-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	15.00	0.00	No	

**056-78080** Highways - Executed

Removal and replacement of bridge SN 033-0024 carrying Blairsville Road over an unnamed stream just off IL 242, 3.46 miles north of McLeansboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Hamilton	C-99-067-08	STPBK15(046)	102B-3	FAS 882	Bridges	9-78700-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/15/2018		30	11.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**057-78166** Highways - Executed

Replacement of two single span bridges on IL 34, 0.5 mile west of Galatia and one mile east of Galatia (SN 083-0026 and 083-0027).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-021-10	STPE2U2(259)	104B-1;104B-2	FAP 869	Bridges	9-00103-0000 9-98960-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			120	15.00	0.00	No

**058-78590** **Highways - Rejected**

16.3 miles of tree pruning along US 34 and US 45.

**059-78626** Highways - Executed

Replace traffic signal controllers at two locations; 1) IL 27 at IL 149; 2) IL 13/127 at IL 149.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-024-18	N/A	D9 TRAFFIC SIGNAL 2018-1	VARIOUS	Electrical	0-01624-9016

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**060-78640** Highways - Executed

2.8 miles of 4' HMA safety shoulders, shoulder rumble strips, grading and seeding on IL 3 north of Grand Tower, from just north of Power Plant Road to just south of Gorham Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-055-18	HSIP7QEU(891)	(130,131)SR-1	FAP 312	Pavement	9-02200-2803
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

**061-78642** Highways - Executed

4.4 miles of microsurfacing on IL 149 from US 51 in Desoto to the Williamson County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-057-18	N/A	D9 PAVT PRESERVATION 2018- 1	FAP 873	Pavement	0-02023-9002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**062-64K22** Highways - Executed

HMA resurfacing on US 20 from 0.1 mile west of Powder House Hill Road east of Galena to Mount Hope Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-064-17	NHPP-HSIPRID0 (387)	29RS-6	FAP 301	Pavement	2-15900-0000 2-15900-0200

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	2.00	0.00	No

**063-64K24** Highways - Rejected

HMA resurfacing on IL 84 from US 20 to Duke Creek north of Hanover.

**064-64M33** Highways - Executed

Replacing non-compliant guardrail end sections along US 20 from the Mississippi River to NB IL 84.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-003-18	HSIPFLTI(993)	(30,31,43,44,45)J	FAP 301	Miscellaneous	0-00813-2000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**065-64L46** Highways - Executed

Structural steel and deck repairs along with replacement of expansion joints on bridges SN 081-0038, 081-0039 and 081-0040 carrying US 67 over the Rock River between Rock Island and Milan.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-077-16	STPJVGZ(292)	D2 BRR 2017-1	FAP 599	Bridges	2-20190-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			120	0.00	0.00	No	

**066-64M48** Highways - Executed

clean and paint bridge SN 081-0133 carrying 122nd Avenue north over I-88, 0.2 mile north of the Whiteside County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-072-17	NHPP5CCD(490)	(161-1HB-9)BP	FAI 88	Bridges	0-01514-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**067-64M49** Highways - Executed

Clean and paint bridge SN 071-0045 carrying McNeal Road over I-39, 1.0 mile south of the Winnebago County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-073-17	NHPPZFZD(627)	(141-3HB-1)BP-1	FAI 39	Bridges	0-01514-2001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

**068-64M50** Highways - Executed

clean and paint bridge SN 101-0144 carrying Rotary Road over I-39, 1.5 miles north of the Ogle County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-074-17	NHPPHUNA(126)	(201-1HB-1)BP	FAI 39	Bridges	0-01514-2002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**069-64M51** Highways - Executed

clean and paint bridge SN 101-0127 and SN 101-0128 carrying IL 2 over the DME(CP) Railroad and Old River Road in the Village of Rockton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-075-17	NHPP40SF(142)	(77-1HVB)BP-1	FAP 734	Bridges	0-01514-2003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

**070-64M52** Highways - Executed

clean and paint bridge SN 052-0058 carrying Shady Oaks Road over I-39, 3.0 miles north of the LaSalle County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-076-17	NHPPN5R4(572)	(103-1HB-3)BP	FAI 39	Bridges	0-01514-2004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**071-64M62** Highways - Executed

Expansion joint replacement and other bridge repairs on SN 037-001, SN 037-002 carrying I-74/280 over Mosquito Creek, 3.8 miles west of Junction I-80.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-023-18	N/A	D2 BJR 2018-1	FAI74/280	Bridges	0-01624-2009
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

**072-64M63** Highways - Executed

Expansion joint replacment, concrete overlay and other bridge repairs on SN 037-0029 and Sn 037-0030 carrying I-80 over Mineral Creek, 0.7 mile north of Junction US 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-024-18	N/A	D2 BDR 2018-1	FAI 80	Bridges	0-01624-2010 0-01624-2015
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**073-64M65** Highways - Executed

expansion joint replacement and other bridge repairs on SN 004-0005, 004-0006 carrying US 20 over S. Appleton Road and railroad tracks, south of Belvidere.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Boone	C-92-025-18	N/A	D2 BJR 2018-4	FAP 525	Bridges	0-01624-2008
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

**074-64M86** Highways - Executed

Apply concrete sealer to bridge decks at various locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Boone Carroll	C-92-040-18	N/A	D2 BDS 2018-2	VARIOUS	Bridges	2-93007-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**075-64M87** Highways - Executed

Apply concrete sealer to bridge decks at various locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-041-18	N/A	D2 BDS 2018-3	VARIOUS	Bridges	2-93007-0300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

**076-64M88** Highways - Executed

Apply concrete sealer to bridge decks at various locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-042-18	N/A	D2 BDS 2018-4	VARIOUS	Bridges	2-93007-0400
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**077-64M89** Highways - Executed

Repair, replace, maintain, and service all of the Intelligent Transportation System equipment in Districts 2 and 3 as described by individual work orders.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-046-18	N/A	D2 ITS 2018	VARIOUS	Electrical	0-01108-2001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2020			0.00	0.00	No	

**078-66A21** Highways - Withdrawn

Remove structure SN 006-0106 and replace with a 70' 3-span structure to carry IL 89 over Brush Creek, 1.2 miles south of Arlington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-020-16				Bridges	3-06106-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	Pending	Pending	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**079-66D24**      **Highways - Withdrawn**

Reconstruct IL 71 to 4 lanes with a 22' median from IL 47 to IL 126 (1.7 miles) includes replacement of all drainage structures, installation of traffic signals and relocation of water main and sanitary sewer.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
2 / 3	Kendall	C-93-017-14				Pavement Miscellaneous Earthwork Electrical	3-07147-0000
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>		
45	No	No	No	No	N/A		
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No			225	Pending	Pending	No	

**080-66D65**      Highways - Executed

1.88 miles of 3P milling and resurfacing, 0.5 mile north of St George Road to 0.2 mile north of I-57 in Bradley.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
2 / 3	Kankakee	C-93-087-14	NHPPB5IU(364)	140 RS-8	FAP 840	Pavement	3-05046-0030
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>		
45	No	No	No	No	N/A		
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No			50	8.00	0.00	No	

**081-66E24**      **Highways - Rejected**

Replace bridge SN 038-0116 carrying Us 45/52 over Langan Creek Tributary, 3 miles east of Clifton.

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**082-66H70** Highways - Executed

Intall 6.1 miles of high tensin cable median barrier on I-80 from 0.42 mile west of 600 E Street to the 1200 E Street overpass.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-007-18	HSIPRASA(480)	(06-2, 06-3)	SFY, CBL FAI 80	Miscellaneous	3-47470-1801
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

**083-66H93** Highways - Executed

Install flashing red beacon at each Stop Controlled Approach to the intersection of IL 23 and Chicago Road, and install flashing yellow beacon at the Advanced Intersection Warning Signs on the free flow state route.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-031-18	HSIP4RLM(896)	(31)	SFY FAP 68	Electrical	3-47470-1806
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**084-66J18** Highways - Executed

2 applications of spary mixtures, spring and summer of 2018, along various routes in Grundy and Livingston /counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston Grundy	C-93-062-18	N/A	2018-1	WEED SPRAY VARIOUS	Electrical	0-02063-3001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/15/2018		5	0.00	0.00	No

**085-68215** Highways - Executed

Reconstruction of two-lane SN 055-0015 carrying IL 9 over the north fork of the LaMoine River, 2.0 miles west of Bushnell.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	McDonough	C-94-024-02	STPLL0Q(886)	120BR-1	FAP 685	Bridges	4-08510-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/01/2018		10	6.00	0.00	No

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**086-68637** Highways - Executed

Remove and replace bridge SN 037-0072 carrying IL 78 over Indian Creek, 0.4 mile south of US 34 near Kewanee.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Henry	C-94-171-06	STPP9UP(227)	(14BR-1)BR	FAP 22	Bridges	4-09330-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/21/2018		10	6.00	0.00	No	

**087-68895** Highways - Executed

Replace bridge SN 088-0001 carrying IL 17 over Indian Creek, 0.3 mil west of Toulon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Stark	C-94-087-09	STP0BZY(928)	14-BR-3	FAP 643	Bridges	4-09680-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/21/2018		10	7.00	0.00	No	

**088-68D69** **Highways - Rejected**

0.97 mile of patching, milling and resurfacing on US 24/IL 29 from Margaret Drive to north of Lasalle Boulevard in Creve Coeur.

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**089-68D81** Highways - Executed

Bridge deck sealing on various structures in various counties in District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-082-17	N/A	D4 BRIDGE DECK SEALING 2018	VARIOUS	Bridges	4-00201-0007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

**090-68E05** Highways - Executed

Pollinator habitat restoration and preservation in Stark and Tazewell Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell Stark	C-94-023-18	N/A	D4 POLLINATOR RESTORATION 2018	FAP 646 FAP 317	Miscellaneous	0-02120-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**091-68E07** Highways - Executed

Pavement marking on various routes in various counties in District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-026-18	N/A	D4 PAVEMENT MARKING 2018	VARIOUS	Miscellaneous	0-01624-4016
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

**092-70B77** Highways - Executed

Repair deck of bridge SN 020-0020 carrying IL 54 over Salt Creek, 2 miles west of Kenney.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	DeWitt	C-95-018-18	STPVS00(263)	12BDR	FAP 71	Bridges	5-53136-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**093-70C85** Highways - Executed

Guardrail improvements on various routes in various counties in District 5.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-036-18	HSIPGUSL(743)	D5 HSIP GR 2018-1	VARIOUS	Miscellaneous	0-00813-5001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	0.00	0.00	No	

**094-70C98** Highways - Executed

Repair bridge SN 074-0015 carrying IL 48 over Friends Creek Ditch, south of Weldon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt	C-95-022-18	N/A	(125)BJR	FAP 760	Bridges	0-01624-5004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

**095-70C99** **Highways - Rejected**

Bridge joint repair on various structures along I-55/I-74 in Bloomington/Normal.

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**096-70D06** Highways - Executed

980 feet of HMA resurfacing with aggregate shoulders and pavement markings on Catlin Tilton Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-029-18	N/A	(34)RS-2	FAU 7009	Pavement	0-01624-5014
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	2.00	0.00	No	

**097-70D09** Highways - Executed

Repair bridge SN 010-0132 carrying Neil Street over I-74 in Champaign.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-011-18	N/A	(14-HB-1)BRR	FAP 802	Bridges	0-01624-5015
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**098-70D10** Highways - Executed

Deck repair on bridge SN 057-0188 carrying US 51 over Sugar Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-012-18	N/A	(62Z-3B)BRR	FAP 730	Bridges	0-01624-5016
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

**099-70D11** Highways - Executed

5.287 miles of new HMA shoulders on Broadlands Road from Longview Road to IL 49.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-013-18	HSIP4UWX(977)	(41,48,81)SR	FAS 525	Pavement	5-91986-1604
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	1.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**100-70D22** Highways - Executed

Tree removal for EAB control in DeWitt County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	DeWitt	C-95-063-18	N/A	D5 EAB CONTROL 2018-2	FAP 717 FAI 74	Miscellaneous	0-02043-5002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	04/15/2019			0.00	0.00	No	

**101-70D25** Highways - Executed

Paint bridge SN 010-0171 carrying Prospect Avenue over I-57, just north of Champaign.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-060-18	STPJS74(462)	D5 BRIDGE PAINTING 2018-3	FAI 57	Bridges	0-01514-5004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**102-72F40** Highways - Executed

Intersection improvement at IL 29 and Main Street in Rochester. Includes addition of 2 right turn lanes, curb and gutter, bike trail re-alignment, traffic signal modernization, earthwork and storm sewers.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-055-12	NHPP55W7(525)	(6)I-2	FAP 75	Pavement	6-60085-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	10.00	0.00	No	

**103-72K21** Highways - Executed

Safety lighting, crosswalk signage and striping upgrades at various locations in District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-013-18	HSIPNMM1(544)	D6 CROSSWALK IMPROV. 2018	VARIOUS	Miscellaneous	6-60780-1620 6-60780-1630
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	6.00	0.00	No	

**104-74801** Highways - Rejected

Repair or replace existing guardrail and traffic barrier terminals in District 7 on a work order basis.

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**105-74814** Highways - Executed

10.6 miles of HMA safety shoulder on IL 15 from Shoe Creek, north of Wayne City to US 45, west of Fairfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wayne	C-97-002-18	HSIP50NU(970)	D7 HMA SAFETY SHLD 2018-2	FAP 821	Pavement	7-76910-8703
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

**106-74822** Highways - Executed

Replacing non-crash-worthy traffic barrier end-sections and steel plate beam guardrail at various locations in District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clay Effingham Fayette	C-97-015-18	HSIPHGY4(399)	D7 GUARDRAIL IMPROVEMENTS 2018	VARIOUS	Miscellaneous	0-00813-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/01/2019			0.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**107-74841** Highways - Executed

Painting 5 bridges at 3 locations in Crawford and Wayne Counties (SN 017-0021, 096-0043, 096-0044, 096-0045 and 096-0046).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wayne Crawford	C-97-048-18	NHPP-STPXG5E (543)	D7 BRIDGE PAINTING 2018-4	SBI 163 FAI 64	Miscellaneous	0-01514-7004 0-01514-7005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

**108-74843** Highways - Executed

Patching on IL 121 from University Avenue to north of Beardsale Road in Decatur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-065-18	N/A	D7 PATCHING 2018-8	FAP 320	Pavement	0-01624-7017
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**109-76K72** Highways - Executed

Weed spraying along interstate routes in various counties in District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-067-17	N/A	DIST 8 WEED SPRAYING 2018-1	VARIOUS	Miscellaneous	0-02063-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2018			0.00	0.00	No	

**110-76L03** Highways - Executed

Replacement of ITS cameras and associated mounting systems in District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison St. Clair	C-98-144-18	CMAQLPSB(693)	DIST 8 ITS 2018-2	VARIOUS	Electrical	8-55541-0918
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	12.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**111-60C48** Highways - Executed

Relocation of Pump station 8 on US 14 in the City of Des Plaines.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-226-07	STP-HPPKHEE(555)	86S-I-1	FAU 3512	Miscellaneous	1-71107-0300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/28/2020		10	14.00	0.00	No	

**112-62C15** Highways - Executed

Fiber optic cable and PTZ camera installation in Schaumburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-281-16	NHPPYXNE(543)	2016-006I	FAP 342 FAP 339	Electrical	1-79881-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	2.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**113-62C54** Highways - Executed

Resurfacing on Indiana Avenue within the villages of Riverdale, Dolton and South Holland.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-361-16	STP-NHPPN3YG (292)	0406RS-5	FAU 2906	Pavement	1-79113-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	16.00	0.00	No	

**114-62D51** Highways - Executed

Resurfacing on IL 72 to include ADA pedestrian ramp upgrade in the cities of Des Plaines and Rosemont.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-045-17	STP-NHPPT01K (586)	2016-058-RS	FAU 1350	Pavement	1-79623-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	15.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**115-62D58** Highways - Executed

Pedestrian ramps at various location.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-067-17	STPZQTZ(533)	2016-063I	VARIOUS	Pavement	1-78752-0500
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	17.00	0.00	No	

**116-62G06** Highways - Executed

Repair bridge SN 099-0271 carrying Wolf Road over Hickory Creek in the Village of Mokena.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-106-18	N/A	2017-064BR	FAU 2688	Bridges	0-01624-1026
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**117-64H59** Highways - Executed

Removal and replacement of two concrete box culverts carrying IL 38 over drainage ditches. SN 052-1107 is 0.1 mile east of Daysville Road in Franklin Grove and SN 071-1191 is 0.2 mile east of Center Rd west of Rochelle.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee Ogle	C-92-015-13	STP4HPT(088)	(10,12)T-1	FAP 567	Bridges	2-31100-0100 2-31200-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	4.00	0.00	No	

**118-64H61** Highways - Rejected

HMA resurfacing on IL 251 from the Winnebago county line to 0.3 mile north of Flagg Road.

**119-64M69** Highways - Executed

Wash bridge SN 081-0011 carrying I-80 over the Mississippi River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-018-18	NHPPHV2X(202)	D2 BC 2018-4	FAI 80	Bridges	0-01288-2001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/01/2018			0.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**120-64M73** Highways - Executed

Apply concrete sealer to bridge deck of SN 098-6003 carrying US 30 over the Mississippi River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-022-18	NHPP5I32(625)	D2 BDS 2018-1	FAP 309	Bridges	0-01288-2003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**121-68B59** Highways - Deleted

Guardrail removal and culvert extensions at various locations on IL 8 and US 150, culvert replacement at Location 18 on US 150.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox Peoria	C-94-067-13				Miscellaneous	0-00813-4001 4-02118-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	Pending	Pending	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**122-72K37** Highways - Executed

Resurfacing on Mt. Auburn Road from south of Arch Street in Mount Auburn to 0.4 mile north of Buckhart Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-045-18	N/A	(2,3) Q-1	FAS 636	Pavement	0-01624-6017
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	5.00	0.00	No	

**123-72K49** Highways - Executed

Paint bridges SN 054-0048 and 054-0049 carrying NB and SB I-55 over Kickapoo Creek, 0.5 mil north of IL 10 in Lincoln.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-075-18	NHPP89Z5(088)	(54-4) BP	FAI 55	Bridges	0-01514-6006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2018			0.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**124-76L40** Highways - Executed

Bridge painting at 3 locations: 1) SN 082-0094, IL 161 over Silver Creek Overflow, 1.8 miles east of IL 158; 2) SN 082-0219, I-255 over McBride Avenue, 0.5 mile south of IL 157; 3) SN 082-0263, I-255 ramp E over Blue Water Ditch, 0.5 mile south of Doris Avenue in Cahokia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-194-18	NHPP18P3(922)	82-6BP-1, 125BP-1	FAI 255 FAP 805	Bridges	0-01514-8003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	5.00	0.00	No

**125-46494** Highways - Executed

Placing epoxy and modified urethane pavement marking lines, letters and symbols and the removal of existing pavement markings as specified by individual work orders.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	M-60-036-18	N/A	D 4 H-T PVMNT MRK RPR 18-54	VARIOUS	Miscellaneous	0-01584-4002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/30/2019			0.00	0.00	No

**126-46495** **Highways - Rejected**

Replacing damaged raised reflective pavement markers on various highways throughout Districts 4 and as directed by the Engineer.

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**127-46901** Highways - Executed

Site preparation, oil and chip treatment, and other miscellaneous items at Jim Edgar Panther Creek State Fish and Wildlife Area (IDNR)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Cass	C-30-016-18	N/A	PARK ROADS JEPC 2018	STATE PARK ROADS	Pavement	0-01634-6002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

**128-46912** Highways - Executed

Site preparation, oil and chip treatment, and other miscellaneous items at Pere Marquette State Park. (IDNR)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Jersey	C-30-027-18	N/A	PERE MARQUETTE 2018	STATE PARK ROADS	Pavement	0-01634-8001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

**129-66H80** **Highways - Rejected**

Clean and paint bridge SN 019-0012 carrying IL-64 over the Kishwaukee River, 1.5 miles west of IL 23 near Sycamore.

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**130-66H98** Highways - Executed

Microsurfacing along centerline on northbound and southbound lanes of I-57 from north of IL 50 interchange to the Will County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-036-18	NHPP0EUU(051)	D3 MICROSURF JT REPAIR 2018-2	FAI 57	Pavement	0-02023-3005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	2.00	0.00	No	

**131-68E01** Highways - Executed

Wash 9 bridges over the Illinois River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Mason Marshall Tazewell	C-94-016-18	NHPP-STPP905 (229)	D4 BRIDGE WASHING 2018	VARIOUS	Bridges	0-01288-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**132-70C80** Highways - Executed

Replacing light towers with new LED highway lighting at seven intersections along US 51.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean DeWitt	C-95-020-18	HSIPTAXV(277)	(57-1,53)HL	FAP 322	Electrical	5-91986-1605

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			110	0.00	0.00	No

**133-61E47** Local Roads - Executed

Intersection improvement at West 167th Street and Gougar Road in the City of Lockport.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-061-17	GTJB(857)	14-00081-00-CH (LOCKPORT)	FAU 291	Pavement	1-22023-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			85	20.00	0.00	No

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**134-61E51** Local Roads - Executed

Resurfacing with curb and gutter on Custer Avenue from 47th Avenue to Ogden Avenue in the Village of Brookfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-133-18	PKU1(100)	17-00131-00-RS (BROOKFIELD)	FAU 2965	Pavement	1-22150-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	19.00	0.00	No	

**135-61E55** Local Roads - Executed

Resurfacing, sidewalk construction and roadway reconstruction on Railroad Avenue from York Avenue to Addison Street in the Village of Bensenville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-112-18	WPE6(555)	16-00096-00-PK (BENSENVILLE)	RAILROAD AVENUE	Pavement	1-11018-0042 1-22151-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/30/2018		5	19.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**136-61E62** Local Roads - Executed

Resurfacing and ADA improvements on York Street from North Avenue to First Street in the City of Elmhurst.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-100-18	Z17R(922)	17-00191-00-RS (ELMHURST)	FAU 2678A & OR 10	Pavement	1-22097-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/21/2018		5	22.00	0.00	No

**137-63858** Local Roads - Executed

Intersection improvement at Huntley Road and Galligan Road near the Village of Gilberts.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-261-09	6CDC(016)	08-00112-00-CH	FAU 4066	Pavement	1-11018-0053 1-21413-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/06/2018		5	15.00	0.00	No

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**138-87676** Local Roads - Executed

Resurfacing on CH 37 from 2500 East Road to 4000 East Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-049-17	V09L(714)	13-00115-05-RS	FAS 1322	Pavement	3-10512-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	5.00	0.00	No	

**139-91552** Local Roads - Executed

Resurfacing on CH 16 from US 45 to IL Route 130.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-311-17	0V0M(151)	16-00443-00-RS	FAS 527	Pavement	0-01738-5004 5-10444-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/01/2018			2.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**140-93712** Local Roads - Executed

Microsurfacing on CH 11 from TR 72 to the west corporate limits of Basco, and on CH 12 from CH 25 to the Adams County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-056-18	2D16(723)	15-00129-01-PP	FAS 428 FAS 1600	Pavement	6-10779-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

**141-95818** Local Roads - Executed

Replace the bridge carrying TR 434 over Hog Creek located 2.5 miles northwest of Wrights Corner.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-005-18	BVRL(572)	10-08125-00-BR	TR 434	Pavement	7-10598-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	9.00	0.00	No

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**142-95830** Local Roads - Executed

Resurfacing on Ch 4 from 3.47 miles west of IL 32 easterly for 1.23 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Moultrie	C-97-047-18	N7MM(565)	98-00056-01-RS	FAS 642	Pavement	7-10566-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	3.00	0.00	No	

**143-95831** Local Roads - Executed

Aggregate shoulders, rumble strips and pavement marking on CH 18 from CH 20 to US 45.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-039-18	86NF(452)	17-00172-00-SD	FAS 642	Pavement	0-00102-7003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			10	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**144-99589** Local Roads - Executed

Resurfacing and aggregate shoulders on Perks Road from 2.4 miles east of Old US 51 to the Johnson County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Pulaski	C-99-510-15	AARN(459)	14-00073-00-RS	FAS 940	Pavement	9-10512-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	10.00	0.00	No	

**145-99596** Local Roads - Executed

HMA shoulders with rumble strips on Elkville Road from IL Route 127 to the Elkville Village limits.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-025-18	795U(331)	17-00177-00-SP	FAS 1916	Pavement	0-00102-9003 9-10588-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**146-99598** Local Roads - Executed

Resurfacing on CH 9 from I-64 to IL Route 15.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-527-16	SRLI(169)	15-00213-00-RS	FAS 827	Pavement	0-01738-9004 9-10548-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	10.00	0.00	No

**147-61C48** Local Roads - Executed

Reconstruction, drainage improvements, and bike/pedestrian path construction on Sayton Road from US 12 to Rollins Road, and from Rollins Road to Industrial Avenue in the Village of Fox Lake.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-108-14	3UZR(420)	04-00018-00-FP (FOX LAKE)	FAU 151 FAU 152	Pavement	1-21832-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			120	23.00	0.00	No

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**148-61D92** Local Roads - Executed

Resurfacing on Central Avenue from Gary Avenue to Roselle Road in the Village of Roselle.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-162-17	4003(879)	16-00061-00-RS (ROSELLE)	FAU 2422	Pavement	1-22054-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	19.00	0.00	No	

**149-61E22** Local Roads - Executed

Reconstruction and widening to add one thru lane in each direction and bicycle/pedestrian accommodations on Quentin Road from IL 22 to White Pine Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-080-18	HJVN(698)	08-00090-12-CH	FAU 2574	Pavement	1-22086-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2019		20	21.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**150-61E42** Local Roads - Executed

Resurfacing on Army Trail Boulevard from Mill Road to Rohlwing Road in the Village of Addison.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-132-18	BEPP(400)	17-00104-00-RS (ADDISON)	FAU 3834	Pavement	1-22090-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/02/2018		5	15.00	0.00	No	

**151-61E71** Local Roads - Executed

Intersection improvement at North Avenue and US 20 (Lake Street) in the Village of Streamwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-063-17	CZW9(791)	15-00058-00-CH (STREAMWOOD)	FAU 1345	Pavement	1-21986-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/16/2018		5	6.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**152-62C61** Highways - Executed

Resurfacing on IL 31 and East Frontage Road in the Village of Oswego.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kendall	C-91-368-16	NHPP-STPY1YJ (659)	12R-RS-2	FAP 860	Pavement	1-79291-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	11.00	0.00	No	

**153-62D40** Highways - Deleted

Removal and replacement of the existing culverts on Kean Avenue in Palos Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-013-17				Bridges	1-78882-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	Pending	Pending	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**154-62F34** Highways - Executed

Joint and deck repairs on bridge SN 049-0170 carrying IL 137 over US 45 in the Village of Libertyville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-284-17	N/A	46-1SB-1-BR	FAP 344	Bridges	0-01624-1007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	13.00	0.00	No	

**155-72K50** Highways - Executed

Class D and partial depth HMA patching on I-72 from east of Hull to west of Barry in Pike County, and from east of the Illinois River Bridges to IL 100 in Scott County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike Scott	C-96-076-18	N/A	D6 PATCHING I-72 2018-1	FAI 72	Pavement	0-01624-6022
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	5.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**156-72K51** Highways - Executed

Class A and B patching on I-55 from Clear Lake Avenue to Elkhart.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon Logan	C-96-077-18	N/A	D6 PATCHING I 55 2018-2	FAI 55	Pavement	0-01624-6023

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

**157-46467** Highways - Rejected

Replacing reflectorized guardrail markers, prismatic curb reflectors, barrier wall markers, and placing linear delineator panels as specified by individual work orders.

**158-68A79** Highways - Executed

10.97 miles of pavement rubblization, overlay and new pavement construction with drainage and bridge work from west of the Tazell county line near Deer Creek to east of the Carlock interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	McLean Tazewell Woodford	C-94-038-12	NHPP-STP6BY3 (902)	X3-16,17;90-15RS-5; (57-17)RS-4	FAI 74 FAP 702	Pavement	4-10010-0100 4-10010-0102 4-10010-0103

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/16/2020		15	4.00	0.00	No

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**159-60P55**      **Highways - Rejected**

Local centralized control and operation of the six movable bridges from Ruby Street to Brandon Road in the City of Joliet

**160-60T75**      Highways - Executed

Reconstruct US 45 on a new alignment and re-align Grass Lake Road to create a four-legged intersection with US 45 and Millburn Road in the Villages of Old Mill Creek and Lindenhurst.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-424-12	N/A	39R	FAP 344	Pavement	1-90024-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/12/2019		10	22.00	0.00	No	

**161-61B91**      Local Roads - Executed

Sidewalk construction adjacent to Ballard Road, from Bender Road to Good Avenue in the City of Des Plaines.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-324-12	Q27Y(978)	12-00218-00-BT (DES PLAINES)	FAU 1319	Miscellaneous	1-11018-0054
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	15.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**162-61E34** Local Roads - Executed

Resurface Pearl Street from IL 31 to North River Road, and resurfacing Lincoln Road from North River Road to Chapel Hill Road in the City of McHenry.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-095-18	TD37(658)	15-00081-00-RS CITY OF MCHENRY	FAU 0081 FAU 0089	Pavement	1-22083-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/19/2018		10	23.00	0.00	No	

**163-61E54** Local Roads - Executed

Resurfacing Chicago Avenue from Thatcher Avenue to Harlem Avenue in the Village of River Forest.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-011-18	PQ6L(385)	17-00099-00-RS (RIVER FOREST)	FAU 1398	Pavement	1-22103-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/05/2018		10	20.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**164-61E59** Local Roads - Executed

Resurfacing Golf Road from Butterfield road to Milwaukee Avenue in the Village of Libertyville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-189-17	3WJZ(855)	17-00119-00-RS (LIBERTYVILLE)	FAU 1241	Pavement	1-22152-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	19.00	0.00	No	

**165-61E60** Local Roads - Executed

Construction of a multi-use trail, located east of Stony Island, from 97th Street to 103rd Street in the City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-352-15	X3D8(441)	15-P4019-07-BT	CALUMET TRAILS	Pavement	1-22095-0000 1-22095-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			115	16.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**166-61E63** Local Roads - Executed

Resurfacing Wolf Road from North Avenue to Winters Drive in the City of Northlake.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-052-18	HUUT(332)	17-00091-00-RS (NORTHLAKE)	FAU 2690	Pavement	1-22102-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	9.00	0.00	No	

**167-61E66** Local Roads - Executed

Construction of a multi-use path adjacent to Molidor Road, from 0.5 mile west of Fish Lake Road to Fish Lake Road in Grant Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-157-18	PPDV(181)	10-00001-00-BT	FAU 164	Pavement	0-01751-1007 1-22101-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**168-62B45** Highways - Executed

Shoulder widening, milled rumble strips and guardrail replacement on US 52 from Spencer Road to US 45 in the village of Manhattan and unincorporated Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-045-16	HSIPFSR1(414)	2015-066I	FAP 852	Pavement	0-00813-1001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	15.00	0.00	No	

**169-62F27** Highways - Executed

Resurfacing of US 30 through the Village of Montgomery.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-271-17	NHPPTBMF(281)	(10 & 11) RS-9	FAP 349	Pavement	1-79823-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	14.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**170-87678** Local Roads - Executed

Resurfacing Commercial Street from Walbridge Creek to Spicer Street in the City of Marseilles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-051-17	KFXV(550)	17-00050-00-RS (MARSEILLES)	FAS 1277	Pavement	0-01738-3003 3-10599-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	Yes	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	3.00	0.00	No

**171-87681** Local Roads - Withdrawn

Painting and tuckpointing at the historic Train Depot in the Village of Dwight.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-092-17	TE00D3(098)	13-00052-01-HP (DWIGHT)	REGIONAL TRANSP. CENTER DEPOT	Miscellaneous	0-01728-3001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	Yes

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**172-95827** Local Roads - Executed

Replace the bridge carrying TR 425 over Green Creek, located 2.5 miles northwest of Sigel.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Shelby	C-97-043-18	7U7B(626)	15-21122-00-BR	TR 425	Bridges	7-10798-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	6.00	0.00	No	

**173-99588** Local Roads - Executed

Replace the bridge carrying TR 403 over an unnamed creek, located 4 miles southeast of Norris City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-518-10	M5H4(956)	09-08141-00-BR	TR 403	Bridges	9-10408-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	10.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**174-64K60** Highways - Executed

1.73 miles of milling and resurfacing frm just west of Derinda Road to just east of Galena.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-064-16	NHPPB5K9(041)	26RS-7	FAP 301	Pavement	2-28750-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	2.00	0.00	No	

**175-64L92** Highways - Executed

Structural steel repair, hangar repair and other items to repair bridge SN 081-9905 carrying US 67 over the Mississippi River in the City of Rock Island.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-001-17	STPYL5G(037)	(3BR)BRR	FAP 308	Bridges	2-30032-0300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/27/2018			0.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**176-68E08** Highways - Executed

Guardrail and cable guardrail repairs at various locations in District Four.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-032-18	N/A	D4 GUARDRAIL REPAIRS 2018-MCHD	VARIOUS	Miscellaneous	0-01624-4017 0-01856-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2019			0.00	0.00	No	

**177-46473** Highways - Withdrawn

Repair or replace sign structures, components and supports at various locations in District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	M-60-009-18	N/A			Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2020			Pending	Pending	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**178-60Y26** Highways - Executed

Intersection improvement, horizontal realignment and culvert replacement at US 6 and 179th Street in the village of Orland Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-341-14	HSIPM6EY(956)	3178G-N(14)	FAU 0297	Pavement	1-78317-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/05/2018		5	21.00	0.00	No	

**179-61E57** Local Roads - Executed

Reconstruction of Oak Park Avenue from 167th Street to 159th Street in the Village of Tinley Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-159-15	9URM(722)	14-00117-00-FP (TINLEY PARK)	FAU 2774	Pavement	1-21710-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	9.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**180-61E65** Local Roads - Executed

Resurfacing, curb, gutter and sidewalks on North Main Street from Seminary Avenue to Cole Avenue in the City of Wheaton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-187-16	NFEW(468)	15-00113-00-RS (WHEATON)	FAU 2566	Pavement	1-21912-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				17.00	0.00	No	

**181-61E68** Local Roads - Executed

Construction of a multi-use path adjacent to Roselle Road from Hillcrest Boulevard to Central Road in the Village of Schaumburg. A new structure will be constructed to carry the path over Central Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-211-16	U2M9(501)	14-00113-00-BT (SCHAUMBURG)	FAP 364	Bridges	1-21891-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/21/2018		10	24.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**182-61E70** Local Roads - Executed

Sidewalk construction along Clavey Road from Barberry Road to the Skokie Valley Bike Path in the City of Highland Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-121-18	GX4I(021)	17-00131-00-SW (HIGHLAND PARK)	FAU 1265	Miscellaneous	0-01188-1005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**183-87685** Local Roads - Executed

Construction of a multi-use trail along the north side of Kishwaukee River from Brickville Road to Main Street and along the west side of Main Street from the South Branch/East Branch of the Kishwaukee River north to Maplewood Drive.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-049-18	UTLN(716)	15-P4005-00-BT	GREAT WESTERN TRAIL	Pavement	0-01728-3007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	7.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**184-89733** Local Roads - Executed

Traffic Signal modernization at nine intersections in the City of Galesburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-088-17	NAG1(733)	16-01001-46-TL (GALESBURG)	VARIOUS	Electrical	0-00102-4004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

**185-91529** Local Roads - Executed

Widening and resurfacing on CH 33 from Cherry Point Road to Springfield Road in Paris.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Edgar	C-95-318-15	KNXL(409)	13-00121-00-WR	CH 33	Pavement	0-00298-5002 0-01738-5005 5-10446-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	3.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**186-95829** Local Roads - Executed

Reconstruction of Marshall Avenue from 14th Street to 9th Street in the City of Mattoon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-044-18	WR38(941)	14-00266-02-PV (MATTOON)	FAU 7676	Pavement	7-10815-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/31/2019			4.00	0.00	No	

**187-97655** Local Roads - Executed

Resurfacing with sidewalk improvements on Main Street from St. Louis Road to Lebanon Road in the City of Collinsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-334-14	4WKH(071)	14-00100-00-RS (COLLINSVILLE)	FAU 9127	Pavement	8-10546-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	10.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**188-97666** Local Roads - Executed

Resurfacing St. Louis Street from Elm Street to IL 157 in the City of Edwardsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-357-14	WUKY(864)	14-00105-00-RS (EDWARDSVILLE)	FAU 8877	Pavement	8-10565-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	15.00	0.00	No	

**189-97669** Local Roads - Executed

Resurfacing Moro Road from Main Street to IL 159.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-308-16	D3G8(577)	15-00110-05-RS	FAU 9016 FAS 771	Pavement	8-10599-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	10.00	0.00	No	

**190-97671** Local Roads - Rejected

Resurfacing Berkshire Boulevard from 0.05 mile west of Tomlinson Street to 0.04 mile east of Valley Drive in the City of East Alton.

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**191-99591** Local Roads - Executed

Resurfacing Tunnel Hill Road from Parrish Ridge Road to Larkins Creek Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Johnson	C-99-520-14	I3NS(606)	13-00068-00-RS	FAS 927	Pavement	9-10511-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	10.00	0.00	No	

**192-99592** Local Roads - Executed

Replace the bridge carrying TR 267 over drainage ditch, 3.5 miles north of Emma.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-512-15	DT6Z(565)	14-03120-00-BR	TR 267	Bridges	9-10525-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**193-61C86** Local Roads - Executed

Widening and reconstruction of Huntley Road from Sleepy Hollow Road to Elm Avenue in the Village of West Dundee.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-169-15	UDS8(288)	14-00057-00-WR (WEST DUNDEE)	FAU 1283	Pavement	1-21747-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/22/2019		15	19.00	0.00	No	

**194-61E40** Local Roads - Executed

Construction of a multi-use trail along Taylor Avenue from Walnut Street to Willis Street, and the Construction of a tunnel under the Union Pacific Railroad, in the Village of Glen Ellyn.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-362-15	RXHX(086)	15-00079-00-BT (GLEN ELLYN)	TAYLOR AVENUE	Miscellaneous	1-21905-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2018		10	12.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**195-61E58** Local Roads - Executed

Resurfacing Internationale Parkway from Beaudin Boulevard to Woodward Avenue in the Village of Woodridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-305-17	PHCD(258)	17-00076-00-RS (WOODRIDGE)	FAU 2992	Pavement	1-20133-0000 1-20133-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	22.00	0.00	No	

**196-61E61** Local Roads - Executed

Resurfacing Main Street from Franklin Street to Ogden Avenue in the Village of Downers Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-117-18	T0GZ(565)	17-00112-00-RS (DOWNERS GROVE)	FAU 2615A	Pavement	1-22096-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	22.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**197-61E72** Local Roads - Executed

Intersection improvement, signal replacement, channelization, and reconstruction of East Avenue in the Village of Streamwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-062-17	439R(869)	15-00059-00-CH (STREAMWOOD)	FAU 1684	Pavement	1-21989-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/16/2018		5	11.00	0.00	No	

**198-61E73** Local Roads - Executed

Intersection reConstruction at Huntley Road and IL 31 in the Village of Carpentersville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-386-08	5Q6F(305)	08-00083-00-CH CARPENTERSVILLE	FAU 1283	Pavement	1-11018-0043 1-21529-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2019		5	20.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**199-85653** Local Roads - Executed

Bridge rehabilitation with approach roadwork on CH 1 (West Council Hill Road) over the Galena River, 3 miles north of Galena.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-034-17	LCCT(292)	15-00151-00-BR	CH 1	Bridges	2-10519-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	2.00	0.00	No	

**200-87664** Local Roads - Executed

Widening, traffic signals and intersection lighting on Annie Glidden Road at Fairview Drive in the City of DeKalb.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-115-16	RFCD(197)	16-00189-00-WR(CITY OF DEKALB)	FAU 5348	Pavement	3-10199-0020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/03/2018		10	5.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**201-97667** Local Roads - Executed

Intersection improvement on Gall Road at IL 3 in the City of Columbia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Monroe	C-98-184-18	G28X(787)	15-00052-00-PV (COLUMBIA)	FAU 9345	Pavement	8-11018-0011
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/01/2018			15.00	0.00	No	

**202-61E45** Local Roads - Executed

Platform and ramp improvements, sidewalks and pedestrian lighting at the Stone Avenue METRA Station in the Village of La Grange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-238-14	DAXS(700)	14-00089-00-SW (LAGRANGE)	STONE AVENUE	Miscellaneous	1-11018-0036
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	15.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**203-85657** Local Roads - Executed

Milling and resurfacing with ADA ramp improvements on 12th Avenue from 34th Street to 53rd Street, and on 16th Street from 52nd Avenue to John Deere Road in the City of Moline.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-066-17	FWYC(305)	17-00268-00-RS (MOLINE)	FAU 5768 FAU 5833	Pavement	2-10534-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/26/2018		10	2.00	0.00	No

**204-91500** Local Roads - Executed

Construct a new Bike Trail from West of Oakwood Avenue in Oakwood to Grays Siding Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-340-13	TE00D5(108)	08-F3000-01-BT	KICKAPOO TRAIL	Pavement	0-01728-5003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			80	3.00	0.00	No

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**205-91562** Local Roads - Executed

Reconstruction on IL 1 from 14th Street and Southgate Drive in the Village of Tilton to include pavement widening, curb and gutter replacement, resurfacing, raised median, roadway lighting and traffic signals.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-328-17	N/A	15-00033-02-PV (TILTON)	FAP 332	Pavement	5-53957-0900
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2018			6.00	0.00	No	

**206-95765** Local Roads - Rejected

Construction of a multi-use path along Baltimore Avenue from East Lost Bridge Road to Harryland Road in Decatur.

**207-97653** Local Roads - Executed

Sidewalk replacement, paver border, street lighting and pavement markings at various locations in Granite City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-319-11	I5K7(718)	10-00191-00-LS (GRANITE CITY)	VARIOUS	Miscellaneous	0-01728-8004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	01/31/2019			18.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**208-97657** Local Roads - Executed

Reconstruct the intersection of Green Mount Road at Central Park Drive in the City of O'Fallen.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-146-18	Y39E(529)	15-00071-00-PV (O'FALLON)	FAU 9170	Pavement	8-11018-0004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	12.00	0.00	No	

**209-97662** Local Roads - Executed

Reconstruction of Fehling Road from 0.2 mile west of IL Route 203 to IL Route 203 in Granite City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-255-18	3CAK(579)	15-00150-01-PV (GRANITE CITY)	FAU 9083	Pavement	8-10602-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2018			15.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**210-97665** Local Roads - Executed

Widening and resurfacing on Idler Lane from Samuel W. Andrews Drive to IL 127 in the City of Greenville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Bond	C-98-247-18	EGWP(405)	17-00042-01-WR (GREENVILLE)	FAU 9836	Pavement	0-00298-8007 0-01738-8002 8-10651-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	15.00	0.00	No	

**211-97668** Local Roads - Executed

Construction of a multi-use path along the berm of the Hog River, from County Road to 10th Street in the City of Mascoutah.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-254-18	A89V(102)	15-00024-01-BT (MASCOUTAH)	MULTI-USE PATH	Pavement	8-10584-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	12.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**212-97670** Local Roads - Executed

Turn lane construction on Center Grove Road at IL 157 in the City of Edwardsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-334-16	GN3F(032)	16-00109-00-PV (EDWARDSVILLE)	FAU 8874	Pavement	8-11018-0009
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/13/2018			15.00	0.00	No	

**213-97674** Local Roads - Executed

Construction of a multi-use path along the Mascoutah Surface Water Protection Districts "Big Ditch" from Sixth Street to Illinois Route 4 in the City of Mascoutah.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-359-14	4LHB(618)	14-00024-00-BT (MASCOUTAH)	MULTI-USE PATH	Pavement	8-11018-0007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	15.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**214-62A93** Highways - Executed

Landscaping along FAI Route 55 (Stevenson Expressway) from just east of FAI Route I-94 (Dan Ryan Expressway) near Prairie Avenue to US 41 (Lake Shore Drive), in the city of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-354-15	NHPPWS41(439)	2015-036LS	FAI 55	Miscellaneous	1-70848-1200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/31/2021			18.00	0.00	No	

**215-62F40** Highways - Withdrawn

Replace the existing Programmable Logic Controllers for the Kennedy Expressway Reversible Lane Control system.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-290-17	NHPPSJNL(176)	2017-018I	FAI 90/94	Electrical	1-78992-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/30/2019		10	5.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**216-62F70**      **Highways - Withdrawn**

Pavement grooving of existing PCC pavement on Kennedy Expressway from south of Kimball Avenue to north of Addison Street in the city of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-038-18	HSIPSMER(913)	2017-043I	FAI 94	Pavement	1-80236-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	5.00	0.00	No	

**01A-MB030**      **Aeronautics - Rejected**

Install PAPIs on Runway 9-27

**02A-SA031**      **Aeronautics - Executed**

Phase 1 - Reconstruct Main PCC Apron

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories			
5 / 8	Marion	SLO 4581 SALEM-LECKRONE	317SBGP120/133	Pavement			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
60	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		43		2.00	0.00	No	

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**03A-SA032**     Aeronautics - Executed

Widen and Rehabilitate Airport Entrance Road and Automobile Parking Lot

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
5 / 8	Marion	SLO 4622 SALEM-LECKRONE	N/A	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
60	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		31		8.00	0.00	No

---

**04A-CA020**     Aeronautics - Executed

Terminal Parking Lot, Sidewalk Reconfiguration and Rehab., and Terminal Access Road Modifications

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
4 / 6	Sangamon	SPI 4635 ABRAHAM LINCOLN CAPITAL	N/A	Miscellaneous Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
60	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		154		14.00	0.00	No

---

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**05A-AU067**      Aeronautics - Executed

Install New Airfield Lighting Control and Monitoring System (ALCMS) Including Removing Existing System

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
1 / 1	Kane	ARR 4522 AURORA MUNICIPAL	317SBGP139	Electrical		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
60	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		35		0.00	0.00	No

---

**06A-AU068**      Aeronautics - Executed

Overlay Southeast Quadrant Perimeter Roadways

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
1 / 1	Kane	ARR 4636 AURORA MUNICIPAL	N/A	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
60	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		24		8.00	0.00	No

---

# Letting Summary Report

Letting Date: April 27, 2018 Volume 021, No. 018

Current Date: June 08, 2026

**01W-FR441** DNR - Active

Danville Dam Removal and Bank Stabilization, Vermilion County.

Reg / Dist	Counties	Project #	Name	Major Work Categories		
3 / 5	Vermilion	FR441	Vermilion River, Danville Dam Removal and Bank Stabilization	Miscellaneous		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				0.00	0.00	No

---